

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P. O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

December 5, 2014

Facsimile: (949) 252-0266

Gregory Chase, President
Peterson-Chase General Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, CA 92614

07-259024
07-LA-5,10,91,110,134-Var
B.O. 11/20/14

Dear Mr. Chase:

The Department of Transportation (Caltrans) received a bid submitted by Peterson-Chase General Engineering Construction, Inc. (Peterson-Chase) for Contract No. 07-259024 on November 20, 2014. By this letter, Caltrans notifies Peterson-Chase that its bid is nonresponsive since Peterson-Chase did not comply with Contract Revised Standard Specifications, Section 2-1.33, BID DOCUMENT COMPLETION AND SUBMITAL, which states in part:

If the DBE commitment form is not submitted with the bid, the apparent low bidder, the 2nd low bidder, and the 3rd low bidder must complete and submit the form to the Office Engineer. The DBE commitment form must be received by the Office Engineer no later than 4:00 p.m., on the 4th business day after bid opening.

Peterson-Chase failed to submit the DBE commitment form and written confirmation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A large, stylized handwritten signature in black ink, appearing to read "J. McMillan".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

Dec 5 2014 03:00pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919492520266	Normal	05:02:59pm	0'34"	1	* 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN JR. Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P. O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious drought.
Help save water!*

December 5, 2014

Facsimile: (949) 252-0266

Gregory Chase, President
Peterson-Chase General Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, CA 92614

07-259024
07-LA-5,10,91,110,134-Var
B.O. 11/20/14

Dear Mr. Chase:

The Department of Transportation (Caltrans) received a bid submitted by Peterson-Chase General Engineering Construction, Inc. (Peterson-Chase) for Contract No. 07-259024 on November 20, 2014. By this letter, Caltrans notifies Peterson-Chase that its bid is nonresponsive since Peterson-Chase did not comply with Contract Revised Standard Specifications, Section 2-1.33, BID DOCUMENT COMPLETION AND SUBMITAL, which states in part:

If the DBE commitment form is not submitted with the bid, the apparent low bidder, the 2nd low bidder, and the 3rd low bidder must complete and submit the form to the Office Engineer. The DBE commitment form must be received by the Office Engineer no later than 4:00 p.m., on the 4th business day after bid opening.

Peterson-Chase failed to submit the DBE commitment form and written confirmation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services