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December 5, 2014 Facsimile: (714) 503-6805
Eric Othman, Secretary (07-259024

USS Cal Builders, Inc. 07-LA-5,10,91,110,134-Var
8051 Main Street B.O. 11/20/14

Stanton, CA 90680
Dear Mr. Othman:

The Department of Transportation (Caltrans) received a bid submitted by USS Cal Builders, Inc.
(USS Cal) for Contract No. 07-259024 on November 20, 2014. By this letter, Caltrans notifies USS
Cal that its bid is nonresponsive since USS Cal did not comply with Contract Revised Standard
Specifications, Section 2-1.33, BID DOCUMENT COMPLETION AND SUBMITAL, which states
in part:

If the DBE commitment form is not submitted with the bid, the apparent low bidder,
the 2nd low bidder, and the 3rd low bidder must complete and submit the form to the
Office Engineer. The DBE commitment form must be received by the Office Engineer
no later than 4:00 p.m., on the 4th business day after bid opening.

Caltrans confirms that it received a scanned copy of the DBE submittal on November 25, 2014.
However, Calirans does not accept scanned or faxed copies of this submittal.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder,
provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to
offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while
resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm,
two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chiet, at
(916) 227-6228.
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Deputy Division Chief
Office Engineer
Division of Engineering Services

"Provide o safe, susiainable, integrated and efficient transporiation system
to enhance California’s economy and livability”
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5§ Cal Builders, Inc. (7-LA-5.10,91,110,134-Var
8051 Main Street B.O. 11/20/14

Stanton, CA. 90680
Dear Mr, Othipan:

The Department of Transportation (Caltrans) received @ bid submisted by USS Cal Builders, Inc.
{USS Cal) for Contract No, 07-259024 op November 20, 2014. By this letier, Calirans notifies USS
Cal that its bid is nonresponsive since USS Cal did not comply with Contract Revised Standard
Specifications, Section 2-1.33, BI DOCUMENT COMPLETION AND SUBMITAL, which states
in part:

If the DBE commitment form is not submitted with the bid, the apparent low bidder,
the 2nd low bidder, and the 3rd low bidder must complete and submis the form to the
Office Engincer. The DBE commitment form must be received by the Office Engineer
no later than 4:00 p.m., on the 4th business day after bid opening. :

Caltrans confirms that it received a scanned copy of the DBE submiital on Noverober 25, 2014.
However, Caltrans does not accept scanned or faxed copies of this submitial,

Based on the above, Caltrans will proceed t award this contrack to the lowest responsible bidder,
provided that all requirements have been met,

Your attention is directed 10 Section 3-1.04 of the 2010 Stapdard Specifications. Caltrans is not obligated w0
offer an extension of the award period for a nosresponsive bid.  Should you wish 10 extend your bid while
resolving a nonresponsive finding, vou must send your request to the Office Engineer no later than 4:00 pm,
two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.
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Deputy Division Chief
Office Engineer
Division of Engineering Services
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