Low Bidder (In Bid Book)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 07-259204

BID AMOUNT: $ 1,965,606.62

BID OPENING DATE: Thursday, February 6th 2:00pm

BIDDER'S NAME: Baltazar Construction, Inc.

DBE GOAL FROM CONTRACT, %: 8%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
#1	LEAD Compliance Plan		Appian UDBE SWP 2nd Tier 5780 Olinda Rd, El Sobrante 510-854-9402 #38334	$1,900.00
#11 #12 #43 #44 #45 #46 #47 #59 #60 #61 #76	supply materials only for Fiber roll, Silt Fence, 3/4", 1", 1 1/4", & 1 1/2" plastic pipe, 24" Corrugated steel pipe, 6" perforated plastic pipe, 6" non-perforated plastic pipe, Class D Filter Fabric		Triumph Geo-Synthetics Inc 1235 N Grove St, Anaheim 888-775-7545 3rd tier #	$11,667.74
#3	TRAFFIC CONTROL		Enor Innovations Inc 2nd tier 16213 Illinois Ave, Paramount 310-513-6209 #37718	$22,000.00
#8 #9 #53, #54, #65, #66	PREPARE STORM WATER POLLUTION PREVENTION PLAN / STORM WATER ANNUAL REPORT Provide & Pump concrete for structural concrete, minor concrete, Gabion & minor concrete curb & sidewalk.		Terradyne Corp, Inc 2nd tier 24881 Alicia Parkway Suite E 949-389-0678 #36927	$271,900.00
			K&G Concrete, Inc 2nd tier 200 Pier T, Long Beach 714-539-6652 #38962	$129,785.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

*SEE ATTACHED SPREADSHEET

Total Claimed Participation: $ 193,380.86

9.84 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

2/4/2014 Date

626-339-8610 (Area Code) Tel. No.

Brooke Campbell Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

#55 Supply Joint Seal type AL — Rupert Construction Supply, 3941 Park Dr, Ste 20-487, El Dorado Hills, 925.229.5577, 2nd tier, #032785 — $2,971.60

#57 #58 #64 Supply 24" & 18" Reinforced Concrete pipe, Supply 36" Precast Concrete Pipe manhole — Precon Products, PO Box 940669, Simi Valley CA 805.527-0841, 2nd tier, #CT00069 — $23,156.52

CAL TRANS BID # 07-259204
DUE DATE: THURSDAY FEBRUARY 6TH, 2014
DBE GOAL: 8%/$157,248.53

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTIY	UNIT PRICE	ITEM TOTAL	SUB-CONTRACTOR	% OF BID ITEM SUBCONTRACTED	BALTAZAR CONSTRUCTION % OF BID ITEM	DBE %	SUBCONTRACTOR DOLLAR AMOUNT
1	70030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	$ 2,500.00	APPIAN UDBE SWPPP 5780 Olinda Rd., El Sobrante, CA 94803, 510-854-9402, #38334, 2nd Tier	100%	0.00%	0.10%	$ 1,900.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	$ 1,500.00					
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	$ 22,000.00	ENOR INNOVATIONS INC 16213 Illinois Ave., Paramount, CA 90723, 310-513-6209, #37718, 2nd Tier	100.00%	0.00%	1.12%	$ 22,000.00
4	120165	CHANNELIZER (SURFACE MOUNTED)	EZ	20	30	$ 600.00					
5	129000	TEMPORARY RAILING (TYPE K)	LF	1780	20	$ 35,600.00					
6	129100	TEMPORARY CRASH CUSHION MODULE	EA	36	222.23	$ 8,000.28					
7	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	$ 15,000.00					
8	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	$ 3,000.00	TERRADYNE LAX, INC 24881 Alicia Parkway, Suite E-327, Laguna Hills, CA 92653, 949-389-0678, #36927, 2nd Tier	100.00%	0.00%	0.07%	$ 1,300.00
9	130330	STORM WATER ANNUAL REPORT	EA	1	2000	$ 2,000.00	TERRADYNE LAX, INC 24881 Alicia Parkway, Suite E-327, Laguna Hills, CA 92653, 949-389-0678, #36927, 2nd Tier	100.00%	0.00%	0.03%	$ 600.00
10	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	8	250	$ 2,000.00					
11	130640	TEMPORARY FIBER ROLL	LF	800	3	$ 2,400.00	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	39.60%	60.40%	0.05%	$ 950.40
12	130680	TEMPORARY SILT FENCE	LF	800	5	$ 4,000.00	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	9.60%	90.40%	0.02%	$ 385.40
13	130900	TEMPORARY CONCRETE WASH OUT	LS	LUMP SUM	LUMP SUM	$ 4,500.00					
14	150204	ABANDON CULVERT (LF)	LF	76	46.06	$ 3,500.56					
15	150605	REMOVE FENCE	LF	40	12.5	$ 500.00					
16	BLANK					$ -					
17	150812	REMOVE PIPE (LF)	LF	78	47.44	$ 3,700.32					
18	150821	REMOVE HEAD WALL	EA	2	1500	$ 3,000.00					
19	155232	SAND BACKFILL	CY	9	244.45	$ 2,200.05					
20	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	$ 10,000.00					
21	190101	ROADWAY EXCAVATION	CY	1370	45.27	$ 62,019.90					
22 (F)	192001	STRUCTURE EXCAVATION	CY	5951	26	$ 154,726.00					
23 (F)	192025	STRUCTURE EXCAVATION	CY	1355	28	$ 37,940.00					
24 (F)	193001	STRUCTURE BACKFILL	CY	855	70	$ 59,850.00					
25 (F)	193004	STRUCTURE BACKFILL (CULVERT)	CY	1218	80	$ 97,440.00					
26	200002	ROADSIDE CLEARING	LS	LUMP SUM	LUMP SUM	$ 15,000.00					
27	202006	SOIL AMENDMENT	CY	22	68.19	$ 1,500.18					
28	202039	SLOW-RELEASE FERTILIZER	LB	130	1.54	$ 200.20					
29	204008	PLANT (GROUP H)	EA	7400	0.75	$ 5,550.00					
30	204035	PLANT (GROUP A)	EA	1200	6.67	$ 8,004.00					
31	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	$ 10,000.00					
32	205035	WOOD MULCH	CY	60	66.67	$ 4,000.20					
33	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	LUMP SUM	$ 4,500.00					
34	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM	LUMP SUM	$ 9,000.00					
35	206562	1" REMOTE CONTROL VALVE	EA	14	300	$ 4,200.00					
36	206564	1 1/2" REMOTE CONTROL VALVE	EA	4	375	$ 1,500.00					

37	206758	24-32 STATION IRRIFATION CONTROLLER (WALL MOUNTED)	EA	1	2000	$ 2,000.00					
38	208301	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	1	3000	$ 3,000.00					
39	208446	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	110	31.82	$ 3,500.20					
40	208448	RISER SPRINKLER ASSEMBLY	EA	50	27	$ 1,350.00					
41	208449	POP-UP SPRINKLER ASSEMBLY	EA	42	25	$ 1,050.00					
42	208450	DRIP VALVE ASSEMBLY	EA	2	200	$ 400.00					
43 (F)	208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	3770	3	$ 11,310.00	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	7.30%	92.70%	0.04%	$ 831.60
44 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2638	3.5	$ 9,233.00	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	9.40%	90.60%	0.04%	$ 871.20
45 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	100	4	$ 400.00	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	10.70%	89.30%	0.00%	$ 43.00
46 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	495	5.06	$ 2,504.70	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	10.20%	89.80%	0.01%	$ 257.50
47 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1140	4.39	$ 5,004.60	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	15.70%	84.30%	0.04%	$ 786.60
48	26793	1-1/2" BALL VALVE	EA	1	150	$ 150.00					
49	26794	2" BALL VALVE	EA	2	200	$ 400.00					
50 (F)	208818	6" WELDED STEEL PIPE CONDUIT	LF	80	118.75	$ 9,500.00					
51	260303	CLASS 3 AGGREGATE BASE	CY	920	60	$ 55,200.00					
52	390132	HOT MIX ASPHALT (TYPE A)	TON	900	105.56	$ 95,004.00					
53 (F)	510050	STRUCTURAL CONCRETE	CY	1098	358.56	$ 393,698.88	K&G CONCRETE (PUMPING & CONCRETE SUPPLY) 200 Pier T, Long Beach, CA 90802, 916-539-6652, #38962, 2nd Tier	28.00%	72.00%	5.62%	$ 110,495.00
54 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	27	1200	$ 32,400.00	K&G CONCRETE (PUMPING & CONCRETE SUPPLY) 200 Pier T, Long Beach, CA 90802, 916-539-6652, #38962, 2nd Tier	18.70%	81.30%	0.31%	$ 6,072.50
55	519102	JOINT SEAL (TYPE AL)	LF	490	18	$ 8,820.00	REUPERT CONSTRUCTION SUPPLY 3941 park Dr., Ste 20-487, El Dorado Hills, CA 95762, 925-229-5577, #032785, 2nd Tier	33.60%	66.40%	0.15%	$ 2,971.60
56 (F)	520101	BAR REINFORCING STEEL	LB	271018	1.2	$ 325,221.60					
57	650014	18" REINFORCED CONCRETE PIPE	LF	29	100	$ 2,900.00	PRECON PRODUCTS P.O. Box 940669 Simi Valley, CA 93094, 805-527-0841, #CT000651, 2nd Tier	12.30%	87.70%	0.02%	$ 394.88
58	650018	24" REINFORCED CONCRETE PIPE	LF	1120	100	$ 112,000.00	PRECON PRODUCTS P.O. Box 940669 Simi Valley, CA 93094, 805-527-0841, #CT000651, 2nd Tier	19.60%	80.40%	1.12%	$ 22,041.64
59	665024	24" CORRUGATED STEEL PIPE (.109" THICK)	LF	24	125	$ 3,000.00	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	29.10%	70.90%	0.04%	$ 874.44

60	680902	6" PERFORATED PLASTIC PIPE UNDERDRAIN	LF	1300	22	$	28,600.00	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	17.60%	82.40%	0.26%	$ 5,057.00
61	680903	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	LF	220	50	$	11,000.00	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	7.20%	92.80%	0.04%	$ 792.00
62 (F)	26795	CLASS 4 PERMEABLE MATERIAL	CY	463	60	$	27,780.00					
63 (F)	26796	CLASS 5 PERMEABLE MATERIAL	CY	506	55	$	27,830.00					
64	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	5	600	$	3,000.00	PRECON PRODUCTS P.O. Box 940669 Simi Valley, CA 93094, 805-527-0841, #CT000651, 2nd Tier	24.00%	76.00%	0.04%	$ 720.00
65 (F)	722020	GABION	CY	62	350.03	$	21,701.86	K&G CONCRETE (PUMPING & CONCRETE SUPPLY) 200 Pier T, Long Beach, CA 90802, 916-539-6652, #38962, 2nd Tier	51.60%	48.40%	0.57%	$ 11,205.00
66	731627	MINOR CONCRETE (CURB SIDEWALK AND CURB RAMP)	CY	3	750	$	2,250.00	K&G CONCRETE (PUMPING & CONCRETE SUPPLY) 200 Pier T, Long Beach, CA 90802, 916-539-6652, #38962, 2nd Tier	89.40%	10.60%	0.10%	$ 2,012.50
67 (F)	75001	MISCELLANEOUS IRON AND STEEL	LB	3332	1.5	$	4,998.00					
68 (F)	750500	MISCELLANEOUS METAL	LB	460	8.7	$	4,002.00					
69	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	1070	28	$	29,960.00					
70	802601	14' CHAIN LINK GATE (TYPE CL-6)	EA	5	2000	$	10,000.00					
71	802660	20' CHAIN LINK GATE (TYPE CL-6)	EA	2	3000	$	6,000.00					
72	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	230	32.61	$	7,500.30					
73 (F)	839521	CABLE RAILING	LF	1021	19.59	$	20,001.39					
74	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	3000	$	3,000.00					
75	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	$	15,000.00					
76	26797	CLASS D FILTER FABRIC	SQYD	1200	4.17	$	5,004.00	TRIUMPH GEO SYNTHETICS (SUPPLY MATERIALS ONLY) 1235 N. Grove St., Anaheim, CA 92806, 888-775-7545, #9076, 3rd Tier	16.30%	84%	0.04%	$ 818.60
77	BLANK					$	-					
78	141120	TREATED WOOD WASTE	LB	2500	1	$	2,500.00					
79	150661	REMOVE GUARD RAIL	LF	280	21.43	$	6,000.40					
80	999990	MOBILIZATION 10%	LS	LUMP SUM	LUMP SUM	$	50,000.00					
						$	1,965,606.62				9.84%	$ 193,380.86

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Monday, February 3, 2014

ATTN: Estimator

RE: Contract : **Caltrans - 07-259204**

Construct Austin Vault Sand Filter Beds.

Bid Date: **February 6, 2014**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,900.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

BAY AREA RAPID TRANSIT DISTRICT (BART)
OFFICE OF CIVIL RIGHTS
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612

Phone: (510) 464-6324
Toll Free: ( )
Fax: (510) 464-7587
TTY: ( )

April 15, 2010

Appian UBE SWPPP's
Nicole M. Koprek
5780 Olinda Road
El Sobrante, CA 94803

Subject: Disadvantaged Business Enterprise Certification No. 38334

Dear Ms. Koprek:

We are pleased to advise you that after careful review of your application and supporting documentation, the Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS Codes form of the Application Package:

NAICS Codes
541620

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. Any additions and revisions must be submitted to the Bay Area Rapid Transit District (BART) for approval.

Near the end of your five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation updates necessary several weeks prior to the renewal due date.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

APPIAN UDBE SWPPPS

5780 OLINDA ROAD
EL SOBRANTE, CA 94803

Owner: NICOLE KOPREK
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541620 Environmental Consulting Services

Work Category Code(s)

C8794 Environmental - Water Quality

Licenses

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6195

UCP Firm Number : 38334

April 21, 2010
CUCP OFFICER

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you), along with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the end of your five-year certification period.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify me immediately. DBE certification is subject to review at any time. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

You should know that all U.S. DOT recipients in California will honor your DBE certification status if your firm is certified by **any** one of the CUCP certifying agencies listed below:

- California Department of Transportation (Caltrans)
- Central Contra Costa Transit Authority (CCCTA)
- City of Fresno
- City of Los Angeles
- Los Angeles County Metropolitan Transportation Authority (METRO)
- Orange County Transportation Authority (OCTA)
- San Diego County Regional Airport Authority
- San Francisco Bay Area Rapid Transit District (BART)
- San Francisco International Airport
- San Francisco Municipal Transportation Agency (SFMTA)
- San Mateo County Transit District (SamTrans)/Peninsula Corridor Joint Powers Board (JPB)
- Santa Clara Valley Transportation Authority (VTA)
- Yolo County Transportation District (Yolobus)

Congratulations, and thank you for your interest in the DBE Program. I wish you every business success and look forward to hearing from you if I may be of any assistance to you in this regard.

Sincerely,

Ruby Smith

Ruby Smith
Senior Civil Rights Officer

Enclosure

-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953
(310)513-6209 Ph 310-513-6299 Fax
DVBE/SBE# 37084 *U DBE/MBE/SBE CUCP #37718*
GENERAL A, C31/D42 STATE LICENSE #931953
UNION CONTRACTOR

2/4/14
PROJECT NAME: Construct Austin Vault Sand Filter Beds.
PROJECT NUMBER: 07-259204
BID DATE 2/6/14 BID TIME 2:00PM
DVBE/SBE #37084 DISABLED VETERAN

ITEM	DESCRIPTION	COST
	TRAFFIC CONTROL SYSTEMS	PER DAY
1.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE ONLY 8HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	$ 1,792
2.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 9HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	$ 2,008
3.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 10HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	$ 2,224
4.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 11HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	$ 2,440
5.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 11HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	$ 2,656
6.	2 MAN/TRAFFIC TRUCK CONTROL TRUCK /1 MAN/W ATTENUATOR TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT PRICE INCLUDES 225 CONES, 2 ARROWBOARDS, 3 AWS, 4 C30, and 2 BEACONS	$ 2,672
7.	FOR EACH ADDITIONAL LANE ADD	$ 88
8.	FOR EACH ADDITIONAL MILE ADD	$ 88
9.	ADDITIONAL RAMP CLOSURE ADD	$ 150
10.	CITY STREET LANE CLOSURE 8HR SHIFT 75 CONES, 3 AWS, 2 C30, 1ARROWBOARD	$ 1,792

11. **RAMP CLOSURE 1-4 RAMPS** **PER LOCATION** **8HR SHIFT** **$ 1,792**
150 CONES, 8C2, 8 PLAIN BARRICADES, 4 R3-2, 4 R3-1, 2 W20-3. 30 FRWY DETOURS

12. **SHOULDER CLOSURES** **8HR SHIFT** **$ 1,792**
100 CONES, 3AWS, 3 SMALL SIGNS

13. **FLAGMAN CLOSURE 2 MEN** **8HR SHIFT** **$ 1,792**
14. **ATTENUATOR TRUCK W/MAN EA** **8HR SHIFT** **$ 992**

15. CMS UNIT RENTAL: TRAFFIC CONTROL SYSTEMS PARTIAL
DAILY: $200 EA WEEKLY: $600 EA MONTHLY: $1,000 EA

16. ARROWBOARD RENTAL
DAILY: $40 EA WEEKLY: $125 EA MONTHLY: $500 EA

17. DELIVERY/PICK UP EACH WAY EA EQUIPMENT **$ 100**

18. ADDITIONAL FRWY DETOUR SIGNS WILL BE BILLED EACH PER DAY AT **$ 5**

19. ATTENUATOR TRUCK
DAILY: $275 EA WEEKLY: $1,100 EA MONTHLY: $3,550 EA
MILEAGE CHARGE: $0.45

ALLOW 1HR SET UP / 1 HR PICK UP:

ALL PROVISISONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

A. OVERTIME WILL BE BILLED AT $108 EACH MAN PER HOUR AFTER 8HRS SHIFT. DOUBLETIME WILL BE BILLED AT $115 EACH MAN PER HOUR AFTER 12HR SHIFT.

B. N/A

C. E-NOR INNOVATIONSINC. IS A UNION CONTRACTOR.

D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.

E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAE SIGN, ATENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.

F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM CITIES INVOLVED.

G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.

H. ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.

I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.

K. EXLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABLITY FOR RAILROAD INSURANCE)

L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.

M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)

N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.

O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.

P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.

Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILEDTO OUR LONG BEACH OFFICE.

R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.

S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFATURE ITEMS

T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

E-Nor Innovations Inc.,
16213 ILLINOIS AVE.
PARAMOUNT, CA 90723

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Damonte Bray

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: RONNIE JONES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541340 Drafting Services
561990 All Other Support Services
423990 Other Miscellaneous Durable Goods Merchant Wholesalers
541620 Environmental Consulting Services

Work Category Code(s)

C1200	CONSTRUCTION AREA SIGNS
C8700	CONSULTANT, NON ENGINEERING
C9999	BROKER
C4201	TRAFFIC CONTROL SYSTEM
C8765	DRAFTING
C9510	ENVIRONMENTAL QUALITY

Licenses

C31 Construction Zone Traffic Control Contractor

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:
LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 37718

CUCP OFFICER

July 10, 2013

TERRADYNE
Engineers, Geologists & Environmental Scientists

Terradyne LAX, Inc.
24881 Alicia Parkway, Suite E-327
Laguna Hills, California 92653
Phone: 949.389.0578
Fax: 949.231.1700
www.terradyne.com

February 3, 2014

Baltazar Construction Company
Covina, CA
Attn: Brooke

Terradyne LAX, Inc. would like to provide the below quotation for sub-bids for Caltrans project 07-259204, Austin Vault:

1) Preparation of Storm Water Pollution Prevention Plan: $1,000.00
2) SWPPP Notice of Intent Preparation and Upload to SMARTS: $300.00
3) SWPPP Annual Report: $600.00

It is anticipated that only one annual report will be needed. The quotation in (3) is for ONE annual report.

Thank you for considering our bid.

Jay Schneider

Jay A Schneider, PG, QSD
Senior Geologist

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TERRADYNE LAX, INC

24881 ALICIA PARKWAY, STE E327
LAGUNA HILLS, CA 92653

Owner: A.KUMAR PALANIAPPAN
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541620 Environmental Consulting Services
562910 Remediation Services
541340 Drafting Services

Work Category Code(s)

C8700 CONSULTANT, NON ENGINEERING
C8765 DRAFTING
C8730 SAFETY STUDIES
J9510 ENVIRONMENTAL QUALITY

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 36927

CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

BUSINESS ENTERPRISE CERTIFICATE

TERRADYNE LAX, INC
24881 ALICIA PARKWAY, STE E-327
LAGUNA HILLS, CA 92653
Owner: A.KUMAR PALANIAPPAN

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

	541340	Drafting Services
	562910	Remediation Services
*	541620	Environmental Consulting Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 36927
Renewal Date : March 1, 2015

March 1, 2013

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

QUOTATION

Quote Number
68717
PLEASE REFERENCE THIS QUOTE #

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

To: Estimating
Baltazar Construction
236 E. Arrow Hwy
Covina, CA 91722
626-339-8610

Fax: 626-339-8620 **Email:**

Bid/Project Date: Thursday, 02/06/2014
Project Name: CONSTRUCT AUSTIN VAULT SAND FILTER BEDS
Project Location: Los Angeles, CA
Project Zip: 92001
Bid/Project #: 07-259204

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units	
800	LF	Fiber Roll Bio-9 #11	CalTrans Fiber Roll Biodegradable Net 200mmx25' BURLAP COVER	$1.063 $26.563	LF Roll	850.40 100.00 950.40
4	Box	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.750	Box Ea	55.00
800	LF	Silt Fence Dot/CalTrans 3/100/8' #12	DOT/CalTrans Spec. SILT FENCE 3'X100' Stakes 8' Centers Posts 2'X2' Nominal	$0.288 $28.800	LF Roll	230.40
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$200.000		100.00 385.40
1,200	SY	99-140N-15 #76	Mirafi 140N 4.8 oz. Nonwoven Geotextile, 15' X 360', 600 SY/roll	$0.578 $346.772	SY roll	693.60
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$125.000		125.00 818.60
3,780	LF	3/4" PVC Sch 40 #43	3/4"x20' PVC Schedule 40 Solid Pipe, White, Belled End	$0.220	LF –	831.60
2,640	LF	1" PVC Sch 40 Solid #44	1"x20' PVC Schedule 40 Solid Pipe, White, Belled End	$0.330	LF –	871.20
100	LF	1 1/4" PVC Sch 40 #45	1 1/4"x20' PVC Schedule 40 Solid Pipe, White, Belled End	$0.430	LF –	43.00
500	LF	1 1/2" PVC Sch 40 #46	1 1/2"x20' PVC Schedule 40 Solid Pipe, White, Belled End	$0.515	LF –	257.50
1,140	LF	2" PVC Sch 40 Solid #47	2"x20' PVC Schedule 40 Solid Pipe, White, Belled End	$0.690	LF –	786.60
1,300	LF	6" PVC Sch40 Perf #60	6"x20' PVC Schedule 40 Perforated Pipe, White, Belled End. Perforations: 2 rows of holes 120 Degrees apart, 1/2" holes, 5" On Center. *Alternate patterns available at additional cost*	$3.890	LF LF	5057
220	LF	6" PVC Sch40 Solid #61	6"x20' PVC Schedule 40 Solid Pipe, White, Belled End	$3.600	LF –	792.00

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Triumph Job#: 18762

Quote Number
68717

TRIUMPH GEO-SYNTHETICS, INC.

PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 07-259204

Est.Qty	Units	Item #	Description	Price	Units	
			Freight allowed to job site. Must ship full quantity single delivery only. Partial requested shipments will result in freight charges. Estimated $250 per delivery for partial requested shipments.			
24	LF	24" CSP 12ga #59	24" Corrugated Steel Pipe 12 gauge .109"	$27.060	LF	649.44
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$225.000		225.00
						874.44

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.

Triumph Job#: 18762

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TRIUMPH GEO-SYNTHETICS, INC.

1235 NORTH GROVE ST
ANAHEIM, CA 92806

Owner: CISSY MC CAA
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 444190 Other Building Material Dealers
423390 Other Construction Material Merchant Wholesalers
454390 Other Direct Selling Establishments

Work Category Code(s)

C0620	LANDSCAPING & NURSERY SUPPLIER	C0621	LANDSCAPING MATERIAL SUPPLIER
C0670	PIPE SUPPLIER	C0680	FENCING SUPPLIER
C0698	BUILDING MATERIAL SUPPLIER	F5088	TRANSPORTATION EQUIPMENT & SUPPLIE

Licenses

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 9076

April 9, 2013
CUCP OFFICER

TRIUMPH GEO-SYNTHETICS, INC.

PH# 888-775-7545 FX# 714-237-1549

FACSIMILE TRANSMITTAL SHEET

TO: Brooke	FROM: Debra
COMPANY: Baltazar	DATE: 2/6/14
FAX: 626. 339-8620	TOTAL NO. OF PAGES, INCLUDING COVER:
PHONE NUMBER: 626-339-8610	SENDER'S REFERENCE NUMBER: Dist #7 Bid today
RE: DBE - Cert.	YOUR REFERENCE NUMBER:

☐ URGENT ☐ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY ☐ PLEASE RECYCLE

NOTES/COMMENTS:

Please see the following page.

Thank You

CONCRETE INC.

2564 La Croix Drive
Roseville, CA 95661

200 Pier T
Long Beach Ca 90802

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@kgconcretepumping.com

Keaven@kgconcretepumping.com

Concrete Pumping Quote DBE

Quote Sent Date: February 3rd, 2014

Bid Date: February 6th, 2014

ATT : ESTIMATORS

PROJECT , Caltrans 07-259204 Construct Austin Vault Sand Filter Beds. Los Angeles County

LP	**$145.00 PER HOUR**	**$5.00 PER YARD**
28M. 90' BOOM	**$165.00 PER HOUR**	**$2.75 PER YARD**
32M 105' BOOM	**$175.00 PER HOUR**	**$2.75 PER YARD**
36M 118' BOOM	**$180.00 PER HOUR**	**$2.75 PER YARD**
42M 135' BOOM	**$215.00 PER HOUR** X 64hrs = 13,760	**$3.00 PER YARD** X 1190 cy = 3,570.00
46M 140' BOOM	**$240.00 PER HOUR**	**$3.00 PER YARD**
52M 160' BOOM	**$325.00 PER HOUR**	**$3.00 PER YARD**

TOTAL HRS

* All Pumps include a Union Operator
* Hose man $ 120.00 pr hr / Mason $120.00 per hr /Operator $ 128.00. per hr
* 8 Hr Minimum on Labor

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

(A) ALL pumps have a 6 hour minimum.
(B) Billing Starts from our closest location to your project to return to yard.
(C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
(D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
(E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
(F) If assured performance is required Stand-By Pumps are available at market rates.
(G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
(H) Additional Charges: $100.00 road permit; 6 % fuel charge; CARB Fee $ 50.00; Operator overtime $ 45.00 per hour and double time $ 90.00 per hour will be charged when applicable; $200.00 for offsite wash outs; Hose Charge of $ 1.00 per foot.
(I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
(J) Contractor to provide SWPPPS approve prime off and washout area.
(K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
(L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
(M) An 8% monthly finance charge will be applied to account BALANCES over 30 days.
(N) The above prices are inclusive for all pumping on this project.
(O) Concrete Pumping rates will increase 5 % July 1st 2014, and another 5% every July 1st.
(P) Quote is valid 90 days from above price quote sent date.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K & G CONCRETE INC

2564 LA CROIX DR.
ROSEVILLE, CA 95661

Owner: HERMAN (KEAVEN) GUILLORY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238110 Poured Concrete Foundation and Structure Contractors

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C2800 CONCRETE BASE

Licenses

C08 Concrete Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38962

CUCP OFFICER

January 7, 2013

FORM 3 (Attachment A)

DISADVANTAGED BUSINESS ENTERPRISE (DBE)

CONTRACTOR AND SUBCONTRACTOR CERTIFICATION

Firm Name: K+G Concrete Inc. Phone: 916.774.0287

Address: 2564 La Croix Drive, Roseville, Ca 95661

Principal Service or Product: concrete pumping Bid Amount $ see rate sheet

PLEASE INDICATE PERCENTAGE OF OWNERSHIP

☒ DBE 70 % Ownership ☒ DBE 30 % Ownership

☐ Prime Contractor ☐ Supplier of Material/Service

☒ Subcontractor ☐ Broker

☐ Sole Ownership ☒ Corporation

☐ Partnership ☐ Joint Venture

Certified by: CA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS Title: OFFICE MANAGER

DBE Sub (ORIGINAL SIGNATURE AND DATE REQUIRED)

Name: GRACE GUILLORY Grace Guillory Date: 9/5/2013

Additional proof may be required upon written challenge of this certification by any person or agency. Falsification of this certification by a firm selected to perform federally funded work may result in a determination that the firm is non-responsive and ineligible for future contracts.

IMPORTANT: CONTRACTORS CAN NO LONGER SELF-CERTIFY. THEY MUST BE CERTIFIED BY EPA, SMALL BUSINESS ADMINISTRATION (SBA), DEPARTMENT OF TRANSPORTATION (DOT) OR BY STATE, LOCAL, TRIBAL OR PRIVATE ENTITIES WHOSE CERTIFICATION CRITERIA MATCH EPA'S. PROOF OF CERTIFICATION MUST BE PROVIDED. A COPY OF THE CONTRACTOR CERTIFICATION MUST BE SUBMITTED WITH THIS FORM.

This form must be submitted within 3 working days after the bid opening date.

DEPARTMENT OF CONSUMER AFFAIRS

Contractors State License Board

Contractor's License Detail - License # 982137

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

- CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
- Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
- Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
- Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

License Number	**982137**	**Extract Date**	3/26/2013
Business Information	K & G CONCRETE INC Business Phone Number: (916) 539-6652 2564 LA CROIX DRIVE ROSEVILLE, CA 95661		
Entity	Corporation		
Issue Date	03/20/2013		
Expire Date	03/31/2015		
License Status	ACTIVE This license is current and active. **All information below should be reviewed.**		
Classifications	CLASS DESCRIPTION C-8 CONCRETE		
Bonding	CONTRACTOR'S BOND This license filed a Contractor's Bond with SURETEC INSURANCE COMPANY. **Bond Number:** 5155148 **Bond Amount:** $12,500 **Effective Date:** 01/30/2013 BOND OF QUALIFYING INDIVIDUAL 1. The Responsible Managing Officer (RMO) GUILLORY HERMAN JOSEPH KEAVE certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required. **Effective Date:** 03/20/2013		

WORKERS' COMPENSATION

Workers' Compensation

This license has workers compensation insurance with
GRANITE STATE INSURANCE COMPANY

Policy Number: 065255924

Effective Date: 03/07/2013

Expire Date: 03/07/2014

Personnel listed on this license (current or disassociated) are listed on other licenses.

Personnel List | Other Licenses

Conditions of Use | Privacy Policy
Copyright © 2010 State of California

City of Sacramento
Small Business Certification (SBE)

EFFECTIVE 06/18/2013 TO 06/18/2015

Company

Company Name	K & G Concrete inc
Address	2564 La Croix Dr
City	Roseville
State	California
Country	United States
Zip	95661

Contact Name	Keaven Guillory
Title	President
Email	keaven@kgconcretepumping.com
Phone	916-539-6652

Contractor Licenses

Licenses	**C-8** Concrete
License #	982137
Exp. Date	March 31, 2015

Classifications

SACSB	City of Sacramento Small Business Certified
DGS	CA Dept of General Services Small Business
DBE	Disadvantaged Business Enterprise
MBE	Minority-Owned Business Enterprise

Vendor Categories

15010	Building Supplies
72056	Pumping Equipment & Accessories
75070	Concrete
75077	Sand & Gravel
90930	Construction, Buildings, New

Approved Certification Categories

212321	Construction Sand and Gravel Mining
236220	Commercial and Institutional Building Construction
237310	Highway, Street, and Bridge Construction
238110	Poured Concrete Foundation and Structure Contractors
238120	Structural Steel and Precast Concrete Contractors

CA.GOV General Services

K & G CONCRETE INC - #1752924

SUPPLIER PROFILE			
Legal Business Name	K & G CONCRETE INC		
Doing Business As	K & G CONCRETE INC		
Address	2564 LA CROIX DR ROSEVILLE, CA 95661	Phone FAX	(916) 216-1623 (866) 878-2769
Email	keaven@kgconcretepumping.com		
Web Page	http://www.kgconcretepumping.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CONCRETE CONCRETE PUMPING CONCRETE PLACE & FINISH CONCRETE FOOTINGS CONCRETE RETAINING WALLS CAST N PLACE CONCRETE		
Construction License Types	C-08 - Concrete		
Classifications	301036 - Structural products 301115 - Concrete and mortars 721527 - Concrete installation and repair services 721540 - Specialty building and trades services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Apr 22, 2013	Apr 30, 2015

Certification History

TYPE	STATUS	FROM	TO

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **07-17-2016**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

K & G Concrete Inc
of Roseville, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 13060040 ***Determination Date: 07-17-2013***

Print

Subject: **PRICE QUOTE !!! Caltrans 07-259294 bids FEB 6 / DBE**
From: **Grace Guillory <gguillory@kgconcretepumping.com>**
Sent: **Monday, February 03, 2014 3:45:51 PM**
To: **dabeador@beador.com, bids@streamlinecb.com, highlandinc@att.net, office@chumoconstruction.net, amber@kecengineering.com, rudy@sungroupusa.net, JNELSON@LAENG.NET, baitazarconstruction.inc1@verizon.net, info@ianthomasinc.com, joseph@yakarinc.com, estimating@futuredbi.com**

Attached you will find our price quote for the above stated bid. We are a concrete pumping company with over 20 years experience and **DBE, AS WELL AS MBE & SBE.** We offer pricing on **concrete, place & finish, concrete pumping and material supply**. We have also attached our certifications for you to view. Good luck on your bid and thank you for taking the time to go over our qualifications.

*****We also work closely with Double G's Supply, Inc (WMBE). to help fulfill those DBE goal requirements. Please feel free to let me know if you need a quote on construction supplies *****

We look forward to doing business with you again. Take care of our bid!!

--

Grace Guillory
K & G Concrete Inc.
Office Manager
2564 La Croix Drive
Roseville, Ca 95661

(P) 916.774.0287
(F) 866.878.2769
www.KGconcretepumping.com

CSLB LIC # 982137
DBE CERT # 38962
BART CERT # 4038
PUC CERT # 11050070
DUNS # 967345831
CAGE # 6UUD2

Concrete Inc.

2564 La Croix Drive
Roseville, CA 95661

200 Pier T
Long Beach Ca 90802

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@kgconcretepumping.com

Keaven@kgconcretepumping.com

CUSTOMER: Baltazar Construction Inc
DATE 2-5-2014
ATT: Estimator
PROJECT: 10 Fwy at La Cienega to Freemont Colvina 91722

PUMP, PLACE, FINISH, SUPPLY, CONCRETE, DBE, QUOTE

Mix Number	Mix Description	PSI	Price	Notes
1253	6.5 sack	4000	94.50	.50 w/c

Sales Tax : Prices do not include any sales , excise or other applicable taxes now in effect or which may be imposed.
Terms: Terms of sale are 30 days net. 5 % service charge per month after 30 days of invoicing. Any and all late fees will be paid by Contractor.
Pricing: Unless stated prices exclude admixtures, color or any other additions for temperature or set control.
Surcharge : Fuel $ 30.00 per truck Environmental $ 30.00 per truck.
Price Increases : Prices good for 30 days of quote and are subject to increase 1-1-2015
Night Opening : $ .0.00 8 hour shift Trucks for 8 hours ADD $ 0.00 for each Truck
Regular Operating Hours: 6;00 am to 4;00 pm Monday – Friday excluding Holidays , overtime charges will apply
Weekend Delivers: Subject to overtime charges
Additional Fees: Returned concrete to plant will be subject to charge.
Standby Time: 5 minutes per cu yd unloading subject to charges
Pump Primer Loads: Concrete Pump primer loads are subject to fees
Concrete Washout Systems: Are subject to fees

LABOR TERMS AND CONDITIONS FOR PUMP, PLACE & FINISH, SUPPLY, CONCRETE

Union labor to be provided for all concrete pumping place and finish.
K&G Concrete will provide labors / hose man at $ 120.00 per hour. Masons $ 120.00 per hour. Carpenters at $ 125.00 per hour. Oilers at $128.00 per hour. All labor has 8 hour mioimum. Overtime will apply when applicable.
All labor will work upoo directive of Contractor , K&G will not be responsible for finish , grade or elevation unless K&G establishes grade per any contractual agreements.
If a K&G pump is not available K&G shall rent a pump at market rate and contractor will reimburse K&G pulse 10 % handling fee

THIS PROPOSAL IS VALID FOR A PERIOD OF 30 DAYS. IF NOT ACCEPTED IN WRITTING WITHINE 30 DAYS, THIS PROPOSAL SHALL LAPSE AND BE VOID. THIS QUOTATION IS SPECIFIC TO THE CONTRACTOR AND PROJECT DEFERENCED ABOVE AND SHALL NOT BE BINBING ON K&G CONCRETE UNLESS IT IS ACCEPTED IN WRITING AND BUYER DEMONSTRATES FINANCIAL RESPONSIBILITY REASONABLY SATIFACTORY TO K&G CONCRETE. SHOULD K&G COMMENCE LITIGATION TO ENFORCE PAYMNENT, THE PREVALING PARTY SHALL BE ENTITLED TO REASONABLE ATTORNEYS FEES AND COURT COSF. CONTRACTOR WILL IDEMNIFY, HOLD HARMLESS AND DEFEND K&G CONCRETE AGAINST ANY AND ALL LOSSES, DAMAGES, LIABILTIES AND CLAIMS OF ANY KIND WHATSOEVER, INCLUDING REASONABLE ATTORNEYS FEES AND COURT COST, WHICH ARISI DIRECTLY FOR INDIRECTLY OUT OF CONFRACTORS PURCHASE PERSUANT TO THIS PURSUANT TO THIS PURCHASE AGREEMENT, INCLUDING UT NOT LIMITED TO INJURIES TO PROPERTY AND PERSONS INCLUDING DEATH. THIS INDEMNITY APPLIES REGUARDLESS OF ANY NEGLIGENT ACT OR OMMISSION OF K&G CONCRETE OR ITS AGENTS OR EMPLOYEES.

STATE OF CALIFORNIA

Contractors State License Board

Pursuant to Chapter 9 of Division 3 of the Business and Professions Code
and the Rules and Regulations of the Contractors State License Board,
the Registrar of Contractors does hereby issue this license to:

K & G CONCRETE INC

License Number 982137

to engage in the business or act in the capacity of a contractor
in the following classification(s):

C-8 - CONCRETE

Witness my hand and seal this day,
March 21, 2013

Issued March 20, 2013

Paul Schifino
Board Chair

This license is the property of the Registrar of Contractors, is not transferrable, and shall be returned to the Registrar upon demand when suspended, revoked, or invalidated for any reason. It becomes void if not renewed.

Stephen P. Sands
Registrar of Contractors

13L-24 (REV. 12-07) OSP 07 105460

AUDIT NO: 553097

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **07-17-2016**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

K & G Concrete Inc
of Roseville, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 13060040 ***Determination Date: 07-17-2013***

City of Sacramento
Small Business Certification (SBE)

EFFECTIVE 06/18/2013 TO 06/18/2015

Company

Company Name	K & G Concrete inc
Address	2564 La Croix Dr
City	Roseville
State	California
Country	United States
Zip	95661

Contact Name	Keaven Guillory
Title	President
Email	keaven@kgconcretepumping.com
Phone	916-539-6652

Contractor Licenses

Licenses	**C-8** Concrete
License #	982137
Exp. Date	March 31, 2015

Classifications

SACSB	City of Sacramento Small Business Certified
DGS	CA Dept of General Services Small Business
DBE	Disadvantaged Business Enterprise
MBE	Minority-Owned Business Enterprise

Vendor Categories

15010	Building Supplies
72056	Pumping Equipment & Accessories
75070	Concrete
75077	Sand & Gravel
90930	Construction, Buildings, New

Approved Certification Categories

212321	Construction Sand and Gravel Mining
236220	Commercial and Institutional Building Construction
237310	Highway, Street, and Bridge Construction
238110	Poured Concrete Foundation and Structure Contractors
238120	Structural Steel and Precast Concrete Contractors

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K & G CONCRETE INC

2564 LA CROIX DR.
ROSEVILLE, CA 95661

Owner: HERMAN (KEAVEN) GUILLORY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238110 Poured Concrete Foundation and Structure Contractors

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C2800 CONCRETE BASE

Licenses

C08 Concrete Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38962

January 7, 2013

CUCP OFFICER

CA.GOV General Services

K & G CONCRETE INC - #1752924

SUPPLIER PROFILE

Legal Business Name	K & G CONCRETE INC		
Doing Business As	K & G CONCRETE INC		
Address	2564 LA CROIX DR ROSEVILLE, CA 95661	Phone FAX	(916) 216-1623 (866) 878-2769
Email	keaven@kgconcretepumping.com		
Web Page	http://www.kgconcretepumping.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CONCRETE CONCRETE PUMPING CONCRETE PLACE & FINISH CONCRETE FOOTINGS CONCRETE RETAINING WALLS CAST N PLACE CONCRETE		
Construction License Types	C-08 - Concrete		
Classifications	301036 - Structural products 301115 - Concrete and mortars 721527 - Concrete installation and repair services 721540 - Specialty building and trades services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Apr 22, 2013	Apr 30, 2015

Certification History

TYPE	STATUS	FROM	TO

City of Sacramento

Small Business Certification (SBE)

EFFECTIVE 06/18/2013 TO 06/18/2015

Company

Company Name	K & G Concrete inc
Address	2564 La Croix Dr
City	Roseville
State	California
Country	United States
Zip	95661

Contact Name	Keaven Guillory
Title	President
Email	keaven@kgconcretepumping.com
Phone	916-539-6652

Contractor Licenses

Licenses	**C-8** Concrete
License #	982137
Exp. Date	March 31, 2015

Classifications

SACSB	City of Sacramento Small Business Certified
DGS	CA Dept of General Services Small Business
DBE	Disadvantaged Business Enterprise
MBE	Minority-Owned Business Enterprise

Vendor Categories

15010	Building Supplies
72056	Pumping Equipment & Accessories
75070	Concrete
75077	Sand & Gravel
90930	Construction, Buildings, New

Approved Certification Categories

212321	Construction Sand and Gravel Mining
236220	Commercial and Institutional Building Construction
237310	Highway, Street, and Bridge Construction
238110	Poured Concrete Foundation and Structure Contractors
238120	Structural Steel and Precast Concrete Contractors

Rupert
Construction Supply

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator **Fax:** **Bid Date: 2-6-14**
Attn.: **Ph:**
JOB: Caltrans Date: 2-4-14
JOB #: 07-259204

Quantity	Details	Unit	Total
48 ea.	BI #55: Joint Seal type AL, Silicone sealant, (490 lf) 50.72 oz cartridges	$56.700	$2,721.60
1 ea.	Estimated Frt. Charge	$250.000	$250.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be varified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to varify field dimensions.
Actual quantities are the responsibility of the contractor.

Total: $2,971.60
Sales Tax Not Included

Delivery:
F.O.B.:

Terms: Net 30 days
Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 865 Teal Dr., Benicia, CA 94510 **925-229-5577 ph.**
karen@rupertsupply.com

Sincerely, Karen Wonnenberg

QUOTE

PRECON PRODUCTS

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 2/5/2014 **QUOTED BY:** PAT **QUOTE ID:** 15247

CUSTOMER NAME: BALTAZAR CONSTRUCTION
CONTACT: BALTAZAR
236 E ARROW HW
COVINA
CA 91722
PHONE: (626) 339-8610
FAX: (626) 339-8620

JOB NUMBER: 13721
JOB TITLE: Construction of Austin Vaults
LOCATIDN: Los Angeles
TRACT:
CONTRACT #: 07-259204
AGENCY:

SHIPPING TERMS: FOB JOB SITE
PAYMENT TERMS: NET 30 DAYS
PRICE VALID UNTIL: 4/6/2014
APPROX. LEAD TIME FROM RECEIPT OF PLANS: :RIFIED UPON OROE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
24" RCP CL III Bid Item #58	1124	$19.61	LF	$22,041.64
18" RCP CL III Bid Item #57	32	$12.34	LF	$394.88
36" PRECAST CONCRETE PIPE MANHOLE Bid item #64	5	$144.00	LF	$720.00
		TOTAL		$23,156.52

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

NOTES: Prices include delivery. Prices do not include sales tax.

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651 **MBE CLEARING HOUSE # 91IS0090**

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY:_____

PHONE: (805) 527-0841 **FAX: (805) 584-0769**

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

PRE-CON PRODUCTS TERMS AND CONDITIONS

1. **Purchase Price.** The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the aggregate prices of the time and material components of the Purchase Price including installment charges, if any, as have been separately stated.

2. **Payment.** Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to forthwith cease all further deliveries if timely payment in full has not been received.

3. **Price Change.** The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.

4. **Delivery.** Seller will deliver the Products to the job site, and if requested in writing by Buyer, Seller shall install, attach and affix the Products to their final location using Seller's trucks, trailers and personnel. The unloading, placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.

5. **Installation.** In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affix to the job site all of the Products. Seller makes no representations or guaranties, nor assumes any responsibility regarding the proper location, alignment, depth size, bedding, supports, physical requirements, base, backfill, compaction or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibilities are exclusively borne by Buyer. Seller assumes no responsibility for water infiltration into any Product placed into any excavation.

6. **Capacity.** Seller shall be deemed a construction contractor for all purposes if Seller is required to install and affix the Products according to the plans and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other claims by reason of any term or condition not contained herein.

7. **Title.** Seller shall retain title to all Products until the full Purchase Price has been paid and, if Seller is responsible for the installation of the Products, until the Products have been attached to, incorporated in and affixed to their final position by Seller.

8. **Sales Tax.** The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.

9. **Warranties.** Seller only warrants that the Products shall conform to the specification thereof and shall be free from defects in labor and materials for a period of one (1) year from date of delivery. If the Products should be found to be defective then upon written notice and after the return of the Product at Buyer's expense to Seller's business premises, Seller shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE. EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by the supplier.

10. **Inspections.** Buyer shall inspect the Products for any broken, chipped or other visible defect or deficiency prior to unloading the same and seller shall have no liability for any such deficiencies unless Buyer provided written notice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspections of the Products shall be made by Buyer within five (5) days from Seller's delivery of the products to the job site, at Buyer's sole cost and expense, for correct size, symmetry, depth and quality consistent with allowable tolerances and variations consistent with usual trade practices. Unless written notice of rejection is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements and are complete in accordance with the description of the Products.

11. **Returns.** Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon return to Seller's business premises.

12. **Quantity.** When the Buyer requests a reduction in total quantity of the Products ordered of more than ten percent (10%) for any category of Products listed, Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.

13. **Scheduling.** Seller's delivery of the Products is based on its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.

14. **Ordering Odd Lengths.** The Purchase Price is based upon furnishing not over two percent (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in writing on the reverse hereof. An additional charge will be made for any excess in such percentage. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowance shall be chargeable for shortage due to bevelling.

15. **Default.** Upon any default by Buyer under this contract, Seller, at its option, may cancel the unfilled portion of this contract, and the full Purchase Price for all Products manufactured by Seller for Buyer under this contract, whether or not delivered to the job site, shall, at Seller's sole option, become immediately due and payable, the exercise by Seller of any of its rights under this contract shall not bar Seller from exercising any other rights or remedies under the applicable lien laws against the property where the Products are placed or installed. In the event of default in payment, or any other breach, Seller may retake possession of the Products wherever they may be found, and may resell the same without notice to Buyer, applying the amount so received to the balance due. Seller may otherwise exercise all rights and remedies available to Seller in accordance with California law.

16. **Sale Contract.** This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in writing signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejected.

17. **Force Majeure.** The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, excessive traffic, major equipment or transportation failures, delays or defaults of third parties, freight embargoes, unusually severe weather or delays of subcontractors or suppliers due to any causes and non availability of materials. All claims for delay in delivery of the Products shall be deemed waived unless presented in writing concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties hereto acknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement and that the parties hereby agree that Seller shall solely be liable to Buyer in such event in an amount equal to Fifty Dollars ($50) per day of delay which amount shall constitute the sole and exclusive measurement of damages suffered by Buyer due to any such delay damages.

18. **Bid Jobs.** On bid jobs, this contract shall be binding on the parties only (a) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.

19. **Taxes Not Included.** The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.

20. **Indemnification.** Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, demands, losses, expenses, costs, including reasonable attorney's fees, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to persons and loss, damage or injury to property, caused or due directly or indirectly to the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products are placed on the job site.

21. **No Assignment.** Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.

22. **Risk of Loss.** Risk of damage or loss of the Products shall pass to the Buyer upon the transfer of title. Thereafter, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.

23. **Attorney Fees.** In the event of any litigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable attorney's fee and court costs.

24. **Storage.** In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on its business premises for a period of thirty (30) calendar days beyond the scheduled delivery date; provided that Seller will charge Buyer an amount equal to one and one-half percent (1½%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall last occur. Seller shall have the right to cancel this contract, retain any deposits or prepayments, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus interest thereon at the rate of one and one-half percent (1½%) per month until paid in full, if Buyer shall not accept delivery, for any reason whatsoever, within ninety (90) days from the scheduled delivery date.

25. **Disclaimer of Plans.** Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, expense or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, lengths, configurations, layouts installations, dimensions and all other design parameters affecting the installation of the Products provided by Seller.

BUSINESS ENTERPRISE CERTIFICATE

PRE-CON PRODUCTS LTD.

P.O. BOX 940669
SIMI VALLEY, CA 93094

Owner : DAVID ZARRAONANDIA

Business Structure : CORPORATION

Programs: STATE MINORITY BUSINESS ENTERPRISE

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

	237310	Highway, Street, and Bridge Construction
*	327331	Concrete Block and Brick Manufacturing
	327390	Other Concrete Product Manufacturing
	238110	Poured Concrete Foundation and Structure Contractors
	238990	All Other Specialty Trade Contractors
	238120	Structural Steel and Precast Concrete Contractors
	327310	Cement Manufacturing

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 651
Renewal Date : March 1, 2010

Janice Salais

February 15, 2008

JANICE SALAIS, CERTIFYING AGENCY REPRESENTATIVE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount ($)	Percentage of Contract
Lead Compliance Plan	☐ Yes	☒ No	☐ Yes	☒ No	2,500.00	.10
Construction Area Signs	☒ Yes	☐ No	☒ Yes	☐ No	1,500.00	.07
Traffic control system	☐ Yes	☒ No	☒ Yes	☐ No	22,000.00	1.10
Channelizers	☐ Yes	☒ No	☐ Yes	☒ No	600.00	.03
temporary railing	☒ Yes	☐ No	☐ Yes	☒ No	35,600.00	1.80
Temporary Crash cushion	☒ Yes	☐ No	☐ Yes	☒ No	8,000.28	.40
Job site management	☒ Yes	☐ No	☒ Yes	☐ No	15,000.00	.70
Storm Water pollution plan	☐ Yes	☒ No	☐ Yes	☒ No	3,000.00	.10
storm Water annual Report	☐ Yes	☒ No	☐ Yes	☒ No	2,000.00	.10
Temporary drainage inlet	☒ Yes	☐ No	☐ Yes	☒ No	2,000.00	.10
Cleaning + Grubbing	☒ Yes	☐ No	☒ Yes	☐ No	10,000.00	.5
Roadway Excavation	☒ Yes	☐ No	☒ Yes	☐ No	62,019.90	3.10
Structure excavation	☒ Yes	☐ No	☒ Yes	☐ No	154,726.00	7.80
Soil Amendment	☐ Yes	☒ No	☒ Yes	☐ No	1,500.18	.07
Plant establishment	☐ Yes	☒ No	☒ Yes	☐ No	10,000.00	.50
3/4" plastic pipe	☐ Yes	☒ No	☐ Yes	☒ No	11,310.00	.50
20' chain link Gate	☐ Yes	☒ No	☐ Yes	☒ No	6,000.00	.30
Minor Concrete (curbs sidewalks)	☒ Yes	☐ No	☒ Yes	☐ No	2,250.00	.10
24" reinforced concrete pipe	☐ Yes	☒ No	☐ Yes	☒ No	112,000.00	5.60
36" precast concrete pipe Manhole	☐ Yes	☒ No	☐ Yes	☒ No	3,000.00	.10

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Enor Innovations	2/3/14	Traffic control	• LM 2/3/14 @ 10:26 AM • Sent Fax @ 11:08 AM • FAXED QUOTE 2/4/14 • LM 2/3/14 @ 11:03 AM
Integrity rebar placer	2/3/14	rebar material supplier	• Deli called 2/3/14 @ 11:45 AM
Terradyne LAX, Inc	2/3/14	SWPPP preparation	• Spoke to JAYS. 2/3/14 @ 11:11 AM • Faxed Quote 2/4/14
Bonnie Mead	1/22/14	Landscaping	• Declined via fax from DBE Good faith solicitation 1/22/14
Maneri traffic control	2/3/14	traffic control	• spoke to stephanie 2/3/14 @ 11:14 AM • Fax Quote 2/5/14
KRC Safety Co Inc	2/3/14	Channelizers Construction Signs Crash Cushions	• Spoke to Claudia 2/3/14 @ 11:17 AM • recieved proposal 2/6/14 via Fax
Agri Services Inc	2/3/14	Landscaping, Soil Amendments	• spoke to Sarah 2/3/14 @ 11:18 AM
Precon Products	1/31/14	18" + 24" reinforced concrete 36" precast manhole Pipe	• called PAT Camp 1/31/14 • recieved quote via email 2/6/14

3. For each item of work made available, list the selected firm and its status as a DBE. the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
#1 lead Compliance Plan	APPIAN UDBE SWPPP	DBE	Rahman engineering Service	$1,900 / $2500.00	$600.00
#3 Traffic control	Enor innovations	DBE	Full Traffic Maintenance Inc	$1742.00 / $1995.00	$203.00
#55 Joint Seal Type AL	Rupert Construction	DBE	AUSTIN ENTERPRISE	$2971.60 / $8,820.00	$5,848.40
#8 Storm water Pollution plan	Terradyn LAX Inc	DBE	Hinton Consulting Corp	$1,300.00 / $1,800.00	$500.00
#9 Storm water annual Report	Terradyn LAX Inc	DBE	Rahman Engineering Service	$600.00 / $3000.00	$2,400.00
#57 18" Concrete Pipe	Precon Products	DBE	Rialto Concrete products	$394.88 / $419.72	$24.84
#58 24" Concrete Pipe				$22,041.64 / $27,955.80	$5,914.16

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

Home » Contract Awards and Services » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-259204

22 Opt-in records found.

07-259204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	

07-259204	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status: DBE	
	Services offered: Rebar	

*LM 2/3/14 @ 11:03 AM

07-259204	LOGANS MARKETING	
	121 BROADWAY # 220 SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , PIPE , BRICK & BLOCK , ETC..	

07-259204	Terradyne LAX, Inc.	
	1509 W Alton Ave Santa Ana, CA 92704	
	Phone: 714-557-3200	Fax Number: 949-231-1700
	Disadvantaged status: DBE	
	Services offered: Geotechnical, construction management, SWPPP preparation and implementation.	

*Spoke to Jay Slaughter 2/3/14 @ 11:11 AM - Sending proposal in the next couple of days

*Received proposal 2/4/14

07-259204	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

*spoke to stephanie 2/3/14 @ 11:14 am - faxing quote

*received quote 2/5/14

07-259204	Austin Enterprise	
	13421 Snow Road Bakersfield, CA 93314	
	Phone: 6615891001	Fax Number: 6615899509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joint Seals	

07-259204	CENTURY SAND & GRAVEL	
	715 FAIRWAY DR WALNUT, CA	
	Phone: 800-291-5662	Fax Number: 909-468-5131
	Disadvantaged status: SBE	
	Services offered: Aggregates,Sand,Rip Rap,Crushed Aggregate Base Crushed Misc Base, Fill Material, D.G.,	

07-259204	Streamline Development, Inc.	
	3200 AirFlite Way Long Beach	
	Phone: 5624721167	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	

07-259204	Streamline Development, Inc.	
	3200 AirFlite Way Long Beach	
	Phone: 5624721167	Fax Number: 5622496568
	Disadvantaged status: SBE	
	Services offered:	

07-259204	Streamline Development, Inc.	
	3200 AirFlite Way Long Beach	
	Phone: 562-472-1167	Fax Number: 562-249-6568
	Disadvantaged status: SBE	

	Services offered:	
07-259204	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item #8: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item #9: STORM WATER ANNUAL REPORT	
07-259204	Gerdau Santa Fe Springs	
	10840 Norwalk Blvd Santa Fe Springs CA 90670	
	Phone: 562-677-8732	Fax Number: 562-677-8701
	Disadvantaged status:	
	Services offered:	
07-259204	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-259204	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for local customers.	
07-259204	Gerdau	
	10840 Norwalk Blvd Santa Fe Springs	
	Phone: 5626778732	Fax Number: 5626778701
	Disadvantaged status:	

*Received proposal 2/5/14

	Services offered:

07-259204	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.	

*spoke to Claudia 2/3/14 @ 11:17 AM - sending out Bids Wed morning

*recieved 2/6/14 VIA Fax

07-259204	Agri Service Inc.	
	3720 Oceanic Way #204 Oceanside	
	Phone: (501) 454-7665	Fax Number: (760) 295-6255
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: DBE#25193/SB#1161960 Landscaping Soil Products, LEED Projects Certified Supplier of Compost, Mulch, Bioswale Soil Mix, Engineered Soils, etc. Agri Service operates the El Corazon Compost Facility in San Diego County, providing soil amendments and mulch products for over 17 years. Recognized as a reliable and consistent source of high quality products, Agri Service is proud of our long-term relationships with the largest names in landscape construction, maintenance and landscape architecture. Our products have been used by Caltrans and in many of the region's high profile projects.	

*spoke to Sarah 2/3/14 @ 11:18 AM - having sales person, will send quote

07-259204	Ian Thomas Group	
	1709 Standard Ave. Glendale, CA 91201	
	Phone: 818-241-2726	Fax Number: 818-241-2763
	Disadvantaged status: SBE	
	Services offered:	

07-259204	Rahman Engineering Services	
	5761 Schaefer Ave, # B Chino, CA, 91710	
	Phone: 562-506-5853	Fax Number: 714-459-8134
	Disadvantaged status: DBE SBE	
	Services offered: Provide Civil/Structural engineering services with PE stamping.	

07-259204	patrick maull	
	PO Box 153381 San Diego,Ca,92195	
	Phone: 619-212-0359	Fax Number: 619-795-2831
	Disadvantaged status: DBE	
	Services offered: Landscape services,irrigation installation,landscape construction,repairs,sodding,tree planting,soil amendments and drainage.License Landscape Contractor C-27,#857717 also DBE certified #40877 thank you.	

07-259204	Agri Service Inc.	
	3720 Oceanic Way #204 Oceanside	
	Phone: (501) 454-7665	Fax Number: (760) 295-6255
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: DBE#25193/SB#1161960 Landscaping Soil Products, LEED Projects Certified Supplier of Compost, Mulch, Bioswale Soil Mix, Engineered Soils, etc. Agri Service operates the El Corazon Compost Facility in San Diego County, providing soil amendments and mulch products for over 17 years. Recognized as a reliable and consistent source of high quality products, Agri Service is proud of our long-term relationships with the largest names in landscape construction, maintenance and landscape architecture. Our products have been used by Caltrans and in many of the region's high profile projects. (760) 295-6255 ?..View or Capability Statement at www.agriserviceinc.com/pdfs /AgriServiceCapabilityStatement	

07-259204	CMC Rebar	
	12451 Arrow Route Etiwanda,Ca 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
	Services offered:	

236 E. ARROW HWY
COVINA, CA 91722
PHONE:626-339-8610
FAX:626-339-8620

baltazarconstruction.inc1@verizon.net

BALTAZAR
CONSTRUCTION INC.

[redacted]

Fax

FAXED 2/3/14

To: Eror Innovations Inc
From: BROOKE CAMPBELL
Co: Kenny
Co: BALTAZAR CONSTRUCTION, INC.
Fax: 310-513-6299
Pages: 1 INCLUDING COVER
Re: 07-259204 Caltrans project
Date: 2/3/14

☐ Urgent ☒ For Review ☐ Please Comment ☒ Please Reply ☐ Please Recycle

IF YOU DO NOT RECEIVE ALL PAGES, PLEASE CONTACT US AS SOON AS POSSIBLE AT (626)335-3700

• Comments:

Kenny,

Will you please quote the traffic control for Caltrans project 07-259204. May we also have a copy of your DBE CERTIFICATE WITH THE traffic control quote

thank you

WE REQUEST A REPLY: YES ☐ NO ☐

THANK YOU, BROOKE CAMPBELL

INVITATION TO BID

Good Faith Solicitation Fax

From	Baltazar Construction	TO:BONNIE MEAD
CONTACT NAME	Brooke Campbell	Phone Number :9094785530
ADDRESS	236 E. Arrow Hwy.	Fax Number :9094785489
	Covina, California, 91722	Date :1/22/2014 4:52 PM
Phone	626-339-8610	
Fax	626-339-8620	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Baltazar Construction

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Baltazar Construction is Seeking Qualified DBE

BID DUE DATE :	02/06/2014 at 02:00 P.M
BID No :	07-259204
PROJECT NAME :	Construct Austin Vault Sand Filter Beds
AGENCY NAME :	Caltrans
PROJECT CITY/COUNTY :	Los Angeles
PROJECT STATE :	California

PROJECT DETAILS :

Baltazar Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONCRETE WASHOUT, ABANDON CULVERT (LF), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE PIPE (LF), REMOVE HEADWALL, SAND BACKFILL, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION, STRUCTURE EXCAVATION (CULVERT), STRUCTURE BACKFILL, STRUCTURE BACKFILL (CULVERT), ROADSIDE CLEARING, SOIL AMENDMENT, SLOW-RELEASE FERTILIZER, PLANT (GROUP H), PLANT (GROUP A), PLANT ESTABLISHMENT WORK, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, 1" REMOTE CONTROL VALVE, 1 ½" REMOTE CONTROL VALVE, 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED), IRRIGATION CONTROLLER ENCLOSURE CABINET, RISER SPRINKLER ASSEMBLY (GEAR DRIVEN), RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, ¾" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1" PLASTIC PIPE (SCHEDULE 40)(SUPPLY LINE), 1 ¼" PLASTIC PIPE (SCHEDULE 40)(SUPPLY LINE), 1 ½" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40)(SUPPLY LINE), 1-1/2" BALL VALVE, 2" BALL VALVE, 6" WELDED STEEL PIPE CONDUIT, CLASS 3 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), JOINT SEAL (TYPE AL), BAR REINFORCING STEEL, 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 24" CORRUGATED STEEL PIPE (.109" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIALS, 36" PRECAST CONCRETE PIPE MANHOLE, GABION, MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP), MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-8), 14' CHAIN LINK GATE (TYPE CL-8), 20' CHAIN LINK GATE (TYPE CL-8), MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, CLASS D FILTER FABRIC, AND MOBILIZATION.

Baltazar Construction, Inc. is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Baltazar Construction, Inc. requirements and/or Caltrans requirements. Subcontracts will be required to sign the standard Baltazar Construction, Inc. Subcontractor Agreement. Plans and specifications are available for review at Baltazar Construction, Inc. office by appointment only.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 626-339-8620

[ ]Yes, we will send a fax quote by bid date.

[X]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
Caltrans Office of Engineer - Advertised Project	1/20/2014
DBE GoodFaithInc.com	1/22/2014

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	2/3/14	online opt-in record called for Quotes	recieved (4) quotes off of opt-in records
DBE GoodFaith	1/22/14	Follow up phone calls, fax + email list	recieved no quotes from DBE GoodFaith, on declining Bidding

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Provided Bid advertisment on Caltrans website under the project number. Solicited help from DBE GoodFaith.com to run ad + contacted interested DBE firms. Plans, specifications, all JOB information and date of contact were listed in our advertisment on the Caltrans website and DBE GoodFaith.com

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

At the time of solicitation from our company, no DBE's asked for assistance

8. Include additional data to support a demonstration of good faith efforts.

Caltrans opt-in record: called companies on list to get quotes
referred to our in house DBE records + contacted DBE's Contractors to Bid JOB
Paid 3rd party to run DBE Ad + contract possibly interested DBE companies to Bid.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Listing for all primes seeking assistance with project 07-259204. 9 results found.

Contractor: Beador Construction Company, Inc. **Contact:** David A. Beador
Address: 26320 Lester Circle Corona, CA 92883
Phone: 951-674-7352 **Fax:** 951-674-7495 **Email:**
Services needed: Beador Construction Company, Inc.

Requests Qualified/Certified DBE Subcontractors and/or Suppliers for the following projects: CALTRANS ? 07-1W5804 BID DATE/TIME: JANUARY 16, 2014 @ 2:00PM CALTRANS ? 11-2M4304 BID DATE/TIME: JANUARY 23, 2014 @ 2:00PM CALTRANS ? 04-3E4604 BID DATE/TIME: JANUARY 22, 2014 @ 2:00PM CALTRANS ? 04-3E5004 BID DATE/TIME: JANUARY 28, 2014 @ 2:00PM CALTRANS ? 05-1C9104 BID DATE/TIME: JANUARY 29, 2014 @ 2:00PM CALTRANS ? 06-0P3804 BID DATE/TIME: JANUARY 29, 2014 @ 2:00PM CALTRANS ? 07-259204 BID DATE/TIME: FEBURARY 6, 2014 @ 2:00PM CALTRANS 08-0G2904 BID DATE/TIME: FEBURARY 6, 2014 @ 2:00PM **Accepting bids for all scheduled bid items** Plans and specifications are available for viewing at our office. Caltrans plans are available to be viewed on the Caltrans website or at our office. Beador is a Union Contractor and we require Union Subcontractors. Subcontractors will be required to meet Beador? insurance and labor requirements. Subcontractors may be required to provide 100% Payment and Performance Bonds from a surety acceptable to Beador. Beador will reimburse for bond premium not to exceed 1% of subcontract. Please contact us for assistance. Beador Construction Company, Inc. 26320 Lester Circle, Corona, CA 92883 P: 951-674-7352 / F: 951-674-7495 Equal Opportunity Employer
Requirements:
Date posted: 12/31/2013

Contractor: Streamline Development, Inc. **Contact:** Erik Johnson
Address: 3200 AirFlite Way Long Beach
Phone: 562-472-1167 **Fax:** 562-249-6568 **Email:** bids@streamlinecb.com
Services needed: Construction area signs, traffic control, crash cushions, SWPPP's, demo, excavation, landscaping & irrigation, AC Paving, concrete, rebar, site drainage and misc metals
Requirements:
Date posted: 01/06/2014

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson
Address: 133 N. Pixley St. Orange, CA 92868
Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net
Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Job Site Management, SWPPP, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temp. K-Rail, Temp. Crash Cushions, Temporary BMPs, Abandon Culvert, Remove Fence, Remove MBGR, Remove Pipe, Remove Headwall, Sand Backfill, Clearing and Grubbing, Roadway Ex, Structure Ex, Structure Backfill, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plants (Groups H & A), Plant Establishment, Wood Mulch, Check and Test Irrigation, Control & Neutral Conductors, 1? Remote Control Valve, 1 ?? Remote Control Valve, Irrigation Controller and Cabinet, Riser Sprinkler Assembly, Pop-Up Sprinkler Assembly, Drip Valve Assembly, Plastic Pipe (??, 1? 1 1/4?, 1 ?? and 2? ~ Schedule 40 Supply Line), Ball Valve (1 ??, 2?), 6? Welded Steel Pipe Conduit, Class 3 Aggregate Base, MHA (Type A), Structural Concrete, Minor Concrete, Joint Seal (Type AL), Rebar, 18? & 24? Reinforced Concrete Pipe, 24? Corrugated Steel Pipe (0.109? thick), 6? Perforated Plastic Pipe Underdrain, 6? Non-Perforated Plastic Pipe, Class 4 & 5 Permeable Material, 36? Precast Concrete Pipe Manhole, Gabion, Minor Concrete (Curb, Sidewalk, & Curb Ramp), Misc. Iron and Steel, Misc. Metal, Chain Link Fence (Type CL-6), 14? & 20? Chain Link Gates (type Cl-6), Midwest Guardrail System (Wood Post), Cable Railing, Alternative Flared Terminal System and Class D Filter Fabric.
Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Caltrans? requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation,

marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.
Date posted: 01/07/2014

Contractor: Powell Constructors, Inc. **Contact:** Paul Zolezzi
Address: 8555 Banana Avenue Fontana, Ca 92335
Phone: (909) 356-8880 **Fax:** (909) 356-1299 **Email:**
Services needed: Powell Constructors, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Traffic Control, Construction Area Signs, Clear & Grub, Aggregate Base, Landscape & Irrigation, Landscape & Irrigation Materials, Welded Steel Pipe, Reinforced Concrete Pipe, Perforated Plastic Pipe, Minor Concrete (Minor Structure), Minor Concrete (Misc. Construction), AC Paving, Gabions, Misc. Metal, Misc. Iron & Steel, Fencing, Equipment Rental & Trucking/Haul Material. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies and materials is available upon request. Powell Constructors, Inc. is an Equal Opportunity Employer.
Date posted: 01/07/2014

Contractor: Chumo Construction Inc. **Contact:** George Chumo
Address: 14425 Joanbridge Street Baldwin Park, CA 91706
Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net
Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub, Concrete Paving, Curb & Gutter, Drainage, Electrical, Excavation, Guardrail - Fence, Minor Concrete, Landscape, Rebar and Signs. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.
Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing, by appointment only, at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.
Date posted: 01/07/2014

Contractor: KEC Engineering **Contact:** Estimating Department
Address: 200 N. Sherman Avenue Corona, CA 92882
Phone: 951-734-3010 **Fax:** 951-734-7987 **Email:** amber@kecengineering.com
Services needed: Services needed: KEC Engineering is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Traffic Control, Construction Area Signs, Clear & Grub, Aggregate Base, Landscape & Irrigation, Landscape & Irrigation Materials, Welded Steel Pipe, Reinforced Concrete Pipe, Perforated Plastic Pipe, Minor Concrete (Minor Structure), Minor Concrete (Misc. Construction), AC Paving, Gabions, Misc. Metal, Misc. Iron & Steel, Fencing, Equipment Rental & Trucking/Haul Material. Quotations can be broken down into comparable packages as reasonably necessary. KEC Engineering will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: KEC Engineering is Union Signatory, Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies and materials can be made available to DBE subcontractors. KEC Engineering is an Equal Opportunity Employer.
Date posted: 01/08/2014

Contractor: THE SUN GROUP **Contact:** Rudy Pina

Address: 3151 Airway Ave Bldg V Costa Mesa CA 92626
Phone: 949 378 1331 **Fax:** 9494763236 **Email:** rudy@sungroupusa.net
Services needed: WE ARE LOOKING FOR QUOTES FROM QUALIFIED UDBE, DBE, DVBE, SBE,SUPPLIERS AND SUBCONTRACTORS FOR ALL BID ITEMS ON THIS PROJECT THANK YOU
Requirements:
Date posted: 01/09/2014

Contractor: LOS ANGELES ENGINEERING, INC. **Contact:** JESSICA NELSON
Address: 633 N. BARRANCA AVENUE COVINA, CA 91723
Phone: 626-454-5222 **Fax:** 626-454-5226 **Email:** JNELSON@LAENG.NET
Services needed: Lead Compliance Plan, Signs, Traffic Control, Channelizer, Temp railing, Temp Crash Cushion, SWPPP, Storm Water Annual Report, Temp Drainage Inlet, Temp Fiber Roll, Temp Silt Fence, Temp Concrete Washout, Remove Fence, Remove Metal Beam Guard Railing, Remove Pipe, Remove Headwall, Sand Backfill, Clear and Grub, Excavation, Structure Excavation, Structure Backfill, Roadside Clearing, Soil Amendment, Slow release fertilizer, landscape and irrigation, wood mulch, 3/4" to 2" Plastic Pipe Schedule 40, assorted sprinkler assembly, joint seal, 6" welded steel pipe conduit, 18-24" RCP, 24" corrugated Steel pipe, gabions, 36" precast concrete manholes, 6" perforated and non-perforated plastic pipe, minor concrete work, misc iron and steel, misc metal, chain link fence, cable railing, flared terminal system, class d filter fabric, Midwest guardrail system
Requirements: Plans, specifications and requirements for the work are available for review in our office at 633 N. Barranca Avenue, Covina CA 91723 Mon-Fri 8am-5pm, Or By Owner At: Caltrans, 3347 Michelson Drive, Suite 100, Irvine, CA 92612. Los Angeles Engineering, Inc. will provide information to interested business enterprises including DBE?s in obtaining bonding, lines of credit, and insurance required by the Owner or Los Angeles Engineering, Inc. upon request. Los Angeles Engineering will assist interested business enterprises including DBE?s in obtaining necessary equipment, supplies, materials or related assistance. Bonds may be required for subcontracts over $100,000.00. For technical assistance related to plans, specifications, and requirements for the work call Joseph Haygood @ 626-454-5222 x208 or email to joseph@laeng.net In accordance with California Public Contract Code Section 4108 amended January 01, 1992, All subcontracts will be awarded on Los Angeles Engineering, Inc. standard form of subcontract and may include the requirement to provide a Payment and Performance Bond from a T-Listed Surety. We will pay premium up to 1.5% of Bid Amount.
Date posted: 01/16/2014

Contractor: Baltazar Construction Inc **Contact:** Baltazar Siqueiros
Address: 236 E. Arrow Hwy Covina, CA 91722
Phone: 626-339-8610 **Fax:** 626-339-8620 **Email:** baltazarconstruction.inc1@verizon.net
Services needed: Baltazar Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZES (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONCRETE WASHOUT, ABANDON CULVERT (LF), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE PIPE (LF), REMOVE HEADWALL, SAND BACKFILL, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION, STRUCTURE EXCAVATION (CULVERT), STRUCTURE BACKFILL, STRUCTURE BACKFILL (CULVERT), ROADSIDE CLEARING, SOIL AMENDMENT, SLOW-RELEASE FERTILIZER, PLANT (GROUP H), PLANT (GROUP A), PLANT ESTABLISHMENT WORK, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, 1? REMOTE CONTROL VALVE, 1 ?? REMOTE CONTROL VALVE, 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED), IRRIGATION CONTROLLER ENCLOSURE CABINET, RISER SPRINKLER ASSEMBLY (GEAR DRIVEN), RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, ?? PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1? PLASTIC PIPE (SCHEDULE 40)(SUPPLY LINE), 1 ?? PLASTIC PIPE (SCHEDULE 40)(SUPPLY LINE), 1 ?? PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2? PLASTIC PIPE (SCHEDULE 40)(SUPPLY LINE), 1-1/2? BALL VALVE, 2? BALL VALVE, 6? WELDED STEEL PIPE CONDUIT, CLASS 3 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), JOINT SEAL (TYPE AL), BAR REINFORCING STEEL, 18? REINFORCED CONCRETE PIPE, 24? REINFORCED CONCRETE PIPE, 24? CORRUGATED STEEL PIPE (.109? THICK), 6? PERFORATED PLASTIC PIPE UNDERDRAIN, 6? NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIALS, 36? PRECAST CONCRETE PIPE MANHOLE, GABION, MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP), MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 14? CHAIN LINK GATE (TYPE CL-6), 20? CHAIN LINK GATE (TYPE CL-6),

MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, CLASS D FILTER FABRIC, AND MOBILIZATION.

Requirements: Baltazar Construction, Inc. is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Subcontractors must possess a current contractor?s license, insurance and workers compensation coverage meeting Baltazar Construction, Inc. requirements and/or Caltrans requirements. Subcontracts will be required to sign the standard Baltazar Construction, Inc. Subcontractor Agreement. Plans and specifications are availahle for review at Baltazar Construction, Inc. office by appointment only.

Date posted: 01/20/2014

Ad created on 01/22/2014 and placed on the following publications

http://www.dbegoodfaith.com

http://trade.dbegoodfaith.com

Focus Journal Ad

Published on www.dbegoodfaith.com, 01/22/2014 at 3:03PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Baltazar Siqueiros

Project Coordinator
Brooke Campbell

Contact Information
236 E. Arrow Hwy.
Covina, CA
91722
Tel: 626-339-8610
Fax: 626-339-8620

Baltazar Construction

is seeking qualified DBEs

Project Name
Construct Austin Vault Sand Filter Beds

Awarding Agency
Caltrans

Project Location
Los Angeles, LA County, CA

Bid Date & Time
02/06/2014 at 02:00 P.M

Bid/Contract #
07-259204

Project Details
Baltazar Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTEO), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY ORAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONCRETE WASHOUT, ABANDON CULVERT (LF), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE PIPE (LF), REMOVE HEADWALL, SAND BACKFILL, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION, STRUCTURE EXCAVATION (CULVERT), STRUCTURE BACKFILL, STRUCTURE BACKFILL (CULVERT), ROADSIDE CLEARING, SOIL AMENDMENT, SLOW-RELEASE FERTILIZER, PLANT (GROUP H), PLANT (GROUP A), PLANT ESTABLISHMENT WORK, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, 1" REMOTE CONTROL VALVE, 1 ½" REMOTE CONTROL VALVE, 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED), IRRIGATION CONTROLLER ENCLOSURE CABINET, RISER SPRINKLER ASSEMBLY (GEAR DRIVEN), RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, ¾" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1" PLASTIC PIPE (SCHEDULE 40)(SUPPLY LINE), 1 ¼" PLASTIC PIPE (SCHEDULE 40)(SUPPLY LINE), 1 ½" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1-1/2" BALL VALVE, 2" BALL VALVE, 6" WELDED STEEL PIPE CONDUIT, CLASS 3 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), JOINT SEAL (TYPE AL), BAR REINFORCING STEEL, 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 24" CORRUGATED STEEL PIPE (.109" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIALS, 36" PRECAST CONCRETE PIPE MANHOLE, GABION, MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP), MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE (TYPE CL-6), 14' CHAIN LINK GATE (TYPE CL-6), 20' CHAIN LINK GATE (TYPE CL-6), MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, CLASS D FILTER FABRIC, AND MOBILIZATION.

		intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Baltazar Construction, Inc. requirements and/or Caltrans requirements. Subcontracts will be required to sign the standard Baltazar Construction, Inc. Subcontractor Agreement. Plans and specifications are available for review at Baltazar Construction, Inc. office by appointment only.

DBE GoodFaith.com
your bid outreach solution

DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 2316-19997

We thank Baltazar Construction for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declere under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 1/22/2014 3:32:46 PM

Estimator Name: Baltazar Siqueiros

Awarding Agency: Caltrans

Project Name: Construct Austin Vault Sand Filter Beds

Bid Date & Time: 02/06/2014 02:00 P.M

Service Chosen: Silver Service (Ad, Email and Fax only services)

Amount Paid: $75

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Packaga transactions will not be completed until the completion of the finel call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by
  the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we
  provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

DBE GoodFaith.com
your bid outreach solution

Customer Service | Logout

Baltazar Construction

Order History | Submit Order | Update Bid Date | Payment Info | Account Details | Useful Resources

Transaction 2316-19997

Receipt Date
1/22/2014 3:32:46 PM

Estimator Name
Baltazar Siqueiros

Awarding Agency
Caltrans

Project Name
Construct Austin Vault Sand Filter Beds

Bid Date & Time
02/06/2014 02:00 P.M

Service Package
Silver Service (Ad, Email and Fax only services)

Total Paid
$75.00

Please log back onto the web site within 1 hour and choose " Access Transaction List " to view the Fax/Email log for this transaction. Please review your bid documents to ensure that you will comply with any and all additional requirements and guidelines established by the awarding agency. Regardless of the level of service you have selected, you may be required to take additional measure far beyond what our services provide. We strongly suggest that you advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure your compliance. Our terms of agreement between your company and Dbe Goodfaith Inc. can be viewed under Terms of Service available at the bottom of our website.

If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Download Receipt (PDF) | Send Receipt to My E-mail

Return to Homepage

DISCLAIMER

Thank you for choosing DBE GoodFaith Inc. to assist with your good faith effort.

All solicitations are conducted in good faith. DBE GoodFaith Inc. declares under penalty of perjury that all documentation of outreach performed on behalf of **Baltazar Construction** is true and correct.