STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

Low Bidder

02-03-15 A07:49 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 07-2656U4

BID AMOUNT: $ 8,751,487.00

BID OPENING DATE: 01/28/2015

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT, %: 7%

DBE PRIME CONTRACTOR CERTIFICATION[1]: -N/A-

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
50	Inertial Profiler		Pavement Management Solutions (951) 600-1110 38340 Innovation CT., Suite E-506 Murrieta, CA 95363 Cert# 42219	3 Days @ $2,800 = $8,400
48, 50	Liquid Oil		Dragon Material Transport (559) 351-8822 P.O. Box 27800 Fresno, CA 93726 Cert# 3744	2,300 TN x $395/TN = $908,500 + 9% TAX = $990,265
				@ 60% Supplier = $594,195
4, 25, 30, 31, 32, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69	Construction Area Signs Small Signs		KRC Safety Co., Inc. (559) 732-0393 7821 W. Sunnyview Ave. Visalia, CA 93291 Cert# 447	Sub work for bid items = $98,035.65
	Traffic Control Materials (See Attached)		KRC Safety Co., Inc. (559) 732-0393 7821 W. Sunnyview Ave. Visalia, CA 93291 Cert# 447	$65,448.20 + 9% TAX = $ 71, 338.54 @ 60% Supplier = $42,803.12
			Total Claimed Participation	$ 743,433.77
				8.5 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder: Gary Wothers, Senior Estimator

1/28/15
Date

(661) 726-4447
(Area Code) Tel. No.

Gary Wothers
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

Low Bidder

02-03-15A07:49 RCVD

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
	☐ Yes ☐ No	☐ Yes ☐ No		
*See Attached	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

LOS ANGELES COUNTY DEPARTMENT OF PUBLIC WORKS

LADPW BIDDER - DBE - COMMITMENT

Project ID No: RDC0014837, AVENUE J OVER LITTLE ROCK CREEK

Item of Work Offered	Bidder Normally Performs Item?		Item Broken Down to Facilitate Participation		AMOUNT ($)	Percentage of Contract
	Y	N	Y	N		
1	Y		Y		$2,000.00	0.02285 %
2	Y		Y		$1,500.00	0.01714 %
3	Y		Y		$450,000.00	5.14198 %
4	Y		Y		$15,000.00	0.17140 %
5	Y		Y		$52,024.00	0.59446 %
6	Y		Y		$640.00	0.00731 %
7	Y		Y		$39,120.00	0.44701 %
8	Y		Y		$2,450.00	0.02800 %
9	Y		Y		$180.00	0.00206 %
10	Y		Y		$3,360.00	0.03839 %
11	Y		Y		$15,855.00	0.18117 %
12	Y		Y		$521,625.00	5.96042 %
13	Y		Y		$95,000.00	1.08553 %
14	Y		Y		$10,000.00	0.11427 %
15	Y		Y		$2,000.00	0.02285 %
16	Y		Y		$4,000.00	0.04571 %
17	Y		Y		$6,000.00	0.06856 %
18	Y		Y		$9,000.00	0.10284 %
19		N	Y		$12,000.00	0.13712 %
20	Y		Y		$40,500.00	0.46278 %
21	Y		Y		$33,000.00	0.37708 %
22		N	Y		$50,000.00	0.57133 %
23	Y		Y		$5,000.00	0.05713 %
24	Y		Y		$237,160.00	2.70994 %
25	Y		Y		$3,322.00	0.03796 %
26		N	Y		$3,760.00	0.04296 %
27		N	Y		$29,920.00	0.34188 %
28	Y		Y		$2,519.00	0.02878 %
29	Y		Y		$1,400.00	0.01600 %
30	Y		Y		$4,080.00	0.04662 %
31	Y		Y		$2,560.00	0.02925 %
32	Y		Y		$320.00	0.00366 %
33	Y		Y		$1,518.00	0.01735 %
34		N	Y		$14,718.00	0.16818 %
35	Y		Y		$200,000.00	2.28533 %
36	Y		Y		$324,000.00	3.70223 %
37	Y		Y		$77,760.00	0.88853 %
38		N	Y		$175,200.00	2.00195 %
39		N	Y		$2,300.00	0.02628 %

40		N	Y		$10,000.00	0.11427 %
41		N	Y		$25,000.00	0.28567 %
42	Y		Y		$45,650.00	0.52163 %
43	Y		Y		$645,600.00	7.37703 %
44	Y		Y		$1,134,000.00	12.95780 %
45	Y		Y		$180,000.00	2.05679 %
46	Y		Y		$15,000.00	0.17140 %
47	Y		Y		$35,750.00	0.40850 %
48	Y		Y		$1,146,600.00	13.10177 %
49	Y		Y		$40,500.00	0.46278 %
50	Y		Y		$1,887,900.00	21.57233 %
51	Y		Y		$18,550.00	0.21196 %
52	Y		Y		$9,100.00	0.10398 %
53	Y		Y		$140.00	0.00160 %
54	Y		Y		$510.00	0.00583 %
55	Y		Y		$5,280.00	0.06033 %
56	Y		Y		$1,830.00	0.02091 %
57	Y		Y		$15,600.00	0.17826 %
58		N	Y		$2,025.00	0.02314 %
59		N	Y		$10,360.00	0.11838 %
60		N	Y		$414.00	0.00473 %
61		N	Y		$4,560.00	0.05211 %
62		N	Y		$17,400.00	0.19882 %
63		N	Y		$4,000.00	0.04571 %
64		N	Y		$1,500.00	0.01714 %
65		N	Y		$45,100.00	0.51534 %
66	Y		Y		$6,300.00	0.07199 %
67	Y		Y		$440.00	0.00503 %
68		N	Y		$1,600.00	0.01828 %
69		N	Y		$1,200.00	0.01371 %
70		N	Y		$18,200.00	0.20796 %
71		N	Y		$18,270.00	0.20876 %
72	Y		Y		$54,500.00	0.62275 %
73	Y		Y		$10,000.00	0.11427 %
74	Y		Y		$2,600.00	0.02971 %
75		N	Y		$6,900.00	0.07884 %
76		N	Y		$10,000.00	0.11427 %
77		N	Y		$3,740.00	0.04274 %
78		N	Y		$62,800.00	0.71759 %
79		N	Y		$2,533.00	0.02894 %
80		N	Y		$82.00	0.00094 %
81		N	Y		$4,095.00	0.04679 %
82		N	Y		$17,255.00	0.19717 %
83		N	Y		$0.00	0.00000 %
84		N	Y		$52,800.00	0.60333 %
85	Y		Y		$725,012.00	8.28444 %

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
*See Attachment - Section 3			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
*See Attachment - Section 4					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
*See Attachment - Section 2	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	10/10/14	Internet	DBE list downloaded

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Plans and specs were made available to view and copy at our Palmdale Area Office. Electronic copies were provided upon request.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Bonding, lines of credit and insurance assistance were made available to all subcontractors upon request. Granite Construction also offers a program in which we will carry the surety bond for any subcontractor that cannot bond or for those whose bond rate may be too high. Assistance with equipment, supplies and materials were also made available upon request.

8. Include additional data to support a demonstration of good faith efforts.

*See Attachments - Section 5

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

IN BID

DBE CERTIFIED

DBE Number # 42219
Date: January 26, 2015
Quote # 01004
Expiration Date: 2/28/2015

Pavement Management Solutions, Inc.
38340 Innovation Ct
Suite E-506
Murrieta, CA 95363
Office: (951) 600-1110
Fax: (951) 600-1112
Bsilva@pavementsolutionsinc.com

Estimating Department
Bidders of 07-2656U4

BUS LIC / CLASS:

BID ITEM 50

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	07-2656U4	30 Days Net	CA LIC: 989179

QTY	DESCRIPTION	UNIT PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler. (HSIP) (8 HR MINIMUM) $400 PER HR OVER 8 HRS	$2,500.00	$2,500.00
1	Mobilization Charge ($200.00 Per layover not included)	$300.00	$300.00
		SUBTOTAL	$2,800.00
		SALES TAX	
		TOTAL	$2,800.00

3 DAYS @ $2,800 = $8,400

100% DBE SUB

Quotation prepared by: _____

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; (Pending Schedule) additional costs and a change order will be added to contract. Traffic control may be needed due to traffic lights. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

Visit us at
www.Pavementsolutionsinc.com

Back To Query Form

Search Returned 1 Records

Wed Jan 28 08:03:22 PST 2015

Query Criteria

Firm ID: 42219

Firm Type: DBE

Firm ID	42219
Firm/DBA Name	PAVEMENT MANAGEMENT SOLUTIONS
Address Line1	38340 INNOVATION CT. STE. 506
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92563
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Tsilva@pavementsolutionsinc.com
Contact Name	TONI SILVA
Area Code	(951)
Phone Number	600-1110
Fax Area Code	(951)
Fax Phone Number	600-1112
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 07; 10; 13; 14; 15; 16; 19; 20; 22; 24; 26; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 44; 50; 54; 55; 56;
Districts	03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C8612 PAVEMENT PROFILING; C8700 CONSULTANT, NON ENGINEERING; I7374 Intelligent Transportation Systems (ITS);
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

DRAGON
MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Granite Construction Company
Attn. Josh Stockton
Date: 01/28/15

Project: Caltrans 07-2656U4, Hwy 138 Widening
Material: 1,400 - Ton - PG 64-16 – 50
Material: 900 - Ton - PG 70-10 – 48
Delivered Price: $395.00 Per U.S. Ton + Any applicable taxes

ORIGIN: SJR
DESTINATION: Granite Littlerock

***5% Crude Index**
***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.20 per gallon. www.eia.gov. $3.165 on bid day.

Back To Query Form

Search Returned 1 Record

Wed Jan 28 10:44:49 PST 2015

Query Criteria

Firm ID: 37444

Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	377 W FALLBROOK AVE., SUITE 107
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMail	summer.bradford@dragonmaterial.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;
ACDBE NAICS	
Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
Licenses	
Trucks	FOR HIRE - 12;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 07-2656U4
Bid Date:1/28/2015

07-LA-138

UN:252 / D:312

KRC BID # 15-159

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs - Price above includes signs from CS-1, CS-2 and (2) construction project funding signs only. Signs will be furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 4. - All construction area signs will be installed at once. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. - Covering or removal of existing conflicting signs is not included in item. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	LS	1	14,995.00	14,995.00
5	Traffic Control System - See traffic control quote for rates				
25	Treated Wood Waste Incl - Pertains to item 30 treated wood waste only	lb	5,357	0.45	2,410.65
30	Remove Roadside Sign (Wood Post)	ea	51	80.00	4,080.00
31	Remove Roadside Sign (Metal Post)	ea	16	110.00	1,760.00
32	Remove Postmile Marker	ea	20	25.00	500.00
58	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	150	12.50	1,875.00
59	Furnish Single Sheet Aluminum Sign (0.080"-Unframed)	sqft	740	13.00	9,620.00
60	Furnish Single Sheet Aluminum Sign (0.063"-Framed)	sqft	18	22.50	405.00
61	Furnish Single Sheet Aluminum Sign (0.080"-Framed)	sqft	190	23.00	4,370.00
62	Roadside Sign - One Post	ea	58	230.00	13,340.00
63	Roadside Sign - Two Post	ea	5	500.00	2,500.00
64	Roadside Sign - Metal Post	ea	5	300.00	1,500.00
65	Roadside Sign (Turnable Metal Post)	ea	11	3,200.00	35,200.00
66	Minor Concrete (Miscellaneous Construction)	cy	3	500.00	1,500.00
67	Delineator (Class 1)	ea	8	60.00	480.00
68	Highway Post Marker	ea	20	100.00	2,000.00
69	Guard Railing Delineator	ea	75	20.00	1,500.00
	Note: (4) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: Item 30, 31, 32, 62, 63, 64, 65, 66, 67, 68 and 69 must bid together and if used must bid with item 4. Note: Item 25 if used must bid with item 30, 31, 32, 62, 63, 64, 65, 66, 67, 68 and 69. Note: If item 25 is not used all treated wood waste will be left onsite at contractors yard. Contractor will be responsible for disposal. Note: Item 58, 59, 60 and 61 must bid together and if used must bid with item 30, 31, 32, 62, 63, 64, 65, 66, 67, 68 and 69. Note: Permanent sign, delineator and marker removal and installation includes (2) move-ins. Additional move-ins will be charged at $1,200.00 each. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				

DBE

In estimate, Low

98,035.65

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 07-2656U4
Bid Date:1/28/2015

07-LA-138

UN:252 / D:312

KRC BID # 15-159

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
5	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	925.00
	1 pilot car and driver - Per 8 hour shift	800.00
	2 flaggers - Per 8 hour shift	1,465.00
	2 flaggers with light towers - Per 8 hour shift	1,565.00
	2 flaggers with rumble strips - Per 8 hour shift	1,615.00
	2 flaggers with rumble strips and light towers - Per 8 hour shift	1,715.00
	- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates - Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow up to 60 minutes on each side of shift for placing and removing equipment. - Portable changeable message boards are not included in quoted traffic control rates. - If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery or pick up fee may apply if not given this notice. - Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips... - All overtime (8-12 hours) will be charged at $95.00 per hour per man - All double time (over 12 hours) will be charged at $105.00 per hour per man - All Saturday traffic control rates multiply by 1.3 - All Sunday traffic control rates multiply by 1.7 - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	

AGC CALIFORNIA

KRC SAFETY

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 07-2656U4 Bid Date: 1-28-2015

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)**, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**

4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

11 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at $1,200.00 each.

12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

13 Retention will not be held on traffic control work.

14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

18 ***Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.***

19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

21 Force account rates will be charged to the contractor for any onsite training or meetings required.

22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 1-28-2015

MICHAEL CASTRO-ESTIMATOR

Company: Accepted by:

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SCCA HIGHWAY CONTRACTORS ASSOCIATION

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 *Determination Date: 12-31-2012*

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

BIDSYNC

Home | Search | Bids | Orders | Tools | CRM | Agency List | Support | Logout

CALIFORNIA PROFILE

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

Register as Disabled Veteran Business Enterprise (DVBE)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders My account Privacy Terms Logout

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 1-28-2015
Regarding: CalTrans Project 07-2656U4
Total Number of Pages Including Cover: 7

Comments:
Please see attached quote for CalTrans project 07-2656U4 bidding in Los Angeles County on 1-28-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

TRAFFIC CONTROL ~ SAFETY SUPPLIES ~ EQUIPMENT RENTAL ~ SIGN & BANNERS

KRC SAFETY CO., INC.

Quote

Date	Estimate #
1/28/2015	15-159

Name / Address
Estimator - Sales Quote Only

Ship To
Includes one delivery to jobsite

Rep	Project / Job #
Mike	07-2656U4

Description	Qty	Rate	Total
Type 3 Barricade	4	80.00	320.00
Crash Cushion Module, Sand Filled	140	284.00	39,760.00
Channelizer (Surface Mounted)	48	15.80	758.40
Channelizer - Butyl Pad Stick Down	104	3.95	410.80
Wanco 3 line message board. Includes 3 lines of eight 18" LED characters, one 130 watt solar panel, four 6v batteries, 420 AH total capacity, 15 amp charger, full size computer console, orange powder coat finish and combo hitch	1	15,999.00	15,999.00
Wanco arrow board - see attached for specs	2	4,100.00	8,200.00
- Applicable sales tax to be added at time of delivery			
- Payment terms, net 30			
- Contractor to unload			

This estimate good for 30 days.

Subtotal	$65,448.20
Sales Tax (0.0%)	$0.00
Total	$65,448.20

7821 W. Sunnyview Visalia, CA 93291
Ph# 559-732-0393 Fax# 559-732-2684
Visit us online @ www.krcsafety.com

65,448.20 x .60 = $39,268.92

Construction Up-Date, Minority Bidders Bulletin
Ad Placement Order Form
Fax Ad: 760-747-8661

Company: Granite Construction Company #89
Address: PO Box 902500; 213 East Ave. 'M'
Palmdale Ca. 93590-2500
Phone: 661-726-4447
Fax: 661-726-4460
E-mail: Gary.Wothers@gcinc.com
Contact: Gary Wothers **Prepared by:** Edwin C. Floyd, II

Project Name: **Widen roadway and cold plane asphalt pavement and place HMA**
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC ASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH USHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

anite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Floyd, Edwin

ɔm: Floyd, Edwin
ɔent: Wednesday, October 08, 2014 3:40 PM
To: D'Armiento, Vikki (RBI-US RCD) (vikki.darmiento@reedbusiness.com)
Subject: Hello, Hello... We finally have a new bid.(one more to follow also)

Hey Vikki,
I hope all is well.

Company: Granite Construction Company #89
Address: PO Box 902500; 213 East Ave. 'M'
Palmdale Ca. 93590-2500
Phone: 661-726-4447
Fax: 661-726-4460
E-mail: Gary.Wothers@gcinc.com
Contact: Gary Wothers Prepared by: Edwin C. Floyd, II

Project Name: Widen roadway and cold plane asphalt pavement and place HMA
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:
Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD)ST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC

TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Edwin C. Floyd, II
Project Engineer
Palmdale Office
Granite Construction Company
213 E. Columbia Way, Lancaster CA 93535
Direct 661.392.5820 | Cell 661.810.5188 | Fax 661.726.4460
Edwin.Floyd@gcinc.com | www.graniteconstruction.com

GRANITE

2013 WORLD'S MOST ETHICAL COMPANIES
WWW.ETHISPHERE.COM

Eldridge Bid Reporter
Ad Placement Order Form
Fax Ad: 916-444-7731

Billing Information Here:
Acct: 6674
Attn: Edwin C. Floyd, II
Granite Construction
PO Box 902500
Palmdale, Ca. 93590-2500
Phone: 661-726-4447
E-mail: Gary.Wothers@gcinc.com
Contact: Gary Wothers

Publication Dates:
Publish Friday (California Bid Bulletin)
10/10, 14, 24, 31/2014
Publish Monday (MWDVBE Weekly)
10/13, 20, 27/2014 – 11/3/14

Fax: 661-726-4460

Prepared by: Edwin C. Floyd, II

Project Name: **Widen roadway and cold plane asphalt pavement and place HMA**
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC

TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE-RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Floyd, Edwin

om: Floyd, Edwin
ent: Wednesday, October 08, 2014 3:47 PM
To: ric@EldridgeBidReporter.com
Subject: Hello Ric, we finally have a project to bid! (one more to come)

Billing Information Here:
Acct: 6674
Attn: Edwin C. Floyd, II
Granite Construction
PO Box 902500
Palmdale, Ca. 93590-2500
Phone: 661-726-4447
E-mail: Gary.Wothers@gcinc.com
Contact: Gary Wothers

Publication Dates:
Publish Friday (California Bid Bulletin)
10/10, 14, 24, 31/2014
Publish Monday (MWDVBE Weekly)
10/13, 20, 27/2014 – 11/3/14

Fax: 661-726-4460

Prepared by: Edwin C. Floyd, II

Project Name: **Widen roadway and cold plane asphalt pavement and place HMA**
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/13B Junction To San Bernardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

'Vork Categories Bidding:

ranite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY 'TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, IERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),

PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Edwin C. Floyd, II
Project Engineer
Palmdale Office
Granite Construction Company
213 E. Columbia Way, Lancaster CA 93535
Direct 661.392.5820 | Cell 661.810.5188 | Fax 661.726.4460
Edwin.Floyd@gcinc.com | www.graniteconstruction.com

GRANITE

2013 WORLD'S MOST ETHICAL COMPANIES
WWW.ETHISPHERE.COM

Requesting sub-bids from All Qualified Subcontractors and Suppliers Including Certified DBE Firms for:

WIDEN ROADWAY AND COLD PLANE ASPHALT PAVEMENT AND PLACE HMA IN LOS ANGELES COUNTY FROM 0.5 MILE EAST OF ROUTE 18/138 JUNCTION TO SAN BERNARDINO COUNTY CALTRANS CONTRACT NO. 07-2656U4

BID DATE: NOVEMBER 6, 2014 AT 2:15 PM

Work Categories Bidding: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), CAS, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Channelizer (Surface Mounted), Channelizer (Surface Mounted) (Left In Place), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Railing (Type K), Temp. Crash Cushion Module, Job Site Management, Prepare SWPPP Storm Water Sampling & Analysis Day, Storm Water Annual Report, Move-In / Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch (Bonded Fiber Matrix), Temp. Fiber Roll, Temp. Construction Entrance, Street Sweeping, Temp. Conc Washout, Temp. Fence (Desert Tortoise), Treated Wood Waste, Remove Guardrail, Remove Painted Traffic Stripe, Remove Pavement Marker, Remove Channelizers, Remove Roadside Sign (Wood Post), Remove Roadside Sign (Metal Post), Remove Pastmile Marker, Remove AC Dike, Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Roadway Excav, Shoulder Backing, Transplant Joshua Tree, Plant (Group A), Plant Establishment Work, Temp. Watering, Duff, Class 3 Aggr Base, Alt.Treated Base, Lean Concrete Base Rapid Setting, Crack Treatment Replace AC Surfacing, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Rubberized Hot Mix Asphalt (Gap Graded), Shoulder Rumble Strip (HMA,Ground-In Indentations), Median Rumble Strip, Centerline Rumble Strip, Place Hot Mix Asphalt Dike, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Roadside Sign - One Post, Roadside Sign - Two Post, Roadside Sign-Metal Post, Roadside Sign (Turnable Metal Post), Minor Concrete (Misc Construction), Delineator (Class 1), Highway Post Marker, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Midwest Guardrail System (7' Post), Vegetation Control (Minor Concrete), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alt. In-Line Terminal System, Alt. Flared Terminal System, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 36-12), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), Pavement Marker (Non-Reflective- Recessed), Pavement Marker (Retroreflective-Recessed), Mobilization and Trucking.

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE

GRANITE CONSTRUCTION COMPANY #89
P.O. Box 902500
213 East Ave. M.
Palmdale, CA 93590-2500
Phone: (661) 726-4447
Fax: (661) 726-4460
Contact: Gary Wothers
E-mail:gary.wothers@gcinc.com

Today's Opportunities
ADVERTISING PROOF
Southern California

Reed Construction Data

Advertising
P.O. Box 1748
Glen Ellen, CA 95442

Contact: Vikki D'Armiento
800-242-9747 • Fax: 800-850-9009

CLIENT: Granite-Palmdale

To: Edwin

SIZE 9" (3" over 6" max)

RUN DATES: 10/13, 20, 27, 11/3 2014

RATE: $350.

TERMS: Net 30 days from Invoice Date.

SPECIAL INSTRUCTIONS:

APPROVAL: Please publish the attached advertisement in Daily Construction Service (Civil Bulletin), or Construction Bulletin Southern California Edition, per terms and conditions above. I have reviewed the ad copy and have marked any necessary corrections.

OK?

Signed: _____

Date: _____

CLASSIFIEDS

Requesting sub-bids from All Qualified Subcontractors and Suppliers Including Certified DBE Firms for:

WIDEN ROADWAY AND COLD PLANE ASPHALT PAVEMENT AND PLACE HMA IN LOS ANGELES COUNTY FROM 0.5 MILE EAST OF ROUTE 18/138 JUNCTION TO SAN BERNARDINO COUNTY CALTRANS CONTRACT NO. 07-2656U4 BID DATE: NOVEMBER 6, 2014 AT 2:15 PM

Work Categories Bidding: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), CAS, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Channelizer (Surface Mounted), Channelizer (Surface Mounted) (Left In Place), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Railing (Type K), Temp. Crash Cushion Module, Job Site Management, Prepare SWPPP Storm Water Sampling & Analysis Day, Storm Water Annual Report, Move-In / Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch (Bonded Fiber Matrix), Temp. Fiber Roll, Temp. Construction Entrance, Street Sweeping, Temp. Conc Washout, Temp. Fence (Desert Tortoise), Treated Wood Waste, Remove Guardrail, Remove Painted Traffic Stripe, Remove Pavement Marker, Remove Channelizers, Remove Roadside Sign (Wood Post), Remove Roadside Sign (Metal Post), Remove Postmile Marker, Remove AC Dike, Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Roadway Excav, Shoulder Backing, Transplant Joshua Tree, Plant (Group A), Plant Establishment Work, Temp. Watering, Duff, Class 3 Aggr Base, Alt.Treated Base, Lean Concrete Base Rapid Setting, Crack Treatment, Replace AC Surfacing, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Rubberized Hot Mix Asphalt (Gap Graded), Shoulder Rumble Strip (HMA,Ground-In Indentations), Median Rumble Strip, Centerline Rumble Strip, Place Hot Mix Asphalt Dike, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Roadside Sign - One Post, Roadside Sign - Two Post, Roadside Sign-Metal Post, Roadside Sign (Turnable Metal Post), Minor Concrete (Misc Construction), Delineator (Class 1), Highway Post Marker, Guard Railing Delineator, Midwest Guardrail System (Wood Post), Midwest Guardrail System (7' Post), Vegetation Control (Minor Concrete), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alt. In-Line Terminal System, Alt. Flared Terminal System, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 36-12), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), Pavement Marker (Non-Reflective- Recessed), Pavement Marker (Retroreflective-Recessed), Mobilization and Trucking.

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE

GRANITE CONSTRUCTION COMPANY #89
P.O. Box 902500
213 East Ave. M.
Palmdale, CA 93590-2500
Phone: (661) 726-4447
Fax: (661) 726-4460
Contact: Gary Wothers
E-mail: gary.wothers@gcinc.com

SKANSKA

CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT HINKLEY ROAD FROM 2.4 MILES WEST OF HIDDEN RIVER ROAD TO 0.7 MILE EAST OF LENWOOD ROAD DISTRICT 8 ON ROUTE 58 CALTRANS CONTRACT NO.: 08-043514 DBE GOAL: 9%

BID DATE: OCTOBER 30, 2014 AT 2:00 PM

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Quotes requested from Subcontractors, Suppliers and Service Providers include, but are not limited to: Signage & Striping, Traffic Control Sys., SWPPP Implementation; Biologist; Clear & Grub; Excavation; Asphalt Concrete & Related; JPCP & Related; Electrical, Lighting & Related; Sign Structures/C.I.D.H; Rock Excavation (Controlled Blasting); Erosion Control; Gravel Mulch & Rock Blanket; Agg. Base & Sub-base; Minor, & Structural Concrete; Reinforcing Steel; Joint Sealant; Slope Paving & RSP; Storm Drain; Fencing & MBGR & related; Misc. Iron & Steel; Trucking; Water Truck; Fuel; Sweeper.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): $1M ea. occ., $1M personal injury, $2M products & completed operations agg. and general agg.; $1M Auto Liability; $5M Excess/Umbrella and $1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. **Please submit scope** sheets (including any conditions or exceptions) **3 days prior** to bid to allow for proper evaluation.

SKANSKA (AEOE)
1995 Agua Mansa Rd, Riverside, CA 92509
Phone: (951) 684-5360 Fax: (951) 788-2449
Contact: Al Arteaga
Email: bids.socal@skanska.com

An Equal Opportunity Employer

Customer Care: 800.424.3996 | customercare@reedbusiness.com
© 2014 Reed Construction Data. All Rights Reserved.

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

CALTRANS 06-0H6304

CONSTRUCTION ON STATE HWY 198 IN TULARE COUNTY IN VISALIA @ SOUTH VISTA AVE. PEDESTRIAN OVERCROSSING

Bid Date: OCTOBER 30, 2014

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified **DBE** subcontractors. Plans available for review in our office or on the CALTRANS website at:* www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

Seeking bids for, but not limited to: Lead Compliance Plan, Temporary Shuttle Service, Construction Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Signs, K-Rail, Temporary Crash Cushion Module, Job Site Management, SWPPP, Temporary Erosion Control, Demolition, Clearing & Grubbing, Roadway & Structure Excavation, Highway Planting, HMA, Minor Concrete, Furnish & Drive Piling, Pre-stressed Concrete, Structural Concrete, Joint Seal, Bar Reinforcing Steel, Anti-Graffiti Coating, Concrete Pipe, Detectable Warning System, Misc. Iron & Steel, Bridge Metal, Bridge Deck Drainage System, Fencing, Guardrail System, Street Lighting, Suppliers and Trucking.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 * Fax: 559 268-2908

ad# 51453

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

CITY OF VISALIA

PROJECT NO. 3010-72000/CP8321-999
HOUSTON AVENUE & MOONEY BOULEVARD INTERSECTION TRAFFIC SIGNAL & STREET IMPROVEMENTS

Bid Date: OCTOBER 24, 2014

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified **DBE** subcontractors. Plans can be viewed in our office or on the Builders exchange website at cancalbx.com.*

Seeking bids for, but not limited to: TRAFFIC/PEDESTRIAN CONTROL SYSTEM, CONSTRUCTION AREA SIGNS, PORTABLE CHANGEABLE MESSAGE SIGN, CONSTRUCTION NOTIFICATION SIGNS, CLEARING & GRUBBING, DEMOLITION, ROADWAY EXCAVATION, EARTHWORK, INSTALL DRAIN INLETS, SHEETING – SHORING & BRACING, CONCRETE SADDLES, CURB & GUTTER, SIDEWALKS, HMA, AGGREGATE BASE, PAVEMENT GRINDING, VIDEO DETECTION SYSTEM, TRAFFIC STRIPING, SWPPP AND SUPPLIERS.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
559 268-9886 Fax: 559 268-2908

ad# 51453

Project Name: **Widen roadway and cold plane asphalt pavement and place HMA**
Contract No: **07-2656U4**
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: **Caltrans**
Bids: **November 6, 2014 @ 2:00 PM**

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: **LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING**

*Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified **DBE** subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.*

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500
Contact: Gary Wothers
Phone: (661) 726-4447 Fax: (661) 726-4460
Email: Gary.Wothers@GCinc.com

ad# 6674

Project Name: **Widen roadway and cold plane asphalt pavement and place HMA**
Contract No: **07-2656U4**
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: **Caltrans**
Bids: **November 6, 2014 @ 2:00 PM**

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: **LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING**

*Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified **DBE** subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.*

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500
Contact: Gary Wothers
Phone: (661) 726-4447 Fax: (661) 726-4460
Email: Gary.Wothers@GCinc.com

ad# 6674

Project Name: **Avenue J over Little Rock Creek**
Contract No: **RDC0014837**
Location: In Los Angeles County in the City of Lancaster, CA
Agency: Los Angeles Department of Public Works
Bids: **October 28, 2014 @ 11:00 AM**

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: **CONSTRUCTION SCHEDULE, IMPLEMENTATION OF BMPS, SWPPP, TRAFFIC CONTROL, FLASHING ARROW SIGN, OFFICE FACILITIES, MOBILIZATION, CLEARING AND GRUBBING, REMOVE EXISTING CHAIN LINK FENCE, BRIDGE REMOVAL, UNCLASSIFIED EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), FURNISH CISS PILES (24" DIA), DRIVE CISS PILES STRUCTURE BACKFILL (BRIDGE), DRAINAGE GEOTEXTILE, PREFABRICATED DRAINAGE COMPOSITE, DRAINAGE FILTER MATERIAL, ROCK SLOPE PROTECTION FABRIC, RIPRAP, CRUSHED MISCELLANEOUS BASE, AC PAVEMENT, STRUCTURE CONCRETE (BRIDGE), CONCRETE PAD, BAR REINFORCING STEEL, CONCRETE BARRIER (TYPE 732), TUBULAR HAND RAILING, REMOVE AND DISPOSE OF EXISTING GUARDRAIL, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, 3" CONDUIT (SCH 80 PVC), TWO-COAT PAINT AND TRUCKING.**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is availeble. Plans and specifications are available for review at Grenite's Palmdale Office.

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500
Contact: Andrew Burk / Andrew.Burk@GCinc.com
Phone: (661) 726-4447 Fax: (661) 726-4460

ad# 6674

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

CALTRANS - Project 06-432604

Rt. 33 (Fresno Co.) Replace Bridge, Reconstruct Roadway & Install RSP
Bid Date: November 6, 2014

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified **DBE** subcontractors. Plans available for review in our office or on the CALTRANS website at: www.dot.ca.gov/hq/escloe/contract_awards_services.html*

Seeking bids for, but not limited to: **Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Striping and Pavement Marking, Channelizer, Temporary Signal System, Portable Changeable Message Sign, K-Rail, Crash Cushion Module, SWPPP, Temporary Erosion Control, Demolition, Temporary Fencing, Cold Plane, Bridge Removal, Clearing & Grubbing, Roadway Excavation, Structre Excavation, Hydromulch, Erosion Control, Hydroseed, Compost, Class 2 Aggregate Base, HMA, HMA Dike, Tack Coat, Furnish & Drive Piling, Pre-stressed Cast-in-place Concrete, Structural Concrete, Joint Seal, Bar Reinforcing Steel, Pipe, Rock Slope Protection, Fencing, Midwest Guardrail System, Minor Concrete, Concrete Barrier, Thermoplastic Traffic Stripe, Pavement Marker, Roadside Weather Information System, Suppliers and Trucking.**

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
559 268-9886 Fax: 559 268-2908

ad# 51453

Agee Construction Corp., Requesting Sub-bids from Certified **DBE** Subcontractors & Suppliers for the following project:

CALTRANS
Contract No. 06-432604

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE

In District 06 on Route 33
06-Fre-33-10.9/11.1
Federal-Aid Project: ACSTP-P033(079)E

Bids Due: Thursday November 6, 2014 @ 2:00pm

Drawings, Specs and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php

or at

- Review- Agee Construction Corp. 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday-Friday 8:00 AM to 5:00 PM. (For additional P&S locations call (559) 299-3290).

Subcontractors may be required to obtain 100% Payment and 100% Performance Bonds with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements.

Items of work available include, but are not limited to: (for a complete bid schedule, call or e mail as noted below) **Concrete Barrier Rail, Bridge Removal, Barbwire Fence (BW Fence), Temporary Fencing, Lead Compliance Plan, SWPPP, SWPPP Materials, Erosion Control, Hydro-seed, Hydro-mulch, Compost, AC Dike, Cold Plane Asphalt, Street Sweeping, Joint Seal, Pre-stressing, Reinforcing Steel, Channelizer, Construction Area Signs (CAS), K-Rail, Metal Beam Guard Rail (MBGR), Object Marker, Portable Changeable Message Signs, Striping, Striping Removal, Traffic Control, Temporary Crash Cushion, Temporary Striping, Temporary Signal System, Trucking, Treated Wood Waste, Water Quality Sampling & Analysis, Cast-In-Steel Shell Concrete Piling and any service or product you can provide to complete the bid requirements.**

Agee Construction is an Equal Opportunity Employer.

Agee Construction Corporation

P.O. Box 629, Clovis, CA 93613
Contact: Alan Dirlam
Ph: (559) 299-3290 Fax: (559) 299-3503

ad# 52043

Project Name: Widen roadway and cold plane asphalt pavement and place HMA
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: **LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING**

*Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified **DBE** subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.*

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500
Contact: Gary Wothers
Phone: (661) 726-4447 Fax: (661) 726-4460
Email: Gary.Wothers@GCinc.com

ad# 6674

Project Name: Widen roadway and cold plane asphalt pavement and place HMA
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: **LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING**

*Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified **DBE** subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.*

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500
Contact: Gary Wothers
Phone: (661) 726-4447 Fax: (661) 726-4460
Email: Gary.Wothers@GCinc.com

ad# 6674

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

CITY OF TULARE
Construction of Santa Fe Trail Grade Separation with Union Pacific Railroad
Bid Date: NOVEMBER 12, 2014 @ 2:00 PM

We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors. Plans can be viewed in our office or at the City of Tulare website: www.ci.tulare.ca.us.

Seeking bids for, but not limited to: Railroad Flagging, Construction Staking, Resident Engineers Office, Asbestos Analysis Report, Lead Analysis Report, Progress Schedule, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe, Portable Changeable Message Sign, K-Rail, Temporary Crash Cushion, Job Site Management, SWPPP, Rain Event Action Plan, Strom Water Annual Report, Temporary Erosion Control, Temporary Drainage Inlet Protection, Silt Fence, Temporary Construction Entrance, Street Sweeping, Dust Control Plan, Remove Asphalt Concrete Pavement, Remove Misc. Concrete, Clearing & Grubbing, Imported Borrow, Decomposed Granite, Plastic Pipe, Class 2 Aggregate Base, Asphalt Rubber Binder, Fog Seal Coat, Slurry Seal, HMA, Tack Coat, Minor Concrete, Precast Concrete SD Manhole, Drainage Pumping Equipment, Chain Link Fence, Painted Stall Lines and Pavement Markings, Street Lighting, In-Roadway Warning Light System, Thermoplastic Marking, Pumping Plant Electrical Equipment, Packet Fertilizer, Plants & Wood Mulch, Irrigation Equipment, Riser Sprinkler System, Structure Excavation & Backfill, Structural Concrete-Bridge, Architectural Treatment, Fractured Rib Texture, Joint Seal, Bar Reinforcing Steel, Anti-Graffiti Coating, Miscellaneous Metal, Bridge Deck Drainage System, Bicycle Railing.

American Paving Co.

315 N. Thome Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
559 268-9886 Fax: 559 268-2908

ad#51453

Southern Bleacher Company, Inc. is Requesting Sub-Bids from Qualified **DVBE** Subcontractors for the following project:

Irvine Unified School District
Irvine High School #5 - Irvine, CA.
BP # 12-02 Bleachers
Bids: November 13, 2014

Grandstand Installation

Please submit sub-bid to Southern Bleacher by November 07, 2014
Plans/Specs available from C.W. Driver (949) 261-5100

Southern Bleacher Company, Inc.

PO Box One - Graham, TX. 76450
Contact: Cindy Adair
cadair@southernbleacher.com
Ph: 940/549-0733 Fax: 940/549-1365

We are An Equal Opportunity Employer

ad# 50442

Requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

CITY OF TULARE
CONSTRUCTION OF SANTA FE TRAIL GRADE SEPARATION WITH UNION PACIFIC RAILROAD
Bid Date: NOVEMBER 12, 2014 @ 2:00 PM

*We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/ Insurance/Materials/Supplies may be available to qualified, certified **DBE** subcontractors. Plans can be viewed in our office or at the City of Tulare website:* www.ci.tulare.ca.us.

Seeking bids for, but not limited to:
RAILROAD FLAGGING, CONSTRUCTION STAKING, RESIDENT ENGINEERS OFFICE, ASBESTOS ANALYSIS REPORT, LEAD ANALYSIS REPORT, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE, PORTABLE CHANGEABLE MESSAGE SIGN, K RAIL, TEMPORARY CRASH CUSHION, JOB SITE MANAGEMENT, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL, TEMPORARY DRAINAGE INLET PROTECTION, SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, DUST CONTROL PLAN, REMOVE ASPHALT CONCRETE PAVEMENT, REMOVE MISC. CONCRETE, CLEARING & GRUBBING, IMPORTED BORROW, DECOMPOSED GRANITE, PLASTIC PIPE, CLASS 2 AGGREGATE BASE, ASPHALT RUBBER BINDER, FOG SEAL COAT, SLURRY SEAL, HMA, TACK COAT, MINOR CONCRETE, PRECAST CONCRETE SD MANHOLE, DRAINAGE PUMPING EQUIPMENT, CHAIN LINK FENCE, PAINTED STALL LINES AND PAVEMENT MARKINGS, STREET LIGHTING, IN-ROADWAY WARNING LIGHT SYSTEM, THERMOPLASTIC MARKING, PUMPING PLANT ELECTRICAL EQUPMENT, PACKET FERTILIZER, PLANTS & WOOD MULCH, IRRIGATION EQUIPMENT, RISER SPRINKLER SYSTEM, STRUCTURE EXCAVATION & BACKFILL, STRUCTURAL CONCRETE -BRIDGE, ARCHITECTURAL TREATMENT, FRACTURED RIB TEXTURE, JOINT SEAL, BAR REINFORCING STEEL, ANTI-GRAFFITI COATING, MISCELLANEOUS METAL, BRIDGE DECK DRAINAGE SYSTEM, BICYCLE RAILING.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
559 268-9886 - Fax: 559 268-2908

ad# 51453

Project Name: Widen roadway and cold plane asphalt pavement and place HMA
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: **LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING**

*Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified **DBE** subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.*

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500
Contact: Gary Wothers
Phone: (661) 726-4447 Fax: (661) 726-4460
Email: Gary.Wothers@GCinc.com

ad# 6674

DBE SUBCONTRACTORS/SUPPLIER BIDS REQUESTED

Division 16 Southwestern Yard Project
Los Angeles, CA. 90045
Bid # C0991

Due: December 11, 2014 @ 2:00 pm

Owner: Los Angeles County Metropolitan Transportation Authority (METRO)

This advertisement is in response to METRO'S DBE Program

Walsh Construction Company intends to conduct itself in "Good Faith" with DBE firms regarding participation on this project:

Drawings and specs are available in our office Monday through Friday, 8:00 AM TO 5:00 PM, at Metro Headquarters or via our SharePoint site.

Bids Required by COB, November 20, 2014, via swyard@walshgroup.com so that all bids can be fairly evaluated.

Please submit bids for the following work (but not limited to): **Landscaping, AC Paving, Striping, Surveying, Demolition, Clearing & Grubbing, Signage, Erosion Control, Trucking, Underground Utilities, Fencing & Gates, QA/QC, SWPPP Plan, Monitoring Wells, Concrete, Masonry, Steel, Carpentry, Metal Wall Panels, Roofing, Glazing, Drywall, Flooring, Painting, Plumbing, Doors & Finishes, Furnishings, Fire Protection, HVAC, Electrical/Communications, Systems Equipment Installation and SCADA Equipment.**

Performance & Payment bonds with a surety company, subject to the approval of Walsh Construction Company are required of subcontractors, Walsh will reimburse bond premium up to 2%. For questions/assistance regarding bonding, or insurance please call 925.627-1700 or email swyard@walshgroup.com

Walsh Construction Company

1777 Oakland Blvd. Suite 300
Walnut Creek, CA 94596
Contact: Jay Simms
Phone: 925.627.1700
swyard@walshgroup.com

We are an Equal Opportunity Employer

ad#54274

Project Name: Widen roadway and cold plane asphalt pavement and place HMA
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: **LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING**

*Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified **DBE** subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.*

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500
Contact: Gary Wothers
Phone: (661) 726-4447 Fax: (661) 726-4460
Email: Gary.Wothers@GCinc.com

ad# 6674

Project Name: Widen roadway and cold plane asphalt pavement and place HMA
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: **LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING**

*Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified **DBE** subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.*

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500
Contact: Gary Wothers
Phone: (661) 726-4447 Fax: (661) 726-4460
Email: Gary.Wothers@GCinc.com

ad# 6674

REQUESTING SUB-BIDS

From All Qualified ***Disadvantaged Business Enterprise (DBE)***
Subcontractors/Sub-consultants/Suppliers/Vendors
registered as a **UDBE** or small business for:

Foothill Boulevard Bridge Widening Over San Dimas Wash
Owner: City of San Dimas
Public Works Department

Reyes Construction is requesting bids for:
Subcontractors: *Striping, Rebar, CIDH Piles, Cold Milling, Asphalt, Minor Concrete (Sidewalk, curb and gutter), Fencing, Structural Concrete (Bridge, catch basin, approach slab), Utilities Installation – Waterline, Electrical - Street Lighting, Concrete Barrier, Landscaping & Irrigation, Demo - (Bridge Removal), Survey, Concrete Staining (Painting of Handrail & staining concrete barrier)*
***Material & Suppliers**: Waterwork Supply (3" PVC, 12" CIP, 16" Steel Casing, 2" Copper, couplings etc.), RCP (18", 24" 2000D) T & G, Rebar, Miscellaneous, Metals (Manhole Steps (SS)), Concrete Accessories (Filter Fabric, Expansion Paper), Concrete (3250 PSI, 3600 PSI, 4000 PSI, Slurry 1 Sack, 4000 PSI), Crushed Aggregate Base, Sand for Bedding (SE>30), Gravel 3/4", Electrical - 4" Conduit, Fuel, Formliner*

BID DATE: November 18, 2014 @ 10:00 AM

REYES CONSTRUCTION, INC.

State License Number 507561
1383 South Signal Drive, Pomona, CA 91766
Phone: 909-622-2259 • Fax: 909-622-3053
Contact: Estimating Mon-Fri 8am-5pm

Assistance will be available for obtaining Bonds, Lines of Credit, and/or Insurance, necessary equipment, supplies, materials or related assistance services.

Plans and Specifications can be viewed online at no additional cost at
(1.) http://www.bidmail.com/Sublogin.aspx
(To request an invite please email: estimating@reyesconstruction.com)

(2.) Via ShareFile, please send your request to:
estimating@reyesconstruction.com

Please fax quotes to: 909.622.3053

ad# 54463

AEOE Requesting Sub-bids from Certified **MBE/WBE/D/DVBE** Subcontractors & Suppliers for the following project:

Southern California Edison
Southern California Edison Shaver Lake Service Center Remodel
41694 Dinkey Creek Road, Shaver Lake, CA 93664
Bid Date: November 12, 2014 @ 2PM

Remodel and 6,018 sq. ft. Addition to an existing 1-Story, 8,200 sq. ft. Service Center building with some associated site work.

Project includes the following trades; Staking/Survey, Demolition, Concrete, Excavation / Site Clearing, Asphalt Paving Patch / Striping, Site Utilities, Reinforcing Steel, Masonry, Structural & Miscellaneous Steel, Metal Stud Framing, Rough Carpentry, Hardi-Board Siding, Roof Trusses, Cabinets, Solid Surface Countertops, Water Proofing, Insulation, Metal Roofing, Sheet Metal, Sealants, Hollow Metal Doors & Frames, Interior Aluminum Door & Window Frames, Wood Doors, Rolling Service Doors, Entrances & Storefront, Door Hardware, Glazing, Gypsum Wall Board, Ceramic Tile, Acoustical Ceilings, Flooring, Epoxy Flooring, Painting, Signage, Toilet Partitions & Accessories, Fire Extinguishers & Cabinets, Kitchen Appliances, Fire Sprinklers, Plumbing, HVAC, & Electrical.

S.C. Anderson, Inc.

2160 Mars Court - Bakersfield, CA 93308
Contact: Sandra Munoz
Ph: (661)392-7000 Fax: (661)391-9999
sandramunoz@scanderson.com

ad# 52769

AEOE Requesting sub-bids from qualified **MBE/WBE** subcontractors/suppliers for:

Housing Authority of the City of Sacramento
10th Avenue Apartment Rehabilitation Project
IFB No. 2014046-MPlg
Bid Date: November 10, 2014 at 2:00pm
Location: 4556, 4560, 4564, & 4568 10th Avenue, Sacramento, CA. 95820

Prevailing rate of wages (Davis-Bacon Determination) project consisting of the following possible subcontracting trades: Asbestos Removal, Cabinet, Millwork & Finish Carpentry, Concrete, Drywall, Electrical, Flooring, Framing & Rough Carpentry, Insulation & Acoustical, Lathing & Plastering, Lead Removal, Masonry, Ornamental Metal, Painting & Decorating, Pest Control, Plumbing & Warm-Air Heating, Ventilation & AC.

120 calendar day project. / $350,000. estimated bondable value.

Plans & Specifications are available through Diede Construction, Inc. at the address/phona number listed below. 100% Performance and Paymant Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to halp obtain any necessary equipmant, supplies or matarials needed for this project.

Diede Construction, Inc.

12393 North Highway 99 W. Frontage Road
Lodi, CA 95240
Contact: Linda Gregorich
Ph: (209) 369-8255 Fax: (209) 368-0600

ad# 6543

Project Name: Widen roadway and cold plane asphalt pavement and place HMA
Contract No: 07-2656U4
Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bemardino County Line
Agency: Caltrans
Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: **LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING**

*Granite Construction Company is an Equal Opportunity Employer. Wa intend to seriously negotiate with all qualified **DBE** subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are availabla for review at Granite's Palmdale Offica.*

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500
Contact: Gary Wothers
Phone: (661) 726-4447 Fax: (661) 726-4460
Email: Gary.Wothers@GCinc.com

ad# 6674

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'fchines@pacbell.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

FAX:
(323) 750-7277

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'info@wreco.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: WRECO
1243 ALPINE ROAD SUITE 108
WALNUT CREEK, CA 94596

FAX:
(925) 941-0018

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: '91310532-6260'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: WILLIE DIXON TRUCKING
1264 W. 132ND STREET
GARDENA, CA 90248

FAX:
(310) 532-6260

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: '91510835-4431'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: WILLIAMS-WALLACE MANAGEMENT CONSULTING
THE ROTUNDA BUILDING
OAKLAND, CA 94612

FAX: (510) 835-4431

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'pwilliams@sbcgrobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: WILLIAMS CONCRETE ENGINEERING
2920 CEDAR AVE
MORRO BAY, CA 93442

FAX:
(805) 772-4807

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'whitecaprm@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: WHITE CAP READY MIX, INC.
73880 HIGHWAY 70
PORTOLA, CA 96122

FAX:
(530) 832-5847

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'welktrucking@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: WELK TRUCKING, INC.
8218 LIMON LANE
EL CAJON, CA 92021

FAX:
(619) 562-4770

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: '91415474-8413'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: WARD & ASSOCIATES
3620 SKYLINE DRIVE
HAYWARD, CA 94542

FAX:
(415) 474-8413

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'edc@vintagepavingco.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: VINTAGE PAVING COMPANY, INC.
119 MAIN STREET
WINTERS, CA 95694

FAX:
(530) 795-5734

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'valeriebrock@worldnet.att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: VALERIE BROCK CONSULTING
815 PALOMA AVENUE
OAKLAND, CA 94610

FAX:
(510) 595-8646

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: '91408273-6545'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: V.A.C. TRANSPORTATION
3392 LANDESS AVE., APT. A
SAN JOSE, CA 95132

FAX:
(408) 273-6545

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'vigeng@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: V L G ENGINEERING
23142 MOULTON PKWY #240
LAGUNA HILLS, CA 92653

FAX:
(949) 455-1818

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'VAF.CONSULTING@COMCAST.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: V A F CONSULTING
29674 129TH PLACE SE
AUBURN, WA 98092

FAX:
(253) 288-0401

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'dora@unitedtraffic.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: UNITED TRAFFIC SERVICES & SUPPLY, INC. **FAX:**
15131 CLARK AVENUE **(818) 961-4746**
CITY OF INDUSTRY, CA 91745

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'les@us-concrete.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: U.S. CONCRETE CONSTRUCTION, INC
30634 HASLEY CYN. ROAD
CASTAIC, CA 91384

FAX:
(661) 799-1038

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE
ASPHALT CONCRETE
CONCRETE BASE
AGGREGATE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

First Previous Next Last

From: Palmdale Engineers
nt: Friday, October 10, 2014 9:03 AM
To: '91323750-4213'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: TYSON TRUCKING
416 WEST 94TH ST.
LOS ANGELES, CA 90003

FAX:
(323) 750-4213

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'png5@Asiancyber.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: TSUBOTA INDUSTRIAL SUPPLY CO, INC
1837 - 15TH. AVENUE WEST
SEATTLE, WA 98119

FAX:
(206) 281-0784

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'todd.constructiondemo@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: TODD CONSTRUCTION & DEMOLITION **FAX:**
2432 CASPIAN AVENUE **(562) 595-9888**
LONG BEACH, CA 90810

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'guadalupe@thomas-pratt.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: THOMAS & PRATT HIGHWAY SPECIALTY SERVICES, IN **FAX:**
1988 BROADWAY ST **(510) 222-0972**
VALLEJO, CA 94589

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE
ROADSIDE SIGN

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'jc@exitlightco.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: THE EXIT LIGHT CO, INC
1497 POINTSETTIA AVENUE STE 154
SAN DIEGO, CA 92081

FAX:
(619) 521-1280

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'tessilong@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: TESSI TRUCKING
1571 BAYWOOD LANE
NAPA, CA 94558

FAX:
(707) 224-2766

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'moetavares@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: TAVARES TRUCKING
123 E EVERETT PLACE
ORANGE, CA 92867

FAX:
(714) 288-0079

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'ars@tlsmith.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: T L SMITH, INC
5120 NORTH LA CHOLLA BLVD
TUCSON, AZ 85705

FAX:
(520) 293-1768

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'monktl@wildblue.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: T K BLACKBURN TRUCKING **FAX:**
4678 62ND STREET WEST **(661) 256-2272**
ROSAMOND, CA 93560

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'vsalaices@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: T & T TRUCKING GROUP
12188 CENTRAL AVENUE #310
CHINO, CA 91710

FAX:
(909) 988-9516

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'bf@rglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SYSTEMS TECHNOLOGIES
31713 LAKEMEADOW STREET
ACTON, CA 93510

FAX:
(661) 269-1700

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'drkeltner@synergyelectric.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SYNERGY ELECTRIC COMPANY INC.
10740 KENNEY STREET SUITE 401
SANTEE, CA 92071

FAX:
(619) 596-0384

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'brenda@supersealandstripe.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SUPER SEAL & STRIPE, INC
310 A STREET
FILLMORE, CA 93016

FAX:
(805) 524-7428

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADSIDE SIGN
SIGN STRUCTURE
SEAL COAT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
ent: Friday, October 10, 2014 9:03 AM
o: '91760353-2352'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SUNSHINE DEVELOPMENT
1493 BROCKMAN ROAD
EL CENTRO, CA 92243

FAX:
(760) 353-2352

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CONCRETE BASE
AGGREGATE BASE
LEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA REE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'suddensamstrk@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SUDDEN SAM'S TRUCKING
SUDDEN SAM'S TRUCKING
OAKLAND, CA 94610

FAX:
(510) 272-9575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL
ASPHALT
TRUCKER
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'henry@structusinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: STRUCTUS, INC.
351 CALIFORNIA STREET, SUITE 450
SAN FRANCISCO, CA 94104

FAX:
(415) 399-8966

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'fourlane@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: STREET WISE TRAFFIC CONTROL, INC
39922 MARBRISSA AVENUE
PALMDALE, CA 93551

FAX:
(661) 273-3069

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
ent: Friday, October 10, 2014 9:03 AM
fo: 'estraughan@sesenviron.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: STRAUGHAN ENVIRONMENTAL SERVICES INC
9135 GUILFORD ROAD SUITE 100
COLUMBIA, MD 21046

FAX:
(301) 362-9245

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'nawicpat@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: STI TRUCKING
36467 HALEY ST
NEWARK, CA 94560

FAX:
(510) 796-2811

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'qwes2000@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: STEWART FIRE PROTECTION & SAFETY SUPPLY FAX:
2457 TENNESSEE STREET
VALLEJO, CA 94591

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'dalaleda@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: STEPHENS TRUCKING
10554 PERRIS STREET
HESPERIA, CA 92345

FAX:
(760) 948-9771

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: '91323221-8825'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SPEEDY DELIVERY SERVICES
2622 GRANADA ST.
LOS ANGELES, CA 90065

FAX:
(323) 221-8825

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'specialtytraffic@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SPECIALTY TRAFFIC SYSTEMS
2431 BROADWAY
EUREKA, CA 95501

FAX:
(707) 445-1856

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'msouza61@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SOUZA CONSTRUCTION INC
586 S. FARMERSVILLE BLVD
FARMERSVILLE, CA 93223

FAX:
(559) 636-1768

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM
CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'hymaintenceblnd@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SOUTH VALLEY TRANSPORT, INC.
3410 FRUITVALE AVE. #D
BAKERSFIELD, CA 93308

FAX:
(661) 832-6024

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: '91510537-5574'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SOULSUBTRON COMPANY
P. O. BOX 477
HAYWARD, CA 94543

FAX:
(510) 537-5574

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'slau@soha.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SOHA ENGINEERS
48 COLLIN P. KELLEY STREET
SAN FRANCISCO, CA 94107

FAX:
(415) 989-9909

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'jpusic@smsalesinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SM SALES
17524 W. SIERRA HIGHWAY
SANTA CLARITA, CA 91351

FAX:
(661) 299-1547

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
ASPHALT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'sskillie@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SKILLIE CONSTRUCTORS
6073 CALIFORNIA PACIFIC ROAD
ELMIRA, CA 95625

FAX:
(707) 446-7490

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'kdesena@linkzone.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SITEWORKS CONSTRUCTION, INC
2201 OAKVALE ROAD
WALNUT CREEK, CA 94597

FAX:
(925) 256-8357

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'jarrett@simmonsconsulting.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SIMMONSFLOCK GROUP, INC.
2605 S. INDIANA AVE., SUITE 2404
CHICAGO, IL 60616

FAX:
(773) 326-0647

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'sandyvsim@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SIM ENGINEERING INC.
3658 PALOMAR DRIVE
FALLBROOK, CA 92028

FAX:
(760) 728-5944

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'richiecarla@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SIERRA RANGE CONSTRUCTION
711 N. COURT STREET
VISALIA, CA 93292

FAX:
(559) 635-0499

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Friday, October 10, 2014 9:03 AM
To:	'mshenkel@aol.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SHENKEL TRUCKING, INC.
80 LONG COURT, # 2D
THOUSAND OAKS, CA 91359

FAX:
(805) 449-1661

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'paving_serna@SBCglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SERNA CONSTRUCTION, INC.
5019 E NEVADA AVE
FRESNO, CA 93727

FAX:
(559) 252-5124

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
GRADING
PLACE ASPHALT CONCRETE DIKE & MISC
PAVING ASPHALT (ASPHALT CONCRETE)
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND

GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'papa_bear@citilink.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SEQUOIA TRAFFIC SERVICE
716-450 BINKLEY LANE
SUSANVILLE, CA 96130

FAX:
(530) 254-0246

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'dschotka@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SCHOTKA CONSTRUCTION INC
5555 NAPA VALLEJO HWY
AMERICAN CANYON, CA 94503

FAX:
(707) 265-6856

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: '91916726-7475'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SARAH RANDONE TRUCKING
5325 ELKHORN BLVD PMB# 293
SACRAMENTO, CA 95842

FAX:
(916) 726-7475

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'justinl@santosengineering.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SANTOS EXCAVATING, INC.
643 W. 4TH AVENUE
CHICO, CA 95926

FAX:
(530) 894-7767

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'ryanmcalister@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SANTA CLARITA VALLEY ELECTRIC
31243 VADITO PLACE
CASTAIC, CA 91384

FAX:
(661) 775-1535

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'sandracockrel@att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SANDY'S TRUCKING
13028 GRAMERCY PLACE,
GARDENA, CA 90249

FAX:
(310) 324-4867

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'Jim@sanjosetransport.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SAN JOSE TRANSPORT
281 YAMANE DRIVE
GILROY, CA 95020

FAX:
(408) 848-1774

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'bev@bayareaelectric.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SAN DIEGO BAY AREA ELECTRIC, INC.
13100 KIRKHAM WAY, SUITE 205
POWAY, CA 92064

FAX:
(858) 748-6012

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:03 AM
To: 'samsequipment@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SAM'S EQUIPMENT & SUPPLIES
5656 COLUMBIA DR S.
FRESNO, CA 93727

FAX:
(559) 251-1119

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'mrodriguez@samrodcorp.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SAMROD CORPORATION
151 EAST AVE., H-8
LANCASTER, CA 93535

FAX:
(661) 949-8536

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'madelinea@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: SAL'S WELDING & FABRICATION
6636 W. BARSTOW AVENUE
FRESNO, CA 93722

FAX:
(559) 275-1726

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'CARMACK1@SYIX.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: S.D. CARMACK DIRTMOVING
10460 LIVE OAK BLVD.
LIVE OAK, CA 95953

FAX:
(530) 695-3131

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: '91909868-7243'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: S. IBANEZ TRUCKING
5767 OMAHA ST. #1
LOS ANGELES, CA 90042

FAX:
(909) 868-7243

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'thompson6028@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: S THOMPSON TRUCKING
6028 HAYTER AVENUE
LAKEWOOD, CA 90712

FAX:
(760) 951-9285

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'sddrilling@hughes.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: S D DRILLING
24660 E OLD JULIAN HIGHWAY
RAMONA, CA 92065

FAX:
(760) 788-9328

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'terri@schavesconstruction.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: S CHAVES CONSTRUCTION, INC.
711 EVANS ROAD
SAN LUIS OBISPO, CA 93401

FAX:
(805) 543-9341

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
GRADING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'egriffieth83@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: S C TRANSPORTATION, INC.
19302 ANDMARK AVENUE
CARSON, CA 90746

FAX:
(310) 632-9112

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'bennettconst1978@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: S BENNETT CONSTRUCTION, INC
768 SANTA CLARA AVENUE
FILLMORE, CA 93015

FAX:
(805) 524-1206

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'saconcrete@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: S AND A CONCRETE
1598 WEST SECOND ST
POMONA, CA 91766

FAX:
(909) 623-1928

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'rgayton@shconcrete.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: S & H CONCRETE CONTRACTORS
4981 W. STATE STREET
ONTARIO, CA 91761

FAX:
(909) 590-5320

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: '91510632-2895'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD
OAKLAND, CA 94605

FAX:
(510) 632-2895

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'jays01@netscape.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ROYAL TRUCKING
5027 ANGELES VISTA BLVD.
LOS ANGELES, CA 90043

FAX:
(323) 299-9657

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'ROYALLINETRK@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ROYAL LINE TRUCKING, INC. **FAX:**
12730 CRENSHAW BLVD. #112
HAWTHORNE, CA 90250

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'rockstructures@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ROCK STRUCTURES CONSTRUCTION COMPANY
11126 SILVERTON CT.
CORONA, CA 92881

FAX:
(951) 278-2802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'llroberts1049@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ROBERTS ELECTRICAL CONTRACTOR, INC **FAX:**
8860 KENAMARE DRIVE, SUITE 304 **(858) 527-0009**
SAN DIEGO, CA 92121

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: '91909355-5537'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RIVERA TRUCKING, LLC
12645 WELLS PLACE
CHINO, CA 91710

FAX:
(909) 355-5537

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX SPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'jordan@riojordaninc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RIO JORDAN CONSTRUCTION
7432 LEMORAN AVE
PICO RIVERA, CA 90660

FAX:
(562) 261-2102

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: '91209835-0122'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RICK NEVES TRUCKING, INC
1852 WEST 11TH STREET, #480
TRACY, CA 95376

FAX:
(209) 835-0122

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'richtruck@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RICHARD'S TRUCKING
10244 VON KLEIBEN RD
SONORA, CA 95370

FAX:
(209) 532-3117

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'bossladywawa@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RELEFORD TRUCKING **FAX:**
P. O. BOX 589
WALNUT, CA 91788

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'redwinetest@prodigy.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: REDWINE-MANLEY TESTING SERVICES, INC. **FAX:**
4502 FISHERING **(661) 836-3177**
BAKERSFIELD, CA 93309

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: '91661251-8349'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RED DRAGON TRANSPORT, INC.
18755 COPPER RIDGE WAY
SANTA CLARITA, CA 91351

FAX:
(661) 251-8349

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'rebelconcretebreaking@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: REBEL CONCRETE BREAKING SERVICE **FAX:**
1122 EAST 94TH STREET
LOS ANGELES, CA 90002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'RDconstruction@SBGlobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RD CONSTRUCTION
1026 MEADOW VIEW COURT
CORONA, CA 92880

FAX:
(951) 279-5020

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'CONTRERASRUDOLPH@YAHOO.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: R-B TRUCKING
803 VISTA GRANDE DR
SANTA PAULA, CA 93060

FAX:
(805) 525-3699

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'luckylady5555@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RAY'S TRUCKING
17103 S HASS AVENUE
TORRANCE, CA 90504

FAX:
(310) 327-6922

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'yrangeltrk@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RANGEL BROTHERS TRUCKING
9852 LAUREL CANYON BLVD
PACOIMA, CA 91331

FAX:
(661) 944-9270

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'RANDALL@RANDALLSBACKHOE.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RANDALL'S BACKHOE
9090 BIRCH STREET
SPRING VALLEY, CA 91977

FAX:
(858) 337-7600

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
GRADING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'ramonvillegas@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RAMON VILLEGAS TRUCKING **FAX:**
4254 HARTLE STREET
CUDAHY, CA 90201

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'rollo@ramcon.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RAMCON ENGINEERING & ENVIRONMENTAL INC **FAX:**
3751 COMMERCE DRIVE/PHYSICAL **(916) 372-4209**
WEST SACRAMENTO, CA 95691

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'ram@bak.rr.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RAM CONSTRUCTION & CONCRETE, INC.
6914 DOWNING AVE., SUITE A
BAKERSFIELD, CA 93308

FAX:
(661) 589-8454

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'rehtrucking@msn.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RALPH E. HERNANDEZ TRUCKING, INC.
P.O. BOX 880
CHINO HILLS, CA 91709

FAX:
(909) 591-0506

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'RQSQAR@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: RAILCAR QUALITY SERVICE
2377 GOLD MEADOW WAY, SUITE 100
GOLD RIVER, CA 95670

FAX:
(800) 428-2508

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'rjsafety@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: R.J. SAFETY SUPPLY COMPANY INC.
7320 CONVEY CT
SAN DIEGO, CA 92111

FAX:
(858) 541-2898

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: '91323751-2847'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: R.B.E. TRUCKING
6563 S. VAN NESS
LOS ANGELES, CA 90047

FAX:
(323) 751-2847

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'ricky@reserrano.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: R. E. SERRANO INC.
3430 PACHECO BLVD.
MARTINEZ, CA 94553

FAX:
(925) 957-8121

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'tom@rdavisedm.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: R. DAVIS EDM
1121 N.COSBY WAY UNIT 1
ANAHEIM, CA 92806

FAX:
(714) 630-0492

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'mzk@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: R & Z CONSTRUCTION, INC
13783 PASEO VALLE ALTO
POWAY, CA 92064

FAX:
(858) 679-9011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
nt: Friday, October 10, 2014 9:02 AM
o: 'robh@rrserviceinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: R & R SERVICE CONTRACTORS, INC
1526 CLOVIS AVENUE C-200
CLOVIS, CA 93612

FAX:
(559) 272-2132

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Friday, October 10, 2014 9:02 AM
To:	'randcconstruction@sbcglobal.net'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: R & C CONSTRUCTION
5069 E. HAMMOND
FRESNO, CA 93727

FAX:
(559) 255-5600

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
SEAL COAT
ASPHALT CONCRETE
ROADWAY EXCAVATION
PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: '91707751-3962'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: QUALITY ERECTORS & CONSTRUCTION, INC.
3130 BAYSHORE RD.
BENICIA, CA 94510

FAX:
(707) 751-3962

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'qgeneng@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: Q GENERAL ENGINEERING, INC.
26229 HOKES CORNER LANE
CLOVIS, CA 93619

FAX:
(559) 299-6712

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
GRADING
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'cleslie@qsengineering.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: Q & S ENGINEERING
4445 EASTGATE MALL, SUTIE 200
SAN DIEGO, CA 92121

FAX:
(858) 509-9508

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'pscsfca@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PSC ASSOCIATES, INC
1485 BAYSHORE BOULEVARD, # 104
SAN FRANCISCO, CA 94124

FAX:
(415) 330-3363

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'klook@projectpartners.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PROJECT PARTNERS, INC.
18301 VON KARMAN STREET, STE. 340
IRVINE, CA 92612

FAX:
(949) 582-9322

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'profconst@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PROFESSIONAL CONSTRUCTION SERVICES
4070 NELSON AVENUE, #A
CONCORD, CA 94520

FAX:
(925) 288-1355

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT
CONCRETE BASE
CONCRETE & CEMENT
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'davidscott@gvni.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PROFESSIONAL CONCRETE SAWING INC.
P.O. BOX 3348
MERCED, CA 95344

FAX:
(209) 357-2229

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'proctortrucking@att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PROCTOR TRUCKING
2000 WALNUT AVENUE # M 103
FREMONT, CA 94538

FAX:
(510) 794-4584

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'danz@pre-conproducts.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PRE-CON PRODUCTS LTD.
240 LOS ANGELES AVENUE
SIMI VALLEY, CA 93065

FAX:
(805) 306-2498

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'pci84@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PRECISION CONCRETE, INC.
1108 WEST MAIN STREET
SANTA MARIA, CA 93458

FAX:
(805) 928-5358

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'tammie@thepgicompanies.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: POWER GRADE, INC
1665 3RD STREET SUITE B
NORCO, CA 92860

FAX:
(951) 737-5135

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'pattipg788@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PIRKLE TRUCKING & EQUIPMENT RENTAL **FAX:**
19061 STEWART STREET **(714) 596-2695**
HUNTINGTON BEACH, CA 92648

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'philgreeneconst@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PHIL GREENE
5925 BRIAR CLIFF TERRACE
WATSONVILLE, CA 95076

FAX:
(831) 761-1829

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
TRAFFIC CONTROL SYSTEM
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'peppertrkg@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PEPPER TRUCKING INC
P.O. BOX 637
RAMONA, CA 92065

FAX:
(760) 788-8454

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'leasha5@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PELESA INC.
1153 GREEN STREET
GLENDALE, CA 91205

FAX:
(818) 247-8760

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'llewellyn4436@msn.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PAYCO SPECIALTIES, INCORPORATED
120 NORTH SECOND AVE.
CHULA VISTA, CA 91910

FAX:
(619) 427-1620

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

THERMOPLASTIC TRAFFIC STRIPE & MARKING
ROADSIDE SIGN
SIGN STRUCTURE
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: '4pvaz@softcom.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PAUL E. VAZ TRUCKING, INC.
4740 E PELTIER ROAD
ACAMPO, CA 95220

FAX:
(209) 367-7930

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: '91916487-3849'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PAT WOODS ASSOCIATES, LTD LLC
P.O. BOX 660171
SACRAMENTO, CA 95866

FAX:
(916) 487-3849

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
nt: Friday, October 10, 2014 9:02 AM
o: 'william.correa@2paragon.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PARAGON PROJECT RESOURCES, INC
7929 BROOKRIVER DRIVE, SUITE 600
DALLAS, TX 75247

FAX:
(214) 634-0097

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'paragonia@charter.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PARAGON INDUSTRIAL COATINGS, INC. DBA PIA, IN
7450 SANTA CRUZ ROAD
ATASCADERO, CA 93422

FAX: (805) 462-1144

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'dsperbe1@san.rr.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PACIFICA CONTRACTING, INC.
5060 PACIFICA DR
SAN DIEGO, CA 92109

FAX:
(858) 270-2696

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'terry@pacificwatertrucks.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PACIFIC WATER TRUCKS
920 WHIPPLE RD
UNION CITY, CA 94587

FAX:
(510) 494-1045

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:02 AM
To: 'juankvaac@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: PACIFIC COAST CONSTRUCTION
27462 VERONA AVENUE
HAYWARD, CA 94545

FAX:
(510) 783-6657

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: '91661533-3540'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: P.M.R. TRUCKING
37032 POND AVE.
PALMDALE, CA 93550

FAX:
(661) 533-3540

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'pawilsoninc@gmail.ocm'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: P. A. WILSON, INC.
8824 WINTERGARDENS BLVD
LAKESIDE, CA 92040

FAX:
(619) 592-4701

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'pwmitch@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: P W TRUCKING, CO.
P O BOX 4512
CARSON, CA 90749

FAX:
(310) 715-1221

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'paconstruction@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: P & A CONSTRUCTION
493 VIENNA STREET
SAN FRANCISCO, CA 94112

FAX:
(415) 334-5701

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'ottosilve@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: OTTO TRUCKING
665 FAIRMOUNT AVE., #3
GLENDALE, CA 91203

FAX:
(818) 241-0729

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'ostcranes@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: OST TRUCKS AND CRANES, INC.
2951 N. VENTURA AVENUE
VENTURA, CA 93001

FAX:
(805) 643-7618

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'bruceatortiz@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ORTIZ ASPHALT PAVING, INC
382 EAST ORANGE SHOW ROAD
SAN BERNARDINO, CA 92408

FAX:
(909) 386-1288

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
PLACE ASPHALT CONCRETE DIKE & MISC
PAVING ASPHALT (ASPHALT CONCRETE)
GRADING
ASPHALT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'isaacontiveros@peoplepc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ONTIVEROS CONCRETE INC.
3211 S SANGER AVE
SANGER, CA 93657

FAX:
(559) 875-2374

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE
PORTLAND CEMENT & CONCRETE PAVEMENT
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
nt: Friday, October 10, 2014 9:01 AM
To: 'tepechiros830@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: OLYMPIC ENGINEERING CONSTRUCTION
3278 CENTRAL AVENUE
SPRING VALLEY, CA 91977

FAX:
(619) 330-1914

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

ranite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'otisclopton@ojbengineering.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: O-J-B ENGINEERING
243 E. DUMAS STREET
SAN BERNARDINO, CA 92408

FAX:
(909) 890-5565

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'angmagee@att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: OFF MY BACK **FAX:**
1521 WEST 50TH STREET
LOS ANGELES, CA 90062

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'NUNEZ@NUNEZ1.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: NUNEZ & ASSOCIATES, INC.
1440 NORTH HARBOR BLVD. #800
FULLERTON, CA 92835

FAX:
(714) 447-8500

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'bebesnte@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: NORTHERN TRUCK & EQUIPMENT
P.O. BOX 55314
HAYWARD, CA 94545

FAX:
(510) 889-0399

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'nish-koinc@comcast.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: NISH-KO INC.
713 NORTH VALENTINE AVE
FRESNO, CA 93706

FAX:
(559) 276-5753

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'pniland@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: NILAND CONSULTANTS
1621 VALLEJO WAY
SACRAMENTO, CA 95818

FAX:
(916) 498-8805

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'copexp@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: NIELSON CONSTRUCTION
147 CAMINO ORUGA
NAPA, CA 94558

FAX:
(707) 253-0131

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'rcervantes@newlandentities.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: Newland Entities, Inc
335 TEEGARDEN AVENUE
YUBA CITY, CA 95992

FAX:
(530) 674-0756

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'nela.enterprises@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: NELA ENTERPRISES, INC.
1740 NEW AVE., #110
SAN GABRIEL, CA 91776

FAX:
(626) 281-1064

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'com@ncciinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: N C C I INC.
16222 GUNDRY AVENUE
PARAMOUNT, CA 90723

FAX:
(562) 220-1133

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'service@mytractorlady.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MY TRACTOR LADY
P.O. BOX 1345
RANCHO CORDOVA, CA 95741

FAX:
(916) 689-1514

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
GRADING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'mwrconstruction@dslextreme.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MWR CONSTRUCTION
24377 NEWHALL AVE. #212
NEWHALL, CA 91321

FAX:
(661) 287-9267

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, Including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'barry@municon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MUNICON CONSULTANTS
1300 22ND STREET, SUITE A
SAN FRANCISCO, CA 94107

FAX:
(415) 282-4097

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'nestor.mejia@mses-inc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MS ENVIRONMENTAL SOLUTIONS
1900 BATES AVENUE, SUITE L
CONCORD, CA 94520

FAX:
(925) 685-5894

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'mrbcalifornia@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MRB CALIFORNIA ENTERPRISES, INC.
PO BOX 110452
CAMPBELL, CA 95011

FAX:
(408) 283-9839

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: '91562942-8562'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MOYA TRUCKING
9298 SIERRA VISTA CIRCLE
PICO RIVERA, CA 90660

FAX:
(562) 942-8562

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'michellemotta@mottaconcrete.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MOTTA CONCRETE CONSTRUCTION
429 DAISY LANE, STE. B
SAN MARCOS, CA 92078

FAX:
(760) 736-8547

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'montani.trucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MONTANI TRUCKING, INC.
4919 W. 129TH STREET,
HAWTHORNE, CA 90250

FAX:
(310) 978-0803

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'stomls-office@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MLS CONSTRUCTION
368 31ST AVENUE
SAN FRANCISCO, CA 94121

FAX:
(415) 752-7537

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'vmuniz@charter.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MLE ENVIRONMENTAL TECHNOLOGIES, INC.
11511 RAGUSA DRIVE
RANCHO CUCAMONGA, CA 91701

FAX:
(909) 989-4791

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'plawrence@mjkconstruction.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MJK CONSTRUCTION, INC.
2766 POMONA BLVD.,
POMONA, CA 91768

FAX:
(909) 594-6169

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: '91909421-0802'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MIGUEL RAMOS TRUCKING
657 W MARIANA ST
RIALTO, CA 92376

FAX:
(909) 421-0802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'metroconstructs@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: METROPOLITAN CONSTRUCTION
8934 TROY ST
SPRING VALLEY, CA 91977

FAX:
(619) 741-5658

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'metco-usa@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: METCO
2165 FRANCISCO BOULEVARD, #AI
SAN RAFAEL, CA 94901

FAX:
(415) 455-9960

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'bwindle@mendoza-associates.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MENDOZA & ASSOCIATES
501 SECOND STREET, SUITE 330
SAN FRANCISCO, CA 94107

FAX:
(415) 644-0181

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'jmcdas2@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MCDOWELL & ASSOCIATES
4029 MARION WAY
LONG BEACH, CA 90807

FAX:
(562) 997-9264

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'em2671@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MCCANTS TRUCKING
755 LOYOLA AVENUE
CARSON, CA 90746

FAX:
(310) 768-2827

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'r.mcleod@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MC LEOD TRUCKING
1911 EUCLID AVENUE
EL CAJON, CA 92019

FAX:
(619) 442-4928

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'dmm1984@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MC CULLOUGH CONSTRUCTION INC
66 CAMPBELL RIDGE ROAD
SALYER, CA 95663

FAX:
(707) 839-3504

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'karen@maximfloors.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MAXIM FLOOR SYSTEMS
1189 N. GROVE STREET
ANAHEIM, CA 92806

FAX:
(714) 239-6700

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'diana@matzenauer.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MATZENAUER ELECTRIC, INC
12115 LAKESIDE AVE
LAKESIDE, CA 92040

FAX:
(619) 390-4559

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'rmattos@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MATTOS EQUIPMENT TRANSPORT
8567 WEST SCHULTE ROAD
TRACY, CA 95304

FAX:
(209) 835-2401

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
nt: Friday, October 10, 2014 9:01 AM
To: '91951698-1101'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MATERIAL SUPPLY UNLIMITED
23437 ABURY AVENUE,
MURRIETA, CA 92562

FAX:
(951) 698-1101

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'gina@mascorroconcrete.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MASCORRO CONCRETE CONSTRUCTION INC.
72-290 QUARRY TRAIL #1
THOUSAND PALMS, CA 92276

FAX:
(760) 343-2623

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
}TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'martinidrilling@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MARTINI DRILLING CORP.
10893 PORTAL DRIVE
LOS ALAMITOS, CA 90720

FAX:
(714) 229-1681

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: '91323758-8580'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: MARGARET TATE TRUCKING
1926 WEST 76TH STREET
LOS ANGELES, CA 90047

FAX:
(323) 758-8580

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
nt: Friday, October 10, 2014 9:01 AM
To: 'MonSLee@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: M. S. LEE ENTERPRISES
1908 COVENTRY
CLOVIS, CA 93611

FAX:
(559) 325-0760

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'mhernandez@covad.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: M. HERNANDEZ CONSTRUCTION INC
2601 MISSION STREET SUITE 215
SAN FRANCISCO, CA 94110

FAX:
(415) 824-4696

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'YRASO@MSN.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: M T K CONCRETE, INC.
15527 SEAFORTH AVENUE
NORWALK, CA 90650

FAX:
(562) 926-2477

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: '91619766-4962'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: M L LITTLE BEAVER CONSTRUCTION INC
39202 OLD HIGHWAY 80
BOULEVARD, CA 91905

FAX:
(619) 766-4962

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'michellemgpaving@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: M G PAVING COMPANY
P.O. BOX 12645
FRESNO, CA 93778

FAX:
(559) 275-4585

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'mdttrucking@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: M DAVIES TRUCKING_
PO BOX 611
ROCKLIN, CA 95677

FAX:
(916) 660-1903

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'tb1154@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: M & B TRUCKING
1008 THICKET DR.
CARSON, CA 90746

FAX:
(310) 762-2255

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'luislittho1@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LURSA TRUCKING **FAX:**
8955 EAST AVE. T8
LITTLEROCK, CA 93543

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'lunatrucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LUNA TRUCKING
7102 CORTLAND STREET
PARAMOUNT, CA 90723

FAX:
(310) 991-5862

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'lovettexcavating@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LOVEX GENERAL ENGINEERING CORPORATION
PO BOX 1968
WRIGHTWOOD, CA 92397

FAX:
(760) 249-6616

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'andreanorth@loopmastersinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LOOP MASTERS INC.
4740 EAST BRYSON ST
ANAHEIM, CA 92807

FAX:
(714) 630-1783

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADSIDE SIGN

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: '91951360-5913'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LOERA-MURILLO TRUCKING
5961 RIDGEVIEW AVENUE
MIRA LOMA, CA 91752

FAX:
(951) 360-5913

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (FURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'liquidandbulk@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LIQUID AND BULK DISPATCH, INC.
4114 W. DAKOTA_AVENUE
FRESNO, CA 93722

FAX:
(559) 276-0308

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Friday, October 10, 2014 9:01 AM
To:	'lewisengineering@sbcglobal.net'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LEWIS ENGINEERING
98 RAMONA AVENUE
PIEDMONT, CA 94611

FAX:
(510) 601-7206

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'sleblanc2256@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LE BLANC TRUCKING
24445 PASEO DE TORONTO
YORBA LINDA, CA 92887

FAX:
(714) 692-1370

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:01 AM
To: 'ytruckinc@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LA'Y TRUCKING, INC.
5794 LUBER STREET
SAN DIEGO, CA 92114

FAX:
(619) 263-3823

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'larrystrucking@roadrunner.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LARRY'S TRUCKING
532 W. PHILADELPHIA STREET
ONTARIO, CA 91762

FAX:
(909) 986-8103

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'vlarranga@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LARRANAGA TRUCKING
2206 N. EAST STREET
ALTURAS, CA 96101

FAX:
(530) 233-3785

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'ray@langley1.us'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LANGLEY TRAFFIC SERVICE, INC.
2777 U.S. ROUTE #1
TREVOSE, PA 19053

FAX:
(215) 638-9255

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK RENTAL
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'lynnlamark@me.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LA MARK TRANSPORTATION CO
509 CALIFORNIA DRIVE
BURLINGAME, CA 94010

FAX:
(650) 393-4047

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, Including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'ladumpexpress@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: L.A. DUMP EXPRESS
1175 N. LOS ROBLES AVE
PASADENA, CA 91104

FAX:
(626) 345-9630

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

`TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'l.rileytrucking@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

FAX:
(323) 231-5083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'lcurtite@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: L. CURTIS TRUCK & EQUIPMENT
452 CAJON ST
REDLANDS, CA 92373

FAX:
(909) 335-7499

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'marisa@lcpaving.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: L C PAVING & SEALING
996 BORDEN RD.
SAN MARCOS, CA 92069

FAX:
(760) 752-1674

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'landtenterprize@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: L & T ENTERPRIZE
5132 S. GARTH AVENUE
LOS ANGELES, CA 90056

FAX:
(323) 293-0420

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'karen@imaginationmetals.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: KAYLEN TRAFFIC CONTROL **FAX:**
22140 FRONTIER ROAD
CLOVIS, CA 93619

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'katfreight@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: K.A.T. FREIGHT BROKER
4418 PALO VERDE AVENUE
LAKEWOOD, CA 90713

FAX:
(562) 724-7272

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'ktweidt@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: K R T MANAGEMENT INC.
26225 ENTERPRISE COURT
LAKE FOREST, CA 92630

FAX:
(949) 580-2802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'garyc@krcsafety.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: K R C SAFETY CO. INC.
6084 WEST HURLEY
VISALIA, CA 93291

FAX:
(559) 732-2684

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91323971-1437'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JUAN G. LOPEZ TRUCKING
8952 S. ST. ANDREWS PL.
LOS ANGELES, CA 90047

FAX:
(323) 971-1437

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'wcarolune@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JTC JACKSON TRUCKING COMPANY INC
332 NORTHHAMPTON WAY
NEWMAN, CA 95360

FAX:
(209) 862-8004

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'hercon7774511@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JOSEPH ENGINEERING
758 S. HOLLENBECK AVENUE
COVINA, CA 91723

FAX:
(626) 331-3638

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'JLOPEZTRUCKING@SBCGLOBAL.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JOSE LOPEZ TRUCKING
10132 WASHINGTON AVENUE
SOUTHGATE, CA 90280

FAX:
(323) 569-2336

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'maryjsw@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JOHNSON SIMPSON WRIGHT TRUCKING, INC
644 ANDERSON RD
ALPINE, CA 91901

FAX:
(619) 328-1751

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'laurid1@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JOHN'S EQUIPMENT RENTAL
11775 TOPO LANE
LAKESIDE, CA 92040

FAX:
(619) 390-7195

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'mia-beth@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JO JO'S TRUCKING, INC.
20949 E. GRANITE WELLS DRIVE
WALNUT, CA 91789

FAX:
(909) 839-0020

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'jrose@jmfiberoptics.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JM FIBER OPTICS, INC.
13941 RAMONA AVE., SUITE A
CHINO, CA 91710

FAX:
(909) 628-1990

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'angel@vazqueztrucking.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JJ VAZQUEZ TRUCKING, INC.
6250 MORTON AVENUE
RIVERSIDE, CA 92515

FAX:
(951) 727-0080

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'jesmarboring@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JESMAR CONSTRUCTION
2528 NORTH OAKMOUNT AVENUE
SANTA ANA, CA 92706

FAX:
(714) 972-9331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'fordjerry@scbglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JERRY LEE FORD CONSTRUCTION
2350 WILSEY DRIVE
REDDING, CA 96001

FAX:
(530) 241-2079

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91909394-0645'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JENNIE CHAMBERS TRUCKING
915-C W FOOTHILL, ROOM 145
CLAREMONT, CA 91711

FAX:
(909) 394-0645

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'jacotrucking@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JA-CO TRUCKING
1412 BUTTE BEND LN
YUBA CITY, CA 95993

FAX:
(530) 741-1034

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91925837-8244'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: JACKSON TRUCKING COMPANY
211 MILWAUKEE PLACE
DANVILLE, CA 94526

FAX:
(925) 837-8244

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91818822-1654'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: J.Z. TRUCKING
11207 BLYTHE STREET
SUN VALLEY, CA 91352

FAX:
(818) 822-1654

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'beajca@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: J.C.A. TRUCKING
1600 EAST ARROW HIGHWAY
IRWINDALE, CA 91706

FAX:
(626) 357-6740

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'jmtsi@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: J. MCBRIDE TRUCKING SERVICES, INC
9914 CLEARY ST
SANTEE, CA 92071

FAX:
(619) 258-9772

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'jhigginstrucking@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: J. HIGGINS TRUCKING
1420 VAN DYKE AVENUE
SAN FRANCISCO, CA 94124

FAX:
(415) 337-8712

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'joann.vann@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: J VANN TRUCKING
6028 HAYTER AVENUE
LAKEWOOD, CA 90712

FAX:
(760) 951-9285

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'j-s-trucking@msn.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: J S TRUCKING
10342 BEVIS AVENUE
MISSION HILLS, CA 91345

FAX:
(818) 365-1521

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'jpelect2000@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: J P CONSTRUCTION & ELECTRIC
12638 BLOOMFIELD AVENUE, #74
NORWALK, CA 90650

FAX:
(562) 219-0856

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'jmleasing.turner@gmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: J & M LEASING & TRUCKING
117 SOUTH 4TH STREET
RICHMOND, CA 94804

FAX:
(510) 215-8025

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91562802-0749'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ISAAC HARRIS TRUCKING
400 E. OAKS ST.
COMPTON, CA 90220

FAX:
(562) 802-0749

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'hbell@iess-safety.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: INVICTUS ENVIRONMENTAL SAFETY SOLUTIONS **FAX:**
21300 HIPASS DRIVE **(909) 396-5200**
DIAMOND BAR, CA 91765

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'jack@interwestpacific.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: INTERWEST PACIFIC, LTD.
990 HIGHLAND DR. STE. 212F
SOLANA BEACH, CA 92075

FAX:
(858) 777-3665

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'marco@interiordemolition.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: INTERIOR DEMOLITION INC
2621 HONOLULU AVE
MONTROSE, CA 91020

FAX:
(818) 249-4937

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'gary@inlinerail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: IN-LINE FENCE & RAILING CO., INC **FAX:**
PO BOX 2637
RAMONA, CA 92065

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'isainc@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: INFRA-STRUCTURE AGGREGATES, INC.
10058 IRON MOUNTAIN COURT
ALTA LOMA, CA 91737

FAX:
(909) 941-1797

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

AGGREGATE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'leonard@incentivetransporation.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: INCENTIVE TRANSPORTATION SERVICES INC
25876 THE OLD ROAD # 130
STEVENSON RANCH, CA 91381

FAX:
(661) 255-8613

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'SUE@IBISENVIRONMENTAL.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: IBIS ENVIRONMENTAL INC
340 COLEMAN DRIVE
SAN RAFAEL, CA 94901

FAX:
(415) 453-7601

WE ARE REQUESTING QUOTATIDNs FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91818897-6054'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: HUGO'S TRUCKING
12876 OSBORNE ST.
PACOIMA, CA 91331

FAX:
(818) 897-6054

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91818830-3762'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: HJM TRUCKING
9320 WOODMAN AVE.
ARLETA, CA 91331

FAX:
(818) 830-3762

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91760353-0122'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: HERNANDEZ TRUCKING
799 E. MAIN STREET
EL CENTRO, CA 92243

FAX:
(760) 353-0122

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, LASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'nsaunders@hbmediagroup.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: HBMG, INC
1033 LA POSADA, STE 310
AUSTIN, TX 78752

FAX:
(512) 323-0249

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'hbatrucking@nextel.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: HBA TRUCKING
12591 MINEOLA STREET
ARLETA, CA 91331

FAX:
(818) 896-2237

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'hamdowtran@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: HAMMER-DOWN TRANSPORTATION, INC.
3311 W. MANCHESTER BLVD., SUITE 202
INGLEWOOD, CA 90305

FAX:
(323) 750-0098

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'h_teresa52@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: H & R TRUCKING
1835 MT HOOD
LAS VEGAS, NV 89156

FAX:
(702) 651-8587

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91818896-6951'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: H & C ELECTRIC COMPANY, INC
10319 NORRIS AVENUE
POMONA, CA 91331

FAX:
(818) 896-6951

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'gscon@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: GOLDEN SUN CONSTRUCTION, INC
25371 MUSTANG DRIVE
LAGUNA HILLS, CA 92653

FAX:
(949) 380-9707

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'lalatri@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: GLOBAL ROAD SEALING, INC
10832 DOROTHY AVE
GARDEN GROVE, CA 92843

FAX:
(714) 893-0945

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'geronimo_concerte@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: GERONIMO CONCRETE, INC.
4560 N. HUNTINGTON DR.
LOS ANGELES, CA 90032

FAX:
(323) 222-8312

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'generalsupply@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: GENERAL SUPPLY COMPANY
971 87TH AVENUE
OAKLAND, CA 94621

FAX:
(510) 632-2315

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'gemsinc@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: GENERAL ENVIROMENTAL MANAGEMENT SERVICES (GEM
195 HIGHWAY AVENUE
BAY POINT, CA 94565

FAX: (925) 458-6482

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: '91818686-1094'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: GC'S TRUCKING
12134 VAN NUYS BLVD.
LAKE VIEW TERRACE, CA 91342

FAX:
(818) 686-1094

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 9:00 AM
To: 'cliff@garciapaving.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: GARCIA PAVING COMPANY, INC.
2951 SOUTH ELM
FRESNO, CA 93706

FAX:
(559) 266-8337

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

AGGREGATE BASE
ASPHALT CONCRETE
PORTLAND CEMENT & CONCRETE PAVEMENT
PAVING ASPHALT (ASPHALT CONCRETE)
MINOR CONCRETE STRUCTURE
CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT

CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'lynx208@cbiwireless.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: G.A. PAPAIOANU TRUCKING, INC.
7430 LIBERTY AVE.
CORONA, CA 92881

FAX:
(928) 472-7246

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'MeanGreenFleet@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: G. O. RODRIGUEZ TRUCKING, INC
16155 EAST FIRST STREET
IRWINDALE, CA 91706

FAX:
(626) 815-8671

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'gsosainc@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: G SOSA CONSTRUCTION, INC
2880 SANTA MARIA WAY, SUITE D3
SANTA MARIA, CA 93455

FAX:
(805) 934-3609

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'cooper_g05@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: G & S TRANSPORT SERVICE
405 CHARMINGDALE
DIAMOND BAR, CA 91765

FAX:
(909) 396-4814

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'r.ferguson@gfconcretecutting.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: G & F CONCRETE CUTTING, INC.
1006 E. CHESTNUT AVENUE
SANTA ANA, CA 92711

FAX:
(888) 624-4361

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'fulltraffic@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FULL TRAFFIC MAINTENANCE, INC.
29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

FAX:
(949) 459-1245

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'fresnoconcreteconst@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FRESNO CONCRETE CONSTRUCTION, INC.
5450 S VILLA AVE
FRESNO, CA 93725

FAX:
(559) 834-2064

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
nt: Friday, October 10, 2014 8:59 AM
o: 'staffone@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FREEDOM TRANSPORTATION
16511 KIWI WAY
LAKE ELSINORE, CA 92530

FAX:
(951) 471-1185

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
nt: Friday, October 10, 2014 8:59 AM
o: '91805606-1672'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FRED L. WILLIAMS TRUCKING
565 DRUMMER CT
SANTA MARIA, CA 93455

FAX:
(805) 606-1672

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified ubcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX SPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'fzabeltrkn@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FRANK ZABEL TRUCKING CO.
4726 CUMMINGS ROAD
EUREKA, CA 95503

FAX:
(707) 443-4267

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
nt: Friday, October 10, 2014 8:59 AM
o: 'forcetraffic@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FORCE TRAFFIC CONTROL, INC.
PO BOX 1107
EXETER, CA 93221

FAX:
(559) 594-1056

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91661810-6286'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FLETCHER TRUCKING
4360 MICHAEL LANE
AUBURN, CA 95602

FAX:
(661) 810-6286

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'jflamenco63@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FLAMENCO TRUCKING
18184 8TH STREET
BLOOMINGTON, CA 92316

FAX:
(909) 877-8778

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'jkaufman@firstfuel.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FIRST FUEL, INC.
14 BOLIVAR STREET,
NEWPORT BEACH, CA 92663

FAX:
(949) 270-6257

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'finegradeeq@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FINE GRADE EQUIPMENT, INC.
41729 CIELO VISTA DRIVE
PALMDALE, CA 93551

FAX:
(661) 945-1183

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'mark@morikawa-scada.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: FIBER INTEGRATED, INC.
11930 JUNIETTE STREET
CULVER CITY, CA 90230

FAX:
(310) 822-0306

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91805650-5208'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: EXENI PAVING & GRADING, INC.
1905 CALLE BOGOTA
ROWLAND HEIGHTS, CA 91748

FAX:
(805) 650-5208

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'RLHARDER@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: EXCEL CONCRETE BREAKING, INC.
5039 EUREKA AVENUE
YORBA LINDA, CA 92886

FAX:
(714) 528-9275

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'hadieh.elias@eseweb.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ESE CONSULTING ENGINEERS, INC.
1060 GRANT STREET, SUITE 3D
BENICIA, CA 94510

FAX:
(707) 747-6538

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'esctrkg327@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ESCARZAGA TRUCKING
1976 REGINA CT
SANTA MARIA, CA 93458

FAX:
(805) 928-4855

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'ernie@emconcreteinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ERNIE MARTINEZ CONCRETE, INC.
5108 WOODMERE DRIVE
BAKERSFIELD, CA 93313

FAX:
(661) 837-4099

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91661269-2222'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ERIC'S BACKHOE SERVICE
4780 MARY HILL ROAD
ACTON, CA 93510

FAX:
(661) 269-2222

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'sherrylang@electricalandnetworksolutions.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ELECTRICAL & NETWORK SOLUTIONS
PO BOX 2861
TEMECULA, CA 92593

FAX:
(951) 694-8335

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'edgarstrucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: EDGARS TRUCKING
742 BRADY AVE.
LOS ANGELES, CA 90022

FAX:
(323) 887-7035

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'anne@ecobridges.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ECOBRIDGES ENVIRONMENTAL CONSULTING
168 MCNAB CIRCLE
GRASS VALLEY, CA 95945

FAX:
(530) 274-1147

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91323779-6415'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: EARL G. HARMON TRUCKING
1412 W. 111TH PLACE,
LOS ANGELES, CA 90047

FAX:
(323) 779-6415

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'clbrooks@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: EAGLE ENGINEERING AND CONSTRUCTION, INC
1175 PALOMAR DRIVE
REDWOOD CITY, CA 94062

FAX:
(661) 726-4460

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS
ROADWAY EXCAVATION
CLEARING & GRUBBING
PORTLAND CEMENT & CONCRETE PAVEMENT
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'EAGLE.ASPHALT@VERIZON.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: EAGLE ASPHALT CONSTRUCTION, INC.
21450 GOLDEN SPRINGS DRIVE, SUITE J
WALNUT, CA 91789

FAX:
(909) 444-8311

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'ecfireco@linkline.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: E.C. FIRE CO., INC.
2846 W. 8TH ST., STE. 101
LOS ANGELES, CA 90005

FAX:
(213) 383-9366

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY
SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91323754-8558'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES, CA 90044

FAX:
(323) 754-8558

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'mabel.harris@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: E. & M. TRUCKING
9719 CIMARRON STREET,
LOS ANGELES, CA 90047

FAX:
(323) 777-2189

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'billv@dynamictrans.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DYNAMIC TRANSPORT
15568 SLOVER AVE
FONTANA, CA 92337

FAX:
(909) 822-5265

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'durightconstruction@gmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DU-RIGHT CONST. INC.
P.O. BOX 46
ROSEVILLE, CA 95661

FAX:
(916) 791-2817

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'dunnnson@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DUNN & SON TRUCKING, INC.
2182 N PLEASANT AVENUE
FRESNO, CA 93705

FAX:
(559) 271-0415

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'dmtsb@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DRAGON MATERIAL TRANSPORT, INC.
4543 N. HAYES
FRESNO, CA 93722

FAX:
(559) 233-3666

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91415566-4177'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DM DEMO AND TRUCKING
1435 22ND AVENUE
SAN FRANCISCO, CA 94122

FAX:
(415) 566-4177

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), ELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91714636-0967'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DIRECT TRUCKING
310 MAGNOLIA AVE
FULLERTON, CA 92833

FAX:
(714) 636-0967

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91661948-5588'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DEANA'S EQUIPMENT RENTAL COMPANY
6720 W. SYCAMORE LANE,
PALMDALE, CA 93551

FAX:
(661) 948-5588

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'charlesettas@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DD & L TRUCKING
35 PARK CIRCLE
MARIN CITY, CA 94965

FAX:
(415) 332-4585

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91562869-0636'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DAVID BRAVO TRUCKING
9232 CORD AVENUE
DOWNEY, CA 90240

FAX:
(562) 869-0636

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'davestcp@san.rr.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: DAVE'S TRAFFIC CONTROL PLANS
3411 ECOCHEE AVENUE
SAN DIEGO, CA 92117

FAX:
(858) 412-4396

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'dandrtcs@gmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: D&R TRAFFIC CONTROL SERVICES
12031 NIETA DRIVE
GARDEN GROVE, CA 92840

FAX:
(714) 534-3679

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'dlconstruction@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: D L CONSTRUCTION
5460 W RAMONA
FRESNO, CA 93722

FAX:
(559) 274-1579

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'deserpatrucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: D & E SERPA TRUCKING, INC.
881 HOWE ROAD
MARTINEZ, CA 94553

FAX:
(925) 228-3366

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'crookstrucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CROOKS TRUCK & EQUIPMENT RENTAL, INC. **FAX:**
4538 BLANCA DR. **(714) 821-4730**
CYPRESS, CA 90630

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91719487-9490'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CONSTRUCTION MATERIALS TRANSPORT LLC
15523 CANDLE CREEK DRIVE
MONUMENT, CO 80132

FAX:
(719) 487-9490

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'cobratrk2000@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: COBRA TRUCKING
918 INGERSON AVENUE
SAN FRANCISCO, CA 94124

FAX:
(415) 330-9354

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'james.lu@cnseng.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CNS ENGINEERS, INC
5 TESSERA AVENUE
FOOTHILL RANCH, CA 92610

FAX:
(949) 588-6191

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91310608-2210'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CMM TRUCKING, LLC
548 WEST TICHENOR ST
COMPTON, CA 90220

FAX:
(310) 608-2210

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91415243-8644'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CMC TRAFFIC CONTROL SPECIALIST
375 ILLINOIS STREET
SAN FRANCISCO, CA 94107

FAX:
(415) 243-8644

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'bmadrid@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CM INDUSTRIAL & SAFETY SUPPLY, INC
1336 WEST GAYLORD STREET
LONG BEACH, CA 90813

FAX:
(562) 435-1586

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'bclark5543@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CLARK TRANSPORTATION CONSULTING SERVICES
1 VAIL LANE
FLEMINGTON, NJ 08822

FAX: (908) 284-1081

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'cbalderas@cinaryconstruction.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CINARY CONSTRUCTION CO
4024 LOST SPRINGS DRIVE
CALABASAS HILLS, CA 91301

FAX:
(818) 880-6562

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT
ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'cts2005@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CHERYL'S TRUCKING SERVICE, INC
23669 CHEYENNE CANYON DRIVE
QUAIL VALLEY, CA 92587

FAX:
(951) 244-7795

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91818764-0665'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CASTILLO TRUCKING SERVICE
7526 IRVINE AVE.
NORTH HOLLYWOOD, CA 91605

FAX:
(818) 764-0665

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91916689-0268'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CARDOZA TRUCKING
8641 OLDWOODS WAY
SACRAMENTO, CA 95828

FAX:
(916) 689-0268

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'sooners7@wildblue.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CAPLINGER CONSTRUCTION INC
15924 NORTH CAJON BLVD
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: 'rccamesetrans@att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CAMESE TRANSPORTATION, INC.
10469 W. COURT
OAKLAND, CA 94603

FAX:
(510) 382-9312

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91323296-4486'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CALLUM TRUCKING
1626 CENTINELA, SUITE 3
INGLEWOOD, CA 90302

FAX:
(323) 296-4486

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:59 AM
To: '91323269-0611'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CABO TRANSPORT & SERVICES
3920 WHITESIDE STREET
LOS ANGELES, CA 90063

FAX:
(323) 269-0611

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'Linda@crganndemolition.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: C.R. GANN DEMOLITION, INC
31521 PARK BLVD
NUEVO, CA 92567

FAX:
(951) 928-3474

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
ent: Friday, October 10, 2014 8:58 AM
o: 'carlos@cprtrucking.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: C.P.R. TRUCKING, INC.
12825 ARROYO ST.
SYLMAR, CA 91342

FAX:
(818) 837-8322

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: '91661944-2210'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: C & S EARLY TRUCKING, INC.
9055 EAST AVENUE T-14
LITTLEROCK, CA 93543

FAX:
(661) 944-2210

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'CJSanchez@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: C & R LANDSCAPE
P.O. BOX 1894
OXNARD, CA 93030

FAX:
(805) 981-1617

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: '91831475-1069'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: C & L TRUCKING
1955 - 15TH AVE
SANTA CRUZ, CA 95062

FAX:
(831) 475-1069

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), ELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: '91714871-1834'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: BUTLER & SON TRUCKING
441 E. MONTWOOD AVE.
LA HABRA, CA 90631

FAX:
(714) 871-1834

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'bbloom@bloomgeneral.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: BLOOM GENERAL CONSTRUCTION **FAX:**
13754 CAMINITO VIZZINI **(858) 672-2577**
SAN DIEGO, CA 92129

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'allisonragan@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: BLACK DIAMOND ASPHALT, INC.
118 MAIN STREET
VACAVILLE, CA 95688

FAX:
(707) 448-9407

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
ASPHALT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'bitech_ben@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: BITECH CONSTRUCTION CO., INC.
6980 ARAGON CIRCLE, UNIT #5
BUENA PARK, CA 90620

FAX:
(714) 552-0302

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'donnawatson52@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: BIG VALLEY ASPHALT
8000 KROLL # 74
BAKERSFIELD, CA 93311

FAX:
(661) 664-7925

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'benitotrucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: BENITO TRUCKING, INC.
11752 WICKS
SUN VALLEY, CA 91352

FAX:
(818) 768-1371

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: '91415822-2714'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: BAYVIEW SAND TRUCKING & MATERIALS
5112 3RD STREET
SAN FRANCISCO, CA 94124

FAX:
(415) 822-2714

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'ana@bajatruckinginc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: BAJA TRUCKING, INC.
LAVENDER LN
MORENO VALLEY, CA 92553

FAX:
(951) 247-9616

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK RENTAL
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'baiba@charter.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: BAIBA'S SAFETY SERVICE, INC
P. O. BOX 2828
ATASCADERO, CA 93423

FAX:
(805) 462-1394

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: '91818832-7697'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: A-T TRUCKING
12000 NUGENT DRIVE
GRANADA HILLS, CA 91394

FAX:
(818) 832-7697

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'ARROYOTKG@COMCAST.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ARROYO TRUCKING, INC.
PO BOX 2087
LIVERMORE, CA 94550

FAX:
(925) 447-6699

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'arguelloconcrete@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ARGUELLO CONCRETE CONSTRUCTION **FAX:**
5753 N. MARIPOSA **(559) 261-9885**
FRESNO, CA 93710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'archuleta8@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ARCHULETA CONCRETE CONSTRUCTION COMPANY **FAX:**
79-607 COUNTRY CLUB DRIVE, SUITE 1 **(760) 345-8223**
BERMUDA DUNES, CA 92201

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'dougblacksher@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: AMG CONSTRUCTION
8908 THERMAL STREET
OAKLAND, CA 94605

FAX:
(510) 562-4339

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
ASPHALT CONCRETE
CLEARING & GRUBBING
CLEARING & GRUBBING
PAVING ASPHALT (ASPHALT CONCRETE)
PAVING ASPHALT (ASPHALT CONCRETE)
CONCRETE & CEMENT
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE

ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: '91650593-9002'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ALL-TECH SUPPLY
299 OLD COUNTY ROAD SUITE 16
SAN CARLOS, CA 94070

FAX:
(650) 593-9002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY
PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'sphelps@allstate-services.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ALLSTATE SERVICES ENVIRONMETAL INC **FAX:**
1826 POMONA RD **(951) 340-1448**
CORONA, CA 92880

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'service@alertolite.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ALERT-O-LITE, INC
P.O. BOX 12224
FRESNO, CA 93777

FAX:
(559) 453-3250

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS
GUARD RAILINGS & BARRIERS
SIGN STRUCTURE
ROADSIDE SIGN
SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'abarri@linkline.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ALERT BARRICADE, INC.
753 WEST NINTH STREET, UNIT C
SAN JACINTO, CA 92582

FAX:
(951) 654-1051

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'jorgehe@pacito.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ALDO'S TRUCKING
8416 MAMMOTH AVE.
PANORAMA CITY, CA 91402

FAX:
(818) 891-0932

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'advantageDG@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ADVANTAGE DEMOLITION AND GRADING, INC
19819 BLYTHE ST
WINNETKA, CA 91306

FAX:
(818) 882-0509

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'jibaez@advgeosolutions.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ADVANCED GEOSOLUTIONS, INC
2425 COLORADO AVE, SUITE 310
SANTA MONICA, CA 90404

FAX:
(310) 796-9001

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: '91661589-5245'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ADVANCED ASPHALT & ENGINEERING **FAX:**
2904 WEAR STREET **(661) 589-5245**
BAKERSFIELD, CA 93308

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PLACE ASPHALT CONCRETE DIKE & MISC
ROADWAY EXCAVATION
ASPHALT CONCRETE
SEAL COAT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'sales@acmesafetysupply.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ACME SAFETY & SUPPLY CORP
3442 SUTHERLAND STREET
SAN DIEGO, CA 92110

FAX:
(619) 542-0763

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
SAFETY
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: '91562926-4311'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: AC-DC ELECTRIC
13326 YUCATAN PLACE
CERRITOS, CA 90703

FAX:
(562) 926-4311

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), ELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'accu@accuconst.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: ACCU CONSTRUCTION
23135 BETTY ROAD
PERRIS, CA 92570

FAX:
(951) 657-8281

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

VE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'brenda@afloresgrading.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: A. FLORES EXCAVATING & GRADING INCORPORATED **FAX:**
86-110 AVENUE 54 **(760) 398-1697**
COACHELLA, CA 92236

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'info@abhashmi.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: A. B. HASHMI **FAX:**
2003 S EL CAMINO REAL #105
OCEANSIDE, CA 92054

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'CLAUDIASEMAIL247@YAHOO.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: A S TWINZ TRUCKING
1113 LUCAS ST.
SAN FERNANDO, CA 91340

FAX:
(818) 365-0603

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE 'MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'elaine@aconezone.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: A CONE ZONE, INC
1128 QUARRY STREET
CORONA, CA 92879

FAX:
(951) 734-2887

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADSIDE SIGN
SIGN STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Friday, October 10, 2014 8:58 AM
To: 'paul.acdike@hughes.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: A C DIKE CO
2788 VENTURE DR.
LINCOLN, CA 95648

FAX:
(916) 645-9618

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

AGGREGATE BASE
PAVING ASPHALT (ASPHALT CONCRETE)
PLACE ASPHALT CONCRETE DIKE & MISC
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
nt:	Friday, October 10, 2014 8:58 AM
To:	'marystrucks@aol.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: A & M GENTRY TRUCKING
3736 E. AVENUE, T-6
PALMDALE, CA 93550

FAX:
(661) 285-5011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Low Bidder

02-03-15A07:48 RCVD

GRANITE™

GOOD FAITH EFFORTS DOCUMENTATION

FOR

Caltrans

Contract No.: 07-2656U4

Widen roadway and cold plane asphalt pavement

and place HMA

(1 of 4)

Bid Date: January 28, 2015 @ 2:00 PM

Low Bidder

02-03-15A07:48 RCVD

GOOD FAITH EFFORTS
DOCUMENTATION
"SECTION 1"

GRANITE™

ADVERTISMENTS
"SECTION 2"

GOOD FAITH EFFORTS

***Caltrans* Contract No.:**

07-2656U4

Widen roadway and cold plane asphalt pavement and place HMA

1ST, 2ND & 3RD
SOLICITATIONS
"SECTION 3"

RESPONCES
"SECTION 4"

ADDITIONAL DOC.
"SECTION 5"

Low Bidder

02-03-15A07:48 RCVD

GRANITE

TRANSMITTAL LETTER

P.O. BOX 902500 PALMDALE, CA., 93590-2500 PHONE 661-726-4447 FAX 661-726-4460

TO: California Department of Transportation
1727 30TH Street
Sacramento, CA 95816-7005
ATTN: MSC 43 Office Engineer

DATE: January 30, 2015
RE. 07-2656U4
Widen Roadway and Cold Plane
Asphalt Pavement and Place HMA

WE ARE TRANSMITTING:

☐ HEREWITH ☐ UNDER SEPARATE COVER ☑ VIA MAIL/FED EX ☐ EMAIL ☐ FAX

THE FOLLOWING:

☐ CONTRACT ☐ DRAWINGS ☐ COPY OF LETTER ☐ RFI

☐ SUBCONTRACT ☐ SPECIFICATION5 ☐ INVOICE'S) ☐ SUBMITTALS

☐ CHANGE ORDER___ ☐ PAYRDLL DOCUMENTS ☐ MISC. ITEMS NOTED Good Faith Effort

FOR:

☐ APPROVAL ☐ SIGNATURE ☐ INFORMATION ☐ CORRECTIONS

☐ COMMENT ☑ AS REQUESTED ☐ PERIOD ENDING_____

☐ AS NOTED_____

REMARKS:

Please contact me at 661-726-4447 or edwin.floyd@gcinc.com for any questions or comments or additional information.

COPY TO

Edwin C. Floyd, II
SIGNATURE

If enclosures are not as noted, kindly notify us at once.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A & G TRUCKING COMPANY
142 W. 6TH ST. APT 4
LOS ANGELES, CA 90003

FAX:
(323) 971-3113

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A & M GENTRY TRUCKING
3736 E. AVENUE, T-6
PALMDALE, CA 93550

FAX:
(661) 285-5011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A B S L CONSTRUCTION
29334 PACIFIC STREET
HAYWARD, CA 94544

FAX:
(510) 727-0910

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
MINOR CONCRETE STRUCTURE
TRAFFIC CONTROL SYSTEM
GRADING
ROADWAY EXCAVATION

VE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK 'REATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A C DIKE CO
2788 VENTURE DR.
LINCOLN, CA 95648

FAX:
(916) 645-9618

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PLACE ASPHALT CONCRETE DIKE & MISC
PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE
AGGREGATE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A CONE ZONE, INC
1128 QUARRY STREET
CORONA, CA 92879

FAX:
(951) 734-2887

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE
ROADSIDE SIGN

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A S TWINZ TRUCKING
1113 LUCAS ST.
SAN FERNANDO, CA 91340

FAX:
(818) 365-0603

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A. B. HASHMI
2003 S EL CAMINO REAL #105
OCEANSIDE, CA 92054

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A. FLORES EXCAVATING & GRADING INCORPORATED
86-110 AVENUE 54
COACHELLA, CA 92236

FAX:
(760) 398-1697

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A.J. VASCONI GEREAL ENGINEERING
1820 GALINDO STREET, SUITE 275
CONCORD, CA 94520

FAX:
(925) 691-9919

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ACCU CONSTRUCTION
23135 BETTY ROAD
PERRIS, CA 92570

FAX:
(951) 657-8281

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ACME SAFETY & SUPPLY CORP
3442 SUTHERLAND STREET
SAN DIEGO, CA 92110

FAX:
(619) 542-0763

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
SAFETY
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ACTIVE BUILDERS & REMODELING
4068 CRENSHAW BLVD., #7
LOS ANGELES, CA 90008

FAX:
(310) 522-9834

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ADVANCED ASPHALT & ENGINEERING**
2904 WEAR STREET
BAKERSFIELD, CA 93308

FAX:
(661) 589-5245

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
PLACE ASPHALT CONCRETE DIKE & MISC
ASPHALT CONCRETE
SEAL COAT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ADVANCED GEOSOLUTIONS, INC
2425 COLORADO AVE, SUITE 310
SANTA MONICA, CA 90404

FAX:
(310) 796-9001

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) Is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ADVANTAGE DEMOLITION AND GRADING, INC
19819 BLYTHE ST
WINNETKA, CA 91306

FAX:
(818) 882-0509

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: AERO CONTRACTING SERVICES
43 ELDERWOOD
ALISO VIEJO, CA 92656

FAX:
(866) 230-8468

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **AIR SYSTEMS PLUS**
12415 LOS NIETOS RD., SUITE 101
SANTA FE SPRINGS, CA 90607

FAX:
(562) 696-2581

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ALDO'S TRUCKING
8416 MAMMOTH AVE.
PANORAMA CITY, CA 91402

FAX:
(818) 891-0932

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ALERT BARRICADE, INC.
753 WEST NINTH STREET, UNIT C
SAN JACINTO, CA 92582

FAX:
(951) 654-1051

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ALERT-O-LITE, INC
P.O. BOX 12224
FRESNO, CA 93777

FAX:
(559) 453-3250

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE
CONSTRUCTION AREA SIGNS
GUARD RAILINGS & BARRIERS
SAFETY
ROADSIDE SIGN

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ALLSTATE SERVICES ENVIRONMETAL INC**
1826 POMONA RD
CORONA, CA 92880

FAX:
(951) 340-1448

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ALL-TECH SUPPLY**
299 OLD COUNTY ROAD SUITE 16
SAN CARLOS, CA 94070

FAX:
(650) 593-9002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
SAFETY
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: AMG CONSTRUCTION
8908 THERMAL STREET
OAKLAND, CA 94605

FAX:
(510) 562-4339

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
CONCRETE & CEMENT
PAVING ASPHALT (ASPHALT CONCRETE)
PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE
CLEARING & GRUBBING
CLEARING & GRUBBING
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ANALYSIS & SOLUTIONS CONSULTANTS, INC
337 SOUTH FREMONT STREET, STE. 109
SAN MATEO, CA 94401

FAX:
(510) 291-9733

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ANTHONY MARMOLEJO CONSTRUCTION COMPANY, INC.
11818 FAIRWAY DR.
YUCAIPA, CA 92399

FAX: (909) 790-1637

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ANYTIME DUMPING, INC.**
1880 W. CARSON ST. #F311
CARSON, CA 90501

FAX:
(310) 847-7002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ARCHAEOLOGICAL/HISTORICAL CONSULTANTS
609 AILEEN STREET
OAKLAND, CA 94609

FAX:
(510) 654-8635

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ARCHULETA CONCRETE CONSTRUCTION COMPANY
79-607 COUNTRY CLUB DRIVE, SUITE 1
BERMUDA DUNES, CA 92201

FAX:
(760) 345-8223

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ARGUELLO CONCRETE CONSTRUCTION
5753 N. MARIPOSA
FRESNO, CA 93710

FAX:
(559) 261-9885

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ARROW RESTAURANT EQUIPMENT & ARROW CONSTRU
5061 ARROW HIGHWAY
MONTCLAIR, CA 91763

FAX:
(909) 624-2453

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ARROYO TRUCKING, INC.
PO BOX 2087
LIVERMORE, CA 94550

FAX:
(925) 447-6699

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ARTHUR MC CANTS**
14005 ARCTURUS AVE.
GARDENA, CA 90249

FAX:
(310) 851-9262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ASAP GENERAL ENGINEERING**
1747 BENEDETTO POINT
PERRIS, CA 92571

FAX:
(951) 943-1692

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
PLANE ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: A-T TRUCKING
12000 NUGENT DRIVE
GRANADA HILLS, CA 91394

FAX:
(818) 832-7697

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: AURORA INDUSTRIAL HYGIENE
1094 CUDAHY PLACE, STE 120
SAN DIEGO, CA 92110

FAX:
(619) 276-5904

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: AVIS CONSTRUCTION
PO BOX 401
INGLEWOOD, CA 90306

FAX:
(310) 679-1040

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers Including certified DBE firms for the following items of work, ncluding but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: B D S CONSTRUCTION, INC
18448 AVE. 24
CHOWCHILLA, CA 93610

FAX:
(559) 665-5252

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

AGGREGATE BASE
PLANE ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BAIBA'S SAFETY SERVICE, INC
P. O. BOX 2828
ATASCADERO, CA 93423

FAX:
(805) 462-1394

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BAJA TRUCKING, INC.
LAVENDER LN
MORENO VALLEY, CA 92553

FAX:
(951) 247-9616

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified ubcontractors and suppliers including certified DBE firms for the following items of work, ncluding but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BASELINE ENVIRONMENTAL CONSULTING
5900 HOLLIS STREET, SUITE D
EMERYVILLE, CA 94608

FAX:
(510) 420-1707

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BENGAL ENGINEERING, INC.
250 BIG SUR DRIVE
GOLETA, CA 93117

FAX:
(805) 682-3599

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BENITO TRUCKING, INC.
11752 WICKS
SUN VALLEY, CA 91352

FAX:
(818) 768-1371

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **BERT W SALAS, INC**
10769 WOODSIDE AVENUE, SUITE 205
SANTEE, CA 92071

FAX:
(619) 258-3515

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BIG VALLEY ASPHALT
8000 KROLL # 74
BAKERSFIELD, CA 93311

FAX:
(661) 664-7925

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BIGOL SERVICES COMPANY INC
1813 IVESBROOK STREET
LANCASTER, CA 93535

FAX:
(661) 946-3738

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
TRAFFIC CONTROL SYSTEM
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BITECH CONSTRUCTION CO., INC.
6980 ARAGON CIRCLE, UNIT #5
BUENA PARK, CA 90620

FAX:
(714) 552-0302

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BLACK DIAMOND ASPHALT, INC.
118 MAIN STREET
VACAVILLE, CA 95688

FAX:
(707) 448-9407

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT
TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **BLACK GOLD INDUSTRIES**
527 N. RICE AVENUE
OXNARD, CA 93030

FAX:
(805) 981-0105

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BLANCO CONSTRUCTION
4435 CARLSON PLACE
RIVERSIDE, CA 92503

FAX:
(951) 602-2050

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **BLEYCO INCORPORATED**
11425 CULL CANYON ROAD
CASTRO VALLEY, CA 94552

FAX:
(510) 538-5229

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BLOOM GENERAL CONSTRUCTION
13754 CAMINITO VIZZINI
SAN DIEGO, CA 92129

FAX:
(858) 672-2577

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BLUE HEAVEN TRUCKING
12722 LAZARD STREET
SYLMAR, CA 91342

FAX:
(818) 362-9795

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BOB MAXWELL & ASSOCIATES
2055 WEDGEWOOD DRIVE
OCEANSIDE, CA 92056

FAX:
(760) 967-8587

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BONNIE MEAD
PO BOX 5636
SAN BERNARDINO, CA 92412

FAX:
(909) 478-5489

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BORDER SECURITY, INC
308 N. RIVERSIDE AVE SUITE 110
RIALTO, CA 92376

FAX:
( ) - 909

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BREAKAWAY DEMOLITION INC
15825 CARTWRIGHT DR.
RIVERSIDE, CA 92508

FAX:
(951) 789-9688

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BUILDERS SITE PROTECTION, INC
1340 SPECIALTY DRIVE, SUITE F
VISTA, CA 92081

FAX:
(760) 591-1389

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **BURKE CONSTRUCTION**
PO BOX 921 MAILING
SHINGLE SPRINGS, CA 95682

FAX:
(530) 672-2411

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: BUTLER & SON TRUCKING
441 E. MONTWOOD AVE.
LA HABRA, CA 90631

FAX:
(714) 871-1834

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C & K DRILLING, INC
14801 FRUITVALE RD
VALLEY CENTER, CA 92082

FAX:
(760) 749-3960

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C & L TRUCKING
1955 - 15TH AVE
SANTA CRUZ, CA 95062

FAX:
(831) 475-1069

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C & R LANDSCAPE
P.O. BOX 1894
OXNARD, CA 93030

FAX:
(805) 981-1617

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C & S EARLY TRUCKING, INC.
9055 EAST AVENUE T-14
LITTLEROCK, CA 93543

FAX:
(661) 944-2210

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C & S TRUCKING **FAX:**
17601 MAHONY PLACE
GRANADA HILLS, CA 91344

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C E T ENGINEERING , INC
100 N. BARRANCA AVE., 7TH FLOOR
WEST COVINA, CA 91791

FAX:
(626) 332-8732

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C G O CONSTRUCTION COMPANY
865 SOUTH MILLIKEN AVENUE, SUITE E
ONTARIO, CA 91761

FAX:
(909) 390-5503

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C I C RESEARCH, INC
8361 VICKERS STREET
SAN DIEGO, CA 92111

FAX:
(858) 637-4040

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C.J. SETO SUPPORT SERVICES, LLC
2300 KNOLL DRIVE UNIT G
VENTURA, CA 93003

FAX:
(805) 654-9421

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES **FAX:**
1630 W. KEARNEY BLVD
FRESNO, CA 93706

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C.P.R. TRUCKING, INC.
12825 ARROYO ST.
SYLMAR, CA 91342

FAX:
(818) 837-8322

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C.R. GANN DEMOLITION, INC
31521 PARK BLVD
NUEVO, CA 92567

FAX:
(951) 928-3474

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: C.R. TRUCKING
9425 URBANA AVE.
ARLETA, CA 91331

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CABO TRANSPORT & SERVICES
3920 WHITESIDE STREET
LOS ANGELES, CA 90063

FAX:
(323) 269-0611

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CAL FRAN ENGINEERING, INC.
990 ENCHANTED WAY., SUITE 106
SIMI VALLEY, CA 93065

FAX:
(805) 579-8211

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CAL-CON PUMPING, LLC
2270 PALOU AVENUE
SAN FRANCISCO, CA 94124

FAX:
(415) 401-7664

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CALIFORNIA DIRT COMPANY
4724 FEDERAL BLVD
SAN DIEGO, CA 92102

FAX:
(619) 264-3826

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERIN
9316 MABEL AVENUE
SOUTH EL MONTE, CA 91733

FAX:
(626) 448-0470

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CALLUM TRUCKING
1626 CENTINELA, SUITE 3
INGLEWOOD, CA 90302

FAX:
(323) 296-4486

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CALVIN Y. LOUIE, CPA
838 GRANT AVENUE, SUITE 402-7
SAN FRANCISCO, CA 94108

FAX:
(415) 397-6617

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **CAMESE TRANSPORTATION, INC.**
10469 W. COURT
OAKLAND, CA 94603

FAX:
(510) 382-9312

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
2360 CORBY AVE
SANTA ROSA, CA 95407

FAX:
(707) 579-8577

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CANTARINI TRACTOR
427 YUCCA ROAD
FALLBROOK, CA 92028

FAX:
(760) 728-9641

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
TRUCKER
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CAPLINGER CONSTRUCTION INC
15924 NORTH CAJON BLVD
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CAPRICORN SYSTEMS
12700 ELLIOTT AVE #456
EL MONTE, CA 91732

FAX:
(626) 444-6159

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CARBAJAL TRUCKING **FAX:**
15745 SATICOY STREET, #12
VAN NUYS, CA 91406

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CARDOZA TRUCKING
8641 OLDWOODS WAY
SACRAMENTO, CA 95828

FAX:
(916) 689-0268

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CAROB VALLEY ELECTRIC, INC.
8531 WELLSFORD PLACE, SUITE "A"
SANTA FE SPRINGS, CA 90670

FAX:
(562) 407-2106

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CASTILLO TRUCKING SERVICE
7526 IRVINE AVE.
NORTH HOLLYWOOD, CA 91605

FAX:
(818) 764-0665

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CECILIA'S SAFETY SERVICE, INC.
525 STEVENS AVENUE, SUITE 200
SOLANA BEACH, CA 92075

FAX:
(858) 793-4495

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CEM BUILDERS, INC
37 WEST 4TH STREET
CAMPBELL, CA 95008

FAX:
(408) 395-0808

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CESAR MAGALLANES
9336 SUNLAND PARK DR.
SUN VALLEY, CA 91352

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CHERYL'S TRUCKING SERVICE, INC
23669 CHEYENNE CANYON DRIVE
QUAIL VALLEY, CA 92587

FAX:
(951) 244-7795

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CHO DESIGN ASSOCIATES, INC
3001 REDHILL AVENUE, SUITE 6-206
COSTA MESA, CA 92626

FAX:
(714) 427-0681

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CINARY CONSTRUCTION CO
4024 LOST SPRINGS DRIVE
CALABASAS HILLS, CA 91301

FAX:
(818) 880-6562

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CINDY BALES ENGINEERING, INC.
1828 SHADY LANE
BIG BEAR CITY, CA 92314

FAX:
(909) 752-7090

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CLARK TRANSPORTATION CONSULTING SERVICES
1 VAIL LANE
FLEMINGTON, NJ 08822

FAX:
(908) 284-1081

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CM INDUSTRIAL & SAFETY SUPPLY, INC
1336 WEST GAYLORD STREET
LONG BEACH, CA 90813

FAX:
(562) 435-1586

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all quallfied subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CMC TRAFFIC CONTROL SPECIALIST
375 ILLINOIS STREET
SAN FRANCISCO, CA 94107

FAX:
(415) 243-8644

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CMM TRUCKING, LLC
548 WEST TICHENOR ST
COMPTON, CA 90220

FAX:
(310) 608-2210

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CNS ENGINEERS, INC
5 TESSERA AVENUE
FOOTHILL RANCH, CA 92610

FAX:
(949) 588-6191

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: COBRA TRUCKING
918 INGERSON AVENUE
SAN FRANCISCO, CA 94124

FAX:
(415) 330-9354

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CODY BUILDERS SUPPLY, INC.
12002 N. LAMAR BLVD
AUSTIN, TX 78753

FAX:
(512) 339-0165

WE ARE REQUESTING QUOTATIONS FROM SUBCDNTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CONDOR COUNTRY CONSULTING, INC
411 FERRY STREET, SUITE 6
MARTINEZ, CA 94553

FAX:
(925) 335-2382

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CONSTRUCTION INSPECTION SPECIALISTS
8499 OLD REDWOOD HIGHWAY, SUITE #206
WINDSOR, CA 95492

FAX:
(707) 838-1689

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CONSTRUCTION MANAGEMENT WEST, INC.
930 MONTGOMERY STREET, SUITE 302
SAN FRANCISCO, CA 94133

FAX:
(415) 397-4441

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CONSTRUCTION MATERIALS TRANSPORT LLC
15523 CANDLE CREEK DRIVE
MONUMENT, CO 80132

FAX:
(719) 487-9490

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CONTECH CONCRETE TECHNIQUES, INC
4687 E. CORTLAND AVENUE
FRESNO, CA 93726

FAX:
(559) 351-8821

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CRIMSON MARIE COMPANY
11876 EABY RD
PHELAN, CA 92371

FAX:
(760) 868-6814

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: CROOKS TRUCK & EQUIPMENT RENTAL, INC.
4538 BLANCA DR.
CYPRESS, CA 90630

FAX:
(714) 821-4730

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: D & E SERPA TRUCKING, INC.
881 HOWE ROAD
MARTINEZ, CA 94553

FAX:
(925) 228-3366

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: D L CONSTRUCTION
5460 W RAMONA
FRESNO, CA 93722

FAX:
(559) 274-1579

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: D&R TRAFFIC CONTROL SERVICES
12031 NIETA DRIVE
GARDEN GROVE, CA 92840

FAX:
(714) 534-3679

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DAVE'S TRAFFIC CONTROL PLANS
3411 ECOCHEE AVENUE
SAN DIEGO, CA 92117

FAX:
(858) 412-4396

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DAVID BRAVO TRUCKING
9232 CORD AVENUE
DOWNEY, CA 90240

FAX:
(562) 869-0636

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DAWSON MAULDIN CONSTRUCTION, INC.
9842 HOT SPRINGS DR.
HUNTINGTON BEACH, CA 92646

FAX:
(714) 378-1534

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
PAVING ASPHALT (ASPHALT CONCRETE)
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DD & L TRUCKING
35 PARK CIRCLE
MARIN CITY, CA 94965

FAX:
(415) 332-4585

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DE LA FUENTE CONSTRUCTION
1560 DIABLO PT CT.
CHULA VISTA, CA 91911

FAX:
(619) 878-2980

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DEANA'S EQUIPMENT RENTAL COMPANY
6720 W. SYCAMORE LANE,
PALMDALE, CA 93551

FAX:
(661) 948-5588

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified ubcontractors and suppliers including certified DBE firms for the following items of work, ncluding but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER :UMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DELTECH ENGINEERING, INC
321 S. ROYAL RIDGE DRIVE
ANAHEIM, CA 92807

FAX:
(714) 333-0142

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DIAMOND D GENERAL ENGINEERING, INC.
32500 STATE HIGHWAY 16
WOODLAND, CA 95695

FAX:
(530) 662-6770

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DILLARD ENVIRONMENTAL SERVICES
3120 CAMINO DIABLO RD
BYRON, CA 94514

FAX:
(925) 634-0874

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DIRECT TRUCKING
310 MAGNOLIA AVE
FULLERTON, CA 92833

FAX:
(714) 636-0967

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK RENTAL
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified ubcontractors and suppliers including certified DBE firms for the following items of work, ncluding but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER UMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DIRECTGOV SOURCE
4250 KEITH LANE
CHICO, CA 95973

FAX:
(530) 809-0372

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DIRT & AGGREGATE INTERCHANGE, INC
20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024

FAX:
(503) 669-1192

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **DLW TRUCKING**
10108 WADSWORTH AVE
LOS ANGELES, CA 90002

FAX:
(323) 563-2301

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DM DEMO AND TRUCKING
1435 22ND AVENUE
SAN FRANCISCO, CA 94122

FAX:
(415) 566-4177

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualfied subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DOMINGUEZ CONSTRUCTION COMPANY, INC.
16029 ARROW HWY, SUITE B
IRWINDALE, CA 91702

FAX:
(626) 962-5055

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DOMINGUEZ GENERAL ENGINEERING, INC.
3606 STRANG AVE
ROSEMEAD, CA 91770

FAX:
(909) 623-9224

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DRAGON MATERIAL TRANSPORT, INC.
4543 N. HAYES
FRESNO, CA 93722

FAX:
(559) 233-3666

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DUNN & SON TRUCKING, INC.
2182 N PLEASANT AVENUE
FRESNO, CA 93705

FAX:
(559) 271-0415

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DURAN TRUCKING
12315 SHELDON STREET
SUN VALLEY, CA 91352

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DYNAMIC CONSTRUCTION SERVICES, LLC
120 VALMAR TERRACE
SAN FRANCISCO, CA 94112

FAX:
(415) 494-1571

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DYNAMIC RISK SOLUTIONS, INC
41800 ENTERPRISE CIRCLE SOUTH #E
TEMECULA, CA 92590

FAX:
(951) 551-1837

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: DYNAMIC TRANSPORT
15568 SLOVER AVE
FONTANA, CA 92337

FAX:
(909) 822-5265

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES, CA 90044

FAX:
(323) 754-8558

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: E.C. FIRE CO., INC.
2846 W. 8TH ST., STE. 101
LOS ANGELES, CA 90005

FAX:
(213) 383-9366

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY
SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: EAGLE ASPHALT CONSTRUCTION, INC.
21450 GOLDEN SPRINGS DRIVE, SUITE J
WALNUT, CA 91789

FAX:
(909) 444-8311

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: EARL G. HARMON TRUCKING
1412 W. 111TH PLACE,
LOS ANGELES, CA 90047

FAX:
(323) 779-6415

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **EAST BAY SIGN CO., INC.**
207 11TH STREET
SAN FRANCISCO, CA 94103

FAX:
(415) 431-9053

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ECOBRIDGES ENVIRONMENTAL CONSULTING
168 MCNAB CIRCLE
GRASS VALLEY, CA 95945

FAX:
(530) 274-1147

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: EDMONDS TRUCKING
1485 BAYSHORE #265
SAN FRANCISCO, CA 94124

FAX:
(415) 468-1356

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: EIGHTEEN TRUCKING CO.
160 CARGO WAY NO. 2002
SAN FRANCISCO, CA 94124

FAX:
(415) 552-3130

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ELECTRICAL & NETWORK SOLUTIONS
PO BOX 2861
TEMECULA, CA 92593

FAX:
(951) 694-8335

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ELIJAH ELECTRIC
2072 SHELDON DRIVE
MODESTO, CA 95350

FAX:
(209) 577-0483

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ENVIRONMENTAL COST MANAGEMENT, INC**
3525 HYLAND AVE ., SUITE 200
COSTA MESA, CA 92626

FAX:
(714) 662-2758

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ENVIRONMENTAL SAMPLING SERVICES, LLC
605 TERESA STREET
MARTINEZ, CA 94553

FAX:
(925) 372-6705

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ERICK AMMON, INCORPORATED**
19690 HIRSCH COURT #3
ANDERSON, CA 96007

FAX:
(530) 629-4049

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ERIC'S BACKHOE SERVICE**
4780 MARY HILL ROAD
ACTON, CA 93510

FAX:
(661) 269-2222

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ERNIE MARTINEZ CONCRETE, INC.
5108 WOODMERE DRIVE
BAKERSFIELD, CA 93313

FAX:
(661) 837-4099

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ESCANO & ASSOCIATES
3365 EAST MIRALOMA AVENUE, SUITE 204
ANAHEIM, CA 92806

FAX:
(714) 985-9264

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ESCARZAGA TRUCKING**
1976 REGINA CT
SANTA MARIA, CA 93458

FAX:
(805) 928-4855

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ESE CONSULTING ENGINEERS, INC.**
1060 GRANT STREET, SUITE 3D
BENICIA, CA 94510

FAX:
(707) 747-6538

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ESKY BENAVIDEZ CORPORATION**
173 HOLIDAY MINE RD.
DOUGLAS FLAT, CA 95229

FAX:
(209) 728-9003

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ETZATLAN TRUCKING
443 N. HUNTINGTON STREET
SAN FERNANDO, CA 91310

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **EXBON DEVELOPMENT, INC.**
13432 ACLARE STREET,
CERRITOS, CA 90703

FAX:
(562) 777-1888

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: EXCEL CONCRETE BREAKING, INC.
5039 EUREKA AVENUE
YORBA LINDA, CA 92886

FAX:
(714) 528-9275

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **EXENI PAVING & GRADING, INC.**
1905 CALLE BOGOTA
ROWLAND HEIGHTS, CA 91748

FAX:
(805) 650-5208

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: EXPRESS ENERGY SERVICES, INC
2637 DAWSON AVE
SIGNAL HILL, CA 90755

FAX:
(562) 989-1316

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FAYE STEWART TRANSPORTATION SERVICE LLC
3056 N 33RD AVENUE
PHOENIX, AZ 85017

FAX:
(602) 233-1131

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **FELIX ENGINEERING CORPORATION**
3650A 51ST AVENUE
SACRAMENTO, CA 95823

FAX:
(916) 393-6685

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FERNANDEZ TRUCKING **FAX:**

P. O. BOX 922348

SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **FIBER INTEGRATED, INC.**
11930 JUNIETTE STREET
CULVER CITY, CA 90230

FAX:
(310) 822-0306

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FINE GRADE EQUIPMENT, INC.
41729 CIELO VISTA DRIVE
PALMDALE, CA 93551

FAX:
(661) 945-1183

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **FIRST ENVIRONMENTAL GROUP**
1101 RAILROAD LANE
PITTSBURG, CA 94565

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FIRST FUEL, INC.
14 BOLIVAR STREET,
NEWPORT BEACH, CA 92663

FAX:
(949) 270-6257

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **FLAMENCO TRUCKING**
18184 8TH STREET
BLOOMINGTON, CA 92316

FAX:
(909) 877-8778

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FLETCHER TRUCKING
4360 MICHAEL LANE
AUBURN, CA 95602

FAX:
(661) 810-6286

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FM TRUCKING **FAX:**
380 S. JACKSON AVE.
AZUSA, CA 91702

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FOCUSED RESOURCES
330 ARDEN AVENUE #220
GLENDALE, CA 91203

FAX:
(818) 771-1271

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FORCE TRAFFIC CONTROL, INC.
PO BOX 1107
EXETER, CA 93221

FAX:
(559) 594-1056

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FORE ENGINEERING CONSTRUCTION, INC
15461 RED HILL AVENUE STE. E
TUSTIN, CA 92780

FAX:
(714) 258-1158

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **FRANK MEDINA GENERAL ENGINEERING CONTRACTOR**
10096 AHART ROAD
OROVILLE, CA 95966

FAX:
(530) 743-9352

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CONSTRUCTION AREA SIGNS
CLEARING & GRUBBING
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FRANK ZABEL TRUCKING CO.
4726 CUMMINGS ROAD
EUREKA, CA 95503

FAX:
(707) 443-4267

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **FRED L. WILLIAMS TRUCKING**
565 DRUMMER CT
SANTA MARIA, CA 93455

FAX:
(805) 606-1672

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FREEDOM TRANSPORTATION
16511 KIWI WAY
LAKE ELSINORE, CA 92530

FAX:
(951) 471-1185

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FREEMAN CONTRACTING
14432 STATELINE RD
BROOKINGS, OR 97415

FAX:
(541) 469-9004

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FRESNO CONCRETE CONSTRUCTION, INC.
5450 S VILLA AVE
FRESNO, CA 93725

FAX:
(559) 834-2064

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) Is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FTJ TRUCKING CORP.
5955 3RD AVE.
LOS ANGELES, CA 90043

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: FULL TRAFFIC MAINTENANCE, INC.
29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

FAX:
(949) 459-1245

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: G & F CONCRETE CUTTING, INC.
1006 E. CHESTNUT AVENUE
SANTA ANA, CA 92711

FAX:
(888) 624-4361

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: G & S TRANSPORT SERVICE
405 CHARMINGDALE
DIAMOND BAR, CA 91765

FAX:
(909) 396-4814

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: G SOSA CONSTRUCTION, INC
2880 SANTA MARIA WAY, SUITE D3
SANTA MARIA, CA 93455

FAX:
(805) 934-3609

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: G.A. PAPAIOANU TRUCKING, INC.
7430 LIBERTY AVE.
CORONA, CA 92881

FAX:
(928) 472-7246

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: G.R. ENGINEERING, INC
3346 OLIVE AVENUE,
SIGNAL HILL, CA 90755

FAX:
(562) 997-9411

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
ASPHALT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GARCIA EXPRESS, INC
18386 CACTUS AVE
RIVERSIDE, CA 92508

FAX:
(951) 780-7969

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GARCIA PAVING COMPANY, INC.
2951 SOUTH ELM
FRESNO, CA 93706

FAX:
(559) 266-8337

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
PORTLAND CEMENT & CONCRETE PAVEMENT
ROADWAY EXCAVATION
ASPHALT CONCRETE
AGGREGATE BASE
MINOR CONCRETE STRUCTURE
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **GARCIA'S DELIVERY**
16720 JERSEY STREET
GRANADA HILLS, CA 91344

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GATES ENTERPRISES, INC
714 W. OLYMPIC BLVD. STE 703
LOS ANGELES, CA 90015

FAX:
(213) 745-4597

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ROADWAY EXCAVATION
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified ubcontractors and suppliers including certified DBE firms for the following items of work, ncluding but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER UMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GC'S TRUCKING
12134 VAN NUYS BLVD.
LAKE VIEW TERRACE, CA 91342

FAX:
(818) 686-1094

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GENERAL ENVIROMENTAL MANAGEMENT SERVICES (GE
195 HIGHWAY AVENUE
BAY POINT, CA 94565

FAX: (925) 458-6482

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **GENERAL SUPPLY COMPANY**
971 87TH AVENUE
OAKLAND, CA 94621

FAX:
(510) 632-2315

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GEOTECHNICAL CONSULTANTS, INC.
500 SANSOME STREET, SUITE 402
SAN FRANCISCO, CA 94111

FAX:
(415) 981-9951

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GERONIMO CONCRETE, INC.
4560 N. HUNTINGTON DR.
LOS ANGELES, CA 90032

FAX:
(323) 222-8312

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GILBERT AYALA & SONS, INC.
P. O. BOX 1264
SAN BERNARDINO, CA 92402

FAX:
(909) 888-0369

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GILDERSLEEVE ELECTRIC INC.
4800 A TELEGRAPH AVE.
OAKLAND, CA 94609

FAX:
(510) 658-0602

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GLOBAL ROAD SEALING, INC
10832 DOROTHY AVE
GARDEN GROVE, CA 92843

FAX:
(714) 893-0945

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
TRAFFIC CONTROL SYSTEM
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers Including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GOLDEN SUN CONSTRUCTION, INC
25371 MUSTANG DRIVE
LAGUNA HILLS, CA 92653

FAX:
(949) 380-9707

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: GONZALO CORREA TRUCKING **FAX:**
13046 DEBELL STREET
PACOIMA, CA 91331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: H & C ELECTRIC COMPANY, INC
10319 NORRIS AVENUE
POMONA, CA 91331

FAX:
(818) 896-6951

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: H & L DUMP SERVICE **FAX:**
28016 PARKRIDGE LANE
CANYON COUNTRY, CA 91387

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualifled subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: H & R TRUCKING
1835 MT HOOD
LAS VEGAS, NV 89156

FAX:
(702) 651-8587

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% 'erformance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **HABITAT WEST, INC.**
2067 WINERIDGE PLACE, SUITE B
ESCONDIDO, CA 92029

FAX:
(760) 735-9351

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) Is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: HAL HAYS CONSTRUCTIION, INC
1835 CHICAGO AVE
RIVERSIDE, CA 92507

FAX:
(951) 788-1517

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **HAMMER-DOWN TRANSPORTATION, INC.**
3311 W. MANCHESTER BLVD., SUITE 202
INGLEWOOD, CA 90305

FAX:
(323) 750-0098

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: HBA TRUCKING
12591 MINEOLA STREET
ARLETA, CA 91331

FAX:
(818) 896-2237

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: HBMG, INC
1033 LA POSADA, STE 310
AUSTIN, TX 78752

FAX:
(512) 323-0249

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: HERNANDEZ TRUCKING
799 E. MAIN STREET
EL CENTRO, CA 92243

FAX:
(760) 353-0122

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: HIDALGO GENERAL ENGINEERING, INC.
1212 UNDERWOOD AVENUE #3
SAN FRANCISCO, CA 94124

FAX:
(415) 856-0535

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **HJM TRUCKING**
9320 WOODMAN AVE.
ARLETA, CA 91331

FAX:
(818) 830-3762

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: HK CONSTRUCTION
4055 WILSHIRE BLVD. #230
LOS ANGELES, CA 90010

FAX:
(213) 385-3357

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: HORNET TRUCKING **FAX:**
12924 OBERLIN STREET
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: HUGO'S TRUCKING
12876 OSBORNE ST.
PACOIMA, CA 91331

FAX:
(818) 897-6054

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ILIUD TRUCKING **FAX:**

15059 BAHAMA STREET,

NORTH HILLS, CA 91343

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: INCENTIVE TRANSPORTATION SERVICES INC
25876 THE OLD ROAD # 130
STEVENSON RANCH, CA 91381

FAX:
(661) 255-8613

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: INDIAN CONSTRUCTION INC
15924 N CAJON BLVD
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: INFRA-STRUCTURE AGGREGATES, INC.
10058 IRON MOUNTAIN COURT
ALTA LOMA, CA 91737

FAX:
(909) 941-1797

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

AGGREGATE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: IN-LINE FENCE & RAILING CO., INC **FAX:**
PO BOX 2637
RAMONA, CA 92065

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: INTERGRAPHICS
667 BRIGHTON ROAD
PACIFICA, CA 94044

FAX:
(650) 355-3553

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: INTERIOR DEMOLITION INC
2621 HONOLULU AVE
MONTROSE, CA 91020

FAX:
(818) 249-4937

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: INTERNATIONAL ENVIRONMENTAL AFFAIRS
9375 CUSTOMHOUSE PLAZA, STE A-1
SAN DIEGO, CA 92154

FAX:
(619) 671-7804

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: INTERWEST PACIFIC, LTD.
990 HIGHLAND DR. STE. 212F
SOLANA BEACH, CA 92075

FAX:
(858) 777-3665

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: INVICTUS ENVIRONMENTAL SAFETY SOLUTIONS
21300 HIPASS DRIVE
DIAMOND BAR, CA 91765

FAX:
(909) 396-5200

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ISAAC HARRIS TRUCKING
400 E. OAKS ST.
COMPTON, CA 90220

FAX:
(562) 802-0749

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J & M LEASING & TRUCKING
117 SOUTH 4TH STREET
RICHMOND, CA 94804

FAX:
(510) 215-8025

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J P CONSTRUCTION & ELECTRIC
12638 BLOOMFIELD AVENUE, #74
NORWALK, CA 90650

FAX:
(562) 219-0856

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J S TRUCKING
10342 BEVIS AVENUE
MISSION HILLS, CA 91345

FAX:
(818) 365-1521

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J VANN TRUCKING
6028 HAYTER AVENUE
LAKEWOOD, CA 90712

FAX:
(760) 951-9285

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an Item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J. HIGGINS TRUCKING
1420 VAN DYKE AVENUE
SAN FRANCISCO, CA 94124

FAX:
(415) 337-8712

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J. L. SHELTON TRUCKING **FAX:**
P.O. BOX 32118
SAN JOSE, CA 95152

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J. MCBRIDE TRUCKING SERVICES, INC
9914 CLEARY ST
SANTEE, CA 92071

FAX:
(619) 258-9772

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J. TORRES COMPANY
P.O. BOX 41105
BAKERSFIELD, CA 93384

FAX:
(661) 832-3980

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J.C.A. TRUCKING
1600 EAST ARROW HIGHWAY
IRWINDALE, CA 91706

FAX:
(626) 357-6740

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J.J. GONZALEZ
6301 QUAKING ASPEN ST.
BAKERFIELD, CA 93313

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: J.Z. TRUCKING
11207 BLYTHE STREET
SUN VALLEY, CA 91352

FAX:
(818) 822-1654

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JACKSON TRUCKING COMPANY
211 MILWAUKEE PLACE
DANVILLE, CA 94526

FAX:
(925) 837-8244

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JA-CO TRUCKING
1412 BUTTE BEND LN
YUBA CITY, CA 95993

FAX:
(530) 741-1034

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JAMES BASS TRUCKING **FAX:**
3623 WEST 118TH PLACE
INGLEWOOD, CA 90303

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JENNIE CHAMBERS TRUCKING
915-C W FOOTHILL, ROOM 145
CLAREMONT, CA 91711

FAX:
(909) 394-0645

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JERRY LEE FORD CONSTRUCTION
2350 WILSEY DRIVE
REDDING, CA 96001

FAX:
(530) 241-2079

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **JESMAR CONSTRUCTION**
2528 NORTH OAKMOUNT AVENUE
SANTA ANA, CA 92706

FAX:
(714) 972-9331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JESUS ESQUEDA TRUCKING, INC.
8760 PLEVKA AVENUE
LOS ANGELES, CA 90002

FAX:
(323) 228-8605

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JJ VAZQUEZ TRUCKING, INC.
6250 MORTON AVENUE
RIVERSIDE, CA 92515

FAX:
(951) 727-0080

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JM FIBER OPTICS, INC.
13941 RAMONA AVE., SUITE A
CHINO, CA 91710

FAX:
(909) 628-1990

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JO JO'S TRUCKING, INC.
20949 E. GRANITE WELLS DRIVE
WALNUT, CA 91789

FAX:
(909) 839-0020

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JOE G. TRUCKING
7025 WORTSER AVENUE
LOS ANGELES, CA 91605

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JOHN C. PAYNE
333 E. LIVE OAK
IRWINDALE, CA 91706

FAX:
(626) 359-2899

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JOHN'S EQUIPMENT RENTAL
11775 TOPO LANE
LAKESIDE, CA 92040

FAX:
(619) 390-7195

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JOHNSON SIMPSON WRIGHT TRUCKING, INC
644 ANDERSON RD
ALPINE, CA 91901

FAX:
(619) 328-1751

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JONAS AND ASSOCIATES, INC
1350 ARNOLD DRIVE SUITE # 202
MARTINEZ, CA 94553

FAX:
(925) 374-0021

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JOSE LOPEZ TRUCKING
10132 WASHINGTON AVENUE
SOUTHGATE, CA 90280

FAX:
(323) 569-2336

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **JOSEPH ENGINEERING**
758 S. HOLLENBECK AVENUE
COVINA, CA 91723

FAX:
(626) 331-3638

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JTC JACKSON TRUCKING COMPANY INC
332 NORTHHAMPTON WAY
NEWMAN, CA 95360

FAX:
(209) 862-8004

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **JUAN G. LOPEZ TRUCKING**
8952 S. ST. ANDREWS PL.
LOS ANGELES, CA 90047

FAX:
(323) 971-1437

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JULIO'S TRUCKING **FAX:**
6202 GOODLAND AVE.,
N. HOLLYWOOD, CA 91606

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JUSTO ACOSTA TRUCKING
7933 TEESDALE AVENUE
NORTH HOLLYWOOD, CA 91605

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: JVD, INC.
P.O. BOX 12371
FRESNO, CA 93777

FAX:
(559) 486-4761

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
CONCRETE & CEMENT
CLEARING & GRUBBING
GRADING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: K R C SAFETY CO. INC.
6084 WEST HURLEY
VISALIA, CA 93291

FAX:
(559) 732-2684

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **L C PAVING & SEALING**
996 BORDEN RD.
SAN MARCOS, CA 92069

FAX:
(760) 752-1674

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **L. CURTIS TRUCK & EQUIPMENT**
452 CAJON ST
REDLANDS, CA 92373

FAX:
(909) 335-7499

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

FAX:
(323) 231-5083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: L.A. DUMP EXPRESS
1175 N. LOS ROBLES AVE
PASADENA, CA 91104

FAX:
(626) 345-9630

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: L.A.C. MOTOR ENTERPRISES, INC.
1712 RETFORD STREET
COVINA, CA 91724

FAX:
(626) 915-1778

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LA MARK TRANSPORTATION CO
509 CALIFORNIA DRIVE
BURLINGAME, CA 94010

FAX:
(650) 393-4047

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LANGLEY TRAFFIC SERVICE, INC.
2777 U.S. ROUTE #1
TREVOSE, PA 19053

FAX:
(215) 638-9255

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified ·ubcontractors and suppliers including certified DBE firms for the following items of work, ıncluding but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER ꞉UMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **LARRANAGA TRUCKING**
2206 N. EAST STREET
ALTURAS, CA 96101

FAX:
(530) 233-3785

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LARRY'S TRUCKING
532 W. PHILADELPHIA STREET
ONTARIO, CA 91762

FAX:
(909) 986-8103

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LA'Y TRUCKING, INC.
5794 LUBER STREET
SAN DIEGO, CA 92114

FAX:
(619) 263-3823

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LE BLANC TRUCKING
24445 PASEO DE TORONTO
YORBA LINDA, CA 92887

FAX:
(714) 692-1370

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LEWIS ENGINEERING
98 RAMONA AVENUE
PIEDMONT, CA 94611

FAX:
(510) 601-7206

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LIQUID AND BULK DISPATCH, INC.
4114 W. DAKOTA_AVENUE
FRESNO, CA 93722

FAX:
(559) 276-0308

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LOERA-MURILLO TRUCKING
5961 RIDGEVIEW AVENUE
MIRA LOMA, CA 91752

FAX:
(951) 360-5913

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **LOOP MASTERS INC.**
4740 EAST BRYSON ST
ANAHEIM, CA 92807

FAX:
(714) 630-1783

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADSIDE SIGN

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LOTUS CONSULTING ENGINEERS, INC.(1997 SEE HIS
23112 ALCALDE DRIVE, SUITE D
LAGUNA HILLS, CA 92653

FAX:
(949) 768-0735

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LOVEX GENERAL ENGINEERING CORPORATION
PO BOX 1968
WRIGHTWOOD, CA 92397

FAX:
(760) 249-6616

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LOWBED AND PIPE HAULING SERVICES, INC.
P.O. BOX 194
EITWANDA, CA 91739

FAX:
(909) 823-6875

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **LUNA TRUCKING**
7102 CORTLAND STREET
PARAMOUNT, CA 90723

FAX:
(310) 991-5862

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: LURSA TRUCKING **FAX:**
8955 EAST AVE. T8
LITTLEROCK, CA 93543

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: M & B TRUCKING
1008 THICKET DR.
CARSON, CA 90746

FAX:
(310) 762-2255

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: M DAVIES TRUCKING_
PO BOX 611
ROCKLIN, CA 95677

FAX:
(916) 660-1903

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **M G PAVING COMPANY**
P.O. BOX 12645
FRESNO, CA 93778

FAX:
(559) 275-4585

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **M L LITTLE BEAVER CONSTRUCTION INC**
39202 OLD HIGHWAY 80
BOULEVARD, CA 91905

FAX:
(619) 766-4962

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **M T K CONCRETE, INC.**
15527 SEAFORTH AVENUE
NORWALK, CA 90650

FAX:
(562) 926-2477

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **M. HERNANDEZ CONSTRUCTION INC**
2601 MISSION STREET SUITE 215
SAN FRANCISCO, CA 94110

FAX:
(415) 824-4696

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: M. GONZALEZ TRUCKING **FAX:**
4610 OCEANSIDE DR., #B
CHINO, CA 91710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MAGOO TRUCKING **FAX:**
1168 MCDONALD AVE.
WILMINGTON, CA 90744

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MARGARET TATE TRUCKING
1926 WEST 76TH STREET
LOS ANGELES, CA 90047

FAX:
(323) 758-8580

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MARTINI DRILLING CORP.**
10893 PORTAL DRIVE
LOS ALAMITOS, CA 90720

FAX:
(714) 229-1681

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MASCORRO CONCRETE CONSTRUCTION INC.**
72-290 QUARRY TRAIL #1
THOUSAND PALMS, CA 92276

FAX:
(760) 343-2623

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MATERIAL SUPPLY UNLIMITED
23437 ABURY AVENUE,
MURRIETA, CA 92562

FAX:
(951) 698-1101

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MATTOS EQUIPMENT TRANSPORT**
8567 WEST SCHULTE ROAD
TRACY, CA 95304

FAX:
(209) 835-2401

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MATZENAUER ELECTRIC, INC**
12115 LAKESIDE AVE
LAKESIDE, CA 92040

FAX:
(619) 390-4559

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MAX TRANSPORTATION **FAX:**
23532 MAGIC MOUNTAIN PKWY, #104
VALENCIA, CA 91355

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MAY & ASSOCIATES**
182 SEAL ROCK DRIVE
SAN FRANCISCO, CA 94121

FAX:
(415) 876-1111

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MC LEOD TRUCKING**
1911 EUCLID AVENUE
EL CAJON, CA 92019

FAX:
(619) 442-4928

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MCCANTS TRUCKING
755 LOYOLA AVENUE
CARSON, CA 90746

FAX:
(310) 768-2827

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MCDOWELL & ASSOCIATES**
4029 MARION WAY
LONG BEACH, CA 90807

FAX:
(562) 997-9264

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MCJ TRUCKING **FAX:**
8417 GRENOBLE STREET
SUNLAND, CA 91040

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MENDOZA & ASSOCIATES
501 SECOND STREET, SUITE 330
SAN FRANCISCO, CA 94107

FAX:
(415) 644-0181

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: METCO
2165 FRANCISCO BOULEVARD, #AI
SAN RAFAEL, CA 94901

FAX:
(415) 455-9960

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: METROPOLITAN CONSTRUCTION
8934 TROY ST
SPRING VALLEY, CA 91977

FAX:
(619) 741-5658

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MIGUEL RAMOS TRUCKING
657 W MARIANA ST
RIALTO, CA 92376

FAX:
(909) 421-0802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MJK CONSTRUCTION, INC.
2766 POMONA BLVD.,
POMONA, CA 91768

FAX:
(909) 594-6169

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MLE ENVIRONMENTAL TECHNOLOGIES, INC.
11511 RAGUSA DRIVE
RANCHO CUCAMONGA, CA 91701

FAX:
(909) 989-4791

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MLS CONSTRUCTION
368 31ST AVENUE
SAN FRANCISCO, CA 94121

FAX:
(415) 752-7537

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MONTANI TRUCKING, INC.**
4919 W. 129TH STREET,
HAWTHORNE, CA 90250

FAX:
(310) 978-0803

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MOTTA CONCRETE CONSTRUCTION
429 DAISY LANE, STE. B
SAN MARCOS, CA 92078

FAX:
(760) 736-8547

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MOYA TRUCKING**
9298 SIERRA VISTA CIRCLE
PICO RIVERA, CA 90660

FAX:
(562) 942-8562

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MRB CALIFORNIA ENTERPRISES, INC.**
PO BOX 110452
CAMPBELL, CA 95011

FAX:
(408) 283-9839

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MS ENVIRONMENTAL SOLUTIONS**
1900 BATES AVENUE, SUITE L
CONCORD, CA 94520

FAX:
(925) 685-5894

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MUNICON CONSULTANTS
1300 22ND STREET, SUITE A
SAN FRANCISCO, CA 94107

FAX:
(415) 282-4097

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: MWR CONSTRUCTION
24377 NEWHALL AVE. #212
NEWHALL, CA 91321

FAX:
(661) 287-9267

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **MY TRACTOR LADY**
P.O. BOX 1345
RANCHO CORDOVA, CA 95741

FAX:
(916) 689-1514

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
GRADING
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: N C C I INC.
16222 GUNDRY AVENUE
PARAMOUNT, CA 90723

FAX:
(562) 220-1133

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: NANCY L. CRUZ **FAX:**
405 NORTH AVENUE 57
LOS ANGELES, CA 90042

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: NCENT TRANSPORT, INC. **FAX:**
603 N. WALNUT AVENUE
SAN DIMAS, CA 91773

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: NORTHERN TRUCK & EQUIPMENT
P.O. BOX 55314
HAYWARD, CA 94545

FAX:
(510) 889-0399

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: NOVA ELECTRIC, INC.
335 E STREET, SUITE B
CHULA VISTA, CA 91910

FAX:
(619) 425-0675

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
TRAFFIC CONTROL SYSTEM
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **NUNEZ & ASSOCIATES, INC.**
1440 NORTH HARBOR BLVD. #800
FULLERTON, CA 92835

FAX:
(714) 447-8500

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: OFF MY BACK **FAX:**
1521 WEST 50TH STREET
LOS ANGELES, CA 90062

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: O-J-B ENGINEERING
243 E. DUMAS STREET
SAN BERNARDINO, CA 92408

FAX:
(909) 890-5565

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: OLYMPIC ENGINEERING CONSTRUCTION
3278 CENTRAL AVENUE
SPRING VALLEY, CA 91977

FAX:
(619) 330-1914

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ONTIVEROS CONCRETE INC.
3211 S SANGER AVE
SANGER, CA 93657

FAX:
(559) 875-2374

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
PORTLAND CEMENT & CONCRETE PAVEMENT
MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ORTIZ ASPHALT PAVING, INC
382 EAST ORANGE SHOW ROAD
SAN BERNARDINO, CA 92408

FAX:
(909) 386-1288

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT
ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)
PLACE ASPHALT CONCRETE DIKE & MISC
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: OST TRUCKS AND CRANES, INC.
2951 N. VENTURA AVENUE
VENTURA, CA 93001

FAX:
(805) 643-7618

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: OTTO TRUCKING
665 FAIRMOUNT AVE., #3
GLENDALE, CA 91203

FAX:
(818) 241-0729

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: P & A CONSTRUCTION
493 VIENNA STREET
SAN FRANCISCO, CA 94112

FAX:
(415) 334-5701

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: P H ASSOCIATES TRANSPORTATION CONSULTANTS
2711 STUART STREET
BERKELEY, CA 94705

FAX:
(510) 848-9233

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: P W TRUCKING, CO.
P O BOX 4512
CARSON, CA 90749

FAX:
(310) 715-1221

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: P.G. TRUCKING **FAX:**
8024 KATHERINE AVE.
PANORAMA CITY, CA 91402

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: P.M.R. TRUCKING
37032 POND AVE.
PALMDALE, CA 93550

FAX:
(661) 533-3540

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PACIFIC COAST CONSTRUCTION
27462 VERONA AVENUE
HAYWARD, CA 94545

FAX:
(510) 783-6657

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PACIFIC WATER TRUCKS
920 WHIPPLE RD
UNION CITY, CA 94587

FAX:
(510) 494-1045

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **PACIFICA CONTRACTING, INC.**
5060 PACIFICA DR
SAN DIEGO, CA 92109

FAX:
(858) 270-2696

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously .iegotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PARAGON INDUSTRIAL COATINGS, INC. DBA PIA, IN
7450 SANTA CRUZ ROAD
ATASCADERO, CA 93422

FAX:
(805) 462-1144

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PARAGON PROJECT RESOURCES, INC
7929 BROOKRIVER DRIVE, SUITE 600
DALLAS, TX 75247

FAX:
(214) 634-0097

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PAT WOODS ASSOCIATES, LTD LLC
P.O. BOX 660171
SACRAMENTO, CA 95866

FAX:
(916) 487-3849

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **PAUL E. VAZ TRUCKING, INC.**
4740 E PELTIER ROAD
ACAMPO, CA 95220

FAX:
(209) 367-7930

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PELESA INC.
1153 GREEN STREET
GLENDALE, CA 91205

FAX:
(818) 247-8760

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **PEPPER TRUCKING INC**
P.O. BOX 637
RAMONA, CA 92065

FAX:
(760) 788-8454

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PIRKLE TRUCKING & EQUIPMENT RENTAL
19061 STEWART STREET
HUNTINGTON BEACH, CA 92648

FAX:
(714) 596-2695

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **PITTMAN & ASSOCIATES**
22 BATTERY STREET, SUITE 413
SAN FRANCISCO, CA 94111

FAX:
(415) 394-7747

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: POWER GRADE, INC
1665 3RD STREET SUITE B
NORCO, CA 92860

FAX:
(951) 737-5135

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PRECISION CONCRETE, INC.
1108 WEST MAIN STREET
SANTA MARIA, CA 93458

FAX:
(805) 928-5358

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **PRE-CON PRODUCTS LTD.**
240 LOS ANGELES AVENUE
SIMI VALLEY, CA 93065

FAX:
(805) 306-2498

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PRIETO TRUCKING
14907 MANECITA DR.
LA MIRADA, CA 90638

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PRIORITY SEARCH PARTNERS,INC
2510 W 237TH STREET,SUITE202
TORRANCE, CA 90505

FAX:
(310) 517-9305

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PROCTOR TRUCKING
2000 WALNUT AVENUE # M 103
FREMONT, CA 94538

FAX:
(510) 794-4584

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PROFESSIONAL CONCRETE SAWING INC.
P.O. BOX 3348
MERCED, CA 95344

FAX:
(209) 357-2229

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: PROFESSIONAL CONSTRUCTION SERVICES
4070 NELSON AVENUE, #A
CONCORD, CA 94520

FAX:
(925) 288-1355

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT
ASPHALT CONCRETE
CONCRETE BASE
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: Q & S ENGINEERING
4445 EASTGATE MALL, SUTIE 200
SAN DIEGO, CA 92121

FAX:
(858) 509-9508

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: Q GENERAL ENGINEERING, INC.
26229 HOKES CORNER LANE
CLOVIS, CA 93619

FAX:
(559) 299-6712

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
PAVING ASPHALT (ASPHALT CONCRETE)
CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: R & C CONSTRUCTION
5069 E. HAMMOND
FRESNO, CA 93727

FAX:
(559) 255-5600

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
SEAL COAT
ROADWAY EXCAVATION
PORTLAND CEMENT & CONCRETE PAVEMENT
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: R & R SERVICE CONTRACTORS, INC
1526 CLOVIS AVENUE C-200
CLOVIS, CA 93612

FAX:
(559) 272-2132

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: R & R TRUCKING
7665 BOYD AVE.
CORONA, CA 92821

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: R & Z CONSTRUCTION, INC
13783 PASEO VALLE ALTO
POWAY, CA 92064

FAX:
(858) 679-9011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **R&R TRUCKING**
1817 W. 77TH ST.
LOS ANGELES, CA 90047

FAX:
(323) 752-6928

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: R. DAVIS EDM
1121 N.COSBY WAY UNIT 1
ANAHEIM, CA 92806

FAX:
(714) 630-0492

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: R. G. S. TRUCKING
4460 N. SHAW AVE. SUITE 216
FRESNO, CA 93722

FAX:
(559) 277-1924

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: R.B.E. TRUCKING
6563 S. VAN NESS
LOS ANGELES, CA 90047

FAX:
(323) 751-2847

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: R.J. SAFETY SUPPLY COMPANY INC.
7320 CONVEY CT
SAN DIEGO, CA 92111

FAX:
(858) 541-2898

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RAILCAR QUALITY SERVICE
2377 GOLD MEADOW WAY, SUITE 100
GOLD RIVER, CA 95670

FAX:
(800) 428-2508

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RALPH E. HERNANDEZ TRUCKING, INC.
P.O. BOX 880
CHINO HILLS, CA 91709

FAX:
(909) 591-0506

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RAM CONSTRUCTION & CONCRETE, INC.
6914 DOWNING AVE., SUITE A
BAKERSFIELD, CA 93308

FAX:
(661) 589-8454

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RAMCON ENGINEERING & ENVIRONMENTAL INC
3751 COMMERCE DRIVE/PHYSICAL
WEST SACRAMENTO, CA 95691

FAX:
(916) 372-4209

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RAMON VILLEGAS TRUCKING **FAX:**
4254 HARTLE STREET
CUDAHY, CA 90201

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RAMPART HYDRO SERVICES, L.P.
530 MOON CLINTON ROAD
CORAOPOLIS, PA 15108

FAX:
(412) 262-6188

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RANDALL'S BACKHOE
9090 BIRCH STREET
SPRING VALLEY, CA 91977

FAX:
(858) 337-7600

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
GRADING
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RANGEL BROTHERS TRUCKING
9852 LAUREL CANYON BLVD
PACOIMA, CA 91331

FAX:
(661) 944-9270

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RAY'S TRUCKING
17103 S HASS AVENUE
TORRANCE, CA 90504

FAX:
(310) 327-6922

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: R-B TRUCKING
803 VISTA GRANDE DR
SANTA PAULA, CA 93060

FAX:
(805) 525-3699

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RD CONSTRUCTION
1026 MEADOW VIEW COURT
CORONA, CA 92880

FAX:
(951) 279-5020

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: REBEL CONCRETE BREAKING SERVICE **FAX:**
1122 EAST 94TH STREET
LOS ANGELES, CA 90002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RED DRAGON TRANSPORT, INC.
18755 COPPER RIDGE WAY
SANTA CLARITA, CA 91351

FAX:
(661) 251-8349

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: REDWINE-MANLEY TESTING SERVICES, INC.
4502 FISHERING
BAKERSFIELD, CA 93309

FAX:
(661) 836-3177

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously .ıegotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RELEFORD TRUCKING **FAX:**

P. O. BOX 589

WALNUT, CA 91788

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RICHARD'S TRUCKING
10244 VON KLEIBEN RD
SONORA, CA 95370

FAX:
(209) 532-3117

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RICK NEVES TRUCKING, INC
1852 WEST 11TH STREET, #480
TRACY, CA 95376

FAX:
(209) 835-0122

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RIO JORDAN CONSTRUCTION
7432 LEMORAN AVE
PICO RIVERA, CA 90660

FAX:
(562) 261-2102

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RIVERA TRUCKING, LLC
12645 WELLS PLACE
CHINO, CA 91710

FAX:
(909) 355-5537

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ROBERTS ELECTRICAL CONTRACTOR, INC
8860 KENAMARE DRIVE, SUITE 304
SAN DIEGO, CA 92121

FAX:
(858) 527-0009

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ROCK STRUCTURES CONSTRUCTION COMPANY
11126 SILVERTON CT.
CORONA, CA 92881

FAX:
(951) 278-2802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RODGERS CONST. & ENGINEERING CO., INC
PO BOX 6885
STOCKTON, CA 95206

FAX:
(209) 464-5782

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PLANE ASPHALT CONCRETE
ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)
PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RODNEY A. HAMILTON CO.
5250 CENTURY BOULEVARD, SUITE 315
LOS ANGELES, CA 90045

FAX:
(310) 645-0388

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RONALD F. TAYLOR **FAX:**
830 E. 81ST STREET
LOS ANGELES, CA 90001

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **ROYAL LINE TRUCKING, INC.** FAX:
12730 CRENSHAW BLVD. #112
HAWTHORNE, CA 90250

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ROYAL TRUCKING
5027 ANGELES VISTA BLVD.
LOS ANGELES, CA 90043

FAX:
(323) 299-9657

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD
OAKLAND, CA 94605

FAX:
(510) 632-2895

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: RUDY'S LANDSCAPE & IRRIGATION DESIGN
607 VINELAND
BAKERSFIELD, CA 93313

FAX:
(661) 322-7854

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **RUSSELL CREST CO., INC.**
127 HIGHLAND AVENUE
MONROE, NY 10950

FAX:
(845) 783-4504

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE
CONSTRUCTION AREA SIGNS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **RUTH I. JOHNSON**
2325 WOODHAVEN LANE
CENTRALIA, WA 95831

FAX:
(360) 330-5862

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: S & H CONCRETE CONTRACTORS
4981 W. STATE STREET
ONTARIO, CA 91761

FAX:
(909) 590-5320

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: S AND A CONCRETE
1598 WEST SECOND ST
POMONA, CA 91766

FAX:
(909) 623-1928

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: S BENNETT CONSTRUCTION, INC
768 SANTA CLARA AVENUE
FILLMORE, CA 93015

FAX:
(805) 524-1206

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: S C TRANSPORTATION, INC.
19302 ANDMARK AVENUE
CARSON, CA 90746

FAX:
(310) 632-9112

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: S CHAVES CONSTRUCTION, INC.
711 EVANS ROAD
SAN LUIS OBISPO, CA 93401

FAX:
(805) 543-9341

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: S D DRILLING
24660 E OLD JULIAN HIGHWAY
RAMONA, CA 92065

FAX:
(760) 788-9328

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **S THOMPSON TRUCKING**
6028 HAYTER AVENUE
LAKEWOOD, CA 90712

FAX:
(760) 951-9285

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: S. IBANEZ TRUCKING
5767 OMAHA ST. #1
LOS ANGELES, CA 90042

FAX:
(909) 868-7243

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **S.D. CARMACK DIRTMOVING**
10460 LIVE OAK BLVD.
LIVE OAK, CA 95953

FAX:
(530) 695-3131

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SAL'S WELDING & FABRICATION
6636 W. BARSTOW AVENUE
FRESNO, CA 93722

FAX:
(559) 275-1726

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SAMROD CORPORATION
151 EAST AVE., H-8
LANCASTER, CA 93535

FAX:
(661) 949-8536

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SAM'S EQUIPMENT & SUPPLIES
5656 COLUMBIA DR S.
FRESNO, CA 93727

FAX:
(559) 251-1119

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SAN DIEGO BAY AREA ELECTRIC, INC.
13100 KIRKHAM WAY, SUITE 205
POWAY, CA 92064

FAX:
(858) 748-6012

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SAN JOSE TRANSPORT
281 YAMANE DRIVE
GILROY, CA 95020

FAX:
(408) 848-1774

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SANCHEZ & SONS TRUCKING **FAX:**
10005 MARKLEIN AVE.
MISSION HILLS, CA 91345

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SANDERS & ASSOCIATES
13256 NORTHUP WAY, SUITE 15
BELLEVILLE, WA 98005

FAX:
(425) 401-1619

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SANDY'S TRUCKING
13028 GRAMERCY PLACE,
GARDENA, CA 90249

FAX:
(310) 324-4867

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SANTA CLARITA VALLEY ELECTRIC
31243 VADITO PLACE
CASTAIC, CA 91384

FAX:
(661) 775-1535

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SANTOS EXCAVATING, INC.
643 W. 4TH AVENUE
CHICO, CA 95926

FAX:
(530) 894-7767

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **SARAH RANDONE TRUCKING**
5325 ELKHORN BLVD PMB# 293
SACRAMENTO, CA 95842

FAX:
(916) 726-7475

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SCHOTKA CONSTRUCTION INC
5555 NAPA VALLEJO HWY
AMERICAN CANYON, CA 94503

FAX:
(707) 265-6856

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SEQUOIA TRAFFIC SERVICE
716-450 BINKLEY LANE
SUSANVILLE, CA 96130

FAX:
(530) 254-0246

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SERNA CONSTRUCTION, INC.
5019 E NEVADA AVE
FRESNO, CA 93727

FAX:
(559) 252-5124

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)
PLACE ASPHALT CONCRETE DIKE & MISC
GRADING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

Low Bidder

02-03-15A07:50 RCVD

GRANITE™

GOOD FAITH EFFORTS DOCUMENTATION

FOR

Caltrans

Contract No.: 07-2656U4

Widen roadway and cold plane asphalt pavement

and place HMA

(2 of 4)

Bid Date: January 28, 2015 @ 2:00 PM

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **SHENKEL TRUCKING, INC.**
80 LONG COURT, # 2D
THOUSAND OAKS, CA 91359

FAX:
(805) 449-1661

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SIERRA RANGE CONSTRUCTION
711 N. COURT STREET
VISALIA, CA 93292

FAX:
(559) 635-0499

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SIM ENGINEERING INC.
3658 PALOMAR DRIVE
FALLBROOK, CA 92028

FAX:
(760) 728-5944

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SIMMONSFLOCK GROUP, INC.
2605 S. INDIANA AVE., SUITE 2404
CHICAGO, IL 60616

FAX:
(773) 326-0647

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **SITEWORKS CONSTRUCTION, INC**
2201 OAKVALE ROAD
WALNUT CREEK, CA 94597

FAX:
(925) 256-8357

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **SKILLIE CONSTRUCTORS**
6073 CALIFORNIA PACIFIC ROAD
ELMIRA, CA 95625

FAX:
(707) 446-7490

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SM SALES
17524 W. SIERRA HIGHWAY
SANTA CLARITA, CA 91351

FAX:
(661) 299-1547

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **SOHA ENGINEERS**
48 COLLIN P. KELLEY STREET
SAN FRANCISCO, CA 94107

FAX:
(415) 989-9909

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SOULSUBTRON COMPANY
P. O. BOX 477
HAYWARD, CA 94543

FAX:
(510) 537-5574

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SOUTH VALLEY TRANSPORT, INC.
3410 FRUITVALE AVE. #D
BAKERSFIELD, CA 93308

FAX:
(661) 832-6024

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **SOUZA CONSTRUCTION INC**
586 S. FARMERSVILLE BLVD
FARMERSVILLE, CA 93223

FAX:
(559) 636-1768

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **SPECIALTY TRAFFIC SYSTEMS**
2431 BROADWAY
EUREKA, CA 95501

FAX:
(707) 445-1856

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SPEEDY DELIVERY SERVICES
2622 GRANADA ST.
LOS ANGELES, CA 90065

FAX:
(323) 221-8825

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **STAR PAVING CORPORATION**
2385-A CACTUS ROAD
SAN DIEGO, CA 92154

FAX:
( ) - 619

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: STATEWIDE CONCRETE PUMPING, INC.
159 VALMAR TERRACE
SAN FRANCISCO, CA 94112

FAX:
(415) 859-5851

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: STEPHENS TRUCKING
10554 PERRIS STREET
HESPERIA, CA 92345

FAX:
(760) 948-9771

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: STEWART FIRE PROTECTION & SAFETY SUPPLY **FAX:**
2457 TENNESSEE STREET
VALLEJO, CA 94591

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: STI TRUCKING
36467 HALEY ST
NEWARK, CA 94560

FAX:
(510) 796-2811

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: STRAUGHAN ENVIRONMENTAL SERVICES INC
9135 GUILFORD ROAD SUITE 100
COLUMBIA, MD 21046

FAX:
(301) 362-9245

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: STREET WISE TRAFFIC CONTROL, INC
39922 MARBRISSA AVENUE
PALMDALE, CA 93551

FAX:
(661) 273-3069

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: STRUCTUS, INC.
351 CALIFORNIA STREET, SUITE 450
SAN FRANCISCO, CA 94104

FAX:
(415) 399-8966

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SUDDEN SAM'S TRUCKING
SUDDEN SAM'S TRUCKING
OAKLAND, CA 94610

FAX:
(510) 272-9575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT
ASPHALT CONCRETE
TRUCK BROKER
TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SUKAN, INC.
18412 FARJARDO STREET
ROWLAND HEIGHTS, CA 91748

FAX:
( ) - 626

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SUNSHINE DEVELOPMENT
1493 BROCKMAN ROAD
EL CENTRO, CA 92243

FAX:
(760) 353-2352

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
AGGREGATE BASE
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **SUPER SEAL & STRIPE, INC**
310 A STREET
FILLMORE, CA 93016

FAX:
(805) 524-7428

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE
SEAL COAT
ROADSIDE SIGN

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SYCAMORE ASSOCIATES, LLC
2099 MT. DIABLO BLVD., SUITE 204
WALNUT CREEK, CA 94596

FAX:
(925) 279-0581

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SYNERGY ELECTRIC COMPANY INC.
10740 KENNEY STREET SUITE 401
SANTEE, CA 92071

FAX:
(619) 596-0384

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: SYSTEMS TECHNOLOGIES
31713 LAKEMEADOW STREET
ACTON, CA 93510

FAX:
(661) 269-1700

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: T & T TRUCKING GROUP
12188 CENTRAL AVENUE #310
CHINO, CA 91710

FAX:
(909) 988-9516

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: T K BLACKBURN TRUCKING
4678 62ND STREET WEST
ROSAMOND, CA 93560

FAX:
(661) 256-2272

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: T L SMITH, INC
5120 NORTH LA CHOLLA BLVD
TUCSON, AZ 85705

FAX:
(520) 293-1768

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: T.M. & SONS TRUCKING **FAX:**
1330 N. LINWOOD AVE
SANTA ANA, CA 92701

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: TAVARES TRUCKING
123 E EVERETT PLACE
ORANGE, CA 92867

FAX:
(714) 288-0079

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: TECHNOLOGY MANAGEMENT, INC.
7801 MISSION CENTER COURT #410
SAN DIEGO, CA 92108

FAX:
(619) 298-0115

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: TESSI TRUCKING
1571 BAYWOOD LANE
NAPA, CA 94558

FAX:
(707) 224-2766

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: THE ASKIA GROUP
30263 CEDARBROOK ROAD
HAYWARD, CA 94544

FAX:
(510) 324-5597

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: THE ELLINGTON GROUP
442 POST STREET
SAN FRANCISCO, CA 94102

FAX:
(415) 732-7259

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: THE EXIT LIGHT CO, INC
1497 POINTSETTIA AVENUE STE 154
SAN DIEGO, CA 92081

FAX:
(619) 521-1280

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: TODD CONSTRUCTION & DEMOLITION
2432 CASPIAN AVENUE
LONG BEACH, CA 90810

FAX:
(562) 595-9888

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: TRI SPAN, INC.
591 W. EXPLORER STREET
BREA, CA 92821

FAX:
(714) 257-9681

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: TRIMMING LAND CO, INC
10513 DOLORES AVENUE
SOUTHGATE, CA 90280

FAX:
(323) 569-3747

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: TSUBOTA INDUSTRIAL SUPPLY CO, INC
1837 - 15TH. AVENUE WEST
SEATTLE, WA 98119

FAX:
(206) 281-0784

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: TUCKER TECHNOLOGY INC
300 FRANK OGAWA PLAZA, 2ND FLOOR
OAKLAND, CA 94612

FAX:
(510) 836-2625

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: TYSON TRUCKING
416 WEST 94TH ST.
LOS ANGELES, CA 90003

FAX:
(323) 750-4213

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: U.S. CONCRETE CONSTRUCTION, INC
30634 HASLEY CYN. ROAD
CASTAIC, CA 91384

FAX:
(661) 799-1038

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE
ASPHALT CONCRETE
CONCRETE BASE
AGGREGATE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

(TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: UNITED TRAFFIC SERVICES & SUPPLY, INC.
15131 CLARK AVENUE
CITY OF INDUSTRY, CA 91745

FAX:
(818) 961-4746

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
SIGN STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: UNIVERSAL STRUCTURES
9920 EQUESTRIAN PLACE
SALINAS, CA 93907

FAX:
(831) 663-3160

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: URENA TRUCKING
13137 TERRA BELLA STREET
PACOIMA, CA 91331

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: V & G BUILDERS
4727 W. ROBERTS AVENUE
FRESNO, CA 93722

FAX:
(559) 275-7173

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMs of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: V A F CONSULTING
29674 129TH PLACE SE
AUBURN, WA 98092

FAX:
(253) 288-0401

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: V L G ENGINEERING
23142 MOULTON PKWY #240
LAGUNA HILLS, CA 92653

FAX:
(949) 455-1818

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: V.A.C. TRANSPORTATION
3392 LANDESS AVE., APT. A
SAN JOSE, CA 95132

FAX:
(408) 273-6545

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: VALERIE BROCK CONSULTING
815 PALOMA AVENUE
OAKLAND, CA 94610

FAX:
(510) 595-8646

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: VASQUEZ & SONS **FAX:**
18913 NAPA ST.
NORTHRIDGE, CA 91324

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: VERDUZCO ELECTRIC, INC.
829 W. COMPTON BLVD.
COMPTON, CA 90220

FAX:
(310) 886-3958

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **VILLANUEVA & SON'S TRUCKING** FAX:
11111 STRATHERN STREET, #28
SUN VALLEY, CA 91352

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: VINTAGE PAVING COMPANY, INC.
119 MAIN STREET
WINTERS, CA 95694

FAX:
(530) 795-5734

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **VISION TRUCKING**
5849 AUTRY AVENUE
LAKEWOOD, CA 90712

FAX:
(562) 292-1755

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: VORTEX CONSTRUCTION
320 BUTTE ST
BAKERSFIELD, CA 93305

FAX:
(661) 324-5864

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: VP ENGINEERING
720 GLEN ROYAL DRIVE
ROSWELL, GA 30076

FAX:
(770) 640-8710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WARD & ASSOCIATES
3620 SKYLINE DRIVE
HAYWARD, CA 94542

FAX:
(415) 474-8413

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WATER COMPONENTS & BUILDING SUPPLY, INC
P.O. BOX 100007
SAN RAFAEL, CA 94912

FAX:
(415) 451-1786

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WEAVER ELECTRIC, INC
4210 E LA PALMA AVE
ANAHEIM, CA 92807

FAX:
(714) 917-3011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WELK TRUCKING, INC.
8218 LIMON LANE
EL CAJON, CA 92021

FAX:
(619) 562-4770

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualifled subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WEST SIDE BOYZ
330 E. 159TH STREET
GARDENA, CA 90248

FAX:
(310) 527-0068

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WEST TOOL SAN DIEGO
4035 PACIFIC HIGHWAY
SAN DIEGO, CA 92110

FAX:
(619) 718-7482

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WHITE CAP READY MIX, INC.
73880 HIGHWAY 70
PORTOLA, CA 96122

FAX:
(530) 832-5847

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WHITLOCK & WEINBERGER TRANSPORTATION, INC.
490 MENDOCINO AVENUE, SUITE 201
SANTA ROSA, CA 95401

FAX:
(707) 542-9590

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WILLIAMS CONCRETE ENGINEERING
2920 CEDAR AVE
MORRO BAY, CA 93442

FAX:
(805) 772-4807

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **WILLIAMS-WALLACE MANAGEMENT CONSULTING**
THE ROTUNDA BUILDING
OAKLAND, CA 94612

FAX:
(510) 835-4431

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WILLIE DIVINITY TRUCKING **FAX:**
1042 W. 109TH PLACE
LOS ANGELES, CA 90044

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: WILLIE DIXON TRUCKING
1264 W. 132ND STREET
GARDENA, CA 90248

FAX:
(310) 532-6260

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **WORLDWIDE QUALITY NETWORK, INC.**
671 VIA ALONDRA, SUITE 811
CAMARILLO, CA 93012

FAX:
(805) 987-2195

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: **WSC DEMOLITION SERVICES**
522 FRONT STREET
EL CAJON, CA 92020

FAX:
(619) 258-1647

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

FAX:
(323) 750-7277

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Second Requst

VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother

FAX #: (661) 726-4460 **PHONE #: (661) 726-4447**

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:32 AM
To:	'fchines@pacbell.net'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE, #373
LOS ANGELES, CA 90056

FAX:
(323) 750-7277

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'mila@wscdemolition.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WSC DEMOLITION SERVICES
522 FRONT STREET
EL CAJON, CA 92020

FAX:
(619) 258-1647

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'joceal@wqntooday.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WORLDWIDE QUALITY NETWORK, INC.
671 VIA ALONDRA, SUITE 811
CAMARILLO, CA 93012

FAX:
(805) 987-2195

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: '91310532-6260'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WILLIE DIXON TRUCKING
1264 W. 132ND STREET
GARDENA, CA 90248

FAX:
(310) 532-6260

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: '91510835-4431'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WILLIAMS-WALLACE MANAGEMENT CONSULTING
THE ROTUNDA BUILDING
OAKLAND, CA 94612

FAX: (510) 835-4431

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'pwilliams@sbcgrobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WILLIAMS CONCRETE ENGINEERING
2920 CEDAR AVE
MORRO BAY, CA 93442

FAX:
(805) 772-4807

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
CONCRETE & CEMENT

/E ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'dwhitlock@w-trans.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WHITLOCK & WEINBERGER TRANSPORTATION, INC. **FAX:**
490 MENDOCINO AVENUE, SUITE 201 **(707) 542-9590**
SANTA ROSA, CA 95401

WE ARE REQUESTING QUDTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

ranite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, LASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'whitecaprm@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WHITE CAP READY MIX, INC.
73880 HIGHWAY 70
PORTOLA, CA 96122

FAX:
(530) 832-5847

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: '91619718-7482'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WEST TOOL SAN DIEGO
4035 PACIFIC HIGHWAY
SAN DIEGO, CA 92110

FAX:
(619) 718-7482

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (FURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'welktrucking@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WELK TRUCKING, INC.
8218 LIMON LANE
EL CAJON, CA 92021

FAX:
(619) 562-4770

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'dweaver@weaverinc.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WEAVER ELECTRIC, INC
4210 E LA PALMA AVE
ANAHEIM, CA 92807

FAX:
(714) 917-3011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'wcbs@watercomponents.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WATER COMPONENTS & BUILDING SUPPLY, INC
P.O. BOX 100007
SAN RAFAEL, CA 94912

FAX:
(415) 451-1786

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: '91415474-8413'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: WARD & ASSOCIATES
3620 SKYLINE DRIVE
HAYWARD, CA 94542

FAX:
(415) 474-8413

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'vpeinc@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: VP ENGINEERING
720 GLEN ROYAL DRIVE
ROSWELL, GA 30076

FAX:
(770) 640-8710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'bill@vortex-usa.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: VORTEX CONSTRUCTION
320 BUTTE ST
BAKERSFIELD, CA 93305

FAX:
(661) 324-5864

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
nt: Thursday, January 15, 2015 9:32 AM
o: 'edc@vintagepavingco.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: VINTAGE PAVING COMPANY, INC.
119 MAIN STREET
WINTERS, CA 95694

FAX:
(530) 795-5734

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND RUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA REE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'verduzcoelectric@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: VERDUZCO ELECTRIC, INC.
829 W. COMPTON BLVD.
COMPTON, CA 90220

FAX:
(310) 886-3958

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:32 AM
To: 'valeriebrock@worldnet.att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: VALERIE BROCK CONSULTING
815 PALOMA AVENUE
OAKLAND, CA 94610

FAX:
(510) 595-8646

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: '91408273-6545'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: V.A.C. TRANSPORTATION
3392 LANDESS AVE., APT. A
SAN JOSE, CA 95132

FAX:
(408) 273-6545

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'vigeng@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: V L G ENGINEERING
23142 MOULTON PKWY #240
LAGUNA HILLS, CA 92653

FAX:
(949) 455-1818

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
nt: Thursday, January 15, 2015 9:31 AM
.o: 'VAF.CONSULTING@COMCAST.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: V A F CONSULTING
29674 129TH PLACE SE
AUBURN, WA 98092

FAX:
(253) 288-0401

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

'ranite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, 'LASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID ETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'jtonyvaldez@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: V & G BUILDERS
4727 W. ROBERTS AVENUE
FRESNO, CA 93722

FAX:
(559) 275-7173

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: '91831663-3160'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: UNIVERSAL STRUCTURES
9920 EQUESTRIAN PLACE
SALINAS, CA 93907

FAX:
(831) 663-3160

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (URNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'dora@unitedtraffic.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: UNITED TRAFFIC SERVICES & SUPPLY, INC.
15131 CLARK AVENUE
CITY OF INDUSTRY, CA 91745

FAX:
(818) 961-4746

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:31 AM
To:	'les@us-concrete.net'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: U.S. CONCRETE CONSTRUCTION, INC
30634 HASLEY CYN. ROAD
CASTAIC, CA 91384

FAX:
(661) 799-1038

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE
ASPHALT CONCRETE
CONCRETE BASE
AGGREGATE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP)RADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: '91323750-4213'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: TYSON TRUCKING
416 WEST 94TH ST.
LOS ANGELES, CA 90003

FAX:
(323) 750-4213

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: '91510836-2625'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: TUCKER TECHNOLOGY INC
300 FRANK OGAWA PLAZA, 2ND FLOOR
OAKLAND, CA 94612

FAX:
(510) 836-2625

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'png5@Asiancyber.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: TSUBOTA INDUSTRIAL SUPPLY CO, INC
1837 - 15TH. AVENUE WEST
SEATTLE, WA 98119

FAX:
(206) 281-0784

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'trimminglc@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: TRIMMING LAND CO, INC
10513 DOLORES AVENUE
SOUTHGATE, CA 90280

FAX:
(323) 569-3747

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'andreawest@trispaninc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: TRI SPAN, INC.
591 W. EXPLORER STREET
BREA, CA 92821

FAX:
(714) 257-9681

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'todd.constructiondemo@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: TODD CONSTRUCTION & DEMOLITION
2432 CASPIAN AVENUE
LONG BEACH, CA 90810

FAX:
(562) 595-9888

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: '91415732-7259'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: THE ELLINGTON GROUP
442 POST STREET
SAN FRANCISCO, CA 94102

FAX:
(415) 732-7259

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'prestellaskia@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: THE ASKIA GROUP
30263 CEDARBROOK ROAD
HAYWARD, CA 94544

FAX:
(510) 324-5597

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'tessilong@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: TESSI TRUCKING
1571 BAYWOOD LANE
NAPA, CA 94558

FAX:
(707) 224-2766

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

ranite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, LASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'squiresqp@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: TECHNOLOGY MANAGEMENT, INC.
7801 MISSION CENTER COURT #410
SAN DIEGO, CA 92108

FAX:
(619) 298-0115

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'moetavares@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: TAVARES TRUCKING
123 E EVERETT PLACE
ORANGE, CA 92867

FAX:
(714) 288-0079

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'ars@tlsmith.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: T L SMITH, INC
5120 NORTH LA CHOLLA BLVD
TUCSON, AZ 85705

FAX:
(520) 293-1768

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'monktl@wildblue.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: T K BLACKBURN TRUCKING
4678 62ND STREET WEST
ROSAMOND, CA 93560

FAX:
(661) 256-2272

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'vsalaices@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: T & T TRUCKING GROUP
12188 CENTRAL AVENUE #310
CHINO, CA 91710

FAX:
(909) 988-9516

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:31 AM
To:	'bf@rglobal.net'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SYSTEMS TECHNOLOGIES
31713 LAKEMEADOW STREET
ACTON, CA 93510

FAX:
(661) 269-1700

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'drkeltner@synergyelectric.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SYNERGY ELECTRIC COMPANY INC.
10740 KENNEY STREET SUITE 401
SANTEE, CA 92071

FAX:
(619) 596-0384

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'sycamore@syclic.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SYCAMORE ASSOCIATES, LLC
2099 MT. DIABLO BLVD., SUITE 204
WALNUT CREEK, CA 94596

FAX:
(925) 279-0581

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'brenda@supersealandstripe.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SUPER SEAL & STRIPE, INC
310 A STREET
FILLMORE, CA 93016

FAX:
(805) 524-7428

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADSIDE SIGN
SIGN STRUCTURE
SEAL COAT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN)UMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: '91760353-2352'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SUNSHINE DEVELOPMENT
1493 BROCKMAN ROAD
EL CENTRO, CA 92243

FAX:
(760) 353-2352

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
CLEARING & GRUBBING
AGGREGATE BASE
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'suzanne@sukaninc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SUKAN, INC.
18412 FARJARDO STREET
ROWLAND HEIGHTS, CA 91748

FAX:
( ) - 626

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
nt: Thursday, January 15, 2015 9:31 AM
o: 'suddensamstrk@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SUDDEN SAM'S TRUCKING
SUDDEN SAM'S TRUCKING
OAKLAND, CA 94610

FAX:
(510) 272-9575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL
ASPHALT
TRUCKER
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'henry@structusinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: STRUCTUS, INC.
351 CALIFORNIA STREET, SUITE 450
SAN FRANCISCO, CA 94104

FAX:
(415) 399-8966

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'fourlane@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: STREET WISE TRAFFIC CONTROL, INC
39922 MARBRISSA AVENUE
PALMDALE, CA 93551

FAX:
(661) 273-3069

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'estraughan@sesenviron.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: STRAUGHAN ENVIRONMENTAL SERVICES INC
9135 GUILFORD ROAD SUITE 100
COLUMBIA, MD 21046

FAX:
(301) 362-9245

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'nawicpat@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: STI TRUCKING
36467 HALEY ST
NEWARK, CA 94560

FAX:
(510) 796-2811

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'qwes2000@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: STEWART FIRE PROTECTION & SAFETY SUPPLY FAX:
2457 TENNESSEE STREET
VALLEJO, CA 94591

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'dalaleda@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: STEPHENS TRUCKING
10554 PERRIS STREET
HESPERIA, CA 92345

FAX:
(760) 948-9771

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'tyroneanthonyevans@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: STATEWIDE CONCRETE PUMPING, INC.
159 VALMAR TERRACE
SAN FRANCISCO, CA 94112

FAX:
(415) 859-5851

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: '91323221-8825'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SPEEDY DELIVERY SERVICES
2622 GRANADA ST.
LOS ANGELES, CA 90065

FAX:
(323) 221-8825

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'specialtytraffic@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SPECIALTY TRAFFIC SYSTEMS
2431 BROADWAY
EUREKA, CA 95501

FAX:
(707) 445-1856

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'msouza61@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SOUZA CONSTRUCTION INC
586 S. FARMERSVILLE BLVD
FARMERSVILLE, CA 93223

FAX:
(559) 636-1768

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM
CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:31 AM
To: 'hymaintenceblnd@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SOUTH VALLEY TRANSPORT, INC.
3410 FRUITVALE AVE. #D
BAKERSFIELD, CA 93308

FAX:
(661) 832-6024

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: '91510537-5574'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SOULSUBTRON COMPANY
P. O. BOX 477
HAYWARD, CA 94543

FAX:
(510) 537-5574

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'slau@soha.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SOHA ENGINEERS
48 COLLIN P. KELLEY STREET
SAN FRANCISCO, CA 94107

FAX:
(415) 989-9909

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:30 AM
To:	'jpusic@smsalesinc.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SM SALES
17524 W. SIERRA HIGHWAY
SANTA CLARITA, CA 91351

FAX:
(661) 299-1547

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'sskillie@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SKILLIE CONSTRUCTORS
6073 CALIFORNIA PACIFIC ROAD
ELMIRA, CA 95625

FAX:
(707) 446-7490

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'kdesena@linkzone.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SITEWORKS CONSTRUCTION, INC
2201 OAKVALE ROAD
WALNUT CREEK, CA 94597

FAX:
(925) 256-8357

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'jarrett@simmonsconsulting.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SIMMONSFLOCK GROUP, INC.
2605 S. INDIANA AVE., SUITE 2404
CHICAGO, IL 60616

FAX:
(773) 326-0647

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

ranite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'sandyvsim@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SIM ENGINEERING INC.
3658 PALOMAR DRIVE
FALLBROOK, CA 92028

FAX:
(760) 728-5944

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

'E ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA 'REE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'richiecarla@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SIERRA RANGE CONSTRUCTION
711 N. COURT STREET
VISALIA, CA 93292

FAX:
(559) 635-0499

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'mshenkel@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SHENKEL TRUCKING, INC.
80 LONG COURT, # 2D
THOUSAND OAKS, CA 91359

FAX:
(805) 449-1661

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'paving_serna@SBCglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SERNA CONSTRUCTION, INC.
5019 E NEVADA AVE
FRESNO, CA 93727

FAX:
(559) 252-5124

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
ROADWAY EXCAVATION
PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE
CLEARING & GRUBBING
PLACE ASPHALT CONCRETE DIKE & MISC

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND

GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'papa_bear@citilink.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SEQUOIA TRAFFIC SERVICE
716-450 BINKLEY LANE
SUSANVILLE, CA 96130

FAX:
(530) 254-0246

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'dschotka@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SCHOTKA CONSTRUCTION INC
5555 NAPA VALLEJO HWY
AMERICAN CANYON, CA 94503

FAX:
(707) 265-6856

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: '91916726-7475'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SARAH RANDONE TRUCKING
5325 ELKHORN BLVD PMB# 293
SACRAMENTO, CA 95842

FAX:
(916) 726-7475

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK RENTAL
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'justinl@santosengineering.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SANTOS EXCAVATING, INC.
643 W. 4TH AVENUE
CHICO, CA 95926

FAX:
(530) 894-7767

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'ryanmcalister@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SANTA CLARITA VALLEY ELECTRIC
31243 VADITO PLACE
CASTAIC, CA 91384

FAX:
(661) 775-1535

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'sandracockrel@att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SANDY'S TRUCKING
13028 GRAMERCY PLACE,
GARDENA, CA 90249

FAX:
(310) 324-4867

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'company@saiengineering.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SANDERS & ASSOCIATES
13256 NORTHUP WAY, SUITE 15
BELLEVILLE, WA 98005

FAX:
(425) 401-1619

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'Jim@sanjosetransport.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SAN JOSE TRANSPORT
281 YAMANE DRIVE
GILROY, CA 95020

FAX:
(408) 848-1774

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'bev@bayareaelectric.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SAN DIEGO BAY AREA ELECTRIC, INC. **FAX:**
13100 KIRKHAM WAY, SUITE 205 **(858) 748-6012**
POWAY, CA 92064

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'samsequipment@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SAM'S EQUIPMENT & SUPPLIES
5656 COLUMBIA DR S.
FRESNO, CA 93727

FAX:
(559) 251-1119

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'mrodriguez@samrodcorp.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SAMROD CORPORATION
151 EAST AVE., H-8
LANCASTER, CA 93535

FAX:
(661) 949-8536

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'madelinea@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: SAL'S WELDING & FABRICATION
6636 W. BARSTOW AVENUE
FRESNO, CA 93722

FAX:
(559) 275-1726

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'CARMACK1@SYIX.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: S.D. CARMACK DIRTMOVING
10460 LIVE OAK BLVD.
LIVE OAK, CA 95953

FAX:
(530) 695-3131

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: '91909868-7243'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: S. IBANEZ TRUCKING
5767 OMAHA ST. #1
LOS ANGELES, CA 90042

FAX:
(909) 868-7243

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'thompson6028@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: S THOMPSON TRUCKING
6028 HAYTER AVENUE
LAKEWOOD, CA 90712

FAX:
(760) 951-9285

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'sddrilling@hughes.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: S D DRILLING
24660 E OLD JULIAN HIGHWAY
RAMONA, CA 92065

FAX:
(760) 788-9328

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'terri@schavesconstruction.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: S CHAVES CONSTRUCTION, INC.
711 EVANS ROAD
SAN LUIS OBISPO, CA 93401

FAX:
(805) 543-9341

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
GRADING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'egriffieth83@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: S C TRANSPORTATION, INC.
19302 ANDMARK AVENUE
CARSON, CA 90746

FAX:
(310) 632-9112

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'bennettconst1978@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: S BENNETT CONSTRUCTION, INC
768 SANTA CLARA AVENUE
FILLMORE, CA 93015

FAX:
(805) 524-1206

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'saconcrete@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: S AND A CONCRETE
1598 WEST SECOND ST
POMONA, CA 91766

FAX:
(909) 623-1928

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'rgayton@shconcrete.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: S & H CONCRETE CONTRACTORS
4981 W. STATE STREET
ONTARIO, CA 91761

FAX:
(909) 590-5320

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: '91360330-5862'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RUTH I. JOHNSON
2325 WOODHAVEN LANE
CENTRALIA, WA 95831

FAX:
(360) 330-5862

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'rdcress@frontiernet.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RUSSELL CREST CO., INC.
127 HIGHLAND AVENUE
MONROE, NY 10950

FAX:
(845) 783-4504

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SIGN STRUCTURE
CONSTRUCTION AREA SIGNS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: '91661322-7854'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RUDY'S LANDSCAPE & IRRIGATION DESIGN
607 VINELAND
BAKERSFIELD, CA 93313

FAX:
(661) 322-7854

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (BURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: '91510632-2895'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD
OAKLAND, CA 94605

FAX:
(510) 632-2895

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

·m:	Palmdale Engineers
.nt:	Thursday, January 15, 2015 9:30 AM
To:	'jays01@netscape.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ROYAL TRUCKING
5027 ANGELES VISTA BLVD.
LOS ANGELES, CA 90043

FAX:
(323) 299-9657

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

'VE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, :LASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

m:	Palmdale Engineers
nt:	Thursday, January 15, 2015 9:30 AM
To:	'ROYALLINETRK@yahoo.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ROYAL LINE TRUCKING, INC. **FAX:**

12730 CRENSHAW BLVD. #112

HAWTHORNE, CA 90250

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING

(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS

DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER

ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

m:	Palmdale Engineers
nt:	Thursday, January 15, 2015 9:30 AM
To:	'taylorsRRTD@yahoo.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RONALD F. TAYLOR **FAX:**

830 E. 81ST STREET

LOS ANGELES, CA 90001

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

˜ ɜm:	Palmdale Engineers
ˆnt:	Thursday, January 15, 2015 9:30 AM
To:	'rodneyhamilton@cs.net'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RODNEY A. HAMILTON CO.
5250 CENTURY BOULEVARD, SUITE 315
LOS ANGELES, CA 90045

FAX:
(310) 645-0388

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

ˆWE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

ɟranite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, ;LASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:30 AM
To:	'rcande@pacbell.net'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RODGERS CONST. & ENGINEERING CO., INC
PO BOX 6885
STOCKTON, CA 95206

FAX:
(209) 464-5782

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE
PORTLAND CEMENT & CONCRETE PAVEMENT
PLANE ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP)RADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:30 AM
To: 'rockstructures@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ROCK STRUCTURES CONSTRUCTION COMPANY
11126 SILVERTON CT.
CORONA, CA 92881

FAX:
(951) 278-2802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'llroberts1049@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ROBERTS ELECTRICAL CONTRACTOR, INC
8860 KENAMARE DRIVE, SUITE 304
SAN DIEGO, CA 92121

FAX:
(858) 527-0009

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: '91909355-5537'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RIVERA TRUCKING, LLC
12645 WELLS PLACE
CHINO, CA 91710

FAX:
(909) 355-5537

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'jordan@riojordaninc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RIO JORDAN CONSTRUCTION
7432 LEMORAN AVE
PICO RIVERA, CA 90660

FAX:
(562) 261-2102

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: '91209835-0122'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RICK NEVES TRUCKING, INC
1852 WEST 11TH STREET, #480
TRACY, CA 95376

FAX:
(209) 835-0122

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'richtruck@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RICHARD'S TRUCKING
10244 VON KLEIBEN RD
SONORA, CA 95370

FAX:
(209) 532-3117

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'bossladywawa@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RELEFORD TRUCKING **FAX:**
P. O. BOX 589
WALNUT, CA 91788

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'redwinetest@prodigy.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: REDWINE-MANLEY TESTING SERVICES, INC.
4502 FISHERING
BAKERSFIELD, CA 93309

FAX:
(661) 836-3177

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: '91661251-8349'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RED DRAGON TRANSPORT, INC.
18755 COPPER RIDGE WAY
SANTA CLARITA, CA 91351

FAX:
(661) 251-8349

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'rebelconcretebreaking@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: REBEL CONCRETE BREAKING SERVICE **FAX:**
1122 EAST 94TH STREET
LOS ANGELES, CA 90002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'RDconstruction@SBGlobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RD CONSTRUCTION
1026 MEADOW VIEW COURT
CORONA, CA 92880

FAX:
(951) 279-5020

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'CONTRERASRUDOLPH@YAHOO.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: R-B TRUCKING
803 VISTA GRANDE DR
SANTA PAULA, CA 93060

FAX:
(805) 525-3699

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'luckylady5555@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RAY'S TRUCKING
17103 S HASS AVENUE
TORRANCE, CA 90504

FAX:
(310) 327-6922

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'yrangeltrk@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RANGEL BROTHERS TRUCKING **FAX:**
9852 LAUREL CANYON BLVD **(661) 944-9270**
PACOIMA, CA 91331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'RANDALL@RANDALLSBACKHOE.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RANDALL'S BACKHOE
9090 BIRCH STREET
SPRING VALLEY, CA 91977

FAX:
(858) 337-7600

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN)UMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'bnewbold@rampart-hydro.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RAMPART HYDRO SERVICES, L.P.
530 MOON CLINTON ROAD
CORAOPOLIS, PA 15108

FAX:
(412) 262-6188

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'ramonvillegas@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RAMON VILLEGAS TRUCKING **FAX:**
4254 HARTLE STREET
CUDAHY, CA 90201

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'rollo@ramcon.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RAMCON ENGINEERING & ENVIRONMENTAL INC **FAX:**
3751 COMMERCE DRIVE/PHYSICAL **(916) 372-4209**
WEST SACRAMENTO, CA 95691

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'ram@bak.rr.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RAM CONSTRUCTION & CONCRETE, INC.
6914 DOWNING AVE., SUITE A
BAKERSFIELD, CA 93308

FAX:
(661) 589-8454

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN)UMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'rehtrucking@msn.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RALPH E. HERNANDEZ TRUCKING, INC.
P.O. BOX 880
CHINO HILLS, CA 91709

FAX:
(909) 591-0506

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'RQSQAR@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: RAILCAR QUALITY SERVICE
2377 GOLD MEADOW WAY, SUITE 100
GOLD RIVER, CA 95670

FAX:
(800) 428-2508

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'rjsafety@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: R.J. SAFETY SUPPLY COMPANY INC.
7320 CONVEY CT
SAN DIEGO, CA 92111

FAX:
(858) 541-2898

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: '91323751-2847'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: R.B.E. TRUCKING
6563 S. VAN NESS
LOS ANGELES, CA 90047

FAX:
(323) 751-2847

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'tom@rdavisedm.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: R. DAVIS EDM
1121 N.COSBY WAY UNIT 1
ANAHEIM, CA 92806

FAX:
(714) 630-0492

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'mzk@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: R & Z CONSTRUCTION, INC
13783 PASEO VALLE ALTO
POWAY, CA 92064

FAX:
(858) 679-9011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:29 AM
To:	'robh@rrserviceinc.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: R & R SERVICE CONTRACTORS, INC
1526 CLOVIS AVENUE C-200
CLOVIS, CA 93612

FAX:
(559) 272-2132

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'randcconstruction@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: R & C CONSTRUCTION
5069 E. HAMMOND
FRESNO, CA 93727

FAX:
(559) 255-5600

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
ROADWAY EXCAVATION
SEAL COAT
ASPHALT CONCRETE
PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'qgeneng@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: Q GENERAL ENGINEERING, INC.
26229 HOKES CORNER LANE
CLOVIS, CA 93619

FAX:
(559) 299-6712

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
GRADING
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),
First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:29 AM
To:	'cleslie@qsengineering.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: Q & S ENGINEERING
4445 EASTGATE MALL, SUTIE 200
SAN DIEGO, CA 92121

FAX:
(858) 509-9508

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'profconst@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PROFESSIONAL CONSTRUCTION SERVICES
4070 NELSON AVENUE, #A
CONCORD, CA 94520

FAX:
(925) 288-1355

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
PORTLAND CEMENT & CONCRETE PAVEMENT
CONCRETE & CEMENT
CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP)RADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'davidscott@gvni.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PROFESSIONAL CONCRETE SAWING INC.
P.O. BOX 3348
MERCED, CA 95344

FAX:
(209) 357-2229

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'proctortrucking@att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PROCTOR TRUCKING
2000 WALNUT AVENUE # M 103
FREMONT, CA 94538

FAX:
(510) 794-4584

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'carol@prioritysp.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PRIORITY SEARCH PARTNERS,INC
2510 W 237TH STREET,SUITE202
TORRANCE, CA 90505

FAX:
(310) 517-9305

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'danz@pre-conproducts.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PRE-CON PRODUCTS LTD.
240 LOS ANGELES AVENUE
SIMI VALLEY, CA 93065

FAX:
(805) 306-2498

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'pci84@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PRECISION CONCRETE, INC.
1108 WEST MAIN STREET
SANTA MARIA, CA 93458

FAX:
(805) 928-5358

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'tammie@thepgicompanies.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: POWER GRADE, INC
1665 3RD STREET SUITE B
NORCO, CA 92860

FAX:
(951) 737-5135

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: '91415394-7747'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PITTMAN & ASSOCIATES
22 BATTERY STREET, SUITE 413
SAN FRANCISCO, CA 94111

FAX:
(415) 394-7747

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'pattipg788@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PIRKLE TRUCKING & EQUIPMENT RENTAL **FAX:**
19061 STEWART STREET **(714) 596-2695**
HUNTINGTON BEACH, CA 92648

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN)UMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'peppertrkg@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PEPPER TRUCKING INC
P.O. BOX 637
RAMONA, CA 92065

FAX:
(760) 788-8454

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:29 AM
To: 'leasha5@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PELESA INC.
1153 GREEN STREET
GLENDALE, CA 91205

FAX:
(818) 247-8760

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: '4pvaz@softcom.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PAUL E. VAZ TRUCKING, INC.
4740 E PELTIER ROAD
ACAMPO, CA 95220

FAX:
(209) 367-7930

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: '91916487-3849'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PAT WOODS ASSOCIATES, LTD LLC
P.O. BOX 660171
SACRAMENTO, CA 95866

FAX:
(916) 487-3849

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'william.correa@2paragon.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PARAGON PROJECT RESOURCES, INC
7929 BROOKRIVER DRIVE, SUITE 600
DALLAS, TX 75247

FAX:
(214) 634-0097

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'paragonia@charter.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PARAGON INDUSTRIAL COATINGS, INC. DBA PIA, IN
7450 SANTA CRUZ ROAD
ATASCADERO, CA 93422

FAX:
(805) 462-1144

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'dsperbe1@san.rr.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PACIFICA CONTRACTING, INC.
5060 PACIFICA DR
SAN DIEGO, CA 92109

FAX:
(858) 270-2696

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'terry@pacificwatertrucks.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PACIFIC WATER TRUCKS
920 WHIPPLE RD
UNION CITY, CA 94587

FAX:
(510) 494-1045

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'juankvaac@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: PACIFIC COAST CONSTRUCTION
27462 VERONA AVENUE
HAYWARD, CA 94545

FAX:
(510) 783-6657

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

ranite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, LASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: '91661533-3540'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: P.M.R. TRUCKING
37032 POND AVE.
PALMDALE, CA 93550

FAX:
(661) 533-3540

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'pwmitch@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: P W TRUCKING, CO.
P O BOX 4512
CARSON, CA 90749

FAX:
(310) 715-1221

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'pangho1@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: P H ASSOCIATES TRANSPORTATION CONSULTANTS
2711 STUART STREET
BERKELEY, CA 94705

FAX:
(510) 848-9233

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

ranite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'paconstruction@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: P & A CONSTRUCTION
493 VIENNA STREET
SAN FRANCISCO, CA 94112

FAX:
(415) 334-5701

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'ottosilve@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: OTTO TRUCKING
665 FAIRMOUNT AVE., #3
GLENDALE, CA 91203

FAX:
(818) 241-0729

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'ostcranes@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: OST TRUCKS AND CRANES, INC.
2951 N. VENTURA AVENUE
VENTURA, CA 93001

FAX:
(805) 643-7618

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'bruceatortiz@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ORTIZ ASPHALT PAVING, INC
382 EAST ORANGE SHOW ROAD
SAN BERNARDINO, CA 92408

FAX:
(909) 386-1288

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE
ASPHALT
PLACE ASPHALT CONCRETE DIKE & MISC

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'isaacontiveros@peoplepc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ONTIVEROS CONCRETE INC.
3211 S SANGER AVE
SANGER, CA 93657

FAX:
(559) 875-2374

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE
CONCRETE & CEMENT
PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'tepechiros830@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: OLYMPIC ENGINEERING CONSTRUCTION
3278 CENTRAL AVENUE
SPRING VALLEY, CA 91977

FAX:
(619) 330-1914

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'otisclopton@ojbengineering.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: O-J-B ENGINEERING
243 E. DUMAS STREET
SAN BERNARDINO, CA 92408

FAX:
(909) 890-5565

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'angmagee@att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: OFF MY BACK **FAX:**
1521 WEST 50TH STREET
LOS ANGELES, CA 90062

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
nt: Thursday, January 15, 2015 9:28 AM
o: 'NUNEZ@NUNEZ1.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: NUNEZ & ASSOCIATES, INC.
1440 NORTH HARBOR BLVD. #800
FULLERTON, CA 92835

FAX:
(714) 447-8500

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'info@neicontracting.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: NOVA ELECTRIC, INC.
335 E STREET, SUITE B
CHULA VISTA, CA 91910

FAX:
(619) 425-0675

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'bebesnte@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: NORTHERN TRUCK & EQUIPMENT
P.O. BOX 55314
HAYWARD, CA 94545

FAX:
(510) 889-0399

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'com@ncciinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: N C C I INC.
16222 GUNDRY AVENUE
PARAMOUNT, CA 90723

FAX:
(562) 220-1133

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'service@mytractorlady.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MY TRACTOR LADY
P.O. BOX 1345
RANCHO CORDOVA, CA 95741

FAX:
(916) 689-1514

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'mwrconstruction@dslextreme.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MWR CONSTRUCTION
24377 NEWHALL AVE. #212
NEWHALL, CA 91321

FAX:
(661) 287-9267

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'barry@municon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MUNICON CONSULTANTS
1300 22ND STREET, SUITE A
SAN FRANCISCO, CA 94107

FAX:
(415) 282-4097

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'nestor.mejia@mses-inc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MS ENVIRONMENTAL SOLUTIONS
1900 BATES AVENUE, SUITE L
CONCORD, CA 94520

FAX:
(925) 685-5894

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'mrbcalifornia@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MRB CALIFORNIA ENTERPRISES, INC.
PO BOX 110452
CAMPBELL, CA 95011

FAX:
(408) 283-9839

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: '91562942-8562'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MOYA TRUCKING
9298 SIERRA VISTA CIRCLE
PICO RIVERA, CA 90660

FAX:
(562) 942-8562

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (FURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'michellemotta@mottaconcrete.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MOTTA CONCRETE CONSTRUCTION
429 DAISY LANE, STE. B
SAN MARCOS, CA 92078

FAX:
(760) 736-8547

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'montani.trucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MONTANI TRUCKING, INC.
4919 W. 129TH STREET,
HAWTHORNE, CA 90250

FAX:
(310) 978-0803

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'stomls-office@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MLS CONSTRUCTION
368 31ST AVENUE
SAN FRANCISCO, CA 94121

FAX:
(415) 752-7537

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'vmuniz@charter.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MLE ENVIRONMENTAL TECHNOLOGIES, INC.
11511 RAGUSA DRIVE
RANCHO CUCAMONGA, CA 91701

FAX:
(909) 989-4791

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'plawrence@mjkconstruction.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MJK CONSTRUCTION, INC.
2766 POMONA BLVD.,
POMONA, CA 91768

FAX:
(909) 594-6169

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: '91909421-0802'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MIGUEL RAMOS TRUCKING
657 W MARIANA ST
RIALTO, CA 92376

FAX:
(909) 421-0802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'metroconstructs@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: METROPOLITAN CONSTRUCTION
8934 TROY ST
SPRING VALLEY, CA 91977

FAX:
(619) 741-5658

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'metco-usa@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: METCO
2165 FRANCISCO BOULEVARD, #AI
SAN RAFAEL, CA 94901

FAX:
(415) 455-9960

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:28 AM
To: 'bwindle@mendoza-associates.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MENDOZA & ASSOCIATES
501 SECOND STREET, SUITE 330
SAN FRANCISCO, CA 94107

FAX:
(415) 644-0181

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
nt: Thursday, January 15, 2015 9:28 AM
o: 'jmcdas2@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MCDOWELL & ASSOCIATES
4029 MARION WAY
LONG BEACH, CA 90807

FAX:
(562) 997-9264

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'em2671@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MCCANTS TRUCKING
755 LOYOLA AVENUE
CARSON, CA 90746

FAX:
(310) 768-2827

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'r.mcleod@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MC LEOD TRUCKING
1911 EUCLID AVENUE
EL CAJON, CA 92019

FAX:
(619) 442-4928

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'loran@mayandassociatesinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MAY & ASSOCIATES
182 SEAL ROCK DRIVE
SAN FRANCISCO, CA 94121

FAX:
(415) 876-1111

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'diana@matzenauer.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MATZENAUER ELECTRIC, INC
12115 LAKESIDE AVE
LAKESIDE, CA 92040

FAX:
(619) 390-4559

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'rmattos@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MATTOS EQUIPMENT TRANSPORT
8567 WEST SCHULTE ROAD
TRACY, CA 95304

FAX:
(209) 835-2401

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: '91951698-1101'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MATERIAL SUPPLY UNLIMITED
23437 ABURY AVENUE,
MURRIETA, CA 92562

FAX:
(951) 698-1101

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'gina@mascorroconcrete.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MASCORRO CONCRETE CONSTRUCTION INC. **FAX:**
72-290 QUARRY TRAIL #1 **(760) 343-2623**
THOUSAND PALMS, CA 92276

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
CONCRETE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:27 AM
To:	'martinidrilling@yahoo.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MARTINI DRILLING CORP.
10893 PORTAL DRIVE
LOS ALAMITOS, CA 90720

FAX:
(714) 229-1681

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: '91323758-8580'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: MARGARET TATE TRUCKING
1926 WEST 76TH STREET
LOS ANGELES, CA 90047

FAX:
(323) 758-8580

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'mhernandez@covad.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: M. HERNANDEZ CONSTRUCTION INC
2601 MISSION STREET SUITE 215
SAN FRANCISCO, CA 94110

FAX:
(415) 824-4696

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'YRASO@MSN.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: M T K CONCRETE, INC.
15527 SEAFORTH AVENUE
NORWALK, CA 90650

FAX:
(562) 926-2477

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: '91619766-4962'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: M L LITTLE BEAVER CONSTRUCTION INC
39202 OLD HIGHWAY 80
BOULEVARD, CA 91905

FAX:
(619) 766-4962

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'michellemgpaving@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: M G PAVING COMPANY
P.O. BOX 12645
FRESNO, CA 93778

FAX:
(559) 275-4585

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'mdttrucking@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: M DAVIES TRUCKING_
PO BOX 611
ROCKLIN, CA 95677

FAX:
(916) 660-1903

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'tb1154@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: M & B TRUCKING
1008 THICKET DR.
CARSON, CA 90746

FAX:
(310) 762-2255

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

}TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'luislittho1@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LURSA TRUCKING **FAX:**
8955 EAST AVE. T8
LITTLEROCK, CA 93543

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'lunatrucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LUNA TRUCKING
7102 CORTLAND STREET
PARAMOUNT, CA 90723

FAX:
(310) 991-5862

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'lovettexcavating@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LOVEX GENERAL ENGINEERING CORPORATION **FAX:**
PO BOX 1968 **(760) 249-6616**
WRIGHTWOOD, CA 92397

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'LotusEngrs@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LOTUS CONSULTING ENGINEERS, INC.(1997 SEE HIS **FAX:**
23112 ALCALDE DRIVE, SUITE D **(949) 768-0735**
LAGUNA HILLS, CA 92653

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'andreanorth@loopmastersinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LOOP MASTERS INC.
4740 EAST BRYSON ST
ANAHEIM, CA 92807

FAX:
(714) 630-1783

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADSIDE SIGN

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

F'om: Palmdale Engineers
ıt: Thursday, January 15, 2015 9:27 AM
To: '91951360-5913'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LOERA-MURILLO TRUCKING
5961 RIDGEVIEW AVENUE
MIRA LOMA, CA 91752

FAX:
(951) 360-5913

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

'/E ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

.anite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID :TTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'liquidandbulk@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LIQUID AND BULK DISPATCH, INC.
4114 W. DAKOTA_AVENUE
FRESNO, CA 93722

FAX:
(559) 276-0308

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'lewisengineering@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LEWIS ENGINEERING
98 RAMONA AVENUE
PIEDMONT, CA 94611

FAX:
(510) 601-7206

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'sleblanc2256@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LE BLANC TRUCKING
24445 PASEO DE TORONTO
YORBA LINDA, CA 92887

FAX:
(714) 692-1370

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'ytruckinc@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LA'Y TRUCKING, INC.
5794 LUBER STREET
SAN DIEGO, CA 92114

FAX:
(619) 263-3823

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'larrystrucking@roadrunner.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LARRY'S TRUCKING
532 W. PHILADELPHIA STREET
ONTARIO, CA 91762

FAX:
(909) 986-8103

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'vlarranga@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LARRANAGA TRUCKING
2206 N. EAST STREET
ALTURAS, CA 96101

FAX:
(530) 233-3785

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN)UMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'ray@langley1.us'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LANGLEY TRAFFIC SERVICE, INC.
2777 U.S. ROUTE #1
TREVOSE, PA 19053

FAX:
(215) 638-9255

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN)UMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'lynnlamark@me.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: LA MARK TRANSPORTATION CO
509 CALIFORNIA DRIVE
BURLINGAME, CA 94010

FAX:
(650) 393-4047

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'johnnysbigtwin@netzero.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: L.A.C. MOTOR ENTERPRISES, INC.
1712 RETFORD STREET
COVINA, CA 91724

FAX:
(626) 915-1778

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE \MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'ladumpexpress@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: L.A. DUMP EXPRESS
1175 N. LOS ROBLES AVE
PASADENA, CA 91104

FAX:
(626) 345-9630

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'l.rileytrucking@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

FAX:
(323) 231-5083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: 'lcurtite@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: L. CURTIS TRUCK & EQUIPMENT
452 CAJON ST
REDLANDS, CA 92373

FAX:
(909) 335-7499

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

}TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:27 AM
To:	'marisa@lcpaving.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: L C PAVING & SEALING
996 BORDEN RD.
SAN MARCOS, CA 92069

FAX:
(760) 752-1674

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:27 AM
To:	'garyc@krcsafety.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: K R C SAFETY CO. INC.
6084 WEST HURLEY
VISALIA, CA 93291

FAX:
(559) 732-2684

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:27 AM
To:	'JVD_INC@yahoo.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JVD, INC.
P.O. BOX 12371
FRESNO, CA 93777

FAX:
(559) 486-4761

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
ROADWAY EXCAVATION
PAVING ASPHALT (ASPHALT CONCRETE)
CONCRETE & CEMENT
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:27 AM
To: '91323971-1437'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JUAN G. LOPEZ TRUCKING
8952 S. ST. ANDREWS PL.
LOS ANGELES, CA 90047

FAX:
(323) 971-1437

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'wcarolune@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JTC JACKSON TRUCKING COMPANY INC
332 NORTHHAMPTON WAY
NEWMAN, CA 95360

FAX:
(209) 862-8004

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'hercon7774511@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JOSEPH ENGINEERING
758 S. HOLLENBECK AVENUE
COVINA, CA 91723

FAX:
(626) 331-3638

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'JLOPEZTRUCKING@SBCGLOBAL.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JOSE LOPEZ TRUCKING
10132 WASHINGTON AVENUE
SOUTHGATE, CA 90280

FAX:
(323) 569-2336

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'romenag@jonasinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JONAS AND ASSOCIATES, INC
1350 ARNOLD DRIVE SUITE # 202
MARTINEZ, CA 94553

FAX:
(925) 374-0021

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'maryjsw@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JOHNSON SIMPSON WRIGHT TRUCKING, INC
644 ANDERSON RD
ALPINE, CA 91901

FAX:
(619) 328-1751

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'laurid1@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JOHN'S EQUIPMENT RENTAL
11775 TOPO LANE
LAKESIDE, CA 92040

FAX:
(619) 390-7195

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: '91626359-2899'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JOHN C. PAYNE
333 E. LIVE OAK
IRWINDALE, CA 91706

FAX:
(626) 359-2899

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'mia-beth@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JO JO'S TRUCKING, INC.
20949 E. GRANITE WELLS DRIVE
WALNUT, CA 91789

FAX:
(909) 839-0020

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'jrose@jmfiberoptics.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JM FIBER OPTICS, INC.
13941 RAMONA AVE., SUITE A
CHINO, CA 91710

FAX:
(909) 628-1990

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'angel@vazqueztrucking.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JJ VAZQUEZ TRUCKING, INC.
6250 MORTON AVENUE
RIVERSIDE, CA 92515

FAX:
(951) 727-0080

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'jesmarboring@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JESMAR CONSTRUCTION
2528 NORTH OAKMOUNT AVENUE
SANTA ANA, CA 92706

FAX:
(714) 972-9331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'fordjerry@scbglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JERRY LEE FORD CONSTRUCTION
2350 WILSEY DRIVE
REDDING, CA 96001

FAX:
(530) 241-2079

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: '91909394-0645'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JENNIE CHAMBERS TRUCKING
915-C W FOOTHILL, ROOM 145
CLAREMONT, CA 91711

FAX:
(909) 394-0645

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'jacotrucking@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JA-CO TRUCKING
1412 BUTTE BEND LN
YUBA CITY, CA 95993

FAX:
(530) 741-1034

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: '91925837-8244'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: JACKSON TRUCKING COMPANY
211 MILWAUKEE PLACE
DANVILLE, CA 94526

FAX:
(925) 837-8244

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: '91818822-1654'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: J.Z. TRUCKING
11207 BLYTHE STREET
SUN VALLEY, CA 91352

FAX:
(818) 822-1654

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'beajca@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: J.C.A. TRUCKING
1600 EAST ARROW HIGHWAY
IRWINDALE, CA 91706

FAX:
(626) 357-6740

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'nicki@jtccorp.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: J. TORRES COMPANY
P.O. BOX 41105
BAKERSFIELD, CA 93384

FAX:
(661) 832-3980

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'jmtsi@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: J. MCBRIDE TRUCKING SERVICES, INC
9914 CLEARY ST
SANTEE, CA 92071

FAX:
(619) 258-9772

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'jhigginstrucking@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: J. HIGGINS TRUCKING
1420 VAN DYKE AVENUE
SAN FRANCISCO, CA 94124

FAX:
(415) 337-8712

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'joann.vann@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: J VANN TRUCKING
6028 HAYTER AVENUE
LAKEWOOD, CA 90712

FAX:
(760) 951-9285

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'j-s-trucking@msn.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: J S TRUCKING
10342 BEVIS AVENUE
MISSION HILLS, CA 91345

FAX:
(818) 365-1521

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'jpelect2000@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: J P CONSTRUCTION & ELECTRIC
12638 BLOOMFIELD AVENUE, #74
NORWALK, CA 90650

FAX:
(562) 219-0856

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'jmleasing.turner@gmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: J & M LEASING & TRUCKING
117 SOUTH 4TH STREET
RICHMOND, CA 94804

FAX:
(510) 215-8025

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: '91562802-0749'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ISAAC HARRIS TRUCKING
400 E. OAKS ST.
COMPTON, CA 90220

FAX:
(562) 802-0749

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'hbell@iess-safety.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: INVICTUS ENVIRONMENTAL SAFETY SOLUTIONS
21300 HIPASS DRIVE
DIAMOND BAR, CA 91765

FAX:
(909) 396-5200

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'jack@interwestpacific.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: INTERWEST PACIFIC, LTD.
990 HIGHLAND DR. STE. 212F
SOLANA BEACH, CA 92075

FAX:
(858) 777-3665

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'intenvironmentalaffairs@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: INTERNATIONAL ENVIRONMENTAL AFFAIRS
9375 CUSTOMHOUSE PLAZA, STE A-1
SAN DIEGO, CA 92154

FAX:
(619) 671-7804

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'marco@interiordemolition.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: INTERIOR DEMOLITION INC
2621 HONOLULU AVE
MONTROSE, CA 91020

FAX:
(818) 249-4937

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'kerstin@intergraphics.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: INTERGRAPHICS
667 BRIGHTON ROAD
PACIFICA, CA 94044

FAX:
(650) 355-3553

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'gary@inlinerail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: IN-LINE FENCE & RAILING CO., INC **FAX:**
PO BOX 2637
RAMONA, CA 92065

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'isainc@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: INFRA-STRUCTURE AGGREGATES, INC.
10058 IRON MOUNTAIN COURT
ALTA LOMA, CA 91737

FAX:
(909) 941-1797

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

AGGREGATE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'sooners7@wildblue.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: INDIAN CONSTRUCTION INC
15924 N CAJON BLVD
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'leonard@incentivetransporation.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: INCENTIVE TRANSPORTATION SERVICES INC
25876 THE OLD ROAD # 130
STEVENSON RANCH, CA 91381

FAX:
(661) 255-8613

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: '91818897-6054'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HUGO'S TRUCKING
12876 OSBORNE ST.
PACOIMA, CA 91331

FAX:
(818) 897-6054

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'hkconstructions@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HK CONSTRUCTION
4055 WILSHIRE BLVD. #230
LOS ANGELES, CA 90010

FAX:
(213) 385-3357

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: '91818830-3762'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HJM TRUCKING
9320 WOODMAN AVE.
ARLETA, CA 91331

FAX:
(818) 830-3762

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:26 AM
To: 'j_hidalgo@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HIDALGO GENERAL ENGINEERING, INC.
1212 UNDERWOOD AVENUE #3
SAN FRANCISCO, CA 94124

FAX:
(415) 856-0535

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: '91760353-0122'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HERNANDEZ TRUCKING
799 E. MAIN STREET
EL CENTRO, CA 92243

FAX:
(760) 353-0122

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (FURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'nsaunders@hbmediagroup.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HBMG, INC
1033 LA POSADA, STE 310
AUSTIN, TX 78752

FAX:
(512) 323-0249

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'hbatrucking@nextel.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HBA TRUCKING
12591 MINEOLA STREET
ARLETA, CA 91331

FAX:
(818) 896-2237

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

Low Bidder

02-03-15A07:51 RCVD

GRANITE™

GOOD FAITH EFFORTS DOCUMENTATION

FOR

Caltrans

Contract No.: 07-2656U4

Widen roadway and cold plane asphalt pavement

and place HMA

(3 of 4)

Bid Date: January 28, 2015 @ 2:00 PM

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'hamdowtran@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HAMMER-DOWN TRANSPORTATION, INC.
3311 W. MANCHESTER BLVD., SUITE 202
INGLEWOOD, CA 90305

FAX:
(323) 750-0098

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'hhaysconst@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HAL HAYS CONSTRUCTIION, INC
1835 CHICAGO AVE
RIVERSIDE, CA 92507

FAX:
(951) 788-1517

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'email@habitatwest.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: HABITAT WEST, INC.
2067 WINERIDGE PLACE, SUITE B
ESCONDIDO, CA 92029

FAX:
(760) 735-9351

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'h_teresa52@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: H & R TRUCKING
1835 MT HOOD
LAS VEGAS, NV 89156

FAX:
(702) 651-8587

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: '91818896-6951'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: H & C ELECTRIC COMPANY, INC
10319 NORRIS AVENUE
POMONA, CA 91331

FAX:
(818) 896-6951

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), ELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'gscon@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GOLDEN SUN CONSTRUCTION, INC
25371 MUSTANG DRIVE
LAGUNA HILLS, CA 92653

FAX:
(949) 380-9707

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'lalatri@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GLOBAL ROAD SEALING, INC
10832 DOROTHY AVE
GARDEN GROVE, CA 92843

FAX:
(714) 893-0945

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'contact@gelectric.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GILDERSLEEVE ELECTRIC INC.
4800 A TELEGRAPH AVE.
OAKLAND, CA 94609

FAX:
(510) 658-0602

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: '91909888-0369'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GILBERT AYALA & SONS, INC.
P. O. BOX 1264
SAN BERNARDINO, CA 92402

FAX:
(909) 888-0369

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID ETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'geronimo_concerte@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GERONIMO CONCRETE, INC.
4560 N. HUNTINGTON DR.
LOS ANGELES, CA 90032

FAX:
(323) 222-8312

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'neel@gtcgeotech.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GEOTECHNICAL CONSULTANTS, INC.
500 SANSOME STREET, SUITE 402
SAN FRANCISCO, CA 94111

FAX:
(415) 981-9951

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'generalsupply@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GENERAL SUPPLY COMPANY
971 87TH AVENUE
OAKLAND, CA 94621

FAX:
(510) 632-2315

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'gemsinc@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: **GENERAL ENVIROMENTAL MANAGEMENT SERVICES (GEM**
195 HIGHWAY AVENUE
BAY POINT, CA 94565

FAX:
(925) 458-6482

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: '91818686-1094'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GC'S TRUCKING
12134 VAN NUYS BLVD.
LAKE VIEW TERRACE, CA 91342

FAX:
(818) 686-1094

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'blessedco2@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GATES ENTERPRISES, INC
714 W. OLYMPIC BLVD. STE 703
LOS ANGELES, CA 90015

FAX:
(213) 745-4597

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
PAVING ASPHALT (ASPHALT CONCRETE)
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'cliff@garciapaving.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GARCIA PAVING COMPANY, INC.
2951 SOUTH ELM
FRESNO, CA 93706

FAX:
(559) 266-8337

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT
MINOR CONCRETE STRUCTURE
PAVING ASPHALT (ASPHALT CONCRETE)
CLEARING & GRUBBING
ROADWAY EXCAVATION
ASPHALT CONCRETE
AGGREGATE BASE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT

CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'araceliga@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: GARCIA EXPRESS, INC
18386 CACTUS AVE
RIVERSIDE, CA 92508

FAX:
(951) 780-7969

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'lynx208@cbiwireless.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: G.A. PAPAIOANU TRUCKING, INC.
7430 LIBERTY AVE.
CORONA, CA 92881

FAX:
(928) 472-7246

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'gsosainc@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: G SOSA CONSTRUCTION, INC
2880 SANTA MARIA WAY, SUITE D3
SANTA MARIA, CA 93455

FAX:
(805) 934-3609

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'cooper_g05@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: G & S TRANSPORT SERVICE
405 CHARMINGDALE
DIAMOND BAR, CA 91765

FAX:
(909) 396-4814

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'r.ferguson@gfconcretecutting.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: G & F CONCRETE CUTTING, INC.
1006 E. CHESTNUT AVENUE
SANTA ANA, CA 92711

FAX:
(888) 624-4361

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'fulltraffic@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FULL TRAFFIC MAINTENANCE, INC.
29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

FAX:
(949) 459-1245

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:25 AM
To:	'fresnoconcreteconst@yahoo.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FRESNO CONCRETE CONSTRUCTION, INC.
5450 S VILLA AVE
FRESNO, CA 93725

FAX:
(559) 834-2064

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'DAVIDF@FREEMANCONTRACTING.BIZ'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FREEMAN CONTRACTING
14432 STATELINE RD
BROOKINGS, OR 97415

FAX:
(541) 469-9004

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK RENTAL
TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:25 AM
To:	'staffone@verizon.net'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FREEDOM TRANSPORTATION
16511 KIWI WAY
LAKE ELSINORE, CA 92530

FAX:
(951) 471-1185

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: '91805606-1672'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FRED L. WILLIAMS TRUCKING
565 DRUMMER CT
SANTA MARIA, CA 93455

FAX:
(805) 606-1672

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'fzabeltrkn@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FRANK ZABEL TRUCKING CO.
4726 CUMMINGS ROAD
EUREKA, CA 95503

FAX:
(707) 443-4267

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'roxannemedina@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR **FAX:**
10096 AHART ROAD **(530) 743-9352**
OROVILLE, CA 95966

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
CONSTRUCTION AREA SIGNS
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'foreeng@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FORE ENGINEERING CONSTRUCTION, INC
15461 RED HILL AVENUE STE. E
TUSTIN, CA 92780

FAX:
(714) 258-1158

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'forcetraffic@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FORCE TRAFFIC CONTROL, INC.
PO BOX 1107
EXETER, CA 93221

FAX:
(559) 594-1056

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'RACOUGH@PACBELL.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FOCUSED RESOURCES
330 ARDEN AVENUE #220
GLENDALE, CA 91203

FAX:
(818) 771-1271

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: '91661810-6286'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FLETCHER TRUCKING
4360 MICHAEL LANE
AUBURN, CA 95602

FAX:
(661) 810-6286

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA

CONTRACT AGENCY: Caltrans

PROJECT #: 07-2656U4

BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:25 AM
To: 'jflamenco63@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FLAMENCO TRUCKING
18184 8TH STREET
BLOOMINGTON, CA 92316

FAX:
(909) 877-8778

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'jkaufman@firstfuel.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FIRST FUEL, INC.
14 BOLIVAR STREET,
NEWPORT BEACH, CA 92663

FAX:
(949) 270-6257

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:24 AM
To:	'finegradeeq@aol.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FINE GRADE EQUIPMENT, INC.
41729 CIELO VISTA DRIVE
PALMDALE, CA 93551

FAX:
(661) 945-1183

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'mark@morikawa-scada.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FIBER INTEGRATED, INC.
11930 JUNIETTE STREET
CULVER CITY, CA 90230

FAX:
(310) 822-0306

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'felix@felixengineering.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FELIX ENGINEERING CORPORATION
3650A 51ST AVENUE
SACRAMENTO, CA 95823

FAX:
(916) 393-6685

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'faye@fayestewarttrans.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: FAYE STEWART TRANSPORTATION SERVICE LLC **FAX:**
3056 N 33RD AVENUE **(602) 233-1131**
PHOENIX, AZ 85017

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'riversexpress@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: EXPRESS ENERGY SERVICES, INC
2637 DAWSON AVE
SIGNAL HILL, CA 90755

FAX:
(562) 989-1316

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: '91805650-5208'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: EXENI PAVING & GRADING, INC.
1905 CALLE BOGOTA
ROWLAND HEIGHTS, CA 91748

FAX:
(805) 650-5208

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'RLHARDER@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: EXCEL CONCRETE BREAKING, INC.
5039 EUREKA AVENUE
YORBA LINDA, CA 92886

FAX:
(714) 528-9275

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'info@exbon.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: EXBON DEVELOPMENT, INC.
13432 ACLARE STREET,
CERRITOS, CA 90703

FAX:
(562) 777-1888

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: '91209728-9003'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ESKY BENAVIDEZ CORPORATION
173 HOLIDAY MINE RD.
DOUGLAS FLAT, CA 95229

FAX:
(209) 728-9003

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID ETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (FURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'hadieh.elias@eseweb.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ESE CONSULTING ENGINEERS, INC.
1060 GRANT STREET, SUITE 3D
BENICIA, CA 94510

FAX:
(707) 747-6538

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'esctrkg327@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ESCARZAGA TRUCKING
1976 REGINA CT
SANTA MARIA, CA 93458

FAX:
(805) 928-4855

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: '91714985-9264'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ESCANO & ASSOCIATES
3365 EAST MIRALOMA AVENUE, SUITE 204
ANAHEIM, CA 92806

FAX:
(714) 985-9264

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'emie@emconcreteinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ERNIE MARTINEZ CONCRETE, INC.
5108 WOODMERE DRIVE
BAKERSFIELD, CA 93313

FAX:
(661) 837-4099

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE
CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: '91661269-2222'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ERIC'S BACKHOE SERVICE
4780 MARY HILL ROAD
ACTON, CA 93510

FAX:
(661) 269-2222

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'erick@erickammoninc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ERICK AMMON, INCORPORATED
19690 HIRSCH COURT #3
ANDERSON, CA 96007

FAX:
(530) 629-4049

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'jlee@envsampling.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ENVIRONMENTAL SAMPLING SERVICES, LLC
605 TERESA STREET
MARTINEZ, CA 94553

FAX:
(925) 372-6705

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'wkazi@ecostmanage.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ENVIRONMENTAL COST MANAGEMENT, INC
3525 HYLAND AVE ., SUITE 200
COSTA MESA, CA 92626

FAX:
(714) 662-2758

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'louielou@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ELIJAH ELECTRIC
2072 SHELDON DRIVE
MODESTO, CA 95350

FAX:
(209) 577-0483

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'sherrylang@electricalandnetworksolutions.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ELECTRICAL & NETWORK SOLUTIONS
PO BOX 2861
TEMECULA, CA 92593

FAX:
(951) 694-8335

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'eighteentrucking@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: EIGHTEEN TRUCKING CO.
160 CARGO WAY NO. 2002
SAN FRANCISCO, CA 94124

FAX:
(415) 552-3130

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: '91415468-1356'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: EDMONDS TRUCKING
1485 BAYSHORE #265
SAN FRANCISCO, CA 94124

FAX:
(415) 468-1356

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), ELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'anne@ecobridges.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ECOBRIDGES ENVIRONMENTAL CONSULTING
168 MCNAB CIRCLE
GRASS VALLEY, CA 95945

FAX:
(530) 274-1147

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'christina@bordendecal.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: EAST BAY SIGN CO., INC.
207 11TH STREET
SAN FRANCISCO, CA 94103

FAX:
(415) 431-9053

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: '91323779-6415'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: EARL G. HARMON TRUCKING
1412 W. 111TH PLACE,
LOS ANGELES, CA 90047

FAX:
(323) 779-6415

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'EAGLE.ASPHALT@VERIZON.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: EAGLE ASPHALT CONSTRUCTION, INC.
21450 GOLDEN SPRINGS DRIVE, SUITE J
WALNUT, CA 91789

FAX:
(909) 444-8311

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

`TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:24 AM
To:	'ecfireco@linkline.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: E.C. FIRE CO., INC.
2846 W. 8TH ST., STE. 101
LOS ANGELES, CA 90005

FAX:
(213) 383-9366

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY
SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: '91323754-8558'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES, CA 90044

FAX:
(323) 754-8558

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'billv@dynamictrans.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DYNAMIC TRANSPORT
15568 SLOVER AVE
FONTANA, CA 92337

FAX:
(909) 822-5265

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'courtney@dynamicrisksolutions.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DYNAMIC RISK SOLUTIONS, INC
41800 ENTERPRISE CIRCLE SOUTH #E
TEMECULA, CA 92590

FAX:
(951) 551-1837

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:24 AM
To:	'lisa@dcs-llc.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DYNAMIC CONSTRUCTION SERVICES, LLC
120 VALMAR TERRACE
SAN FRANCISCO, CA 94112

FAX:
(415) 494-1571

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'dunnnson@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DUNN & SON TRUCKING, INC.
2182 N PLEASANT AVENUE
FRESNO, CA 93705

FAX:
(559) 271-0415

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'dmtsb@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DRAGON MATERIAL TRANSPORT, INC.
4543 N. HAYES
FRESNO, CA 93722

FAX:
(559) 233-3666

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'rsl@dominguezconstr.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DOMINGUEZ CONSTRUCTION COMPANY, INC. **FAX:**
16029 ARROW HWY, SUITE B **(626) 962-5055**
IRWINDALE, CA 91702

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: '91415566-4177'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DM DEMO AND TRUCKING
1435 22ND AVENUE
SAN FRANCISCO, CA 94122

FAX:
(415) 566-4177

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'luv2dip66@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DLW TRUCKING
10108 WADSWORTH AVE
LOS ANGELES, CA 90002

FAX:
(323) 563-2301

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'contractor@dirtagg.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DIRT & AGGREGATE INTERCHANGE, INC
20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024

FAX:
(503) 669-1192

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: 'jonathan-j@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DIRECTGOV SOURCE
4250 KEITH LANE
CHICO, CA 95973

FAX:
(530) 809-0372

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:24 AM
To: '91714636-0967'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DIRECT TRUCKING
310 MAGNOLIA AVE
FULLERTON, CA 92833

FAX:
(714) 636-0967

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'patriciad@dillardenv.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DILLARD ENVIRONMENTAL SERVICES
3120 CAMINO DIABLO RD
BYRON, CA 94514

FAX:
(925) 634-0874

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'sdefty@ddge.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DIAMOND D GENERAL ENGINEERING, INC.
32500 STATE HIGHWAY 16
WOODLAND, CA 95695

FAX:
(530) 662-6770

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'abili@deltechengineeringinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DELTECH ENGINEERING, INC
321 S. ROYAL RIDGE DRIVE
ANAHEIM, CA 92807

FAX:
(714) 333-0142

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91661948-5588'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DEANA'S EQUIPMENT RENTAL COMPANY
6720 W. SYCAMORE LANE,
PALMDALE, CA 93551

FAX:
(661) 948-5588

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK RENTAL
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (FURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'admin@delafuenteconstruction.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DE LA FUENTE CONSTRUCTION
1560 DIABLO PT CT.
CHULA VISTA, CA 91911

FAX:
(619) 878-2980

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'charlesettas@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DD & L TRUCKING
35 PARK CIRCLE
MARIN CITY, CA 94965

FAX:
(415) 332-4585

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
}TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'SLDAWSON@VERIZON.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DAWSON MAULDIN CONSTRUCTION, INC.
9842 HOT SPRINGS DR.
HUNTINGTON BEACH, CA 92646

FAX:
(714) 378-1534

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
GRADING
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91562869-0636'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DAVID BRAVO TRUCKING
9232 CORD AVENUE
DOWNEY, CA 90240

FAX:
(562) 869-0636

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'davestcp@san.rr.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: DAVE'S TRAFFIC CONTROL PLANS
3411 ECOCHEE AVENUE
SAN DIEGO, CA 92117

FAX:
(858) 412-4396

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'dandrtcs@gmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: D&R TRAFFIC CONTROL SERVICES **FAX:**
12031 NIETA DRIVE **(714) 534-3679**
GARDEN GROVE, CA 92840

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'dlconstruction@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: D L CONSTRUCTION
5460 W RAMONA
FRESNO, CA 93722

FAX:
(559) 274-1579

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'deserpatrucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: D & E SERPA TRUCKING, INC.
881 HOWE ROAD
MARTINEZ, CA 94553

FAX:
(925) 228-3366

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'crookstrucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CROOKS TRUCK & EQUIPMENT RENTAL, INC.
4538 BLANCA DR.
CYPRESS, CA 90630

FAX:
(714) 821-4730

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'SLT1992@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CRIMSON MARIE COMPANY
11876 EABY RD
PHELAN, CA 92371

FAX:
(760) 868-6814

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'contechconcrete@netzero.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CONTECH CONCRETE TECHNIQUES, INC **FAX:**
4687 E. CORTLAND AVENUE **(559) 351-8821**
FRESNO, CA 93726

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91719487-9490'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CONSTRUCTION MATERIALS TRANSPORT LLC
15523 CANDLE CREEK DRIVE
MONUMENT, CO 80132

FAX:
(719) 487-9490

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'cmwest@flash.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CONSTRUCTION MANAGEMENT WEST, INC. **FAX:**
930 MONTGOMERY STREET, SUITE 302 **(415) 397-4441**
SAN FRANCISCO, CA 94133

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'steve@cisinspects.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CONSTRUCTION INSPECTION SPECIALISTS **FAX:**
8499 OLD REDWOOD HIGHWAY, SUITE #206 **(707) 838-1689**
WINDSOR, CA 95492

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'condorcountry@comcast.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CONDOR COUNTRY CONSULTING, INC
411 FERRY STREET, SUITE 6
MARTINEZ, CA 94553

FAX:
(925) 335-2382

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'metals@codybuilderssupply.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CODY BUILDERS SUPPLY, INC.
12002 N. LAMAR BLVD
AUSTIN, TX 78753

FAX:
(512) 339-0165

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
}TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'cobratrk2000@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: COBRA TRUCKING
918 INGERSON AVENUE
SAN FRANCISCO, CA 94124

FAX:
(415) 330-9354

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'james.lu@cnseng.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CNS ENGINEERS, INC
5 TESSERA AVENUE
FOOTHILL RANCH, CA 92610

FAX:
(949) 588-6191

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91310608-2210'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CMM TRUCKING, LLC
548 WEST TICHENOR ST
COMPTON, CA 90220

FAX:
(310) 608-2210

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91415243-8644'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CMC TRAFFIC CONTROL SPECIALIST
375 ILLINOIS STREET
SAN FRANCISCO, CA 94107

FAX:
(415) 243-8644

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), ELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'bmadrid@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CM INDUSTRIAL & SAFETY SUPPLY, INC
1336 WEST GAYLORD STREET
LONG BEACH, CA 90813

FAX:
(562) 435-1586

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'bclark5543@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CLARK TRANSPORTATION CONSULTING SERVICES
1 VAIL LANE
FLEMINGTON, NJ 08822

FAX: (908) 284-1081

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'airbears@charter.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CINDY BALES ENGINEERING, INC.
1828 SHADY LANE
BIG BEAR CITY, CA 92314

FAX:
(909) 752-7090

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'cbalderas@cinaryconstruction.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CINARY CONSTRUCTION CO
4024 LOST SPRINGS DRIVE
CALABASAS HILLS, CA 91301

FAX:
(818) 880-6562

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'wcho@wcho.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CHO DESIGN ASSOCIATES, INC
3001 REDHILL AVENUE, SUITE 6-206
COSTA MESA, CA 92626

FAX:
(714) 427-0681

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'cts2005@verizon.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CHERYL'S TRUCKING SERVICE, INC
23669 CHEYENNE CANYON DRIVE
QUAIL VALLEY, CA 92587

FAX:
(951) 244-7795

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:23 AM
To:	'lesley@tuckerenginc.com'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CEM BUILDERS, INC
37 WEST 4TH STREET
CAMPBELL, CA 95008

FAX:
(408) 395-0808

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'cecilias@pacbell.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CECILIA'S SAFETY SERVICE, INC.
525 STEVENS AVENUE, SUITE 200
SOLANA BEACH, CA 92075

FAX:
(858) 793-4495

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91818764-0665'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CASTILLO TRUCKING SERVICE
7526 IRVINE AVE.
NORTH HOLLYWOOD, CA 91605

FAX:
(818) 764-0665

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'echavez@carobvalley.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CAROB VALLEY ELECTRIC, INC. **FAX:**
8531 WELLSFORD PLACE, SUITE "A" **(562) 407-2106**
SANTA FE SPRINGS, CA 90670

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91916689-0268'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CARDOZA TRUCKING
8641 OLDWOODS WAY
SACRAMENTO, CA 95828

FAX:
(916) 689-0268

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91626444-6159'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CAPRICORN SYSTEMS
12700 ELLIOTT AVE #456
EL MONTE, CA 91732

FAX:
(626) 444-6159

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'sooners7@wildblue.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CAPLINGER CONSTRUCTION INC
15924 NORTH CAJON BLVD
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91760728-9641'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CANTARINI TRACTOR
427 YUCCA ROAD
FALLBROOK, CA 92028

FAX:
(760) 728-9641

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'jtraining@att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING **FAX:**
2360 CORBY AVE **(707) 579-8577**
SANTA ROSA, CA 95407

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all quallfied subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'rccamesetrans@att.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CAMESE TRANSPORTATION, INC.
10469 W. COURT
OAKLAND, CA 94603

FAX:
(510) 382-9312

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'cylouiecpa@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CALVIN Y. LOUIE, CPA
838 GRANT AVENUE, SUITE 402-7
SAN FRANCISCO, CA 94108

FAX:
(415) 397-6617

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: '91323296-4486'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CALLUM TRUCKING
1626 CENTINELA, SUITE 3
INGLEWOOD, CA 90302

FAX:
(323) 296-4486

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified ubcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX SPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'van@cpengineeringinc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERIN **FAX:**
9316 MABEL AVENUE **(626) 448-0470**
SOUTH EL MONTE, CA 91733

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:23 AM
To: 'cadirtco@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CALIFORNIA DIRT COMPANY
4724 FEDERAL BLVD
SAN DIEGO, CA 92102

FAX:
(619) 264-3826

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'jb.calcon@mac.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CAL-CON PUMPING, LLC
2270 PALOU AVENUE
SAN FRANCISCO, CA 94124

FAX:
(415) 401-7664

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'sharon@calfran.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CAL FRAN ENGINEERING, INC.
990 ENCHANTED WAY., SUITE 106
SIMI VALLEY, CA 93065

FAX:
(805) 579-8211

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

}TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: '91323269-0611'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: CABO TRANSPORT & SERVICES
3920 WHITESIDE STREET
LOS ANGELES, CA 90063

FAX:
(323) 269-0611

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'Linda@crganndemolition.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C.R. GANN DEMOLITION, INC
31521 PARK BLVD
NUEVO, CA 92567

FAX:
(951) 928-3474

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'carlos@cprtrucking.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C.P.R. TRUCKING, INC.
12825 ARROYO ST.
SYLMAR, CA 91342

FAX:
(818) 837-8322

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
nt: Thursday, January 15, 2015 9:22 AM
.o: 'xyfloyd@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES FAX:
1630 W. KEARNEY BLVD
FRESNO, CA 93706

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
CLEARING & GRUBBING

VE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'chetseto@cjseto.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C.J. SETO SUPPORT SERVICES, LLC
2300 KNOLL DRIVE UNIT G
VENTURA, CA 93003

FAX:
(805) 654-9421

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'gkubota@cicresearch.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C I C RESEARCH, INC
8361 VICKERS STREET
SAN DIEGO, CA 92111

FAX:
(858) 637-4040

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'cgoconst2@msn.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C G O CONSTRUCTION COMPANY
865 SOUTH MILLIKEN AVENUE, SUITE E
ONTARIO, CA 91761

FAX:
(909) 390-5503

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'WKAM@CETENGINEERING.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C E T ENGINEERING , INC
100 N. BARRANCA AVE., 7TH FLOOR
WEST COVINA, CA 91791

FAX:
(626) 332-8732

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: '91661944-2210'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C & S EARLY TRUCKING, INC.
9055 EAST AVENUE T-14
LITTLEROCK, CA 93543

FAX:
(661) 944-2210

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'CJSanchez@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C & R LANDSCAPE
P.O. BOX 1894
OXNARD, CA 93030

FAX:
(805) 981-1617

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: '91831475-1069'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C & L TRUCKING
1955 - 15TH AVE
SANTA CRUZ, CA 95062

FAX:
(831) 475-1069

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'chris.kerbow@ngc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: C & K DRILLING, INC
14801 FRUITVALE RD
VALLEY CENTER, CA 92082

FAX:
(760) 749-3960

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

\TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: '91714871-1834'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BUTLER & SON TRUCKING
441 E. MONTWOOD AVE.
LA HABRA, CA 90631

FAX:
(714) 871-1834

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: '4burke@hitechnetworks.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BURKE CONSTRUCTION
PO BOX 921 MAILING
SHINGLE SPRINGS, CA 95682

FAX:
(530) 672-2411

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'pat@buildsitepro.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BUILDERS SITE PROTECTION, INC
1340 SPECIALTY DRIVE, SUITE F
VISTA, CA 92081

FAX:
(760) 591-1389

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'break.awaydemo@scbglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BREAKAWAY DEMOLITION INC
15825 CARTWRIGHT DR.
RIVERSIDE, CA 92508

FAX:
(951) 789-9688

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'mariajuarez321@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BORDER SECURITY, INC **FAX:**
308 N. RIVERSIDE AVE SUITE 110 **( ) - 909**
RIALTO, CA 92376

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'sunshinekims@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BONNIE MEAD
PO BOX 5636
SAN BERNARDINO, CA 92412

FAX:
(909) 478-5489

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'robert_maxwell@cox.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BOB MAXWELL & ASSOCIATES
2055 WEDGEWOOD DRIVE
OCEANSIDE, CA 92056

FAX:
(760) 967-8587

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'bbloom@bloomgeneral.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BLOOM GENERAL CONSTRUCTION
13754 CAMINITO VIZZINI
SAN DIEGO, CA 92129

FAX:
(858) 672-2577

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE BASE
MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

`TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'rjuarez@bleyco.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BLEYCO INCORPORATED
11425 CULL CANYON ROAD
CASTRO VALLEY, CA 94552

FAX:
(510) 538-5229

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'blancoconst@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BLANCO CONSTRUCTION
4435 CARLSON PLACE
RIVERSIDE, CA 92503

FAX:
(951) 602-2050

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'vvillard@bgi1.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BLACK GOLD INDUSTRIES
527 N. RICE AVENUE
OXNARD, CA 93030

FAX:
(805) 981-0105

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'allisonragan@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BLACK DIAMOND ASPHALT, INC.
118 MAIN STREET
VACAVILLE, CA 95688

FAX:
(707) 448-9407

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
ASPHALT
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'bitech_ben@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BITECH CONSTRUCTION CO., INC.
6980 ARAGON CIRCLE, UNIT #5
BUENA PARK, CA 90620

FAX:
(714) 552-0302

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'bigolsc@live.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BIGOL SERVICES COMPANY INC **FAX:**
1813 IVESBROOK STREET **(661) 946-3738**
LANCASTER, CA 93535

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'donnawatson52@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BIG VALLEY ASPHALT
8000 KROLL # 74
BAKERSFIELD, CA 93311

FAX:
(661) 664-7925

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers Including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'bertsalas@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BERT W SALAS, INC
10769 WOODSIDE AVENUE, SUITE 205
SANTEE, CA 92071

FAX:
(619) 258-3515

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'benitotrucking@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BENITO TRUCKING, INC.
11752 WICKS
SUN VALLEY, CA 91352

FAX:
(818) 768-1371

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'md@bengalengineering.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BENGAL ENGINEERING, INC.
250 BIG SUR DRIVE
GOLETA, CA 93117

FAX:
(805) 682-3599

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'yane@baseline-env.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BASELINE ENVIRONMENTAL CONSULTING
5900 HOLLIS STREET, SUITE D
EMERYVILLE, CA 94608

FAX:
(510) 420-1707

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'ana@bajatruckinginc.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BAJA TRUCKING, INC.
LAVENDER LN
MORENO VALLEY, CA 92553

FAX:
(951) 247-9616

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER
TRUCK RENTAL

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'baiba@charter.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: BAIBA'S SAFETY SERVICE, INC
P. O. BOX 2828
ATASCADERO, CA 93423

FAX:
(805) 462-1394

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'bdschow@sbcglobal.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: B D S CONSTRUCTION, INC
18448 AVE. 24
CHOWCHILLA, CA 93610

FAX:
(559) 665-5252

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

AGGREGATE BASE
PLANE ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'avisconstruction@msn.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: AVIS CONSTRUCTION
PO BOX 401
INGLEWOOD, CA 90306

FAX:
(310) 679-1040

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'grinck@auroraih.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: AURORA INDUSTRIAL HYGIENE
1094 CUDAHY PLACE, STE 120
SAN DIEGO, CA 92110

FAX:
(619) 276-5904

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: '91818832-7697'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: A-T TRUCKING
12000 NUGENT DRIVE
GRANADA HILLS, CA 91394

FAX:
(818) 832-7697

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE

(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'asapgeneng@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ASAP GENERAL ENGINEERING
1747 BENEDETTO POINT
PERRIS, CA 92571

FAX:
(951) 943-1692

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
PLANE ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, Including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
)TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'mccants99@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ARTHUR MC CANTS
14005 ARCTURUS AVE.
GARDENA, CA 90249

FAX:
(310) 851-9262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'ARROYOTKG@COMCAST.NET'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ARROYO TRUCKING, INC.
PO BOX 2087
LIVERMORE, CA 94550

FAX:
(925) 447-6699

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCK BROKER
TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:22 AM
To: 'mikes@arrowreste.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ARROW RESTAURANT EQUIPMENT & ARROW
5061 ARROW HIGHWAY
MONTCLAIR, CA 91763

FAX:
(909) 624-2453

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From:	Palmdale Engineers
Sent:	Thursday, January 15, 2015 9:22 AM
To:	'arguelloconcrete@sbcglobal.net'
Subject:	Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ARGUELLO CONCRETE CONSTRUCTION **FAX:**
5753 N. MARIPOSA **(559) 261-9885**
FRESNO, CA 93710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'archuleta8@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ARCHULETA CONCRETE CONSTRUCTION COMPANY **FAX:**
79-607 COUNTRY CLUB DRIVE, SUITE 1 **(760) 345-8223**
BERMUDA DUNES, CA 92201

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PORTLAND CEMENT & CONCRETE PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'suzannebaker@earthlink.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ARCHAEOLOGICAL/HISTORICAL CONSULTANTS **FAX:**
609 AILEEN STREET **(510) 654-8635**
OAKLAND, CA 94609

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'anytimetkg@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ANYTIME DUMPING, INC.
1880 W. CARSON ST. #F311
CARSON, CA 90501

FAX:
(310) 847-7002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'bravopacific@hotmail.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ANTHONY MARMOLEJO CONSTRUCTION COMPANY, INC. FAX:
11818 FAIRWAY DR. (909) 790-1637
YUCAIPA, CA 92399

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'ascengineer@me.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ANALYSIS & SOLUTIONS CONSULTANTS, INC **FAX:**
337 SOUTH FREMONT STREET, STE. 109 **(510) 291-9733**
SAN MATEO, CA 94401

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'dougblacksher@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: AMG CONSTRUCTION
8908 THERMAL STREET
OAKLAND, CA 94605

FAX:
(510) 562-4339

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
CLEARING & GRUBBING
CONCRETE & CEMENT
CONCRETE & CEMENT
PAVING ASPHALT (ASPHALT CONCRETE)
PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE

ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE

First Previous Next Last

From: Palmdale Engineers
nt: Thursday, January 15, 2015 9:21 AM
To: '91650593-9002'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ALL-TECH SUPPLY
299 OLD COUNTY ROAD SUITE 16
SAN CARLOS, CA 94070

FAX:
(650) 593-9002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVEMENT MARKERS
GUARD RAILINGS & BARRIERS
SAFETY

E ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, LASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'sphelps@allstate-services.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ALLSTATE SERVICES ENVIRONMETAL INC
1826 POMONA RD
CORONA, CA 92880

FAX:
(951) 340-1448

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

SAFETY

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'service@alertolite.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ALERT-O-LITE, INC
P.O. BOX 12224
FRESNO, CA 93777

FAX:
(559) 453-3250

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONSTRUCTION AREA SIGNS
GUARD RAILINGS & BARRIERS
SAFETY
ROADSIDE SIGN
SIGN STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX \SPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'abarri@linkline.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ALERT BARRICADE, INC.
753 WEST NINTH STREET, UNIT C
SAN JACINTO, CA 92582

FAX:
(951) 654-1051

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'jorgehe@pacito.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ALDO'S TRUCKING
8416 MAMMOTH AVE.
PANORAMA CITY, CA 91402

FAX:
(818) 891-0932

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'info@airsystemsplus.biz'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: AIR SYSTEMS PLUS
12415 LOS NIETOS RD., SUITE 101
SANTA FE SPRINGS, CA 90607

FAX:
(562) 696-2581

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'aero.contracting@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: AERO CONTRACTING SERVICES **FAX:**
43 ELDERWOOD **(866) 230-8468**
ALISO VIEJO, CA 92656

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'advantageDG@yahoo.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ADVANTAGE DEMOLITION AND GRADING, INC **FAX:**
19819 BLYTHE ST **(818) 882-0509**
WINNETKA, CA 91306

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
ROADWAY EXCAVATION
CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'jibaez@advgeosolutions.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ADVANCED GEOSOLUTIONS, INC
2425 COLORADO AVE, SUITE 310
SANTA MONICA, CA 90404

FAX:
(310) 796-9001

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: '91661589-5245'

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ADVANCED ASPHALT & ENGINEERING
2904 WEAR STREET
BAKERSFIELD, CA 93308

FAX:
(661) 589-5245

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
SEAL COAT
PLACE ASPHALT CONCRETE DIKE & MISC
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

213 E. Colunmbia Way
Lancaster, CA 935535
ATTN: Gary Wother
FAX #: (661) 726-4460 PHONE #: (661) 726-4447

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'b2design@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ACTIVE BUILDERS & REMODELING
4068 CRENSHAW BLVD., #7
LOS ANGELES, CA 90008

FAX:
(310) 522-9834

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'sales@acmesafetysupply.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ACME SAFETY & SUPPLY CORP
3442 SUTHERLAND STREET
SAN DIEGO, CA 92110

FAX:
(619) 542-0763

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

GUARD RAILINGS & BARRIERS
SAFETY
PAVEMENT MARKERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID

SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'accu@accuconst.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: ACCU CONSTRUCTION
23135 BETTY ROAD
PERRIS, CA 92570

FAX:
(951) 657-8281

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'aj@ajvasconi.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: A.J. VASCONI GEREAL ENGINEERING
1820 GALINDO STREET, SUITE 275
CONCORD, CA 94520

FAX:
(925) 691-9919

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

TRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'brenda@afloresgrading.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: A. FLORES EXCAVATING & GRADING INCORPORATED **FAX:**
86-110 AVENUE 54 **(760) 398-1697**
COACHELLA, CA 92236

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADWAY EXCAVATION
GRADING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'info@abhashmi.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: A. B. HASHMI **FAX:**
2003 S EL CAMINO REAL #105
OCEANSIDE, CA 92054

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'CLAUDIASEMAIL247@YAHOO.COM'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: A S TWINZ TRUCKING
1113 LUCAS ST.
SAN FERNANDO, CA 91340

FAX:
(818) 365-0603

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'elaine@aconezone.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: A CONE ZONE, INC
1128 QUARRY STREET
CORONA, CA 92879

FAX:
(951) 734-2887

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ROADSIDE SIGN
SIGN STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

Palmdale Engineers

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'paul.acdike@hughes.net'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: A C DIKE CO
2788 VENTURE DR.
LINCOLN, CA 95648

FAX:
(916) 645-9618

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

AGGREGATE BASE
PLACE ASPHALT CONCRETE DIKE & MISC
PAVING ASPHALT (ASPHALT CONCRETE)
ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,

CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'Luis@abslconstruction.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: A B S L CONSTRUCTION
29334 PACIFIC STREET
HAYWARD, CA 94544

FAX:
(510) 727-0910

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
TRAFFIC CONTROL SYSTEM
GRADING
ROADWAY EXCAVATION
MINOR CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE

STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR,

First Previous Next Last

From: Palmdale Engineers
Sent: Thursday, January 15, 2015 9:21 AM
To: 'marystrucks@aol.com'
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

Third Requst

To: A & M GENTRY TRUCKING
3736 E. AVENUE, T-6
PALMDALE, CA 93550

FAX:
(661) 285-5011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 1/28/2015 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP

GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
First Previous Next Last

Palmdale Engineers

From: ray fox <ray@langley1.us>
Sent: Friday, October 10, 2014 9:10 AM
To: Palmdale Engineers
Subject: RE: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

we will not be bidding
ray

-----Original Message-----
From: Palmdale Engineers [mailto:Palmdale.Engineers@gcinc.com]
Sent: Friday, October 10, 2014 12:00 PM
To: ray@langley1.us
Subject: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: LANGLEY TRAFFIC SERVICE, INC.
2777 U.S. ROUTE #1
TREVOSE, PA 19053

FAX:
(215) 638-9255

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRUCKER
TRUCK RENTAL
TRUCK BROKER

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work,
including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL
PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT),
CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE
STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS

DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION
CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT
MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE
ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA
TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF,
CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID
SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP
GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE
(MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE
POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST),
VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END

First Previous Next Last

Palmdale Engineers

From: Indian Construction <sooners7@wildblue.net>
Sent: Friday, October 10, 2014 9:45 AM
To: Palmdale Engineers
Subject: Re: Granite Construction invites you to bid for Widen Road & Cold Plane AC and Place HMA

not bidding thank you for asking

On Fri, Oct 10, 2014 at 8:58 AM, Palmdale Engineers <Palmdale.Engineers@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY

Palmdale Office

REQUEST FOR QUOTATION

First Request

To: CAPLINGER CONSTRUCTION INC
15924 NORTH CAJON BLVD
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Widen Road & Cold Plane AC and Place HMA
CONTRACT AGENCY: Caltrans
PROJECT #: 07-2656U4
BID DATE: 11/6/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CLEARING & GRUBBING
ROADWAY EXCAVATION

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS
DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER
ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA

TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE
STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE

First Previous Next Last

--
my computor is getting slow, how do I delete things?

Chrisp Company
Malto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:
for the intended use of the General Contractor

Phone: ( ) - Fax: ( ) -

Contact:
email:

Current Date: 1/28/2015
BidDate: 1/28/2015
JobName: 07-LA-138-69.9/75.0
Location: LA Bid#: 25363 0
Contract#: 07-2656U4 Job#
Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan (For Stripe Removal only)	1	LS	1000.000	$1,000.00
07	Temporary Traffic stripe (Paint)	163000	LF	0.220	$35,860.00
08	Channelizer (Surface Mounted)	98	EA	26.000	$2,548.00
09	ChannelizersSurface Mounted Left in Place	6	EA	40.000	$240.00
11	Temporary Pavement Marker	4530	EA	3.000	$13,590.00
27	Remove Painted Traffic Stripe	136000	LF	0.220	$29,920.00
28	Remove Pavement Marker	2290	EA	1.000	$2,290.00
77	Thermo Marking (Enhanced Wet night)	680	SF	5.000	$3,400.00
78	4" Thermo Traffic Stripe (Wet Night enhanced)	157000	LF	0.380	$59,660.00
[illegible]	4" Thermo stripe 36-12 Enhanced wet Nigh	7450	LF	0.320	$2,384.00
80	8" Thermo (Enhanced wet Night)	82	LF	1.000	$82.00
81	Pavement Marker (Non Refl recessed)	630	EA	6.000	$3,780.00
82	Pavement Marker (refl Recessed)	2380	EA	7.000	$16,660.00
		Subtotal			$171,414.00

Striping - Two weeks
10 days - using plug in estimate
@ ~~$2,400~~ 2,500 per day = ~~$24,000~~ 25,000

In Estimate
NJ

Notes

TOTAL $171,414.00

Temporary striping Behind the Paving Operation is Available for The following Prices. (Pricing & credits are based on Temp striping every shift final surface couase is placed.
1 Man & 1 Paint Truck @ 1300.00 Per Shift. OT @ 135.00 Per Hr. (Includes Material)
If GC Chooses Temp Stripe Option a credit of 11,000.00 will be issued since layout will not be required.

8 x 1300
10,400
(11,000)
WASH

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums 1-4

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY

11861 Branford Street
Sun Valley, CA. 91352
Phone (818) 834-8199
Fax (818) 834- 8618
License No. 421823 A, C31, & C32
Caltrans Certified Small Business #0023707
We are an equal employment opportunity Co.

Sterndahl Enterprises, Inc.

Bid Proposal

High, In estimate

To:	ESTIMATING:	**From:**	Denny Sterndahl
Fax:		**Pages:**	2
Phone:		**Date:**	1-28-15
Re:	CALTRANS #07-2656U4 RT. 138	**CC:**	Sterndahl Job File

☐ **Urgent** ☑ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

Comments: **SEI BID NO 15-004**

ITEM	DESCRIPTION	UNIT	EST. QTY	PRICE	TOTAL
1	LEAD COMPLIANCE PLAN	LS	1	$ 650.00	$650.00
7	TEMP. PAINT STRIPE	LF	163000	$ 0.19	$30,970.00
11	TEMP. PAVEMENT MARKER	EA	4530	$ 3.00	$13,590.00
27	REMOVE PAINT STRIPE	LF	136000	$ 0.40	$54,400.00
28	REMOVE PAVEMENT MARKER	EA	2290	$ 1.00	$2,290.00
77	THERMOPLASTIC PAVEMENT MARKING ENHANCED WET NIGHT	EA	680	$ 7.00	$4,760.00
78	4" THERMO STRIPE ENHANCED WET NIGHT	LF	157000	$ 0.45	$70,650.00
79	4" BROKEN THERMO STRIPE ENHANCED WET NIGHT	LF	7450	$ 0.25	$1,862.50
80	8" THERMO STRIPE ENHANCED WET NIGHT	SF	82	$ 1.00	$82.00
81	PAVEMENT MARKER NON-REFLECTIVE RECESSED	EA	630	$ 1.50	$945.00
82	PAVEMENT MARKER RETROREFLECTIVE RECESSED	EA	2380	$ 8.00	$ 19,040.00
83	MOBILIZATION	LS	1	$31,000.00	$ 31,000.00
		GRAND TOTAL			$230,239.50

Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 07-LA-138 UN:252 / D:312
Project: 07-2656U4
Bid Date:1/28/2015 KRC BID # 15-159

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs - Price above includes signs from CS-1, CS-2 and (2) construction project funding signs only. Signs will be furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 4. - All construction area signs will be installed at once. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. - Covering or removal of existing conflicting signs is not included in item. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	LS	1	14,995.00	14,995.00
5	Traffic Control System - See traffic control quote for rates				
25	Treated Wood Waste Incl- - Pertains to item 30 treated wood waste only	lb	5,357	0.45	2,410.65
30	Remove Roadside Sign (Wood Post)	ea	51	80.00	4,080.00
31	Remove Roadside Sign (Metal Post)	ea	16	110.00	1,760.00
32	Remove Postmile Marker	ea	20	25.00	500.00
58	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	150	12.50	1,875.00
59	Furnish Single Sheet Aluminum Sign (0.080"-Unframed)	sqft	740	13.00	9,620.00
60	Furnish Single Sheet Aluminum Sign (0.063"-Framed)	sqft	18	22.50	405.00
61	Furnish Single Sheet Aluminum Sign (0.080"-Framed)	sqft	190	23.00	4,370.00
62	Roadside Sign - One Post	ea	58	230.00	13,340.00
63	Roadside Sign - Two Post	ea	5	500.00	2,500.00
64	Roadside Sign - Metal Post	ea	5	300.00	1,500.00
65	Roadside Sign (Turnable Metal Post)	ea	11	3,200.00	35,200.00
66	Minor Concrete (Miscellaneous Construction)	cy	3	500.00	1,500.00
67	Delineator (Class 1)	ea	8	60.00	480.00
68	Highway Post Marker	ea	20	100.00	2,000.00
69	Guard Railing Delineator	ea	75	20.00	1,500.00
	Note: (4) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: Item 30, 31, 32, 62, 63, 64, 65, 66, 67, 68 and 69 must bid together and if used must bid with item 4. Note: Item 25 if used must bid with item 30, 31, 32, 62, 63, 64, 65, 66, 67, 68 and 69. Note: If item 25 is not used all treated wood waste will be left onsite at contractors yard. Contractor will be responsible for disposal. Note: Item 58, 59, 60 and 61 must bid together and if used must bid with item 30, 31, 32, 62, 63, 64, 65, 66, 67, 68 and 69. Note: Permanent sign, delineator and marker removal and installation includes (2) move-ins. Additional move-ins will be charged at $1,200.00 each. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				

DBE

In estimate, Low

98,035.65

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 07-2656U4
Bid Date: 1/28/2015

07-LA-138

UN:252 / D:312

KRC BID # 15-159

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
5	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	925.00
	1 pilot car and driver - Per 8 hour shift	800.00
	2 flaggers - Per 8 hour shift	1,465.00
	2 flaggers with light towers - Per 8 hour shift	1,565.00
	2 flaggers with rumble strips - Per 8 hour shift	1,615.00
	2 flaggers with rumble strips and light towers - Per 8 hour shift	1,715.00
	- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates - Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow up to 60 minutes on each side of shift for placing and removing equipment. - Portable changeable message boards are not included in quoted traffic control rates. - If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery or pick up fee may apply if not given this notice. - Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips... - All overtime (8-12 hours) will be charged at $95.00 per hour per man - All double time (over 12 hours) will be charged at $105.00 per hour per man - All Saturday traffic control rates multiply by 1.3 - All Sunday traffic control rates multiply by 1.7 - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	

AGC CALIFORNIA

K R C SAFETY

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 07-2656U4 Bid Date: 1-28-2015

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)**, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**

4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

11 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at $1,200.00 each.

12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

13 Retention will not be held on traffic control work.

14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

18 ***Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.***

19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

21 Force account rates will be charged to the contractor for any onsite training or meetings required.

22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 1-28-2015

MICHAEL CASTRO-ESTIMATOR

Company: Accepted by:

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SOUTHERN SCCA CONTRACTORS ASSOCIATION

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

BIDSYNC

Home | Search | Bids | Orders | Tools | CRM | Agency List | Support | Logout

CALIFORNIA PROFILE

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

Register as Disabled Veteran Business Enterprise (DVBE)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders My account Privacy Terms Logout

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 1-28-2015
Regarding: CalTrans Project 07-2656U4
Total Number of Pages Including Cover: 7

Comments:
Please see attached quote for CalTrans project 07-2656U4 bidding in Los Angeles County on 1-28-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

TRAFFIC CONTROL ~ SAFETY SUPPLIES ~ EQUIPMENT RENTAL ~ SIGN & BANNERS

KRC SAFETY CO., INC.

Quote

Date	Estimate #
1/28/2015	15-159

Name / Address
Estimator - Sales Quote Only

Ship To
Includes one delivery to jobsite

Rep	Project / Job #
Mike	07-2656U4

Description	Qty	Rate	Total
Type 3 Barricade	4	80.00	320.00
Crash Cushion Module, Sand Filled	140	284.00	39,760.00
Channelizer (Surface Mounted)	48	15.80	758.40
Channelizer - Butyl Pad Stick Down	104	3.95	410.80
Wanco 3 line message board. Includes 3 lines of eight 18" LED characters, one 130 watt solar panel, four 6v batteries, 420 AH total capacity, 15 amp charger, full size computer console, orange powder coat finish and combo hitch	1	15,999.00	15,999.00
Wanco arrow board - see attached for specs	2	4,100.00	8,200.00
- Applicable sales tax to be added at time of delivery			
- Payment terms, net 30			
- Contractor to unload			

This estimate good for 30 days.

Subtotal	$65,448.20
Sales Tax (0.0%)	$0.00
Total	$65,448.20

7821 W. Sunnyview Visalia, CA 93291
Ph# 559-732-0393 Fax# 559-732-2684
Visit us online @ www.krcsafety.com

65,448.20 x .60 = $39,268.92

STATEWIDE TRAFFIC SAFETY & SIGNS

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 01/28/15

CONTRACT INFO
07-2656U4
07-LA-138-69.9/75.0

PROPOSAL: 104710

ESTIMATOR
Chris Jones

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
07-2656U4
07-LA-138-69.9/75.0

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT

Proposal General Notes:
ITEMS #4, 8, & 13 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
ITEMS #6 & 10 ARE FURNISHED AND DELIVERED TO CONTRATOR DESIGNATED ONSITE YARD.
CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

In estimate - NJ

ITEMS #4 & 6 MUST GO TOGETHER.
ITEM #8 CANNOT GO WITHOUT 13.
ITEMS #25, 30, 31, & 58 THRU 65 MUST GO TOGETHER.
ITEMS #58 THRU 61 INCLUDE TAX & SHIPPING F.O.B. GARDEN GROVE, CA.

TH PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004	**CONSTRUCTION AREA SIGNS** **INCLUSIONS:** (2) TYPE I FUNDING SIGNS & CAS QUANTITIES PER PLAN SHEET CS-1 ONLY.	100 LS	181.000/LS	18,100.00
005	**TRAFFIC CONTROL SYSTEM (SEE PAGE 3 FOR RATES)**			
006	**TYPE III BARRICADE**	4 EA	55.000/EA	220.00
008	**CHANNELIZER (SURFACE MOUNTED)**	98 EA	25.000/EA	2,450.00
009	**CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)**	6 EA	30.000/EA	180.00
010	**TRAFFIC PLASTIC DRUM**	84 EA	35.000/EA	2,940.00
013	**TEMPORARY CRASH CUSHION MODULE**	380 EA	160.000/EA	60,800.00
025	**TREATED WOOD WASTE (PARTIAL)** **SPECIFICATIONS:** INCLUDES DISPOSAL OF TREATED WOOD WASTE FROM REMOVAL OF ROADSIDE SIGNS ONLY. TREATED WOOD WASTE FROM REMOVAL OF MBGR TO BE DISPOSED OF BY OTHERS.	5357 LB	0.500/LB	2,678.50

IN BID

DBE CERTIFIED

DBE Number # 42219
Date: January 26, 2015
Quote # 01004
Expiration Date: 2/28/2015

Pavement Management Solutions, Inc.
38340 Innovation Ct
Suite E-506
Murrieta, CA 95363
Office: (951) 600-1110
Fax: (951) 600-1112
Bsilva@pavementsolutionsinc.com

Estimating Department
Bidders of 07-2656U4
Pms Lic / C Class:

BID ITEM 50

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	07-2656U4	30 Days Net	CA LIC: 989179

QTY	DESCRIPTION	UNIT PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler. (HSIP) (8 HR MINIMUM) $400 PER HR OVER 8 HRS	$2,500.00	$2,500.00
1	Mobilization Charge ($200.00 Per layover not included)	$300.00	$300.00
		SUBTOTAL	$2,800.00
		SALES TAX	
		TOTAL	$2,800.00

3 Days @ $2,800 = $8,400

100% DBE SUB

Quotation prepared by: _____

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; (Pending Schedule) additional costs and a change order will be added to contract. Traffic control may be needed due to traffic lights. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

Visit us at
www.Pavementsolutionsinc.com

Back To Query Form

Search Returned 1 Records

Wed Jan 28 08:03:22 PST 2015

Query Criteria

Firm ID: 42219

Firm Type: DBE

Firm ID	42219
Firm/DBA Name	PAVEMENT MANAGEMENT SOLUTIONS
Address Line1	38340 INNOVATION CT. STE. 506
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92563
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Tsilva@pavementsolutionsinc.com
Contact Name	TONI SILVA
Area Code	(951)
Phone Number	600-1110
Fax Area Code	(951)
Fax Phone Number	600-1112
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 07; 10; 13; 14; 15; 16; 19; 20; 22; 24; 26; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 44; 50; 54; 55; 56;
Districts	03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C8612 PAVEMENT PROFILING; C8700 CONSULTANT, NON ENGINEERING; I7374 Intelligent Transportation Systems (ITS);
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Our Valley Fence Company

PH: 760 446 3100
Cell 760-677-9047
E Mail: Clay@valleyfence.com
FAX: 760 446 2988

JOB ESTIMATE

TO:
ATTN:

BID DATE
1/28/2015

JOB DESCRIPTION
07-2656U4
18/138 Junction

ITEM #	DESCRIPTION	QUANTITIES	UNIT		ITEM	
24	TEMPORARY FENCE (DESERT TORTOISE)	53900	$	2.93	$	157,927.00
25	TREATED WOOD WASTE	15100	$	0.25	$	3,775.00
26	REMOVE GUARDRAIL	940	$	3.40	$	3,196.00
~~67~~	~~DELINEATOR (CLASS 1)~~	~~8~~	~~$~~	~~45.15~~	~~$~~	~~361.20~~
~~68~~	~~HIGHWAY POST MARKER~~	~~20~~	~~$~~	~~45.12~~	~~$~~	~~902.40~~
~~69~~	~~GUARD RAILING DELINEATOR~~	~~75~~	~~$~~	~~36.45~~	~~$~~	~~2,733.75~~
70	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	700	$	24.15	$	16,905.00
71	MIDWEST GUARDRAIL SYSTEM (7' POST)	630	$	27.15	$	17,104.50
73	TRANSITION RAILING (TYPE WB-31)	4	$	2,478.00	$	9,912.00
74	END ANCHOR ASSEMBLY (TYPE SFT)	4	$	550.00	$	2,200.00
75	ALTERNATIVE IN-LINE TERMINAL SYSTEM	3	$	2,293.00	$	6,879.00
76	ALTERNATIVE FLARED TERMINAL SYSTEM	5	$	1,993.00	$	9,965.00
***	Biologist (Based on 25 days of install) (Includes training and reports)	1	$	36,158.00		
***	Biologist (Weekly Monitoring) (Per week)	1	$	1,325.00		

lic # 892954 3-31-15

OVER 150 YEARS OF COMBINED EXPERIENCE

BOND: 2.60%

EXCLUSIONS:

- Grading, Staking, Clearing of the fence line
- Removal and disposing of concrete footers
- Umbrella and Rail Road insurance
- Engineering and Layouts
- Post pockets
- Asphalt repairs
- Lighting
- Traffic control
- Vegatation Control
- Minor Concrete (Structure)
- Mandatory classes (Drug testing, Permits)
- WPCP, SWWPP
- Locating/Relocating of utilities
- Unmarked Underground

Fence + MBGR

In estimate, Low

DOLLARS ($) $ 231,860.85

Danny C. Hubbs Construction, Inc., dba

D. C. Hubbs Construction

SBE certified #043500-exp. 01/31/2016

General Engineering Contractor
License No. 509249A

37306 Vista View Dr., Yucaipa, Ca 92399
Union Signatory
Fence-Guardrail –Rip rap
Rock Fall Barrier Fence

TEL: 909-790-2215
FAX: 909-797-5875
Cell: 909-771-6832

PROPOSAL

January 28, 2015

D. C. HUBBS CONSTRUCTION PROPOSES TO FURNISH AND INSTALL THE FOLLOWING WORK OF IMPROVEMENTS FOR:

GRANITE CONST. **FAX NO.: (661) 726-4460**

High

OWNER: CALIF. DEPT. OF TRANSPORTATION
PROJECT: WIDEN ROADWAY-RT. 18/138
PROJECT NO.: 07-2656U4
BID DATE: JANUARY 28, 2015 AT 2:00 PM

NOTE: THIS PROPOSAL IS FOR ALL ITEMS LISTED. THIS PROPOSAL MUST BE ACCEPTED AS A PACKAGE AND CANNOT BE ACCEPTED PIECEMEAL UNLESS DISCUSSED BEFORE BID.

THIS PROPOSAL INCLUDES THE FOLLOWING:

ITEM	DESCRIPTION	QUANTITY	PRICE	TOTAL
24	Temp. fence-desert tortoise	53,900 LF	$ 3.05	$ 164,395.00
25	Treated wood waste	15,100 LB.	.27	4,077.00
26	Remove guardrail	940 LF	8.00	7,520.00
69	Guardrail delineator	75 EA	15.00	1,125.00
70	Midwest guardrail-wood post	700 LF	26.30	18,410.00
71	Midwest guardrail-7' wood post	630 LF	31.30	19,719.00
73	Transition rail-WB-31	4 EA	3,180.00	12,720.00
74	End anchor assembly-SFT	4 EA	910.00	3,640.00
75	Alternative in-line terminal sys.	3 EA	2,930.00	8,790.00
76	Alternative flared terminal sys.	5 EA	2,480.00	12,400.00
		TOTAL		**$ 252,796.00**

CROWN FENCE

SINCE 1929

SIGNATORY TO BOTH THE LABORERS AND OPERATING ENGINEERS UNIONS
California C13 License #1315

BID DATE: January 28, 2015

PROJECT NAME: CT-07-2656U4
LOCATION: In Los Angeles County From .5 Mile East of Route 18/138 Junction to San Bernardino County Line

BOND RATE: .86%

ADDENDUMS NOTED: 4

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
24	Temporary Fence (Desert Tortoise) Price includes removal of temporary fence.	53,900	LF	$ 5.35	$ 288,365.00
25	Treated Wood Waste	9,734	LB	$ 0.30	$ 2,920.20
26	Remove Guardrail	940	LF	$ 10.00	$ 9,400.00
69	Guar Railing Delineator	75	EA	$ 20.00	$ 1,500.00
70	Midwest Guardrail System (Wood Post)	700	LF	$ 29.00	$ 20,300.00
71	Midwest Guardrail System (7'ht. Wood Post)	630	LF	$ 31.00	$ 19,530.00
73	Transition Railing (Type WB-31)	4	EA	$ 3,950.00	$ 15,800.00
74	End Anchor Assembly (Type SFT)	4	EA	$ 950.00	$ 3,800.00
75	Alternative In-Line Terminal System	3	EA	$ 3,500.00	$ 10,500.00
76	Alternative Flared Terminal System	5	EA	$ 2,900.00	$ 14,500.00
			TOTAL BID:	$	386,615.20

NOTES: Contract or letter of intent required within 60 days of bid in order to hold pricing.
NOTES: Price Includes removal on item #24

EXCLUSIONS: TRAFFIC CONTROL, STAKING, GRADING,ANCHOR BLOCKS, SPOILS REMOVAL,GRINDING CLEARING, GRUBBING, SURVEYING, MAINTENANCE OF INSTALLED FENCING, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, LOCATION OF UNDERGROUND UTILITIES, ALL TYPES OF MASONARY ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING PAINTING.

Good Luck With Your Bid,

Luis Vasquez
Project Estimator

Crown Fence Company
12118 Bloomfield Ave
Santa Fe Springs, CA 90670

Phone 562-864-5177
Fax 562-864-2529
E-mail lvasquez@crownfence.com

ALCORN FENCE COMPANY

9901 GLENOAKS BLVD P.O. BOX 1249 SUN VALLEY, CA 91352
(323) 875-1342 (818) 983-0650 FAX (818) 768-9719

Contractor License - 122854

PROJECT: CALTRANS NO. 07-2656U4
CONTACT: CARLOS PUNZALAN
DATE: 1/28/2015

CONTRACTOR: Prime Bidder of Record
ATTENTION: Estimator
FAX:

Plans & Specs: Yes [X] No [ ]
Installed: Yes [X] No [ ]
Tax Included: Yes [X] No [ ]
Union: Yes [X] No [ ]

Bondable: Yes [X] No [ ]
Rate:
DBE/WBE: Yes [ ] No [X]
Addendum: 1,2,3,4

Alcorn Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
25	TREATED WOOD WASTE	15,100.00	L.B.	$0.15	$2,265.00
26	REMOVE GUARDRAIL	940.00	L.F.	$18.44	$17,333.60
69	GUARD RAILING DELINEATOR	75.00	EA	$18.00	$1,350.00
70	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	700.00	L.F.	$29.82	$20,874.00
71	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	630.00	L.F.	$32.42	$20,424.60
73	TRANSITION RAILING (TYPE WB-31)	4.00	EA	$4,145.00	$16,580.00
74	END ANCHOR ASSEMBLY (TYPE SFT)	4.00	EA	$830.00	$3,320.00
75	ALTERNATIVE IN- LINE TERMINAL SYSTEM-SKT-MGS	3.00	EA	$4,521.00	$13,563.00
76	ALTERNATIVE FLARED TERMINAL SYSTEM	5.00	EA	$3,621.00	$18,105.00
				TOTAL:	$113,815.20

In Estimate, High

CLARIFICATIONS: Price is good for Sixty (60) Days
Bid contingent upon approval of surety on Bonded Projects
Traffic control to be provided by General Contractor.
Installation of item # 24 temporary fence is excluded.
Fill and compaction of voids from removal of mbgr are by others.
Item # 75 per alternative in line terminal SKT-MGS , TYPE-31 X TENSION is different cost and requires a change order.
Installation of concrete barrier for transition anchor block , vegetation control minor concrete is excluded

Exclusions:
Engineering and Staking
Clearing and Grading
Patching and Restoration
Location of Underground Utilities
Concrete Coring, Sawcutting, Drilling
Bond Premium
Concrete works, Asphalt work
Vegetation Control
Maintenance
Permits

Alcorn shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Alcorn shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Alcorn's. For work performed by subcontractor (Alcorn) on a Force Account basis, Subcontractor will be paid costs as computed under the applicable provisions of prime contract, plus 100% of the mark-ups allowed in the first three paragraphs of section 9-1-03A of the standard specifications. When prime contractors retention is reduced by the owner, our retention shall be reduced accordingly.

Submitted by: CARLOS PUNZALAN

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
DVBE Supplier #1753009
DBE Firm#38721

Email - tandsdvbe@yahoo.com
Phone 530-864-8105
P.o. Box 270936
Susanville Ca, 96127

JOB # 07-2656U4 **Bid Date 1/28/15**

Job Name- Widen roadway and cold plane asphalt pavement and place HMA

1. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #5)

- 8 Hour straight time shift $1350.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included $1450.00
- Rumble Strips $1900.00 Per Month (If not included in daily rate)
- Additional Flagger (Each) per 8 hr. straight time rate $675.00
- Overtime, each flagger $99.00 per hr.
- Sunday/Holidays time each flagger $111.00 per hr.
- Night pay $3.25/Hr./Man

All typical signs (10) stands (10) flagging equipment, cones (30) included, and highly qualified personal will be included. When and if additional equipment is needed see rates below. (Set up and tear down will be billed at TCS rate listed in Item 2)
Exclusions
The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

Pilot car (Item #5)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ $105.00 per hr.
- Sundays/Holidays @ $115.00 per hr.

2.Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 5

- 8 Hour straight time shift $829.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift $1296.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate $126.00 (Traffic control supervisor, traffic truck)
- Overtime Rate $200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate $150.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate $235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

3.Traffic control technician labor (Includes truck)

$790.00 per 8 hour straight-time;
$105.00 per hour overtime & Saturdays;
$125.00 per hour Sundays/Holidays;
While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.
Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.
INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Widen Roadway and Cold Plane Asphalt Pavement and Place HMA (Contract No. 07-2656U4)
From 0.5 Mile East of Route 18/138 Junction to San Bernardino County Line, In Los Angeles Co., CA
BID DATE : 1/28/15 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 1/27/15
PAGES : 1

ADDENDUM: 1, 2, 3 & 4

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
24	TEMPORARY FENCE (DESERT TORTOISE)	LF	53,900	$ 11.50	$ 619,850.00
25	TREATED WOOD WASTE (PARTIAL)	LB	9,740	$ 0.25	$ 2,435.00
26	REMOVE GUARDRAIL	LF	940	$ 9.50	$ 8,930.00
69	GUARD RAILING DELINEATOR	EA	75	$ 34.00	$ 2,550.00
70	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	700	$ 28.50	$ 19,950.00
71	MIDWEST GUARDRAIL SYSTEM (7' POST)	LF	630	$ 29.50	$ 18,585.00
73	TRANSITION RAILING (TYPE WB-31)	EA	4	$ 3,600.00	$ 14,400.00
74	END ANCHOR ASSEMBLY (TYPE SFT)	EA	4	$ 785.00	$ 3,140.00
75	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	3	$ 3,200.00	$ 9,600.00
76	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	5	$ 2,400.00	$ 12,000.00
				TOTAL BID AMOUNT:	**$ 711,440.00**

* ITEM # 24 - REPAIR & MAINTENANCE INCLUDING BIOLOGIST, ENVIRONMENTAL STEWARDSHIP OR ANY RELATED WORKS IS NOT INCLUDED, BY OTHERS. INSTALL & REMOVE TEMPORARY FENCE ONLY.
* ITEM # 73 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: ~~DELINEATOR~~; STAINING & PAINTING; CONCRETE FOOTING, MOWCURB, SLAB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; ~~TEMPORARY FENCING~~ & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS **(spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)**

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Pacific Restoration Group, Inc.
PRG

PROPOSAL 1/28/2015 REVISED

To: Prime Contractors
Attn: Estimating

Project: Caltrans Rt 138 LA County
Contract 07-2656U4

Bid Date: 1/28/2015 at 2:00 pm

Addm's: 1,2,3,4

285.025 w/1.5%

Item	Description	Unit	Qty		Unit $		Extension
18	Move-in/out Temp Erosion Control	EA	30	$	275.00	$	8,250.00
19	Temporary Hydraulic Mulch (BFM)	SY	20,000	$	0.59	$	11,800.00
38	Transplant Joshua Tree	EA	240	$	730.00	$	175,200.00
39	Plant Group A	EA	100	$	22.50	$	2,250.00
40	Plant Establishment Work	LS	1	$	12,000.00	$	12,000.00
41	Temporary Watering	LS	1	$	25,000.00	$	25,000.00
Total Bid						$	234,500.00

Options

20	Temporary Fiber Roll	LF	15,000	$	2.65	$	39,750.00

72.68975 ↓ 40,346.25

Notes:

1. Price excludes soil preparation, remove of rills, etc.
2. Price excludes clearing of existing debris, vegetation, weeds, etc.
3. Price excludes maintenance and/or removal of above temporary items.
4. Transplant Joshua Tree price includes one move-in, add $2000 for each move thereafter.
5. Transplant Joshua Tree price includes transplanting one time only.
6. Transplant Joshua Tree price includes watering one-time at time of transplanting. Price does not include watering/weeding/replacement - see Plant Establishment & Temp Watering items.
7. Temporary Watering price includes watering Joshua Trees for 1 year after installation. Watering after one year to be performed at force account and/or negotiated rate.
8. Prime Contractor to provide access road to Joshua trees as needed.

Conditions:

1. All items as package, except items 20 may be deleted.
2. Retention not to exceed % held by owner.
3. Water source via 2 1/2" construction meter to be furnished at no cost near work area.

Price Excludes:

1. Traffic Control/night work
2. Utilities - water source/cost - electric source/cost
3. Import/export of dirt, topsoil
4. SWPPP - maint/repairs
5. Bond premium, add 1.5% to above (min $300) for first year plus .25% every year thereafter.
6. Railroad Insurance coverage and premium cost.

Contractors license 685511, class. A,B,C27
We are signatory to the Laborer & Operator Unions.
This proposal is void unless accepted within 30 days.

Submitted by:

John Richards, President

B-2015-01-28 Caltrans Rt 138 07-2656U4
1/28/2015 11:29 AM

P.O. Box 429 Perris California 92572-0429
tel 951.940.6069 Fax 951.940.6501
www.prgconst.com

Proposal / Contract

The Landscape Center
9505 Cleveland Ave.
9505 Cleveland Ave
Riverside, CA 92503
State Contractors Lic. # 553561

The Landscape Center

E-mail Us: Bids@TLCNurseries.com
Fax # (951) 352-3655
Phone # (951) 352-8383

Job Location:
Caltrans #07-2656U4
Phelan, CA

Proposal Submitted to:
BIDDERS

Project Name:
#07-2656U4

Cell Phone
Customer Fax
Customer Contact

Contact E-mail

Date	1/27/2015	Document #	44157	Bid No.		Terms	Net 30

Qty	Job Description	Price Each	Total
	---------REVISED PROPOSAL---------		
240	ITEM # 38: Transplant Joshua Tree. ***Price is based on relocating the tree from current location to final location in 1 move. No temporary storage of tree.	710.00	170,400.00
100	ITEM # 39: Plant (Group A)	56.00	5,600.00
1	ITEM # 40: Plant Establishment Work @ $2700 per month. 12 months. 250 Working Days. Type 2 PE. ***Water and water source is to be provided by General Contractor for the duration of the project and plant establishment.	32,400.00	32,400.00
1	ITEM # 41: Temporary Watering of trees. Temporary Watering Work @ $2700 per month, 12 months. 250 Working Days. This work is for watering trees if Plant Establishment should not commence once final trees are relocated to their final locations. ***Water and water source is to be provided by General Contractor for the duration of this item and plant establishment.	32,400.00	32,400.00
	---------- CONDITIONS : Includes Federal prevailing wages and certified payrolls. The Landscape Center is an open shop contractor, we are willing to sign a one time job agreement with the local labor union for this project. No bonding to be furnished Prior to commencement of work, preliminary project information is required. Site is to be readily accessible to backhoe excavation, workmen with hand tools, semi-truck and trailer. Pricing is based on performing all work to be done during normal weekday (Monday-Friday) daylight working hours. Any work to be performed outside normal working hours will be charged an additional premium. All necessary permits furnished by others. If this proposal is not used as the sole contract between The Landscape Center and the customer, then it is to be made part of the contract agreement issued by customer.		

Non Union

We propose to perform the above work in accordance with the drawings and specifications submitted and completed in a workmanlike manner according to the standard practices for the sum See above plus applicable taxes With payments to be made as follows progress completion. 100%,no retention to be held. Any alterations or deviation from the above specifications involving extra costs will be made only upon written agreement, and will become an extra charge over and above the estimate. All agreements are contingent upon strikes, accidents or delays beyond our control. You are to carry fire, tornado and other necessary insurance upon the above work. Our workers are fully covered by Workmen's Compensation and Public Liability Insurance. Overdue accounts will be charged at the rate of 1.5 % per month. In the event it becomes necessary to enforce this agreement by litigation, the prevailing party shall be entitled to court costs, attorney and collection fees. Authorized Signature:

Authorized signature: Dillon Reynolds, Estimator Date 1/27/2015

Acceptance of proposal: The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above. It is understood and agreed that this is work not provided for any other agreement and no contractual rights arise until this proposal is accepted in writing.

Accepted by; Signiture _____

Print name: _____

Date _____

Subtotal	
Sales Tax (0.0%)	
Total	

This bid is good for _60_ days from proposal date.

Contractors are required by law to be licensed and regulated by the Contractors State License Board. Any questions concerning a contractor may be referred to the registrar of the board whose address is: Contractors' State License Board P.O. Box 26000, 9835 Goethe Rd., Sacramento, CA 95826

You as owner or tenant have the right to require the contractor to have a performance and payment bond.

Proposal / Contract

The Landscape Center 9505 Cleveland Ave. 9505 Cleveland Ave Riverside, CA 92503 State Contractors Lic. # 553561	The Landscape Center	E-mail Us: Bids@TLCNurseries.com Fax # (951) 352-3655 Phone # (951) 352-8383
Proposal Submitted to: BIDDERS	*Project Name:* #07-2656U4 Cell Phone Customer Fax Customer Contact	*Job Location:* Caltrans #07-2656U4 Phelan, CA Contact E-mail

Date	1/27/2015	Document #	44157	Bid No.		Terms	Net 30

Qty	Job Description	Price Each	Total
	Traffic control, if required, to be provided by others. Metered water connection is to be supplied at jobsite by general contractor. This proposal does not include any aftercare, maintenance or guarantee unless Plant Establishment is made part of contract. Tree boxes, blocks, beams, etc. is to remain property of The Landscape Center. This proposal is based on performing the work in 1 continuous operation and includes 1 mobilization of crews and equipment to and from the site. Any additional mobilizations to the site will be an additional $800. No import/export soil. All spoils to be lost onsite. Layout and staking is to be provided by others. Removal holes are to be backfilled with on site soil, no compaction. Although TLC takes every necessary precaution, we cannot be responsible for damage to landscape, hardscape or unmarked utilities. Includes trash & debris generated from scope of work to be removed from site. Any unforeseen underground obstacles that cause delays and/or use of additional equipment not normally used in the scope of work will be considered extra work. All demo and removal work adjacent to the trees to be relocated is to be performed prior to start of tree relocation operations. Export of soil generated from our excavation is not included in this proposal.		

We propose to perform the above work in accordance with the drawings and specifications submitted and completed in a workmanlike manner according to the standard practices for the sum See above plus applicable taxes With payments to be made as follows progress completion. 100%,no retention to be held. Any alterations or deviation from the above specifications involving extra costs will be made only upon written agreement, and will become an extra charge over and above the estimate. All agreements are contingent upon strikes, accidents or delays beyond our control. You are to carry fire, tornado and other necessary insurance upon the above work. Our workers are fully covered by Workmen's Compensation and Public Liability Insurance. Overdue accounts will be charged at the rate of 1.5 % per month. In the event it becomes necessary to enforce this agreement by litigation, the prevailing party shall be entitled to court costs, attorney and collection fees. Authorized Signature:

Subtotal	$240,800.00
Sales Tax (0.0%)	$0.00
Total	$240,800.00

Authorized signature: Dillon Reynolds, Estimator Date 1/27/2015

Acceptance of proposal: The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above. It is understood and agreed that this is work not provided for any other agreement and no contractual rights arise until this proposal is accepted in writing.

Accepted by: Signiture _____

Print name: _____

Date _____

This bid is good for _60_ days from proposal date.

Contractors are required by law to be licensed and regulated by the Contractors State License Board. Any questions concerning a contractor may be referred to the registrar of the board whose address is: Contractors' State License Board P.O. Box 26000, 9835 Goethe Rd., Sacramento, CA 95826

You as owner or tenant have the right to require the contractor to have a performance and payment bond.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To:	Granite Construction	**Contact:**	
Address:	213 Columbia Way Lancaster, CA 93535	**Phone:**	(661) 726-4447
		Fax:	(661) 726-4460
Project Name:	07-2656U4	**Bid Number:**	2585
Project Location:	Route 138 Near The Los Angeles/San Bernardino County Line	**Bid Date:**	1/28/2015
Addendum #:	4		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
Non-DBE Items					
18	Move In/Out Temporary Erosion Control	30.00	EACH	$870.00	$26,100.00
19	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	20,000.00	SY	$0.79	$15,800.00
38	Transplant Joshua Tree	240.00	EACH	$910.00	$218,400.00
39	Plant (Group A)	100.00	EACH	$42.70	$4,270.00
40	Plant Establishment	1.00	LS	$51,200.00	$51,200.00
41	Temporary Watering	1.00	LS	$48,600.00	$48,600.00
				Total Price for above Non-DBE Items Items:	**$364,370.00**

Total Bid Price: $364,370.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Transplants to be hole to hole.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- If the 6 largest trees are too large to move with the 90" tree spade, adequate substitute trees may be chosen and moved at the same price as the others.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Weed or debris removal prior to plant establishment is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 60 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=$1,000 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work and temporary watering.
- Hydroseed truck access is required.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. **Buyer:** _____ **Signature:** _____ **Date of Acceptance:** _____	**CONFIRMED:** **Diversified Landscape Co.** **Authorized Signature:** _____ **Estimator:** Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com

award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron/Hardy & Harper, a Joint Venture ("Flatiron/Hardy & Harper") or any prior course of dealing between Flatiron/Hardy & Harper and a bidder, and unless waived in writing by Flatiron/Hardy & Harper, Flatiron/Hardy & Harper reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron/Hardy & Harper in the amount of 100 percent of the bid to Flatiron/Hardy & Harper. Flatiron/Hardy & Harper will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
Date posted: 10/08/2014

Contractor: Granite Construction Company **Contact:** Gary Wothers
Address: 213 E. Columbia Way Lancaster, CA 93535
Phone: (661) 726-4447 **Fax:** (661) 726-4460 **Email:** gary.wothers@gcinc.com
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN -LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION AND TRUCKING
Requirements: Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and

Home » Contract Awards and Services » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-2656U4

43 Opt-in records found.

07-2656U4	Pruitt Trucking, Inc.	
	214 W, Poppyfields Dr, Altadena, CA 91001	
	Phone: (626) 429-1496	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-2656U4	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
07-2656U4	AC Dike Co	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	
07-2656U4	JL StormWater Consultants, Inc.	
	140 W. Park Avenue, Suite 115 El Cajon, CA 92020	

	Phone: 619-938-2420	Fax Number: 619-334-6750
	Disadvantaged status: DBE SBE	
	Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.	

07-2656U4	Our Valleyfence CO	
	2203 Inyokern RD Ridgecrest	
	Phone: 7604463100	Fax Number: 7604460731
	Disadvantaged status:	
	Services offered: Fencing	

07-2656U4	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

07-2656U4	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	

07-2656U4	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431

	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	

07-2656U4	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

07-2656U4	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	

07-2656U4	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-37666	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ..	

07-2656U4	Alfred Civil Engineering (DBE, SBE)	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 9163747383
	Disadvantaged status: DBE SBE	
	Services offered: SWPPP	

07-2656U4	skanska	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	

07-2656U4	Ayus & Co

	20908 Itasca St Chatsworth, Ca 91311	
	Phone: 323-474-4040	Fax Number:
	Disadvantaged status: DBE	
	Services offered: We are a material supplier and we can supply asphalt, ready mix concrete, rebar and plumbing material	
07-2656U4	Central California EHS, LLC	
	PO BOX 9744 Fresno Ca 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com Disadvantaged: SB(micro) 1754704	
07-2656U4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-2656U4	THROOP CO	
	Pasadena, CA	
	Phone: 6262223470	Fax Number: 6265770023
	Disadvantaged status: SBE	
	Services offered: LCBRS	
07-2656U4	CMC Rebar	
	12451 Arrow Route Etiwanca, CA 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
	Services offered:	
07-2656U4	Hi-Grade Materials - Contact Tim Schultz	
	17671 Bear Valley Road Hesperia, Ca. 92345	
	Phone: 661 406-7306	Fax Number: 661 533-0154
	Disadvantaged status:	

	Services offered: Ready-mix concrete, rock, sand, gravel, base, rip rap	
07-2656U4	Imperial	
	1485 North Manassero Street Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department ? Main (714)792 -2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
07-2656U4	G3 Quality, Inc.	
	13850 Cerritos Corporate Drive Cerritos, CA 90703	
	Phone: (562) 321-9840	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	
07-2656U4	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 18-20, 24, 38-41. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY FENCE (DESERT TORTOISE), TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING.	
07-2656U4	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	

	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	
07-2656U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: SUPPLIER OF: Drainage pipe and erosion control supplies	
07-2656U4	LMS Transport	
	2751 Avalon St Jurupa Valley, CA 92509	
	Phone: 951-616-3828	Fax Number: 951-685-1862
	Disadvantaged status: DBE SBE	
	Services offered: Both of our companies are ?asset? based and UDBE certified (#40561 & #38327). LMN Inc. ?A Cold Milling Co.? (LMN) offers cold milling (cut, load, haul, & sweep) solutions. LMS Transport (LMS) offers flatbed (panels/k-rail for numerous Caltrans projects), drayage, heavy equipment hauling, as well as Super Ten & Strong Arm Dump Trucks. Additionally, we are a certified oil suppliers and hauler. Call or email with any questions.	
07-2656U4	B & B Nurseries, Inc. dba The Landscape Center	
	9505 Cleveland Ave Riverside, CA 92503	
	Phone: 951-352-8383	Fax Number: 951-352-3655
	Disadvantaged status:	
	Services offered: Transplant Joshua Tree	
07-2656U4	Robertson's Ready mix - Jereme Powell	
	Corona, ca	
	Phone: 805-341-5033	Fax Number: 951-280-1458
	Disadvantaged status:	
	Services offered: Ready mix, Rock & sand email: jeremep@rrmca.com	
07-2656U4	Brooklyn Sweeps, Inc	
	1164 E. Oaklawn Drive Terrell, Texas 75160	
	Phone: 214-552-4439	Fax Number: 469-728-7487
	Disadvantaged status: DBE	

	Services offered: We do street sweeping and we are committed to quality; we sweep it right the 1st time!	
07-2656U4	Maxwell Products, Inc.	
	650 South Delong Street Salt Lake City, Utah 84104	
	Phone: 8014334337	Fax Number: 8019725536
	Disadvantaged status:	
	Services offered: We manufacture hot applied polymer modified crack sealant. Our California products are on the Caltrans APL. Call for a quote.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:

	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con surveys, crew training and construction monitoring. Desert tortoise and other sensitive desert species. Email david.lee@davey.com for further information.	
07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous soils transport and disposal	
07-2656U4	CPM Logistics, LLC.	
	333 Hegenberger Road, Suite 425 Oakland, CA 94621	
	Phone: 510.978.4300	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Project management and facilitation as well as scheduling services.	
07-2656U4	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	
07-2656U4	Capo Project Group LLC	
	31681 Camino Capistrano Suite 102 San Juan Capistrano	
	Phone: 7604205170	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Capo Project Group offers CPM scheduling development using Primavera P6, schedule updates based on client preferences, and technical report preparation. We also offer claim analysis and preparation, project controls, bid preparation and estimating. Please contact us for more information and references.	
07-2656U4	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601

	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	
07-2656U4	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	
07-2656U4	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We make arrow boards, message board trailers,channelizers, delineators, barricades, barricade lights, flashing beacons, cones, signs, concrete k-rail, We sell crash barrels, crash cushions, channelizer drums and many more. We install guard rail, k-Rail, signs. We do traffic plans and traffic control. www.hiwaysafety.com Chino-Escondido-Sacramento	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We supply concrete washout containers to the construction industry that are water-tight, safe and effective for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. Our bins are EPA & Cal Trans approved. Please call Lori Roney at 951-368-7925 for more information and pricing.	
07-2656U4	KRC SAFETY CO,. INC	

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste transport and disposal	

Home » Contract Awards and Services » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-2656U4

44 Opt-in records found.

07-2656U4	Pruitt Trucking, Inc.	
	214 W, Poppyfields Dr, Altadena, CA 91001	
	Phone: (626) 429-1496	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-2656U4	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
07-2656U4	AC Dike Co	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	
07-2656U4	JL StormWater Consultants, Inc.	
	140 W. Park Avenue, Suite 115 El Cajon, CA 92020	

	Phone: 619-938-2420	Fax Number: 619-334-6750
	Disadvantaged status: DBE SBE	
	Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.	

07-2656U4	Our Valleyfence CO	
	2203 Inyokern RD Ridgecrest	
	Phone: 7604463100	Fax Number: 7604460731
	Disadvantaged status:	
	Services offered: Fencing	

07-2656U4	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

07-2656U4	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	

07-2656U4	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431

	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
07-2656U4	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
07-2656U4	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
07-2656U4	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-37666	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ..	
07-2656U4	Alfred Civil Engineering (DBE, SBE)	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 9163747383
	Disadvantaged status: DBE SBE	
	Services offered: SWPPP	
07-2656U4	skanska	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Ayus & Co	

	20908 Itasca St Chatsworth, Ca 91311	
	Phone: 323-474-4040	Fax Number:
	Disadvantaged status: DBE	
	Services offered: We are a material supplier and we can supply asphalt, ready mix concrete, rebar and plumbing material	
07-2656U4	Central California EHS, LLC	
	PO BOX 9744 Fresno Ca 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com Disadvantaged: SB(micro) 1754704	
07-2656U4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-2656U4	THROOP CO	
	Pasadena, CA	
	Phone: 6262223470	Fax Number: 6265770023
	Disadvantaged status: SBE	
	Services offered: LCBRS	
07-2656U4	CMC Rebar	
	12451 Arrow Route Etiwanca, CA 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
	Services offered:	
07-2656U4	Hi-Grade Materials - Contact Tim Schultz	
	17671 Bear Valley Road Hesperia, Ca. 92345	
	Phone: 661 406-7306	Fax Number: 661 533-0154
	Disadvantaged status:	

	Services offered: Ready-mix concrete, rock, sand, gravel, base, rip rap	
07-2656U4	Imperial	
	1485 North Manassero Street Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department ? Main (714)792 -2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
07-2656U4	G3 Quality, Inc.	
	13850 Cerritos Corporate Drive Cerritos, CA 90703	
	Phone: (562) 321-9840	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	
07-2656U4	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 18-20, 24, 38-41. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY FENCE (DESERT TORTOISE), TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING.	
07-2656U4	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	

	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	
07-2656U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: SUPPLIER OF: Drainage pipe and erosion control supplies	
07-2656U4	LMS Transport	
	2751 Avalon St Jurupa Valley, CA 92509	
	Phone: 951-616-3828	Fax Number: 951-685-1862
	Disadvantaged status: DBE SBE	
	Services offered: Both of our companies are ?asset? based and UDBE certified (#40561 & #38327). LMN Inc. ?A Cold Milling Co.? (LMN) offers cold milling (cut, load, haul, & sweep) solutions. LMS Transport (LMS) offers flatbed (panels/k-rail for numerous Caltrans projects), drayage, heavy equipment hauling, as well as Super Ten & Strong Arm Dump Trucks. Additionally, we are a certified oil suppliers and hauler. Call or email with any questions.	
07-2656U4	B & B Nurseries, Inc. dba The Landscape Center	
	9505 Cleveland Ave Riverside, CA 92503	
	Phone: 951-352-8383	Fax Number: 951-352-3655
	Disadvantaged status:	
	Services offered: Transplant Joshua Tree	
07-2656U4	Robertson's Ready mix - Jereme Powell	
	Corona, ca	
	Phone: 805-341-5033	Fax Number: 951-280-1458
	Disadvantaged status:	
	Services offered: Ready mix, Rock & sand email: jeremep@rrmca.com	
07-2656U4	Brooklyn Sweeps, Inc	
	1164 E. Oaklawn Drive Terrell, Texas 75160	
	Phone: 214-552-4439	Fax Number: 469-728-7487
	Disadvantaged status: DBE	

	Services offered: We do street sweeping and we are committed to quality; we sweep it right the 1st time!	
07-2656U4	Maxwell Products, Inc.	
	650 South Delong Street Salt Lake City, Utah 84104	
	Phone: 8014334337	Fax Number: 8019725536
	Disadvantaged status:	
	Services offered: We manufacture hot applied polymer modified crack sealant. Our California products are on the Caltrans APL. Call for a quote.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:

	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con surveys, crew training and construction monitoring. Desert tortoise and other sensitive desert species. Email david.lee@davey.com for further information.	
07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous soils transport and disposal	
07-2656U4	CPM Logistics, LLC.	
	333 Hegenberger Road, Suite 425 Oakland, CA 94621	
	Phone: 510.978.4300	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Project management and facilitation as well as scheduling services.	
07-2656U4	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	
07-2656U4	Capo Project Group LLC	
	31681 Camino Capistrano Suite 102 San Juan Capistrano	
	Phone: 7604205170	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Capo Project Group offers CPM scheduling development using Primavera P6, schedule updates based on client preferences, and technical report preparation. We also offer claim analysis and preparation, project controls, bid preparation and estimating. Please contact us for more information and references.	
07-2656U4	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601

	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	
07-2656U4	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	
07-2656U4	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We make arrow boards, message board trailers,channelizers, delineators, barricades, barricade lights, flashing beacons, cones, signs, concrete k-rail, We sell crash barrels, crash cushions, channelizer drums and many more. We install guard rail, k-Rail, signs. We do traffic plans and traffic control. www.hiwaysafety.com Chino-Escondido-Sacramento	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We supply concrete washout containers to the construction industry that are water-tight, safe and effective for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. Our bins are EPA & Cal Trans approved. Please call Lori Roney at 951-368-7925 for more information and pricing.	
07-2656U4	KRC SAFETY CO,. INC	

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste transport and disposal	

07-2656U4	VHBC, Incorporated - BIOLOGICAL	
	6895 Ironwood Drive Riverside, CA 92506	
	Phone: (951) 789-1015	Fax Number: (951) 789-1015b
	Disadvantaged status: SBE	
	Services offered: Biological & Environmental Services	

Home » Contract Awards and Services » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-2656U4

46 Opt-in records found.

07-2656U4	Pruitt Trucking, Inc.	
	214 W, Poppyfields Dr, Altadena, CA 91001	
	Phone: (626) 429-1496	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-2656U4	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
07-2656U4	AC Dike Co	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	
07-2656U4	JL StormWater Consultants, Inc.	
	140 W. Park Avenue, Suite 115 El Cajon, CA 92020	

	Phone: 619-938-2420	Fax Number: 619-334-6750
	Disadvantaged status: DBE SBE	
	Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.	

07-2656U4	Our Valleyfence CO	
	2203 Inyokern RD Ridgecrest	
	Phone: 7604463100	Fax Number: 7604460731
	Disadvantaged status:	
	Services offered: Fencing	

07-2656U4	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

07-2656U4	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	

07-2656U4	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431

	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
07-2656U4	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
07-2656U4	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
07-2656U4	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-37666	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ..	
07-2656U4	Alfred Civil Engineering (DBE, SBE)	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 9163747383
	Disadvantaged status: DBE SBE	
	Services offered: SWPPP	
07-2656U4	skanska	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Ayus & Co	

	20908 Itasca St Chatsworth, Ca 91311	
	Phone: 323-474-4040	Fax Number:
	Disadvantaged status: DBE	
	Services offered: We are a material supplier and we can supply asphalt, ready mix concrete, rebar and plumbing material	
07-2656U4	Central California EHS, LLC	
	PO BOX 9744 Fresno Ca 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com Disadvantaged: SB(micro) 1754704	
07-2656U4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-2656U4	THROOP CO	
	Pasadena, CA	
	Phone: 6262223470	Fax Number: 6265770023
	Disadvantaged status: SBE	
	Services offered: LCBRS	
07-2656U4	CMC Rebar	
	12451 Arrow Route Etiwanca, CA 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
	Services offered:	
07-2656U4	Hi-Grade Materials - Contact Tim Schultz	
	17671 Bear Valley Road Hesperia, Ca. 92345	
	Phone: 661 406-7306	Fax Number: 661 533-0154
	Disadvantaged status:	

	Services offered: Ready-mix concrete, rock, sand, gravel, base, rip rap	
07-2656U4	Imperial	
	1485 North Manassero Street Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department ? Main (714)792 -2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
07-2656U4	G3 Quality, Inc.	
	13850 Cerritos Corporate Drive Cerritos, CA 90703	
	Phone: (562) 321-9840	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	
07-2656U4	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 18-20, 24, 38-41. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY FENCE (DESERT TORTOISE), TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING.	
07-2656U4	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	

	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	
07-2656U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: SUPPLIER OF: Drainage pipe and erosion control supplies	
07-2656U4	LMS Transport	
	2751 Avalon St Jurupa Valley, CA 92509	
	Phone: 951-616-3828	Fax Number: 951-685-1862
	Disadvantaged status: DBE SBE	
	Services offered: Both of our companies are ?asset? based and UDBE certified (#40561 & #38327). LMN Inc. ?A Cold Milling Co.? (LMN) offers cold milling (cut, load, haul, & sweep) solutions. LMS Transport (LMS) offers flatbed (panels/k-rail for numerous Caltrans projects), drayage, heavy equipment hauling, as well as Super Ten & Strong Arm Dump Trucks. Additionally, we are a certified oil suppliers and hauler. Call or email with any questions.	
07-2656U4	B & B Nurseries, Inc. dba The Landscape Center	
	9505 Cleveland Ave Riverside, CA 92503	
	Phone: 951-352-8383	Fax Number: 951-352-3655
	Disadvantaged status:	
	Services offered: Transplant Joshua Tree	
07-2656U4	Robertson's Ready mix - Jereme Powell	
	Corona, ca	
	Phone: 805-341-5033	Fax Number: 951-280-1458
	Disadvantaged status:	
	Services offered: Ready mix, Rock & sand email: jeremep@rrmca.com	
07-2656U4	Brooklyn Sweeps, Inc	
	1164 E. Oaklawn Drive Terrell, Texas 75160	
	Phone: 214-552-4439	Fax Number: 469-728-7487
	Disadvantaged status: DBE	

	Services offered: We do street sweeping and we are committed to quality; we sweep it right the 1st time!	
07-2656U4	Maxwell Products, Inc.	
	650 South Delong Street Salt Lake City, Utah 84104	
	Phone: 8014334337	Fax Number: 8019725536
	Disadvantaged status:	
	Services offered: We manufacture hot applied polymer modified crack sealant. Our California products are on the Caltrans APL. Call for a quote.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:

	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con surveys, crew training and construction monitoring. Desert tortoise and other sensitive desert species. Email david.lee@davey.com for further information.	
07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous soils transport and disposal	
07-2656U4	CPM Logistics, LLC.	
	333 Hegenberger Road, Suite 425 Oakland, CA 94621	
	Phone: 510.978.4300	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Project management and facilitation as well as scheduling services.	
07-2656U4	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	
07-2656U4	Capo Project Group LLC	
	31681 Camino Capistrano Suite 102 San Juan Capistrano	
	Phone: 7604205170	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Capo Project Group offers CPM scheduling development using Primavera P6, schedule updates based on client preferences, and technical report preparation. We also offer claim analysis and preparation, project controls, bid preparation and estimating. Please contact us for more information and references.	
07-2656U4	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601

	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	
07-2656U4	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	
07-2656U4	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We make arrow boards, message board trailers,channelizers, delineators, barricades, barricade lights, flashing beacons, cones, signs, concrete k-rail, We sell crash barrels, crash cushions, channelizer drums and many more. We install guard rail, k-Rail, signs. We do traffic plans and traffic control. www.hiwaysafety.com Chino-Escondido-Sacramento	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We supply concrete washout containers to the construction industry that are water-tight, safe and effective for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. Our bins are EPA & Cal Trans approved. Please call Lori Roney at 951-368-7925 for more information and pricing.	
07-2656U4	KRC SAFETY CO,. INC	

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste transport and disposal	

07-2656U4	VHBC, Incorporated - BIOLOGICAL	
	6895 Ironwood Drive Riverside, CA 92506	
	Phone: (951) 789-1015	Fax Number: (951) 789-1015b
	Disadvantaged status: SBE	
	Services offered: Biological & Environmental Services	

07-2656U4	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: Services offered: RENTALS - We specialize in Highway Safety Equipment. Arrow Boards, Changeable Message Trailers, Water Filled K-rail, Crash Cushions, Sand Barrels, Barricades, Cones, Delineators, Radar Speed Trailers, Attenuator Trucks, Portable Traffic Signals, Light Towers, Roll-ups, Crowd Control Barricades, Channelizers & Drums SALES Erosion Control, Construction Fabrics, Geo Textiles, ESA Fencing,Highway Safety Products - Cones, Delineators, Channelizers, Barricades, Markers, Drums & Concrete K-rail Access. & Lifters, Signs - Temporary, Aluminium, Roll-Ups, Paper, Corrugated, Plastic, Flags Stands &	

	Bracing, Concrete Supplies - ADA Mats, Water Stop,Crack & Joint Sealant, Power, Pumps & Lighting Solutions, Vibrators, Bollard Covers, Speed Bumps, Speed Humps, Permanent Bollards Pipe and Fittings, Pipe Accessories, Water Proofing, Utility and Drain Boxes.Guardrail & End Treatments, W-Beam, Thrie-Beam, Adiem

07-2656U4	E-nor Innovations Inc.,	
	16213 ILLINOISE AVE PARAMOUNT, CA 90723	
	Phone: 310-513-6209	Fax Number: 310-513-6299
	Disadvantaged status: DBE DVBE SBE	
	Services offered: E-nor Innovations Inc., is a full service traffic control company. E-nor Innovations Inc., services include construction area signs, lane closures, rental and sales items. We would be happy to provide an estimate for any project. Thanks	

Home » Contract Awards and Services » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-2656U4

47 Opt-in records found.

07-2656U4	Pruitt Trucking, Inc.	
	214 W, Poppyfields Dr, Altadena, CA 91001	
	Phone: (626) 429-1496	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-2656U4	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
07-2656U4	AC Dike Co	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	
07-2656U4	JL StormWater Consultants, Inc.	
	140 W. Park Avenue, Suite 115 El Cajon, CA 92020	

	Phone: 619-938-2420	Fax Number: 619-334-6750
	Disadvantaged status: DBE SBE	
	Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.	

07-2656U4	Our Valleyfence CO	
	2203 Inyokern RD Ridgecrest	
	Phone: 7604463100	Fax Number: 7604460731
	Disadvantaged status:	
	Services offered: Fencing	

07-2656U4	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

07-2656U4	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	

07-2656U4	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431

	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
07-2656U4	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
07-2656U4	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
07-2656U4	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-37666	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ..	
07-2656U4	Alfred Civil Engineering (DBE, SBE)	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 9163747383
	Disadvantaged status: DBE SBE	
	Services offered: SWPPP	
07-2656U4	skanska	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Ayus & Co	

	20908 Itasca St Chatsworth, Ca 91311	
	Phone: 323-474-4040	Fax Number:
	Disadvantaged status: DBE	
	Services offered: We are a material supplier and we can supply asphalt, ready mix concrete, rebar and plumbing material	
07-2656U4	Central California EHS, LLC	
	PO BOX 9744 Fresno Ca 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com Disadvantaged: SB(micro) 1754704	
07-2656U4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-2656U4	THROOP CO	
	Pasadena, CA	
	Phone: 6262223470	Fax Number: 6265770023
	Disadvantaged status: SBE	
	Services offered: LCBRS	
07-2656U4	CMC Rebar	
	12451 Arrow Route Etiwanca, CA 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
	Services offered:	
07-2656U4	Hi-Grade Materials - Contact Tim Schultz	
	17671 Bear Valley Road Hesperia, Ca. 92345	
	Phone: 661 406-7306	Fax Number: 661 533-0154
	Disadvantaged status:	

	Services offered: Ready-mix concrete, rock, sand, gravel, base, rip rap	
07-2656U4	Imperial	
	1485 North Manassero Street Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department ? Main (714)792 -2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
07-2656U4	G3 Quality, Inc.	
	13850 Cerritos Corporate Drive Cerritos, CA 90703	
	Phone: (562) 321-9840	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	
07-2656U4	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 18-20, 24, 38-41. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY FENCE (DESERT TORTOISE), TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING.	
07-2656U4	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	

	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	
07-2656U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: SUPPLIER OF: Drainage pipe and erosion control supplies	
07-2656U4	LMS Transport	
	2751 Avalon St Jurupa Valley, CA 92509	
	Phone: 951-616-3828	Fax Number: 951-685-1862
	Disadvantaged status: DBE SBE	
	Services offered: Both of our companies are ?asset? based and UDBE certified (#40561 & #38327). LMN Inc. ?A Cold Milling Co.? (LMN) offers cold milling (cut, load, haul, & sweep) solutions. LMS Transport (LMS) offers flatbed (panels/k-rail for numerous Caltrans projects), drayage, heavy equipment hauling, as well as Super Ten & Strong Arm Dump Trucks. Additionally, we are a certified oil suppliers and hauler. Call or email with any questions.	
07-2656U4	B & B Nurseries, Inc. dba The Landscape Center	
	9505 Cleveland Ave Riverside, CA 92503	
	Phone: 951-352-8383	Fax Number: 951-352-3655
	Disadvantaged status:	
	Services offered: Transplant Joshua Tree	
07-2656U4	Robertson's Ready mix - Jereme Powell	
	Corona, ca	
	Phone: 805-341-5033	Fax Number: 951-280-1458
	Disadvantaged status:	
	Services offered: Ready mix, Rock & sand email: jeremep@rrmca.com	
07-2656U4	Brooklyn Sweeps, Inc	
	1164 E. Oaklawn Drive Terrell, Texas 75160	
	Phone: 214-552-4439	Fax Number: 469-728-7487
	Disadvantaged status: DBE	

	Services offered: We do street sweeping and we are committed to quality; we sweep it right the 1st time!	
07-2656U4	Maxwell Products, Inc.	
	650 South Delong Street Salt Lake City, Utah 84104	
	Phone: 8014334337	Fax Number: 8019725536
	Disadvantaged status:	
	Services offered: We manufacture hot applied polymer modified crack sealant. Our California products are on the Caltrans APL. Call for a quote.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:

	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con surveys, crew training and construction monitoring. Desert tortoise and other sensitive desert species. Email david.lee@davey.com for further information.	
07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous soils transport and disposal	
07-2656U4	CPM Logistics, LLC.	
	333 Hegenberger Road, Suite 425 Oakland, CA 94621	
	Phone: 510.978.4300	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Project management and facilitation as well as scheduling services.	
07-2656U4	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	
07-2656U4	Capo Project Group LLC	
	31681 Camino Capistrano Suite 102 San Juan Capistrano	
	Phone: 7604205170	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Capo Project Group offers CPM scheduling development using Primavera P6, schedule updates based on client preferences, and technical report preparation. We also offer claim analysis and preparation, project controls, bid preparation and estimating. Please contact us for more information and references.	
07-2656U4	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601

	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	
07-2656U4	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	
07-2656U4	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We make arrow boards, message board trailers,channelizers, delineators, barricades, barricade lights, flashing beacons, cones, signs, concrete k-rail, We sell crash barrels, crash cushions, channelizer drums and many more. We install guard rail, k-Rail, signs. We do traffic plans and traffic control. www.hiwaysafety.com Chino-Escondido-Sacramento	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We supply concrete washout containers to the construction industry that are water-tight, safe and effective for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. Our bins are EPA & Cal Trans approved. Please call Lori Roney at 951-368-7925 for more information and pricing.	
07-2656U4	KRC SAFETY CO,. INC	

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste transport and disposal	
07-2656U4	VHBC, Incorporated - BIOLOGICAL	
	6895 Ironwood Drive Riverside, CA 92506	
	Phone: (951) 789-1015	Fax Number: (951) 789-1015b
	Disadvantaged status: SBE	
	Services offered: Biological & Environmental Services	
07-2656U4	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: Services offered: RENTALS - We specialize in Highway Safety Equipment. Arrow Boards, Changeable Message Trailers, Water Filled K-rail, Crash Cushions, Sand Barrels, Barricades, Cones, Delineators, Radar Speed Trailers, Attenuator Trucks, Portable Traffic Signals, Light Towers, Roll-ups, Crowd Control Barricades, Channelizers & Drums SALES Erosion Control, Construction Fabrics, Geo Textiles, ESA Fencing,Highway Safety Products - Cones, Delineators, Channelizers, Barricades, Markers, Drums & Concrete K-rail Access. & Lifters, Signs - Temporary, Aluminium, Roll-Ups, Paper, Corrugated, Plastic, Flags Stands &	

	Bracing, Concrete Supplies - ADA Mats, Water Stop,Crack & Joint Sealant, Power, Pumps & Lighting Solutions, Vibrators, Bollard Covers, Speed Bumps, Speed Humps, Permanent Bollards Pipe and Fittings, Pipe Accessories, Water Proofing, Utility and Drain Boxes.Guardrail & End Treatments, W-Beam, Thrie-Beam, Adiem

07-2656U4	E-nor Innovations Inc.,	
	16213 ILLINOISE AVE PARAMOUNT, CA 90723	
	Phone: 310-513-6209	Fax Number: 310-513-6299
	Disadvantaged status: DBE DVBE SBE	
	Services offered: E-nor Innovations Inc., is a full service traffic control company. E-nor Innovations Inc., services include construction area signs, lane closures, rental and sales items. We would be happy to provide an estimate for any project. Thanks	

07-2656U4	Pushpa Services	
	4924 Argyle Way Buena Park, CA 90621	
	Phone: 714-553-9552	Fax Number: 714-494-8440
	Disadvantaged status:	
	Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel	

Home » Contract Awards and Services » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-2656U4

50 Opt-in records found.

07-2656U4	Pruitt Trucking, Inc.	
	214 W, Poppyfields Dr, Altadena, CA 91001	
	Phone: (626) 429-1496	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-2656U4	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
07-2656U4	AC Dike Co	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	
07-2656U4	JL StormWater Consultants, Inc.	
	140 W. Park Avenue, Suite 115 El Cajon, CA 92020	

	Phone: 619-938-2420	Fax Number: 619-334-6750
	Disadvantaged status: DBE SBE	
	Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.	

07-2656U4	Our Valleyfence CO	
	2203 Inyokern RD Ridgecrest	
	Phone: 7604463100	Fax Number: 7604460731
	Disadvantaged status:	
	Services offered: Fencing	

07-2656U4	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

07-2656U4	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	

07-2656U4	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431

	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
07-2656U4	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
07-2656U4	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
07-2656U4	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-37666	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ..	
07-2656U4	Alfred Civil Engineering (DBE, SBE)	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 9163747383
	Disadvantaged status: DBE SBE	
	Services offered: SWPPP	
07-2656U4	skanska	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Ayus & Co	

	20908 Itasca St Chatsworth, Ca 91311	
	Phone: 323-474-4040	Fax Number:
	Disadvantaged status: DBE	
	Services offered: We are a material supplier and we can supply asphalt, ready mix concrete, rebar and plumbing material	
07-2656U4	Central California EHS, LLC	
	PO BOX 9744 Fresno Ca 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com Disadvantaged: SB(micro) 1754704	
07-2656U4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-2656U4	THROOP CO	
	Pasadena, CA	
	Phone: 6262223470	Fax Number: 6265770023
	Disadvantaged status: SBE	
	Services offered: LCBRS	
07-2656U4	CMC Rebar	
	12451 Arrow Route Etiwanca, CA 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
	Services offered:	
07-2656U4	Hi-Grade Materials - Contact Tim Schultz	
	17671 Bear Valley Road Hesperia, Ca. 92345	
	Phone: 661 406-7306	Fax Number: 661 533-0154
	Disadvantaged status:	

	Services offered: Ready-mix concrete, rock, sand, gravel, base, rip rap	
07-2656U4	Imperial	
	1485 North Manassero Street Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department ? Main (714)792 -2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
07-2656U4	G3 Quality, Inc.	
	13850 Cerritos Corporate Drive Cerritos, CA 90703	
	Phone: (562) 321-9840	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	
07-2656U4	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 18-20, 24, 38-41. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY FENCE (DESERT TORTOISE), TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING.	
07-2656U4	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	

	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	
07-2656U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: SUPPLIER OF: Drainage pipe and erosion control supplies	
07-2656U4	LMS Transport	
	2751 Avalon St Jurupa Valley, CA 92509	
	Phone: 951-616-3828	Fax Number: 951-685-1862
	Disadvantaged status: DBE SBE	
	Services offered: Both of our companies are ?asset? based and UDBE certified (#40561 & #38327). LMN Inc. ?A Cold Milling Co.? (LMN) offers cold milling (cut, load, haul, & sweep) solutions. LMS Transport (LMS) offers flatbed (panels/k-rail for numerous Caltrans projects), drayage, heavy equipment hauling, as well as Super Ten & Strong Arm Dump Trucks. Additionally, we are a certified oil suppliers and hauler. Call or email with any questions.	
07-2656U4	B & B Nurseries, Inc. dba The Landscape Center	
	9505 Cleveland Ave Riverside, CA 92503	
	Phone: 951-352-8383	Fax Number: 951-352-3655
	Disadvantaged status:	
	Services offered: Transplant Joshua Tree	
07-2656U4	Robertson's Ready mix - Jereme Powell	
	Corona, ca	
	Phone: 805-341-5033	Fax Number: 951-280-1458
	Disadvantaged status:	
	Services offered: Ready mix, Rock & sand email: jeremep@rrmca.com	
07-2656U4	Brooklyn Sweeps, Inc	
	1164 E. Oaklawn Drive Terrell, Texas 75160	
	Phone: 214-552-4439	Fax Number: 469-728-7487
	Disadvantaged status: DBE	

	Services offered: We do street sweeping and we are committed to quality; we sweep it right the 1st time!	
07-2656U4	Maxwell Products, Inc.	
	650 South Delong Street Salt Lake City, Utah 84104	
	Phone: 8014334337	Fax Number: 8019725536
	Disadvantaged status:	
	Services offered: We manufacture hot applied polymer modified crack sealant. Our California products are on the Caltrans APL. Call for a quote.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:

	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con surveys, crew training and construction monitoring. Desert tortoise and other sensitive desert species. Email david.lee@davey.com for further information.	
07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous soils transport and disposal	
07-2656U4	CPM Logistics, LLC.	
	333 Hegenberger Road, Suite 425 Oakland, CA 94621	
	Phone: 510.978.4300	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Project management and facilitation as well as scheduling services.	
07-2656U4	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	
07-2656U4	Capo Project Group LLC	
	31681 Camino Capistrano Suite 102 San Juan Capistrano	
	Phone: 7604205170	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Capo Project Group offers CPM scheduling development using Primavera P6, schedule updates based on client preferences, and technical report preparation. We also offer claim analysis and preparation, project controls, bid preparation and estimating. Please contact us for more information and references.	
07-2656U4	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601

	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	
07-2656U4	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	
07-2656U4	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We make arrow boards, message board trailers,channelizers, delineators, barricades, barricade lights, flashing beacons, cones, signs, concrete k-rail, We sell crash barrels, crash cushions, channelizer drums and many more. We install guard rail, k-Rail, signs. We do traffic plans and traffic control. www.hiwaysafety.com Chino-Escondido-Sacramento	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We supply concrete washout containers to the construction industry that are water-tight, safe and effective for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. Our bins are EPA & Cal Trans approved. Please call Lori Roney at 951-368-7925 for more information and pricing.	
07-2656U4	KRC SAFETY CO,. INC	

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste transport and disposal	
07-2656U4	VHBC, Incorporated - BIOLOGICAL	
	6895 Ironwood Drive Riverside, CA 92506	
	Phone: (951) 789-1015	Fax Number: (951) 789-1015b
	Disadvantaged status: SBE	
	Services offered: Biological & Environmental Services	
07-2656U4	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: Services offered: RENTALS - We specialize in Highway Safety Equipment. Arrow Boards, Changeable Message Trailers, Water Filled K-rail, Crash Cushions, Sand Barrels, Barricades, Cones, Delineators, Radar Speed Trailers, Attenuator Trucks, Portable Traffic Signals, Light Towers, Roll-ups, Crowd Control Barricades, Channelizers & Drums SALES Erosion Control, Construction Fabrics, Geo Textiles, ESA Fencing,Highway Safety Products - Cones, Delineators, Channelizers, Barricades, Markers, Drums & Concrete K-rail Access. & Lifters, Signs - Temporary, Aluminium, Roll-Ups, Paper, Corrugated, Plastic, Flags Stands &	

	Bracing, Concrete Supplies - ADA Mats, Water Stop,Crack & Joint Sealant, Power, Pumps & Lighting Solutions, Vibrators, Bollard Covers, Speed Bumps, Speed Humps, Permanent Bollards Pipe and Fittings, Pipe Accessories, Water Proofing, Utility and Drain Boxes.Guardrail & End Treatments, W-Beam, Thrie-Beam, Adiem

07-2656U4	E-nor Innovations Inc.,	
	16213 ILLINOISE AVE PARAMOUNT, CA 90723	
	Phone: 310-513-6209	Fax Number: 310-513-6299
	Disadvantaged status: DBE DVBE SBE	
	Services offered: E-nor Innovations Inc., is a full service traffic control company. E-nor Innovations Inc., services include construction area signs, lane closures, rental and sales items. We would be happy to provide an estimate for any project. Thanks	

07-2656U4	Pushpa Services	
	4924 Argyle Way Buena Park, CA 90621	
	Phone: 714-553-9552	Fax Number: 714-494-8440
	Disadvantaged status:	
	Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel	

07-2656U4	T AND S DVBE, INC.	
	P.O. Box 270936 Susanville CA 983087	
	Phone: 530-921-8044	Fax Number: 530-466-2613
	Disadvantaged status: DBE DVBE	
	Services offered: Traffic control, pilot car, manned water trucks, construction area signs, traffic control plans, rentals of message boards, arrow boards, light towers and rumble strips. Please call 530-921-8044 or email tandsdvbe@yahoo.com for a quote. Thank you.	

07-2656U4	Crush Materials Corporation

	2421 E. 16th Street, #1 NEWPORT BEACH	
	Phone: 949-887-0795	Fax Number: 949-706-7918
	Disadvantaged status: DBE SBE	
	Services offered: Concrete Supplier, Lean Concrete Base Rapid Setting, Alternate Treated Base	
07-2656U4	C2 Aerial Photography	
	12078 Abingdon Street Norwalk, CA 90650	
	Phone: (562) 706-1260	Fax Number: (562)202-5423
	Disadvantaged status: DBE	
	Services offered: C2 AERIAL PHOTOGRAPHY is a commercial photographer and aerial photography DBE firm. We offer Monthly Progress Photo or Aerial Photography over the project area and the project right of way. We cover any project within the state of California.	

Home » Contract Awards and Services » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-2656U4

52 Opt-in records found.

07-2656U4	Pruitt Trucking, Inc.	
	214 W, Poppyfields Dr, Altadena, CA 91001	
	Phone: (626) 429-1496	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-2656U4	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
07-2656U4	AC Dike Co	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	
07-2656U4	JL StormWater Consultants, Inc.	
	140 W. Park Avenue, Suite 115 El Cajon, CA 92020	

	Phone: 619-938-2420	Fax Number: 619-334-6750
	Disadvantaged status: DBE SBE	
	Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.	

07-2656U4	Our Valleyfence CO	
	2203 Inyokern RD Ridgecrest	
	Phone: 7604463100	Fax Number: 7604460731
	Disadvantaged status:	
	Services offered: Fencing	

07-2656U4	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

07-2656U4	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	

07-2656U4	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431

	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
07-2656U4	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
07-2656U4	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
07-2656U4	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-37666	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ..	
07-2656U4	Alfred Civil Engineering (DBE, SBE)	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 9163747383
	Disadvantaged status: DBE SBE	
	Services offered: SWPPP	
07-2656U4	skanska	
	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Ayus & Co	

	20908 Itasca St Chatsworth, Ca 91311	
	Phone: 323-474-4040	Fax Number:
	Disadvantaged status: DBE	
	Services offered: We are a material supplier and we can supply asphalt, ready mix concrete, rebar and plumbing material	
07-2656U4	Central California EHS, LLC	
	PO BOX 9744 Fresno Ca 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com Disadvantaged: SB(micro) 1754704	
07-2656U4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-2656U4	THROOP CO	
	Pasadena, CA	
	Phone: 6262223470	Fax Number: 6265770023
	Disadvantaged status: SBE	
	Services offered: LCBRS	
07-2656U4	CMC Rebar	
	12451 Arrow Route Etiwanca, CA 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
	Services offered:	
07-2656U4	Hi-Grade Materials - Contact Tim Schultz	
	17671 Bear Valley Road Hesperia, Ca. 92345	
	Phone: 661 406-7306	Fax Number: 661 533-0154
	Disadvantaged status:	

	Services offered: Ready-mix concrete, rock, sand, gravel, base, rip rap	

07-2656U4	Imperial	
	1485 North Manassero Street Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department ? Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

07-2656U4	G3 Quality, Inc.	
	13850 Cerritos Corporate Drive Cerritos, CA 90703	
	Phone: (562) 321-9840	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	

07-2656U4	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 18-20, 24, 38-41. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY FENCE (DESERT TORTOISE), TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING.	

07-2656U4	Triumph Geosynthetics	
	1235 N. Grove St Anaheim, CA 92806	
	Phone: 714-237-1550	Fax Number: 714-237-1549
	Disadvantaged status: DBE SBE	

	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.	
07-2656U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: SUPPLIER OF: Drainage pipe and erosion control supplies	
07-2656U4	LMS Transport	
	2751 Avalon St Jurupa Valley, CA 92509	
	Phone: 951-616-3828	Fax Number: 951-685-1862
	Disadvantaged status: DBE SBE	
	Services offered: Both of our companies are ?asset? based and UDBE certified (#40561 & #38327). LMN Inc. ?A Cold Milling Co.? (LMN) offers cold milling (cut, load, haul, & sweep) solutions. LMS Transport (LMS) offers flatbed (panels/k-rail for numerous Caltrans projects), drayage, heavy equipment hauling, as well as Super Ten & Strong Arm Dump Trucks. Additionally, we are a certified oil suppliers and hauler. Call or email with any questions.	
07-2656U4	B & B Nurseries, Inc. dba The Landscape Center	
	9505 Cleveland Ave Riverside, CA 92503	
	Phone: 951-352-8383	Fax Number: 951-352-3655
	Disadvantaged status:	
	Services offered: Transplant Joshua Tree	
07-2656U4	Robertson's Ready mix - Jereme Powell	
	Corona, ca	
	Phone: 805-341-5033	Fax Number: 951-280-1458
	Disadvantaged status:	
	Services offered: Ready mix, Rock & sand email: jeremep@rrmca.com	
07-2656U4	Brooklyn Sweeps, Inc	
	1164 E. Oaklawn Drive Terrell, Texas 75160	
	Phone: 214-552-4439	Fax Number: 469-728-7487
	Disadvantaged status: DBE	

	Services offered: We do street sweeping and we are committed to quality; we sweep it right the 1st time!	
07-2656U4	Maxwell Products, Inc.	
	650 South Delong Street Salt Lake City, Utah 84104	
	Phone: 8014334337	Fax Number: 8019725536
	Disadvantaged status:	
	Services offered: We manufacture hot applied polymer modified crack sealant. Our California products are on the Caltrans APL. Call for a quote.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We provide the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed State & Federal guidelines for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. 100% of the waste is recycled. We offer excellent customer service and competitive pricing. NCW also provides all necessary Cal Trans paperwork free of charge.	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered:	
07-2656U4	Davey Resource Group	
	Phone: 805-451-3504	Fax Number:

	Disadvantaged status:	
	Services offered: Experienced biologists for Caltrans projects. Pre-con surveys, crew training and construction monitoring. Desert tortoise and other sensitive desert species. Email david.lee@davey.com for further information.	
07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous soils transport and disposal	
07-2656U4	CPM Logistics, LLC.	
	333 Hegenberger Road, Suite 425 Oakland, CA 94621	
	Phone: 510.978.4300	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Project management and facilitation as well as scheduling services.	
07-2656U4	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	
07-2656U4	Capo Project Group LLC	
	31681 Camino Capistrano Suite 102 San Juan Capistrano	
	Phone: 7604205170	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Capo Project Group offers CPM scheduling development using Primavera P6, schedule updates based on client preferences, and technical report preparation. We also offer claim analysis and preparation, project controls, bid preparation and estimating. Please contact us for more information and references.	
07-2656U4	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601

	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	
07-2656U4	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	
07-2656U4	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We make arrow boards, message board trailers,channelizers, delineators, barricades, barricade lights, flashing beacons, cones, signs, concrete k-rail, We sell crash barrels, crash cushions, channelizer drums and many more. We install guard rail, k-Rail, signs. We do traffic plans and traffic control. www.hiwaysafety.com Chino-Escondido-Sacramento	
07-2656U4	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We supply concrete washout containers to the construction industry that are water-tight, safe and effective for the collection, containment, removal & disposal of concrete waste and contaminated wastewater. Our bins are EPA & Cal Trans approved. Please call Lori Roney at 951-368-7925 for more information and pricing.	
07-2656U4	KRC SAFETY CO,. INC	

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

07-2656U4	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste transport and disposal	

07-2656U4	VHBC, Incorporated - BIOLOGICAL	
	6895 Ironwood Drive Riverside, CA 92506	
	Phone: (951) 789-1015	Fax Number: (951) 789-1015b
	Disadvantaged status: SBE	
	Services offered: Biological & Environmental Services	

07-2656U4	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: Services offered: RENTALS - We specialize in Highway Safety Equipment. Arrow Boards, Changeable Message Trailers, Water Filled K-rail, Crash Cushions, Sand Barrels, Barricades, Cones, Delineators, Radar Speed Trailers, Attenuator Trucks, Portable Traffic Signals, Light Towers, Roll-ups, Crowd Control Barricades, Channelizers & Drums SALES Erosion Control, Construction Fabrics, Geo Textiles, ESA Fencing,Highway Safety Products - Cones, Delineators, Channelizers, Barricades, Markers, Drums & Concrete K-rail Access. & Lifters, Signs - Temporary, Aluminium, Roll-Ups, Paper, Corrugated, Plastic, Flags Stands &	

	Bracing, Concrete Supplies - ADA Mats, Water Stop,Crack & Joint Sealant, Power, Pumps & Lighting Solutions, Vibrators, Bollard Covers, Speed Bumps, Speed Humps, Permanent Bollards Pipe and Fittings, Pipe Accessories, Water Proofing, Utility and Drain Boxes.Guardrail & End Treatments, W-Beam, Thrie-Beam, Adiem

07-2656U4	E-nor Innovations Inc.,	
	16213 ILLINOISE AVE PARAMOUNT, CA 90723	
	Phone: 310-513-6209	Fax Number: 310-513-6299
	Disadvantaged status: DBE DVBE SBE	
	Services offered: E-nor Innovations Inc., is a full service traffic control company. E-nor Innovations Inc., services include construction area signs, lane closures, rental and sales items. We would be happy to provide an estimate for any project. Thanks	

07-2656U4	Pushpa Services	
	4924 Argyle Way Buena Park, CA 90621	
	Phone: 714-553-9552	Fax Number: 714-494-8440
	Disadvantaged status:	
	Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel	

07-2656U4	T AND S DVBE, INC.	
	P.O. Box 270936 Susanville CA 983087	
	Phone: 530-921-8044	Fax Number: 530-466-2613
	Disadvantaged status: DBE DVBE	
	Services offered: Traffic control, pilot car, manned water trucks, construction area signs, traffic control plans, rentals of message boards, arrow boards, light towers and rumble strips. Please call 530-921-8044 or email tandsdvbe@yahoo.com for a quote. Thank you.	

07-2656U4	Crush Materials Corporation

	2421 E. 16th Street, #1 NEWPORT BEACH	
	Phone: 949-887-0795	Fax Number: 949-706-7918
	Disadvantaged status: DBE SBE	
	Services offered: Concrete Supplier, Lean Concrete Base Rapid Setting, Alternate Treated Base	

07-2656U4	C2 Aerial Photography	
	12078 Abingdon Street Norwalk, CA 90650	
	Phone: (562) 706-1260	Fax Number: (562)202-5423
	Disadvantaged status: DBE	
	Services offered: C2 AERIAL PHOTOGRAPHY is a commercial photographer and aerial photography DBE firm. We offer Monthly Progress Photo or Aerial Photography over the project area and the project right of way. We cover any project within the state of California.	

07-2656U4	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	

07-2656U4	EnGEN Corporation	
	41625 Enterprise Circle South, B-2 Temecula, California 92590	
	Phone: (951) 296-3511	Fax Number: (951) 296-3711
	Disadvantaged status: DVBE	
	Services offered: Geotechnical, Geological & Environmental Services Certified: MB & DVBE, Supplier Number 34777 Geotechnical & Environmental Consulting Services. Construction material field and laboratory testing, Environmental Assessments, site remediation & monitoring, construction management services, special inspections for: concrete, steel & welding, geology and hydro-geology. EnGEN Corporation Patrina Mason patrina@engencorp.com	

Low Bidder

02-03-15A07:51 RCVD

GRANITE™

GOOD FAITH EFFORTS DOCUMENTATION

FOR

Caltrans

Contract No.: 07-2656U4

Widen roadway and cold plane asphalt pavement

and place HMA

(4 of 4)

Bid Date: January 28, 2015 @ 2:00 PM