

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

November 20, 2014

Facsimile: (951) 657-1993

Lucio S. Collado, Chief Operations Officer
Ybanag Realty and Development Corporation
dba D'Ybanag Construction Co.
4293 N. Webster Avenue
Perris, CA 92571

07-274804
07-LA-18-0.2
B.O. 10/30/14

Dear Mr. Collado:

The Department of Transportation (Caltrans) received a bid submitted by Ybanag Realty and Development Corporation dba D'Ybanag Construction Co. (D'Ybanag) for Contract 07-274804 on October 30, 2014. By this letter, Caltrans notifies D'Ybanag that its bid is nonresponsive because they did not comply with Contract Revised Standard Specifications, Section 2-1.33, BID DOCUMENT COMPLETION AND SUBMITTAL, which states in part:


"Submit written confirmation from each DBE shown on the form stating that it will be participating in the Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will serve as a written confirmation that the DBE will be participating in the contract. If you do not submit the DBE commitment form by the specified time, your bid is nonresponsive."

D'Ybanag failed to submit written confirmation from each DBE shown on DBE Commitment form by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P.1
CALTRANS CONTR AWARDS Fax 916-227-6282

Nov 20 2014 01:08pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919516571993	Normal	20:01:08pm	0'30"	1	# 0 K	

~~STATE OF CALIFORNIA - CALIFORNIA STATE TRANSPORTATION AGENCY~~

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
 DIVISION OF ENGINEERING SERVICES
 OFFICE ENGINEER
 P.O. BOX 168041, MS-43
 SACRAMENTO, CA 95816-8041
 PHONE (916) 227-6299
 FAX (916) 227-6282
 TTY 711
 www.dot.ca.gov



*Serious drought.
Help save water!*

November 20, 2014

Facsimile: (951) 657-1993

Lucio S. Collado, Chief Operations Officer
 Ybanag Realty and Development Corporation
 dba D'Ybanag Construction Co.
 4293 N. Webster Avenue
 Perris, CA 92571

07-274804
 07-LA-18-0.2
 B.O. 10/30/14

Dear Mr. Collado:

The Department of Transportation (Caltrans) received a bid submitted by Ybanag Realty and Development Corporation dba D'Ybanag Construction Co. (D'Ybanag) for Contract 07-274804 on October 30, 2014. By this letter, Caltrans notifies D'Ybanag that its bid is nonresponsive because they did not comply with Contract Revised Standard Specifications, Section 2-1.33, BID DOCUMENT COMPLETION AND SUBMITTAL, which states in part:


"Submit written confirmation from each DBE shown on the form stating that it will be participating in the Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will serve as a written confirmation that the DBE will be participating in the contract. If you do not submit the DBE commitment form by the specified time, your bid is nonresponsive."

D'Ybanag failed to submit written confirmation from each DBE shown on DBE Commitment form by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Melissa Smith, Contract Awards Branch Chief, at (916) 227-6228.


 JOHN G. McMILLAN
 Deputy Division Chief
 Office Engineer
 Division of Engineering Services