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Dear Mr. Maloof,
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B.0. 03/27/2014

The Department of Transportation (Caltrans) received a bid submitted by Bannaoun Engineers
Constructors Corporation (Bannaoun) for Contract No. 07-278204 on March 27, 2014. By this
letter, Caltrans notifies Bannaoun that its bid is nonresponsive since Bannaoun did not comply
with Contract Special Provision, Section 2-1.12B(2) Disadvantaged Business Enterprises, which

states in part:

«... Submit written confirmation from each DBE shown on the form stating that it will
be participating in the Contract. Include information with the DBE commitment form. A copy
of a DBE's quote will serve as written confirmation that the DBE will be participating in the

Contract.”

Bannaoun failed to submit the written confirmation from each DBE as required.

Based on the above. Caltrans will proceed to award the contract to the lowest responsible bidder

providing that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish
to extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at

(916) 227-6228.

Sincerely,

JOHN C. McMILLAN

Deputy Division Chief

Office Engineer

Division of Engineering Services

Caltrons improves mobility acrass Caljfornio”
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Dear Mr. Maloof,

The Department of Transportation (Caltrans) received a bid submitted by Bannaoun Engineers
Constructors Corporation (Bannaoun) for Contract No. 07-278204 on March 27, 2014. By this
ietter, Calwans notifies Bannaoun that its bid is nonresponsive since Bannaoun did not comply
with Contract Special Provision, Section 2-1.12B(2) Disadvantaged Business Enterprises, which
states in part:

“... Submit written confirmation from each DBE shown on the form stating that it will
be participating in the Contract. Include information with the DBE commitment form. A copy
of a DBE's quote will serve as written confirmation that the DBE will be participating in the
Contract."

Barmaoun failed to submit the written confirmation from each DBE as required.

Based on the above. Caltrans will proceed to award the contract to the lowest responsible bidder
providing that all requirements bave been met.

Your attextion is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish
t extend your bid while resolving a ponresponsive finding, you must send your request to the
Office Engineer no jater than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, picase contact Mulissa Smith, Contract Awards Branch Chief, at
{916) 227-6228.
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