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STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION PAGE 1 OF 2
CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 3/2008)
DISTRICT-COUNTY-RouTE: _ 07 R 7 . 118-R4.8
CONTRACTNo.: _ 07-2845U4
TOTALBID: $1.771,972.00
BID OPENING DATE: ___ 6/1/2016
BIDDER'S NAME: C.A. Rasmussen, Inc.
DVEBE PRIME CONTRACTOR CERTIFICATION * N/A
Bid ltem Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only {Name, Telephone
Materials to Be Supplied by No., and
DVBE ? Certification No.)
- Aurora Industrial
1 Lead Compliance Plan for ADL Hygiene $1,360.00
(626)403-4104
Cert.# 16230
4 Ramp Closures (portion) E-Nor Innovations, Inc.
n (310)513.6208 $29,400.00
Cert.# 37084

|

Names of first tier DVBE subcontractors and their items of work listed must
be consistent with the names and items of work in the Subcontractor List
(Pub Cont Code § 4100 et seq.) submitted with the bid.

Identify second and lower tier subcontracters on this form.

1. DVBE prime contractors must enter thelr DVBE reference number or thelr DBA name as listed with
Department of General Services (DVBE prime contraclors are crediled with 100 percent DVBE
pariicipation and need not complete the above lable),

2, I 100% of an item Is not performed or supplled by the DVBESs, describe the exact pan, including the
planned hnllonofwurkhhpnTnv-ﬂ.olﬂmbbapodcrmodwwppllldbyDVBE.

Submit to:

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005

Total Claimed
Participation

(SEEPAGE 20 2$FOR TOTALS)

%

6/2/2016

Slgnaturs of aw_)u Date

(661)36[7-9040

{Area Code) Telephone Number

Eric Landegger, Chief Estimator

Contact Person

(Type or Print)

ADA Notice For Individuals with sensory disabllities, this document is avallable in altemats formats. For Information, call (916) 654-6410, TTY 711, or write lo

Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

&



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION PAGE 2 OF 2
CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 3/2008)
DISTRICT-COUNTY-RouTE: _ 07 el . _118-R48
CONTRACTNO.: __ 07-2849U4
TOTALBID: $1,771,972.00
BID OPENING DATE: __ 6/1/2016
BIDDER'S NAME: C.A. Rasmussen, Inc.
DVBE PRIME CONTRACTOR CERTIFICATION ! N/A
Bid ltem Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only (Name, Telephone
Materials to Be Supplied by No., and
DVBE? Certification No.)

1,4-5,19, Lead Compliance Plan for Striping, Mallard Construction $23,259.00

21-26. 55, Traffic Control for Striping, (714)785-5394

59-64 & 70  [Channelizer, Striping, Pavement Cert.# 1748928

Marking & Roadside Sign

# :
Names of first tier DVBE subcontractors and their items of work listed must § 54,019.00
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 3.05 %
Identify second and lower tier subcontractors on this form. _—

1. DVBE prime conlraciors must enter thelr DVBE referance number or thelr DBA name as listed with

Department of General Services (DVBE prime contraclors are credlted with 100 percent DVBE

pariicipation and need not complete the above lable).

2. I 100% of an ilem s nol performed or supplied by the DVBEs, describe the exact par, including the

planned bulbnolwkhhpndumud.b}lhmlobopcﬂcmodarwpﬂladbybﬂﬁ

Submit to:

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005

Slgrature of Date
(661)367-9040

(Area Code) Telephone Number

Eric Landeg_ger. Chief Estimator

Contact Person

(Type orm)

ADA Notice For Individuals with sensory disabililies, this document Is avallable in altemate formats.
Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

For information, call (916) 654-6410, TTY 711, or write lo
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RESPONSE TO REQUEST FORQUOTATION

Job: PW16-024 Caltrans 07-2849U4 Widen Off-Ramp at Tampa Ave in Los Angeles
SUBMITTED TO: SUBMITTED BY:
Name: | Estimating Dept. Name: | Grace Rinck
Company: | C. A. Rasmussen, Inc. Company: | Aurora Industrial Hygiene
28548 Livingston Ave 1132 Mission St# B
Valencia, CA 91355 South Pasadena, CA 91030
Phone: | 661-367-9040 Phone: | (626) 403-4104
Mobile Phone: Mobile Phone:
Fax: | 6615547272 Fax: | 5629880010
Email: | bids@carasmussen.com Email: | grinck@auroraih.com

Items:

< 2 Unit of Unit Total Tax Grand will
Code Besceiption Quantity Measure Price Price Rate Total Split
1 LESEC SRR 1.00 | LS $680.00 | 680.00 680.007

(ADL) /
4——-ExefFransp-PlartABL) +00~+t6— No-Bid— /
1 ADL Training by CIH | 1.00 | LS $680.00 $680.00 $680.00 "!
oS __

Notes: i? %60
DVBE/SBE/WBE

Quoted Prices Submitted By:

Title:

Time:

—Rinek—

Date:

B

Digitally signed by Grace
GFaEE pq M Rinck CIH Vi
L

President
DN: cn=Grace M. Rinck,

CIH, Vice-President,
o=Aurora Industrial

e?ﬂygipnp Inc.ou,
email=grinck@auroraih.

com, c=US

e’ Il Date: 2016.05.18

08:31:52 -07'00'

This report was automatically generated by Hard Dollar (TM) software



/coy General Services

AURORA INDUSTRIAL HYGIENE - #16230

Legal Business Name AURORA INDUSTRIAL HYGIENE INC
Doing Business As  AURORA INDUSTRIAL HYGIENE

Address 1132 Mission Street, Suite B Phone (626) 403-4104
SOUTH PASADENA, CA 91030 EAX (562) 988-0010
Email grinck@auroraih.com
Web Page http://www.auroraih.com
Business Types Service
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn,

Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced,
Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San
Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara,
Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne,
Ventura, Yolo, Yuba,

Keywords Industrial hygiene environment consulting assessment technical scientific safety risk survey monitoring air qualit
indoor asbestos lead mold radon hazardous materials noise hearing conservation confined respiratory protection
evaluation training DVBE

Classifications 811418 - Facilities management

\ctive Certifications

SB (Micro) Approved Jul 17, 2013 Aug 31, 2017
DVBE Approved Aug 2, 2013 Aug 31, 2017
-ertification History

DVBE Expired Sep 4, 2012 Sep 30, 2013
SB (Micro) Expired Sep 20, 2011 Sep 33, 2013
DVBE Expired Sep 22, 2011 Sep 30, 2012
DVBE Expired May 5, 2010 Sep 30, 2011
SB (Micro) Expired Sep 2, 2009 Sep 30, 2011
SB (Micro) Expired Nov 25, 2008 Nov 30, 2009
SB Expired Dec 17, 2007 Dec 31, 2008

SB Denied Dec 11, 2007 Dec 11, 2007

SB (Micro) Expired Dec 11, 2006 Dec 31, 2007
SB Expired Jan 12, 2004 Dec 31, 2006

SB Denied Nov 30, 2003 Nov 30, 2003

SB Denied Sep 30, 2003 Sep 30, 2003

SB Expired Jul 17, 2000 Jun 30, 2003

SB Denied Mar 31, 2000 Mar 31, 2000

SB Denied Dec 31, 1999 Dec 31, 1999

SB Expired Apr 21, 1997 Apr 30, 1999




Welcome | Logout

Need assistance?
Depardment of
/GOV General Services Contact us

BUILDING GREEN -BUYING GREEN - WORKING GREEN

AURORA INDUSTRIAL HYGIENE - #16230

SUPPLIER PROFILE

Acti\1e Certifications |

TYPE STATUS FROM TO
DVBE Approved Aug 2, 2013 Aug 31,2017

Certification History

STATUS
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“-NOR INNOVATIONS INC.
DVBE/SBE CERTIFIED CO. LIC. #931953
DBA: E-nor Traffic Control
16213 Illinois Ave. Paramount, CA 90723 DVBE/SBE# 37084
(310)513-6209 Ph  310-513-6299 Fax UDBE/DBE/MBE/SBE#37718
Public Works DIR#1000007079

Date: 05/31/2016 To: Bidding Estimator

Project Number: 07-2849U4 * Widen West Bound Off Ramp to Increase Storage
Contractor: C. A. RASMUSSEN

Bid Date: 6/1/2016 Bid Time: 2:00 PM

ITEM DESCRIPTION COST

TRAFFIC CONTROL SYSTEMS:
MONDAY-FRIDAY

2MEN/1-2 LANES -300 CONES, 2A/B, 12 AWS, PER .
PER DAY............... Lo AT N R S e TR 8HR SHIF@\/
PER DAY/FLAGMAN CLOSURE/WITH RUMBLE STRIPS.........cecevvvvvvenn. 8HR SHIFT ST,450
PER DAY/CONNECTOR CLOSURE ....cic00i00i0msicimeastsmansientsbobonnnesoesorssass 8HR SHIFT $1,500
5 N e R ety T T et P e S e TR 10HRS SHIFT $1,832
o G NG SR Sl e RS e I | 12HRS SHIFT  $2,264
ADDITIONAL LANES AFTER 2 LANES ADD

ADDITIONAL LANES ADD EACH 5 .78
RAMP CLOSURE ADD EACH $ 50
MONDAY-FRIDAY

IMAN/PILOT CAR/TRUCK EACH PER DAY -
1 R T L e e S eSS SR A Y 8HR SHIFT $ 880
L e R e O NI R PSS A Sl LT (% 10HRS SHIFT|$1,096
0 R MR i S (S IR BRI 170" o L 12HRS SHIFT'$1,312

MONDAY-FRIDAY

IMAN/ATTENUATOR TRUCK EACH PER DAY
R o et D st v o ol et g M b e M 8HR SHIFT § 930/7\’31\
e e N I L ARt S e S S 10HRS SHIFT $1,196
e e R T AL I RS Nl o S, 12HRS SHIFT $1,412 qc
ATTENUATOR TRUCK DAILY $200 EA, WELKLY $1,100 EA, MONTHLY $3,500 EA.

.45 cent mileage charge.
CMS UNITS DAILY $200 EA, WEEKLY $400 EA, MONTHLY $850EA
ARROWBOARD DAILY $40 EA, WEEKLY $200 EA, MONTHLY $400EA,
DELIVERY EACH $100
PICK UP EACH $100

Page 1 of 2



ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
B. ADDITIONAL HOURS LABOR:

OT PER MAN, PER HOUR $108

DT PER MAN, PER HOUR $125

€. E-NOR INNOVATIONSINC. IS A UNION CONTRACTOR.

0, PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
CHARGE AFTER 30 DAYS.

E. IF REQUIRED ADDITIONAL EQUIPMENT (L.LE. CHANGEABLE MESSAE SIGN,

ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT

ADDITIONAL CHARGES.

PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM

CITIES INVOLVED.

PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY

PATROL UNIT.

ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30™.

THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.

IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY

CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 %

OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE

REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.

K. EXLUDES SPECIAL INSURANCE REQUIREMENTS. (L.LE. INCREASED GENERAL
LIABLITY FOR RAILROAD INSURANCE)

L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE
FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.

M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST
BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT
RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS
OR NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)

N ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO
WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.

G CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES
STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.

P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE
PROJECT.

Q NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND
FAXED/MAILEDTO OUR LONG BEACH OFFICE.

R. E-NOR INNOVATIONS CHARGES PORTAL TO PORTAL.

S.

it

72

m o

—

E-NOR OVATIONS INC,, IS A SUPPLIER OF NON-MANUFATURED ITEMS
K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE!

Should you have any questions, please contact me at (310) 513-6209. We look forward to
working with you.

Sincerely,

David Frelow

Page 2 of 2



Danielle Tellez

=== == e ]
From: David Frelow <David@enortraffic.com>
Sent: Tuesday, May 31, 2016 2:26 PM
To: Danielle Tellez
Subject: ENOR Traffic Control Quote - 07-2849U4 * Widen West Bound Off Ramp to Increase
Storage
Attachments: ENOR Quote Caltrans - C.A. Rasmussen.docx

Good morning Danielle,

Hope all is well and happy Monday. Attached please find a quote for the Caltrans 07-2849U4 project. Please let me know
if 1 can be of further assistance with this quote.

Have an awesome week!

Best regards,

David Frelow

E-NOR Traffic Control #931953

Public & Labor Relations Manager
16213 lllinois Avenue

Paramount, CA 90723

Cell: 562-719-6033

Dajvid @enortraffic.com
www.enortraffic.com

DVBE * DBE * SBE * MBE * CPUC * UDBE

The information contained in this e-mail message is information protected by the attorney-client and/or the
attorney/work product privileges. It is intended only for the use of the individual or individuals named above, and the
privileges are not waived by virtue of this having been sent by e-mail. If the person actually receiving this message or any
other reader of the message is not the named recipient or the employee or agent responsible to deliver it to the named
recipient, any usI, dissemination, distribution, or copying of the communication is strictly prohibited. If you have
received this communication in error, please immediately notify us by telephone or e-mail.

From: Danielle Tellez [dtellez@carasmussen.com]

Sent: Friday, May 20, 2016 11:30 AM

To: Bids

Cc: ACL; Adam Weister; Adriana Diaz - VT Electric; Advantage Demo and Grading; Amanda (Rasmussen Quarry); AMH
Recycling; Andrea Neale (Hanes Geo Components; Andrew Plunkett; Angela Williams; Anthony Garnatz (Stormwater
Industries; APC; Art Ballin; Austin Estimati}g; Ayo Osiname; Bentley; Bobby Cardoza; Brandon Silva (Pa}ement Solutions;
Brianna Trump; Bryan Nichols; Calvin Yoshitake; Chris Allen; Chris Miller; Craig Fish; David Frelow; Donny - Arrow Transit
Mixed; Dynaelectric; Erik Hanson, Southwest V-Ditch, Inc.; Gilbert Herrera; Global Transloading; Janeen Oliver; Jason
Morrow (Scorpion Backhoe; Jeff Woolston (Cal Storm Compliance; Jereme Powell; Jesse (Buckeye Pacific; Jesse (Kim)
South Coast Sweeping; Jim McEachern; Joey Carso (Crown Fence; Jorge Herrera; Justin Wait (Ferguson; Kelvin Monzon ;
Kevin; Kevin (West Coast Sand and Gravel; KRC Safety; Leavitt Il, Rush; lecalla@acefencecompany.com; Marty Leitzman -
South West V-Ditch, Inc.; Mike Beaver (Ramco; Pam; Raul (Concrete Coring; Ricardo - G Force; Rich; Richard (CS Legacy;
Richard Jowitt; Robert; Ryan Alani; Sierra Barricade ; So Cal Traffic (Estimating; taylor@rasmussenrock.com: Thomas
Reickard; Thomas Tan; Tim Herrera; T) Shivers; TMCGSWPPP; Will Gehrke; Yiannis

Subject: Bid Schedule



5/31/2016 Supplier Profile

Supplier Profile

Certification ID : 37084

Legal Business Name: Address:
E-NOR INNOVATIONS INC 16213 ILLINOIS AVENUE
Doing Business As (DBA) Name1 PARAMOUNT
ing ess As amel:
E-NOR INNOVATIONS INC CA 90723
Email:

Doing Business As (DBA) Name2: '
4 wR) Ronnie@enortraffic.com

(mailto:Ronnie@enortraffic.com)
Office Phone Number:

310/513-6209 Total No. of Employees:

%!
Business Fax Number:

310/513-6299 Business Types:

Construction , Non-Manufacturer , Service
Business Web Address: Neitation Prok
otufication Freterence.
http://www.enortraffic.com 4

Email
(http://www.enortraffic.com) g

Service Areas:

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado ,

Fresno, Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera ,

Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange ,
lacer , Plumas , Riverside , Sacramento , San Benito LSan Bernardino , San Diego , San Joaquin ,

San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou

, Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

View Keywords

View Classifications

Active Certifications ?
Certification Type Status From To
DVBE Approved 05/09/2012 04/30/2017
SB(Micro) Approved 04/04/2012 04/30/2017

hﬁpsﬂcaJeprocwe.ca.govlpages!SupplierProﬁIelsup;glier-proﬁIe.aspx



5/31/2016

Certification History

Supplier Profile

Return to Search ]

(http://www.dgs.ca.gov/)

© 2015-2016 Cal eProcure

hupszflcaleprocwe.ca.govipagesfSupglIerProﬁfalsupplier-proﬁIe.aspx

(http://www.fiscal.ca.gov/)
Search (search.aspx) | Privacy Policy

(http://fiscal.ca.gov/Privacy_Policy/index.html)

n (https://lwww.facebook.com/CalDGS) a
(https://twitter.com/CalifDGS)

22



Depardment of
‘GOV General Services

E-NOR INNOVATIONS INC - #37084

SUPPLIER PROFILI




Active Certifications

STATUS

May 9, 2012 Apr 30,2017

Certification History

STATUS FROM




A DVBE UNION CONTRACTOR - Laborers Local # 1184

MALLARD CONSTRUCTION INCypesmsted™ ="

L q—= 47
4T TR

‘ eanais S o
) ] e I\ =
> T ‘;“—‘Q

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, 6—32, D-06, D-38, D-42, D-64

1762 N. Neville St. Orange CA 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2300

Agency: Caltrans Addenda Noted: 1,2 are noted
DIR Number: 1000007027
Project: Contract 07-2845U4 - Widen Westbound off-ramp to Estimator: Gary Rivers
Increase Storage imail Address: gary@mallardinc.com
Bid Date: 6/1/2016 Cell Phone 714-785-5394
Item Item Description Quantity |Unit Unit Price Extended Price
$ =
=1 Fl.ead Compliance Plan (For Yellow Stripe‘Removals Only) 1f IS 15 1,500.00'] »S 1,500.00
‘4{ -3 |Traffic Control System (For Mallard Forces Only) 1] s |$ 2,500.00' S 2,500.00
5 Channelizers (Surface Mounted) 12| EA |$ 35.00)$ 420.00
19 Remove Yellow Thermoplastic Traffic Stripe 520] LF |$ 7.001 $ 3,640.00
21 Remove Painted Traffic Stripe 1,500 LF |$ 1.251 ¢ 1,875.00
22 Remove Painted Pavement Markings 240 | SF | 2,507 $ 600.00
23 Remove Thermoplastic Traffic Stripe 1,000| SF |$ 1251 $ 1,362.50
24 Remove Thermoplastic Pavement Marking 340| SF |S 3.00 T$ 1,020.00
25 Remove Paverpent Marker 58 |EA S 3.001$ 174.00
26 Remove Roadside Sign 1| EA LS 150.00] $ 150.00'
.~ 55 Roadside Sign - One Post 1| A |s 350.00] $ 350.00 |
59 4_" Thelfmoplastic Traffic Stripe Py 1,370 | LF |$ 1507 $ 2,055.00
60 Thermoplastic Pavement Marking \ A 370 | SF |S 4.0015 1,480.00
61 4" Thermoplastic Traffic Stripe (Broken 18-12) Al 1,200 LF |S 1.001 $ 1,200.00
62 .. |Paint Traffic Stripe (Broken 18-12) " ‘1200 LF |$ 0.75 $ 900.00
63 |Paint Pavement Marking {2-Coat) ' 240 | sF | 5.00]$ 1,200.00
64 JPavement Marker (Retroreflective) 63| EA | S 5.007] ,S 315.00
70 Mobilization 1| s |s z,mTo.oof $ 2,000.00
$ L
$ y
$ »
$ -
$ g
$ -
BIDTOTAL: |$ 22,741.50

Project Inclusions / Exclusions:

n. Mallard Const. will not be impacted by Liquidated

amages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.

A. Emlnimum of 15 working days prior notification is required for each move-

eneral Contractor is to submit in writing a project schedule prior to the ab

£

e noted working day requirement.

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping
Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes],
Temp tab removal [No], Post “No Parking” Signs [No], Curb Painting [No], Channelizers [No]

C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted:
Additional Cost for Mallard Const. to remobilize it's Crew will be charge at the following cost: S

2 EA
2,500.00 EA

D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared
accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
If any Striping removals fall below the Roadway Surface or the grooves of the roadway, Mallard Construction will not be held

responsible for stripe removal of that material.



If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: S 300.00 EA
H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
I. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.
L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion

of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing
the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

I |
Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not
not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.
For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up
of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const.
will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance rTquIrement (i.e. Railroad Insurance, etc.). An additional cost will be requirerl for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const.
work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor’s right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous
work, not including weekends and holidays. Any discontinuities in|this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addit|on Move-in Charge as quoted herein. ‘

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this
Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases

orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: Print Name:

Company: Position:




Bids

e e e R R e g e e e ey

From: Gary Rivers | Mallard <Gary@mallardinc.com>
Sent: Wednesday, June 01, 2016 12:58 PM

To: Bids

Subject: Caltrans Dist 07 bid

Attachments: GR-2300.pdf

Please see attached proposal

Gary Rivers | Vice President - Construction | Mallard Construction, Inc.
gary@mallardinc.com | [O] 714.974.1190 | [F] 714.974 1753

1762 N. Neville Street | Orange, CA 92865 | www.mallardinc.com

UNION CONTRACTOR | DVBE/SBE Certified #1748928 | CA Lic #826607
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Supplier Profile

Certification ID : 1748928

Legal Business Name: Address:
MALLARD CONSTRUCTION INC 1762 N. NEVILLE ST
Doing Business As (DBA) Name1 EGE
oing Business el:
MALLARD CONSTRUCTION INC R
Email:

Doing Business As (DBA) Name2: i
oing Business As (DBA) Name (mailto:&nbsp;)

Total No. of Employees:
68

Office Phone Number:
760/550-1645
Business Types:

Construction , Non-Manufacturer

Business Fax Number:

714/974-1753
Notification Preference:
Email

Business Web Address:

J
Service Areas:
Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado ,
Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera ,
Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange ,
Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San
Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz
, Shasta , Sierra , Siskiyou , Solano , Sonoma Stanilslaus , Sutter , Tehama , Trinity , Tulare ,
Tuolumne , Ventura , Yolo, Yuba

View Keywords

View Classifications

Active Certifications ?
Certification Type Status From To
DVBE Approved 11/04/2013 11/30/2016
SB Approved 11/04/2013 11/30/2016

https://caleprocure.ca.govipages/Supplier Profile/supplier-profile.aspx
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Certification History ?
[ Return to Search 1
(http://www.dgs.ca.gov/) (http://www.fiscal.ca.gov/)
© 2015-2016 Cal eProcure Search (search.aspx) | Privacy Policy

(http:/ffiscal.ca.gov/Privacy_Policy/index.html)

'i (https://www.facebook.com/CalDGS) g
(https://twitter.com/CalifDGS)

https://caleprocure.ca.gov/pages/SupplierProfile/supplier-profile.aspx



Welcome | Logout

Need assistance?
Depardment of
/GOV General Services Contact us

BUNLDING GREEN -BUYING GREEN - WORKING GREEN

MALLARD CONSTRUCTION INC - #1748928

SUPPLIER PROFILI

Active Certifications

STATUS FROM

Nov4,2013 Nov30 2016

Certification History

e o
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