

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

09-29-13A11:12 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
07-288014

BID AMOUNT:
\$ 47,333,759

BID OPENING DATE:
September 19, 2013

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %:
4%

DBE PRIME CONTRACTOR CERTIFICATION¹:
Not Applicable

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
PLEASE SEE ATTACHED SPREADSHEET				

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.


- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation **\$ 2,237,412.38**

4.7 %

Signature of Bidder  Jeffrey A. Turner, Vice President

September 24, 2013 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-641D or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CALTRANS BIDDER - DBE COMMITMENT ATTACHMENT

Job Name: Route 210 Big Tujunga Wash Bridge to Dunsmore
 Bid Amount: \$47,333,759.00

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIAL TO BE PROVIDED	NAME OF DBE'S	CERTIFICATION NO.	ADDRESS	PHONE #	DOLLAR AMOUNT DBE \$
56 - 59	Asphalt Dike and Related (Partial)	A.C. Dike Co.	219	2788 Venture Drive Lincoln, CA 95648	(916) 652-0159	\$38,340.00
46	Trucking and Related (Partial)	Gaspar Transportation Inc.	39530	3525 Novak Street Riverside, CA 92519	(951) 233-4749	\$250,000.00
61 - 63	PCC Supplies and Related (Partial)	JC Supply	34132	1612 S. Cucamonga Avenue Ontario, CA 91761	(909) 373-1773	\$1,199,535.86
76	Joint Seal and Related (Partial)	J. Francis Co., Inc.	38326	16197 Krameria Avenue Riverside, CA 92504	(951) 776-9100	\$137,332.00
4, 38, 39, 80, 94	Construction Area Signs and Roadside Signs and Related (Partial)	KRC Safety Co., Inc.	447	P.O. Box 6356 Visalia, CA 93290-6356	(559) 732-0393	\$92,895.00
21	Street Sweeping and Related (Partial)	South Coast Sweeping, Inc.	40069	1119 S. Mission Road #338 Fallbrook, CA 92028	(760) 535-6800	\$296,704.00
1, 10 - 20	Lead Compliance Plan, SWPPP and Erosion Control and Related (Partial)	The Jungle	37604	1900 Sawtelle Blvd. West Los Angeles, CA 90025	(310) 402-3263	\$221,180.00
85 - 86	Pipe Supply and Related (Partial)	Triumph Geo-Synthetics	9076	1235 N. Grove Street Anaheim, CA 92806	(888) 775-7545	\$1,445.52

Total Claimed Participation	\$2,237,412.38
% of Work Achieved	4.7%
DBE Goal %	4%
DBE Goal \$	\$1,893,350.36

Ed

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT LA CO. RT 210 07-288014

BIDS : 9/19/13

"PLACE ONLY"* 38,340 LF ASPHALT DIKE (TYPES A,C,D,F) @ \$1.00 LF.
DIKE PLACE WILL REQUIRE 5-6 SHIFTS.

= \$38,340

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

fixed to Chris 9/17/13

Gaspar Trucking
Po Box 3036
Riverside Ca 92509
September 23, 2013

RE: 07-288014 Big Tujunga Wash Bridge

Dear Estimator,

You recently requested pricing information from our company for the Big Tujunga Wash Bridge project. Here are our current rates:

Service	Hourly rate	Hourly Minimum per shift
Super ten dump trucks (demo/dirt/grindings)	\$80.00	4
Super ten Dump trucks Wet-Batch	\$82.00	5 + ½ hour wash at the end of the shift.
Bottom Dumps	\$90-\$95	4
End-Dump	\$90-\$95	4

x3,125 hrs
\$50,000

Thank you for giving us the opportunity to bid for your business. We have been in business since 2005 and have established a reputation for quality. We look forward to showing you that it is well deserved.

Sincerely,

Oscar Gaspar
Partner
Gaspar Trucking

P.S. If you would like to discuss our current rates, or if you need any additional information please call me personally at (951)233-4749.

Please note that rates are subject to change depending on market variables, in the event that this occurs advance notice will be given to the customer.

PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
 JC SUPPLY

Bid	Description	Unit of Measure	Qty.	Unit Price	Extension
N/A	PCC Dowel 1.5" x 18"	Each	166,840.00	\$ 4.50	\$ 750,780.00
N/A	PCC Dowel Basket 1.5" x 18"	LF	20,400.00	\$ 7.15	\$ 145,860.00
N/A	PCC Tie .75" x 30"	Each	30,800.00	\$ 1.95	\$ 60,060.00
N/A	PCC Tie Basket .75" x 30"	LF	7,800.00	\$ 3.95	\$ 30,810.00
	100% Manufacturer Credit			100% Total	\$ 987,510
N/A	PCC Cure Resin	Gallon	25,656.00	\$5.69	\$145,982.64
N/A	Lean Cure Wax	Gallon	11,500.00	\$3.68	\$42,320.00
				Subtotal	\$188,302.64
	60 % Supplier Credit			60% Total	\$112,981.58
				Total 100% & 60%	\$ 1,100,492
				Tax 9%	\$99,044.28
				Grand Total	\$1,199,535.86

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
9/18/2013	8175

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

REVISED
1:07 PM


Project	FOB	Expiration D...	Terms	Freight
07-288014	ONTARIO, CA	11/18/2013	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 100% Credit on Steel Items 4% DBE MOH-YES CT# 07-288014 RTE 210 BIG TUJUNGA WASH BIDS 9/19/13 ATTN: GEORGE BUTOROVICH (GBUTOROVICH@FLATIRONCORP.COM) WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 12.6" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER 1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER - 9 # EA. TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR UP TO 12.6" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775	21,000	LF	7.15	150150.00T
	175,000	EA	4.50	787500.00T
	7,800	LF	3.95	30,810.00T
QUOTED BY: BENTTA BLANCHARD		Subtotal		
		Sales Tax (9.0%)		
		Total		

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
9/18/2013	8175

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-288014	ONTARIO, CA	11/18/2013	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
#6 X 30" TIE BARS - EPOXY COATED ASTM A775 GREEN - 3.75 # EA.	110,000	EA	1.95	214500.00T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) GLENDALE, CA.	49	EA	375.00	18,375.00
<p>Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials.</p> <p>Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and</p>				
QUOTED BY: BENITA BLANCHARD		Subtotal		
		Sales Tax (9.0%)		
		Total		

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
9/18/2013	8175

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-288014	ONTARIO, CA	11/18/2013	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.				
QUOTED BY: BENITA BLANCHARD		Subtotal	\$1,201,335.00	
		Sales Tax (9.0%)	\$106,466.40	
		Total	\$1,307,801.40	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
9/18/2013	8176

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-288014	ONTARIO, CA	11/18/2013	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 Distributor of Chemical and Allied Paving Materials 4% DBE MOH-YES CT# 07-288014 RTE 210 BIG TUJUNGA WASH BIDS 9/19/13 ATTN: GEORGE BUTOROVICH (GBUTOROVICH@FLATIRONCORP.COM) CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES) 25,025 GAL 3.68 92,092.00T CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES) 15,125 GAL 5.69 86,061.25T LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 15" X 10' 145,000 LF 2.87 416150.00T APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) GLENDALE, CA. 27 EA 375.00 10,125.00 ***CHEMICAL ESCALATORS: Pricing is good for 30 days. Purchase orders received after 30 days will be subject current market price at that time. If quote expires a re-quote may be requested.				
QUOTED BY: BENITA BLANCHARD		Subtotal		\$604,428.25
		Sales Tax (9.0%)		\$53,487.29
		Total		\$657,915.54

J. FRANCIS CO., INC 16197 Krameria Ave., Riverside, CA 92504
Lic.585103 Ph. (951)776-9100 Fx. (951)776-9174 jfranciscompany.com
UDBE Certification # 38326

September 16, 2013

PROPOSAL

DOT Contract #07-288014

Bids 09/19/2013

ADM 1 AND 2 ACKNOWLEDGED

Furnish and install the following line items for the above referenced project:

Item 65: 404093	Seal Isolation Joint 143,000 LF x \$8/LF	=	1,144,000
Item 68: 413113	Repair Spalled Joints, Poly grout 120 SY x 1600	=	192,000
Item 75: 511118	Clean Expansion Joint 94 LF x 30	=	2,820
Item 76: 519088	Joint Seal (MR 1") (cleaning incl*) 3614 LF x 38	=	137,332
TOTAL			\$ 1,476,152

Trash bins and sufficient closures to be provided by others
2 week notice for scheduling required.

Union, Insurance included

Customer to Provide:

1. Traffic control, safety requirements and measures as needed.
2. Safe job site conditions.
3. Lighting
4. Clear access to areas being worked on.
5. Minimum 8 hours 2 men.

***Cleaning for Item 76 includes sawcutting and sandblasting. Any patching needed would be excluded.**

Signed,
Diana Hanna

Diana Hanna
Project Director

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 9-19-2013

Regarding: CalTrans Project 07-288014

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 07-288014 bidding in Los Angeles County on 9-19-2013. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A DBE

KRC SAFETY CO., INC.

BARRICADE RENTAL - TRAFFIC CONTROL
 P.O. Box 6356 Visalia, California 93290-6356
 Phone (559) 732-0393 • Fax (559) 732-2684
 Estimating Fax (559) 802-1749
 WWW.KRCSAFETY.COM

To: Estimator

UN:403 / D:426

Job # 07-288014

07-La-210

KRC BID #M13-915

Bid Date: 9-19-2013

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
4	Construction Area Signs - Prices above include signs from CS-1 and (2) construction project information signs only, furnished, installed and removed. A max of (2) mobilizations is included in above quoted price. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$12,480.00
**	<u>Add On Options To Item 4 - Item 4 Must Be Used To Use These Options</u>				
**	SCQ-5 Signs - Includes a max of (4) mobilizations.	Ls	Ls	Ls	\$9,085.00
	<u>Motorist Information Plan Signs</u>				
**	MI-1	Ls	Ls	Ls	\$5,655.00
**	MI-2	Ls	Ls	Ls	\$5,850.00
**	MI-3	Ls	Ls	Ls	\$4,620.00
**	MI-4	Ls	Ls	Ls	\$5,825.00
**	MI-5	Ls	Ls	Ls	\$4,275.00
**	MI-6	Ls	Ls	Ls	\$4,485.00
**	MI-7	Ls	Ls	Ls	\$4,100.00
**	MI-8	Ls	Ls	Ls	\$4,800.00
**	MI-9	Ls	Ls	Ls	\$5,150.00
**	MI-10	Ls	Ls	Ls	\$4,300.00
	- Portable changeable message signs not included in motorist information plan sign lump sum amounts - Ramp closure equipment needed for closing ramps is not included in lump sum amounts - All signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Each lump sum amount includes up to (2) mobilizations.				70,625
5	Traffic Control System - See next page for traffic control rates				
38	Reset Roadside Sign	ea	7	\$250.00	\$1,750.00
39	Relocate Roadside Sign	ea	4	\$250.00	\$1,000.00
80	Install Sign Overlay	sqft	144	\$100.00	\$14,400.00
93	Delineator (class 1)	ea	2400	\$30.00	\$72,000.00
94	Install Median Mileage Panel	ea	64	\$80.00	\$5,120.00

Note: 2 addendums have been acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 38 and 39 must bid together and if used must bid with item 4. Items will be implemented in a max of (1) shift.

Note: Item 80 if used must bid with motorist information plan signs. Item 80 includes a max of (10) shifts.

Note: Item 93 if used must bid with item 4. Item 93 will be implemented in a max of (2) move-ins.

Note: Item 94 if used must bid with item 4. Item 94 will be implemented in a max of (2) shifts.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.

\$92,895



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
 P.O. Box 6356 Visalia, California 93290-6356
 Phone (559) 732-0393 • Fax (559) 732-2684
 Estimating Fax (559) 802-1749
 WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 07-288014

- 1 impact attenuator vehicle with driver \$880.00 per 8 hour shift
- 1 man lane/ramp closures \$880.00 per 8 hour shift
- 2 man lane/ramp closures \$1,380.00 per 8 hour shift
- 3 man lane/ramp closures \$2,255.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift plus applicable delivery and pick up fees
- \$300.00 for full freeway closure, 1 direction
- \$685.00 for additional labor per 8 hour shift, applicable over/double time rates will apply

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-90 minutes on each side of shift for placing and removing equipment.
- SP-1 (ramp notification signs) mounted on type 3 barricades, \$150.00 each, delivery/pick up fee of \$200.00 per occurrence may apply. This price is not for post mounted signs.
- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional lane or ramp closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$3,100.00/month (month rate based on 30 calendar days)
- \$75.00 delivery fee will apply : \$75.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery

Portable Changeable Message Sign (PCMS) - per each, rental only

- \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days)
- \$50.00 delivery fee per pcms : \$50.00 pick up fee per pcms



KRC SAFETY CO., INC.

REV 03-26-13

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684

ATTACHMENT A

Job # 07-288014

Bid Date: 9-19-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Additional mobilizations needed for items used within item 4 will be charged at \$1,200.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor. *Per Mike, will bond signs 1.5%*
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are **MANDATORY**.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly **RENTAL**, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 9-19-2013

Company: _____

Accepted by: _____



South Coast Sweeping, Inc. 1119 S. Mission Rd. #338 Fallbrook, CA 92028

760-535-6800 Fax 760-731-6026

Contractor's license #967517 kssouthcoast@roadrunner.com

UDBE/DBE/SBE/WBE#40069

September 19, 2013

To: Flatiron West Inc.
Attn: Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CA 92078

Attention: Jannette

Reference: Route 210 Contract No. 07-288014

Bid Date: 9/19/2013

Janette:

Our Sweeping rates are as follows:

- \$128 an hour X 2,318 hours = 296,704
- 4 hour min
- Overtime rates will apply
- Union escalations will apply
- Net 30 billing

Exclusions

- Water
- Dump Site

Let me know if you need any additional information. Thank you for considering us and we look forward to working together.

Kim Sarmiento, President

PROPOSAL

CI 07-288014

Bid Date: 9/19/2013

TO: ESTIMATING



John C.
85483

DBE/MBE/SBE

Bid Items:
1, 10-20
Stormwater and Erosion Control

1900 Sawtelle Blvd.
West Los Angeles, CA 90025
(310)402.3263 john@thejungle.biz
License # 957522 (A, C-27, D-48)
Stockton, CA Yuba City, CA Clovis, CA

The Jungle will provide a Qualified SWPPP Developer (QSD) to prepare the Stormwater Pollution Prevention Plan (SWPPP) including copies of all the required inspection forms and reports. The QSD will also be the Project's Water Pollution Control Manager as required by the Specifications. The Jungle will provide a Qualified SWPPP Practitioner (QSP) to perform weekly and rain-event inspections. Includes 90 weekly QSP inspections of BMPs. Includes 35 Rain Event Action Plans and 16 Sampling and Analysis days, and 2 Storm Water Annual Reports. All BMPs supplied and installed per specifications as listed in the bid line items below.

DESCRIPTION	UNIT	QUANTITY	UNIT	TOTAL
1 Lead Compliance Plan	LS	1	\$ 1,650.00	\$ 1,650.00
10 Job Site Management (Includes 90 weeks of QSD WPC Manager and QSP weekly and Rain-Event inspections)	LS	1	\$25,650.00	\$25,650.00
11 Prepare Stormwater Pollution Prevention Plan (3 copies in tabbed 3-Ring Binders)	LS	1	\$ 2,100.00	\$ 2,100.00
12 Rain Event Action Plan (Pre-rain inspection is included)	EA	55	\$ 250.00	\$ 13,750.00
13 Stormwater Sampling and Analysis	EA	16	\$ 250.00	\$ 4,000.00
14 Stormwater Annual Report	EA	2	\$ 900.00	\$ 1,800.00
15 Temporary Cover	SQYD	5,000	\$ 2.35	\$ 11,750.00
16 Temporary Drainage Inlet Protection	EA	100	\$ 198.00	\$ 19,800.00
17 Temporary Fiber Roll	LF	13,500.00	\$ 2.95	\$ 39,825.00
18 Temporary Gravel Bag Berm	LF	12,500	\$ 3.45	\$ 43,125.00
19 Temporary Silt Fence	LF	9,800	\$ 2.95	\$ 28,910.00
20 Temporary Construction Entrance (Excludes steel plates)	EA	24	\$ 1,200.00	\$ 28,800.00


Bid Options:

BMP Training for GC and Subcontractors: \$500.00 per session.
QSP Consultation: \$125 per Hour (2 Hour Minimum)
Laminated Enlarged WPC Drawings: \$150.00/Sheet

\$221,160

Qualifications:

PLA/Union compliant
DBE/MBE/SBE Certified
Certified/Qualified SWPPP Developer & Practitioner (QSD/P)
Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
Weekly and Rain Event BMP Inspections Included
Additional Quantities at Unit Cost
Excludes Permits or Fees of any Type
Excludes BMP Maintenance or Removal
Traffic Control and Signs by Others
All BMPs per Caltrans Standards
Excludes steel rumble plates at construction entrances



Landscape • Earth Services • Tree Care • Nursery

California License No. 957522

Classifications: A, C27, D49

SBA 8a, DBE, MBE, CBE, SB

CAPABILITIES

Landscape Construction Services - We provide a full range of planting, irrigation and turf installation services. The Jungle has a C-27 certified Landscape Contractor. We are fully capable of proceeding on a design-build basis for any size project. The Jungle also specializes in the installation of water conserving irrigation techniques including drip systems, native and drought tolerant planting, turf, hydro-seeding and tree installation of any size or species. With its Class "A" General Engineering license, The Jungle is able to handle a full project scope from grading and drainage to trenching and concrete walkways. The Jungle has successfully undertaken landscaping projects for numerous governmental and quasi-governmental institutions such as LAUSD, the City of Los Angeles, the County of Los Angeles, the Los Angeles Community College District (LACCD), the City of Palos Verdes Estates, U.S.D.A. and the Figueroa Corridor Partners.

Tree Trimming & Tree Removal - The Jungle maintains a D-49 classification (Tree Service Specialty). Services include tree trimming and tree care (all species); Tree removal and relocation; and arbor preservation. The Jungle has had extensive experience removing wind or storm damaged specimens as it did for the City of Los Angeles Dept. of Recreation and Parks following the historic wind storms of 2011. A certified arborist is available at all times.

Site Preparation, Drainage, Sidewalk, Curb & Gutter – With a California Class "A" General Engineering license, The Jungle's range of general engineering services include building demolition and certified disposal; land clearing; rough and finished grading; trenching; sidewalk, curb, gutter and drainage installation. The Jungle also can design and install landscape drains, French drains, slope drains, storm water collection and cistern systems, bio-swales and retaining walls. The Jungle's clients for these services include, Restore Neighborhoods Los Angeles, the City of Los Angeles, U.S.D.A. and LAUSD.

1900 Sawtelle Boulevard Los Angeles CA 90025
Phone: (310) 235-2875 Fax: (310) 388-5783

Storm Water & Erosion Control Services - These services include initial SWPPP's (Storm Water Pollution Prevention Plan) compliant with federal and state law; installation of BMP's (Best Management Practices) including but not limited to sandbags, fiber rolls, silt fences, temporary slope drains, hydro-seeding, dust control and other temporary drainage measures. We also provide monitoring of SWPPP compliance along with preparation and submission of final reporting. As a general engineering firm, The Jungle brings a full range of expertise to each unique storm water or erosion challenge.

Brush Clearance/Fire Control - The Jungle is certified as a qualified fire brush clearance vendor by the Los Angeles County and Orange County Fire Departments. The Jungle's expert crews are fully familiar with applicable state and local fire codes as well as establishing "Defensible Space" for effective fire protection of property, life and the environment. The Jungle is currently under a multi-year contract with the City of Palos Verdes Estates and has performed these services extensively for other agencies such as the LAUSD.


Landscape/Site Maintenance - The Jungle provides a full range of maintenance services in concert with and as a compliment to its other capabilities. The Jungle's maintenance services include mowing and turf preservation; hedge trimming, weeding plant maintenance and irrigation; plant replacement and seasonal ornamental planting; tree trimming and tree replacement; irrigation system monitoring and maintenance; general groundskeeping; and parking lot sweeping. These services can be provided on nearly any scale. Maintenance packages are available in conjunction with other services such as landscaping, planting and irrigation.

Nursery - A full operating nursery with indoor and outdoor plant material including California Natives, drought tolerant specimens, succulents, turf and a wide selection of plants suitable to institutional buildings. The Jungle works extensively with local landscape professionals; provides delivery, installation and has available contract maintenance services for all material supplied and installed. Warranties on all plant materials are available.

Additional Classifications & Certifications - The Jungle certified as a SBA 8a business. It also is certified as SB (Small Business) by the State of California; DBE (Disadvantaged Business Enterprise) by LACMTA; a MBE (Minority-Owned Business Enterprise) by the City of Los Angeles; and a CBE (Community Business Enterprise) by the County of Los Angeles. Currently, The Jungle maintains full liability and workers compensation coverage for all projects, and currently, can secure project bonding up to \$500,000.00.

The Jungle pays prevailing wages and as required will prepare certified payroll on all municipal or government-related projects.

1900 Sawtelle Boulevard Los Angeles CA 90025
Phone: (310) 235-2875 Fax: (310) 388-5783



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

65621

PLEASE REFERENCE THIS QUOTE #

To: **Estimating**
 Flatiron (San Marcos)
 1770 La Costa Meadows Dr.
 San Marcos, CA 92078
 760-916-9100

Bid/Project Date: Thursday, 09/19/2013
 Project Name: *REPLACE EXIST PVMT WITH PCC AND HMA AND REPLACE MEDIAN CONC BARRIER-
 Revised Pipe Prices
 Project Location: los angeles, CA
 Project Zip: 90001
 Bid/Project #: 07-288014

Fax: 760-471-4860 Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM


Est. Qty	Units	Item #	Description	Price	Units
13,500	LF	Fiber Roll Bio-9	CalTrans Fiber Roll Biodegradable Net 200mmx25' BURLAP COVER	\$0.956 \$23.906	LF Roll
68	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.500	Bund LF
9,800	LF	Silt Fence Dot/CalTrans 3/100/8'	DOT/CalTrans Spec. SILT FENCE 3'X100' Stakes 8' Centers Posts 2'X2' Nominal	\$0.265 \$26.500	LF LF
Delivery included for full estimated quantity, single delivery only for fiber rolls, stakes, and silt fence.					
5,400	SY	99-500X-12.5	Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll	\$0.543 \$325.715	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$200.000	
1,000	SY	99-160N-15	Mirafi 160N 6.4 oz. Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.715 \$357.363	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$150.000	
282,000	SY	1450BB	Mirafi 1450BB bond breaker non-woven fabric for separating cementitious pavement layers	\$1.673 \$780.500	SY Roll
Bond Breaker Geotextile as per specifications section 27-4.02					
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$28,000.000	
Estimated freight for 10 t/l material at \$2800.00 per TL to destination. Freight costs may escalate due to market conditions. Approx. 30,000sy per 53' closed van t/l. Products must be taken full t/l quantities. Allow minimum 2 week lead time plus transit per t/l for fabrication and delivery from Atlanta, GA. Please have crew and equipment on site to facilitate off load.					

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor. **Sales Tax NOT INCLUDED in prices.**

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.



Quote Number
65621

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 07-288014
Page 2

Est Qty	Units	Item #	Description	Price	Units
/ 540	LF	18" CSP Slotted 14ga	18" Corrugated Steel Pipe, Slotted, 14 gauge .079" w/6" Galvanized grate Bid Item # 84	\$37.040	LF
/ 25	Ea	18" CSP Band Coupler	18" Corrugated Steel Pipe Band Coupler-For Slotted CSP Bid Item # 84A	\$17.240	Ea
/ 250	LF	Neoprene Gasket	1" Butyl Gasket Bid Item # 84B	\$0.480	LF
/ 35	LF	8" CSP 16ga	8" Galvanized Corrugated Steel Pipe 16ga (.064") Bid Item # 89	\$7.300	LF
/ 2	LF	18" CSP 8ga	18" Galvanized Corrugated Steel Pipe 8ga .168" Bid Item # 90	\$58.450	LF
/ 1			Estimated Freight to Jobsite Note: Fuel surcharges may apply. Note: Please allow 2-4 week lead time for all Corrugated Steel Pipe Items.	\$275.000	
820 790	LF	8" HDPE Perforated Pipe	8"x20" Dual Wall HWY HDPE Perforated ST Pipe	\$2.730	LF = 2,156.70
219	LF	8" HDPE Solid	8"x20" Dual Wall HDPE Solid WT Pipe	\$2.820	LF = 53.58
/ 1			Freight allowed to job site. Add fuel surcharge. Please allowed 7-10 day lead time at this rate. Expedited freight available at additional cost. Note: Contractor is solely responsible to offload all CSP and HDPE Pipe materials.	\$65.260	
/ 16,100	LF	18" CSP 18ga	18" Galvanized Corrugated Steel Pipe 18ga-For 60W Concrete Barrier Bid Item # 109	\$7.980	LF
/ 1,610	Ea		SLOTS for 18" Galvanized Corrugate Steel Pipe	\$1.030	Ea
/ 11	Ea		Estimated Freight to Jobsite Note: Fuel surcharges may apply. Note: Please allow 2-4 week lead time for all Corrugated Steel Pipe Items. Note: Contractor is solely responsible to offload all CSP and HDPE Pipe materials.	\$350.000	Ea

Subtotal = \$2,210.28
Tax 9% = 198.92

\$2,409.20
X 60% Credit

\$1,445.52


WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.



GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Selected	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
PLEASE SEE SECTION B			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
PLEASE SEE SECTION C					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
PLEASE SEE SECTION D	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
PLEASE SEE SECTION E			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.
PLEASE SEE SECTION F

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.
PLEASE SEE SECTION G

8. Include additional data to support a demonstration of good faith efforts.

PLEASE SEE SECTION H

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-288014, Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

Section A

A. List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with its own forces and those items have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
----------------------	-------------------------------------	--	-------------	------------------------

Flatiron's analysis shows that total dollars made available to bid was 47.06% of the total bid price of \$47,333,759.00

Contract No. 07-288014

Project Name - Route 210 Big Tujunga Wash Bridge to Dunsmoore

Total Bid: \$ 47,333,759.00

Attachment A-1

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
AC Dike	N	Y	\$38,340	0.08%
Aggregate Supply	N	Y	\$2,566,090	5.42%
Asphalt Paving	N	Y	\$745,492	1.57%
Clear & Grub	N	Y	\$13,219	0.03%
Cold Plane AC	N	Y	\$119,860	0.25%
Concrete Barrier	N	Y	\$3,385,498	7.15%
Concrete Supply	N	Y	\$4,931,368	10.42%
Construction Area Signs	N	Y	\$150,000	0.32%
Drill and Bond Dowel	N	Y	\$30,477	0.06%
Electrical	N	Y	\$1,028,000	2.17%
Grind PCC	N	Y	\$375,200	0.79%
Joint Seal	N	Y	\$137,332	0.29%
Lead Compliance Plan	N	Y	\$1,650	0.01%
Material Trucking	N	Y	\$1,144,000	2.42%
MBGR	N	Y	\$1,102,887	2.33%
Minor Concrete	N	Y	\$486,725	1.03%
Miscellaneous Metals	N	Y	\$24,886	0.05%
Overhead Signs	N	Y	\$1,715,329	3.62%
PCC Supplies	N	Y	\$1,191,712	2.52%
Pipe Supply	N	Y	\$19,771	0.04%
Reinforcing Steel	N	Y	\$700,000	1.48%
Roadside Signs	N	Y	\$150,495	0.32%
Saw and Seal Joints	N	Y	\$1,242,799	2.63%
Stain Galvanized Surface	N	Y	\$72,000	0.15%
Street Sweeping	N	Y	\$291,584	0.62%
Striping	N	Y	\$383,052	0.81%
SWPPP	N	Y	\$223,393	0.47%

Total Available DBE Participation: \$22,271,159 47.06%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-288014, Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.:

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
--------------------------------	--------------------------------------	--------------------------------------

Flatiron West, Inc. ("Flatiron") contacted DBE's through GradeBeam by email/fax on 8/14/13. Additional solicitations by fax and/or e-mail were sent on 9/3/13, 9/6/13 & 9/16/13 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 9/11/13, 9/12/13, 9/13/13 & 9/16/13 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 137 subcontractors/suppliers through GradeBeam.

Please see the following Attachments:

- **Solicitation Database (GradeBeam printout)**
- **IFB, faxed or emailed (GradeBeam printout)**
- **IFB Reminder Notice, faxed or email (GradeBeam printout)**
- **IFB Addendum Notice for Addendum 1 & 2 faxed or email (GradeBeam printout)**
- **IFB and Addendum Notice Message History Report (GradeBeam printout)**
- **Followup Phone Log**

Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

Bid Date: September 19, 2013

Owner: Caltrans

DBE Database

Company Name	City	State	Phone #
A & M Gentry Trucking	Palmdale	CA	(661) 285-0776
A B S L CDNSTRUCTION	HAYWARD	CA	(510) 727-0900
A Cone Zone Inc.	Corona	CA	(951) 734-9535
A.C. Dike Co.	Lincoln	CA	(916) 652-0159
ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	SAN DIEGO	CA	(858) 546-1789
Ace Fence Company	La Puente	CA	(626) 333-0727
ACTION ENTERPRISES	Long Beach	CA	(562) 591-8880
Advanced Geosolutions, Inc.	Lake Forest	CA	(310) 796-9000
Advantage Demolition And Grading, Inc.	Winnetka	CA	(818) 477-2074
Alert-O-Lite, Inc.	Fresno	CA	(800) 233-3652
ALL CITIES ENTERPRISES	Corona	CA	(909) 292-0315
ALL CITIES FENCE CO.	CORONA	CA	(909) 947-9289
Anytime Dumping, Inc.	Torrance	CA	(213) 494-0044
Appian UD&E SWPPP	El Sobrante	CA	(510) 375-1927
ARCHULETA CDNCRETE CONSTRUCTION COMPANY	BERMUDA DUNES	CA	(760) 345-8722
Asphalt Design, Inc.	Fresno	CA	(559) 276-3699
A-T TRUCKING	GRANADA HILLS	CA	(818) 832-7687
B. L. Hayes	Downey	CA	(562) 803-0610
Banaga Construction, Inc.	Chula Vista	CA	(619) 922-8570
Barnes Electric	Corona	CA	(562) 833-5372
Bay Line Cutting & Coring, Inc.	Berkeley	CA	(510) 527-1000
BLACK IPO	SAN DIEGO	CA	(619) 804-1376
BUTLER & SON TRUCKING	LA HABRA	CA	(714) 871-1356
C. P. R. Trucking	Sylmar	CA	(818) 837-8333
C.R. GANN DEMOLITION, INC.	NUEVO	CA	(951) 392-1603
Cal Fran Engineering, Inc.	Simi Valley	CA	(805) 579-9173
California Grinding Specialties Inc;AUSTIN ENTERPR	Bakersfield	CA	(661) 589-1001
California Professional Electrical Engineering	La Puente	CA	(626) 810-1338
Canales Demolition and Hauling, Inc.	Spring Valley	CA	(619) 204-2422
Cap Construction	Lakeside	CA	(619) 691-8572
CASTRO ELECTRIC	LAKESIDE	CA	(619) 561-6122
CGO Construction Company	Ontario	CA	(909) 930-5501
Citiwide Engineering, Inc.	Los Angeles	CA	(213) 368-4287
Collins Trucking	Inglewood	CA	(323) 327-6060
CONSTRUCT ALLIANCE INC	WHITTIER	CA	(714) 878-5255
Cre8ive Engineering	Palm Desert	CA	(760) 200-8889
CT Concrete Cutting, Inc.	Murrieta	CA	(951) 698-7745
DCN Corporation	San Marcos	CA	(619) 253-4247
DE LA FUENTE CONSTRUCTION, INC.	CHULA VISTA	CA	(619) 512-5505
Deltech Engineering	Santa Ana	CA	(714) 495-9755
DILLARD ENVIRONMENTAL SERVICES	BYRON	CA	(925) 634-6850
Dimure Corp	La Mesa	CA	(619) 647-3996
DRAGON MATERIAL TRANSPORT, INC.	FRESNO	CA	(559) 351-8822
Edison Construction, Inc.	Bakersfield	CA	(661) 366-6311
ENERGY CARE ELECTRIC	LA MESA	CA	(619) 708-6222
ESWPPP Consultants, LLC	Walnut Creek	CA	(925) 451-1337
Fine Grade Equipment	Lancaster	CA	(661) 949-8788
FRANK ZABEL TRUCKING CO.	EUREKA	CA	(707) 443-4277
FULLER ELECTRIC	SAN DIEGO	CA	(619) 276-5411
G Q Trucking Co.	Corona	CA	(951) 739-7529
G Sosa Construction, Inc.	Orcutt	CA	(805) 934-3606
G&C Equipment Corporation	Gardena	CA	(310) 515-6715
G.O. Rodriguez Trucking, Inc.	Irwindale	CA	(909) 596-3747

Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

Bid Date: September 19, 2013

Owner: Caltrans

DBE Database

Company Name	City	State	Phone #
Global Road Sealing, Inc.	GARDEN GROVE	CA	(714) 893-0845
Global Transloading	Signal Hill	CA	(562) 495-9600
Glow Electric Co.	Los Angeles	CA	(310) 376-2636
GSI Utility Supply & Service	Whittier	CA	(562) 404-1113
Hammer-Down Transportation, Inc.	Inglewood	CA	(310) 590-0852
Hard Hat Sweeping Inc	Whittier	CA	(562) 298-7956
Hinton Consulting Group	Montague	CA	(530) 905-2220
In-Line Fence & Railing Co., Inc	Ramona	CA	(760) 789-0282
Interior Demolition, Inc.	Montrose	CA	(818) 249-4932
Interwest Pacific, Inc.	Solana Beach	CA	(858) 259-2062
J FRANCIS COMPANY	Riverside	CA	(951) 776-9100
James Transportation Group	Folsom	CA	(916) 608-4900
Jennifer Cotter's Water Truck Rental	Wildomar	CA	(909) 732-4108
Jesmar Construction	Santa Ana	CA	(714) 972-2665
JOHN C. PAYNE	IRWINDALE	CA	(626) 357-7056
JUS DUMPIN, LLC	COMPTON	CA	(310) 946-6996
K & G Concrete Pumping	Roseville	CA	(916) 539-6652
KELLY'S WATER WORKS	EL CAJON	CA	(619) 244-3785
KNIGHT ELECTRIC	SPRING VALLEY	CA	(619) 742-6944
KRC SAFETY CO., INC.	VISALIA	CA	(559) 732-0393
L A Welding & Fabrication Corp.	Sylmar	CA	(818) 621-8447
L C Paving & Sealing	San Marcos	CA	(760) 752-1743
L. Riley Trucking & Dispatch	Harbor City	CA	(310) 530-1720
Legend Fence Corp	Lemon Grove	CA	(619) 282-6000
Lightcap Industries, Inc. dba JC Supply & Mfg.	Ontario	CA	(909) 373-1773
Lincoln Pacific Builders	Baldwin Park	CA	(626) 960-7738
Lindy's Cold Planing	La Habra	CA	(562) 697-2286
LNA Concrete Structures, Inc.	Chino Hills	CA	(909) 393-1493
Loera Trucking	Norco	CA	(951) 903-4191
LOVEX GENERAL ENGINEERING CORPORATION	WRIGHTWOOD	CA	(760) 249-5428
Lowbed and Pipe Handling Services, Inc.	Eitwanda	CA	(909) 357-2571
M DAVIES TRUCKING	ROCKLIN	CA	(916) 660-1900
Maskell Robins	Fontana	CA	(909) 574-8662
Mass X	Clovis	CA	(559) 472-3274
MCCANTS TRUCKING	CARSON	CA	(310) 323-7109
McCullough Construction Inc.	Arcata	CA	(707) 825-1014
McLeod Trucking	El Cajon	CA	(619) 442-9328
MDC Construction and Environmental, Inc.	Chino Hills	CA	(714) 397-8048
MJK Construction, Inc.	Pomona	CA	(800) 698-1645
MLM & Associates Engineering, Inc.	Laguna Hills	CA	(949) 586-1900
MONTANI TRUCKING, INC.	HAWTHORNE	CA	(310) 946-5411
Moor Electric, Inc.	San Diego	CA	(619) 250-0380
Morales Contracting Services	Baldwin Park	CA	(626) 856-3646
MV CONSTRUCTION	ATWATER	CA	(209) 756-5936
NARANJO GRADING, INC.	RIVERSIDE	CA	(951) 675-3617
Olympic Engineering Construction	San Diego	CA	(619) 764-8190
Ost Trucks And Cranes Inc	Ventura	CA	(805) 643-9963
Otto Trucking	Glendale	CA	(818) 355-1098
PAUL E. VAZ TRUCKING, INC.	ACAMPO	CA	(209) 334-9001
Payco Specialties	Chula Vista	CA	(619) 422-9204
PELESA INC.	GLENDALE	CA	(818) 247-5163
PK Construction	Altadena	CA	(626) 773-6963
Precision Concrete, Inc.	Santa Maria	CA	(805) 928-0957

Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

Bid Date: September 19, 2013

Owner: Caltrans

DBE Database

Company Name	City	State	Phone #
Precon Products	Simi Valley	CA	(805) 527-0841
Pruitt Trucking Inc.	Altadena	CA	(626) 644-1236
R. E. Serrano Inc.	Martinez	CA	(925) 957-8184
RANGEL BROTHERS TRUCKING	PACOIMA	CA	(818) 266-5179
Ray's Trucking	Torrance	CA	(310) 538-9891
RD CONSTRUCTION	CORONA	CA	(951) 279-5020
RICK CHAVEZ TRUCKING INC.	EL CAJON	CA	(619) 368-7256
Rise Above Trucking, Inc.	Corona	CA	(951) 272-0320
Robnett Electric, Inc.	Los Angeles	CA	(323) 565-2660
ROCK STRUCTURES CONSTRUCTION COMPANY	CORONA	CA	(951) 371-1112
Safeguard Fence	Norco	CA	(949) 678-7331
SAN DIEGO BAY AREA ELECTRIC, INC.	POWAY	CA	(858) 748-2060
Sequoia Consultants	Orange	CA	(714) 974-6316
Sharma Contractors, Inc.	Moorpark	CA	(805) 532-1141
SHENKEL TRUCKING, INC.	THOUSAND OAKS	CA	(805) 449-1331
So. Cal Traffic Inc	Solana	CA	(858) 720-0179
South Coast Sweeping	Fallbrook	CA	(760) 535-6800
Southwest Trucking Group, LLC	Los Angeles	CA	(323) 620-0377
SUULUTAAQ, INC	Cuisun	CA	(707) 427-3209
T & T TRUCKING GROUP	CHINO	CA	(909) 772-8771
Terra West, Inc.	Chula Vista	CA	(619) 591-1007
The G Crew	Glendale	CA	(818) 240-4157
THE LOPEZ GROUP CONTRACTORS INC	NUEVO	CA	(951) 928-0695
Traffic Loops Crackfilling, Inc.	Anaheim	CA	(714) 520-4026
TreeSmith Enterprises inc	Anaheim	CA	(714) 996-6037
Triumph Geo-Synthetics, Inc.	Anaheim	CA	(714) 237-1550
W D Trucking, Inc.	Alta Loma	CA	(909) 989-2906
W T B, INC	FRESNO	CA	(559) 275-1998
WHEELER PAVING, INC.	RIVERSIDE	CA	(951) 685-7283
White Cap Ready Mix, Inc.	Portola	CA	(530) 832-4225
WHITEHORN CONSTRUCTION, INC	LAKE ELSINORE	CA	(951) 245-4688

[View Invitation Online](#)
**Flatiron West, Inc.
Invitation To Bid**

To: A.C. Dike Co.
ATTN: Dave McClain
2788 Venture Drive
Lincoln, CALIFORNIA, 95648

Phone: (916) 652-0159
Fax: (916) 645-9618
Email: dave@acdike.com

From: Flatiron West, Inc.
ATTN: Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CALIFORNIA, 92078

Phone: (760) 916-9009
Fax: (760) 471-4860
Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.asp?a=127653&t=38714426>

Project:	Route 210 Big Tujunga Wash Bridge to Dunsmere (Contract No. 07-288014)
Bid Due:	9/19/2013 2:00:00 PM PT
Location:	Los Angeles, Los Angeles, CALIFORNIA, 90001
Start Date:	End Date:
	Estimated Value: \$52,000,000
Printer:	Please login to http://www.gradebeam.com to view documents online.
UCI Code(s):	321613-Curbs and Gutters, 313526-Containment Barriers

Project Description:

FLATIRON WEST, INC.
1770 La Costa Meadows Drive,
San Marcos, CA 92078
Tel: (760) 916-9180 Estimating Fax: (760) 471-4860
Contractor's License No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO FWSCBID@FLATIRONCORP.COM

DBE Goal 4%

Quotes for Services & Supplies requested for, but not limited to:

- AC Oike
- Aggregate Supply
- Asphalt Paving
- Clear & Grub
- Cold Plane AC
- Concrete Barrier
- Concrete Supply
- Construction Area Signs
- Drill and Bond Dowel
- Electrical
- Fencing and Railing
- Grind PCC
- Joint Seal
- Lead Compliance Plan
- Material Trucking
- MBGR
- Minor Concrete
- Miscellaneous Metals
- Overhead Signs
- PCC Supplies
- Pipe Supply
- Roadside Signs
- Saw and Seal Joints
- Stain Galvanized Surface
- Street Sweeping
- Striping
- SWPPP

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-288014/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's insurance requirements are located in Article 16 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp.

Enter the ORCID & ITBID from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call GradeBeam.com Support at: 866-482-7669.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 87732479

[View Invitation Online](#)



Flatiron West, Inc.
Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore

To: A.C. Dike Co.
 ATTN: Dave McClain
 2788 Venture Drive
 Lincoln, CALIFORNIA, 95648
Phone: (916) 652-0159
Fax: (916) 645-9618
Email: dave@acdike.com

From: Flatiron West, Inc.
 ATTN: Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: jcarter@flatironcorp.com

Access Project Online

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.asp?o=127655&i=58714426>*

Project:	Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)
Subject:	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore
Message Type:	ITBAddendum

Project Description:

Addendum 1 has been posted to GradeBeam for the Route 210 Big Tujunga Wash Bridge to Dunsmore Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to

www.gradebeam.com/access.asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com
 866.ITBS.NOW (866-482-7669)

MsgID: 89214976

[View Invitation Online](#)



Flatiron West, Inc.
Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmoore

To: A.C. Dike Co.
 ATTN: Dave McClain
 2788 Venture Drive
 Lincoln, CALIFORNIA, 95648
Phone: (916) 652-0159
Fax: (916) 645-9618
Email: dave@acdike.com

From: Flatiron West, Inc.
 ATTN: Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: jcarter@flatironcorp.com

[Access Project Online](#)

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.asp?o=127655&i=58714426>*

Project:	Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)
Subject:	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmoore
Message Type:	ITBAddendum

Project Description:
 Addendum 2 has been posted to GradeBeam for the Route 210 Big Tujunga Wash Bridge to Dunsmoore Project. Please log on to view/download. If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp. Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com
 866.ITBS.NOW (866-482-7669)

MsgID: 89866072

[View Invitation Online](#)



Flatiron West, Inc.
REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore

<p>To: A.C. Dike Co. ATTN: Dave McClain 2788 Venture Drive Lincoln , CALIFORNIA , 95648</p> <p>Phone: (916) 652-0159 Fax: (916) 645-9618 Email: dave@acdike.com</p>	<p>From: Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078</p> <p>Phone: (760) 916-9009 Fax: (760) 471-4860 Email: jcarter@flatironcorp.com</p>
--	--

[Access Project Online](#)

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.asp?a=127655&i=38714426>

Project:	Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)
Subject:	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore
Message Type:	ITBReminder

Project Description:

This is a friendly reminder that the Route 210 Big Tujunga Wash Bridge to Dunsmore Project bids on 9/19/13 at 2:00 PM. If you have not indicated your intention to bid please respond to this reminder notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your reminder notification by email there is a blue link to click on that will take you to the project. If you received this reminder notification via fax, go to www.gradebeam.com/accese.asp

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com
 866.ITBS.NOW (866-482-7669)

MsgID: 88948222

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Phone	Recipient Work	Recipient Delivery Location	Status	No of Pages	Description
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Maskell Robins	(909) 574-8662	9095748663		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Maskell Robins	(909) 574-8662	mel@maskellpipe.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dimure Corp	(619) 647-3996			Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dimure Corp	(619) 647-3996	dm3mlm@me.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	MDC Construction and Environmetal, inc.	(714) 397-8048	7142609213		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Otto Trucking	(818) 355-1098	8182410729		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	MDC Construction and Environmetal, Inc.	(714) 397-8048	mark@mdccande.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dtoo Trucking	(818) 355-1098	ottosilve@sbcglobal.net		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Appian UD8E SWPPP	(510) 854-9402			Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Appian UD8E SWPPP	(510) 854-9402	5102560103		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hinton Consulting Group	(530) 905-2220	S308523733		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hinton Consulting Group	(530) 905-2220	hintoncg@yahoo.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Canales Demolition and Hauling, Inc.	(619) 204-2422	6193039397		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Banaga Construction, Inc.	(619) 922-8570	6197379199		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Canales Demolition and Hauling, Inc.	(619) 204-2422	canalesdemo@gmail.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Banaga Construction, Inc.	(619) 922-8570	frank@kiteclimbers.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	PK Construction	(626) 773-6963			Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	So. Cal Traffic Inc	(858) 720-0179			Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southwest Trucking Group, LLC	(323) 620-0377	3232561822		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	So. Cal Traffic Inc	(858) 720-0179	8587924495		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southwest Trucking Group, LLC	(323) 620-0377	SWtrucking@sbcglobal.net		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	PK Construction	(626) 773-6963	zkkingpk81@gmail.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Morales Contracting Services	(626) 856-3646			Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Morales Contracting Services	(626) 856-3646	6268563648		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	J FRANCIS CDMPANY	(951) 776-9100	9517769174		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	BLACK IPO	(619) 804-1376	6195276396		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC	(858) 546-1789	B585461896		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES FENCE CO.	(909) 947-9289	9099470419		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	9519280989		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACCURATE ENGINEERING INTEGRATED CDNST SERVICES INC	(858) 546-1789	alattimore@accurateengineeri ngics.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES FENCE CD.	(909) 947-9289	BARRONTM@AOL.COM		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	THE LOPE2 GROUP CONTRACTDRS INC	(951) 928-0695	steve@thelopezgroup.net		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	BLACK IPD	(619) 804-1376	wrstemley@aol.com		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	SUULUTAAQ, INC	(707) 427-3209	7074194851		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	9516918531		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net		Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	SUULUTAAQ, INC	(707) 427-3209	tracy.crain@suulutaaq.com;bill.humphries@suulutaaq.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	JUS DUMPIN, LLC	(310) 946-6996	3106394076	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	NARANJO GRADING, INC.	(951) 675-3617	8663845651	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	BUTLER & SON TRUCKING	(714) 871-1356	7148711834	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACTION ENTERPRISES	(562) 591-8880	5622185637	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cre8ive Engineering	(760) 200-8889	7602001116	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	7603458223	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	archuletaB@aol.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cre8ive Engineering	(760) 200-8889	cre8iveengineering@gmail.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hard Hat Sweeping Inc	(562) 298-7956	5629458399	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hard Hat Sweeping Inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Collins Trucking	(323) 327-6060	3237562667	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hammer-Down Transportation, Inc.	(310) 590-0852	5629245127	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Collins Trucking	(323) 327-6060	collinsdumtpk@sbcglobal.net	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sequoia Consultants	(714) 974-6316	7149746193	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	A Cone Zone Inc.	(951) 734-9535	johnc@aconezone.com;estimator@aconezone.com;ashleys@aconezone.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sequoia Consultants	(714) 974-6316	pri.desilva@sequoiacconsultants.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	L A Welding & Fabrication Corp.	(818) 621-8447	8183675078	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	L A Welding & Fabrication Corp.	(818) 621-8447	lawelding1@gmail.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Olympic Engineering Construction	(619) 764-8190	6194610385	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dlympic Engineering Construction	(619) 764-8190	Dlympicgus@Yahoo.Com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	R. E. Serrano inc.	(925) 957-8184	9259578121	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGD Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Loera Trucking	(951) 903-4191	9514271001	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Traffic Loops Crackfilling, Inc.	(714) 520-4026	7145204027	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	714996077B	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Traffic Loops Crackfilling, Inc.	(714) 520-4026	traffidloops@sbcglobal.net	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, inc.	(909) 393-1493	9093939363	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800	ksouthcoast@roadrunner.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	K & G Concrete Pumping	(916) 539-6652	8005782769	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	7148930945	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fine Grade Equipment	(661) 949-8788	6617228900	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fine Grade Equipment	(661) 949-8788	john@finegradeinc.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Anytime Dumping, Inc.	(213) 494-0044	3108477002	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	A & M Gentry Trucking	(661) 285-0776	6612855011	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	James Transportation Group	(916) 608-4999	9166084990	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	James Transportation Group	(916) 608-4999	jcjames@jamestrans.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Bay Line Cutting & Coring, Inc.	(510) 527-1000	5105270500	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Bay Line Cutting & Coring, Inc.	(510) 527-1000	baylinecutting@sbcglobal.net; alinecutting@sbcglobal.net;jcb	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.CO	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	5626972039	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advanced Geosolutions, Inc.	(310) 796-9000	3107969001	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	W D Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advanced Geosolutions, Inc.	(310) 796-9000	jbaez@advgeosolutions.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	9093731785	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	benita@jcsupply.us	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	6615899509	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	sales@austin-enterprise.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	McLeod Trucking	(619) 442-9328	6194424928	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	McLeod Trucking	(619) 442-9328	mcleodtrucking@gmail.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	6263337843	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.c	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
9/16/2013 15:57	Addendum 2: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DRAGON MATERIAL TRANSPDRT, INC.	(559) 351-8822	5592760818	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DRAGON MATERIAL TRANSPDRT, INC.	(559) 351-8822	dragonmaterial@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	FRANK ZABEL TRUCKING CO.	(707) 443-4277	7074434267	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	FRANK ZABEL TRUCKING CO.	(707) 443-4277	zabeltrucking@gmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	McCullough Construction Inc.	(707) 825-1014	7078251769	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	McCullough Construction Inc.	(707) 825-1014	mcculloughmacky@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Maskell Robins	(909) 574-8662	9095748663	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Maskell Robins	(909) 574-8662	mel@maskellpipe.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Interior Demolition, Inc.	(818) 249-4932	8182494937	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Interior Demolition, Inc.	(818) 249-4932	marco@interiordemolition.net	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	Pages	Description
			Phone	Recipient Delivery Location			
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dimure Corp	(619) 647-3996		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Otto Trucking	(818) 355-1098	8182410729	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dimure Corp	(619) 647-3996	dm3mlm@me.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Otto Trucking	(818) 355-1098	ottosilve@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MDC Construction and Environmental, Inc.	(714) 397-8048	7142609213	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MDC Construction and Environmental, Inc.	(714) 397-8048	mark@mdccande.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Citiwide Engineering, Inc.	(213) 368-4287	2133685208	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Citiwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hinton Consulting Group	(530) 905-2220	5308523733	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hinton Consulting Group	(530) 905-2220	hintoncg@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Appian UDBE SWPPP	(510) 854-9402		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Appian UDBE SWPPP	(510) 854-9402	5102276004	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	The G Crew	(818) 240-4157	8182404157	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CT Concrete Cutting, Inc.	(951) 698-7745	9516980795	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CT Concrete Cutting, Inc.	(951) 698-7745	ctandco@verizon.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	The G Crew	(818) 240-4157	ella@thegcrew.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Canales Demolition and Hauling, Inc.	(619) 204-2422	6193039397	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Canales Demolition and Hauling, Inc.	(619) 204-2422	canalesdemo@gmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southwest Trucking Group, LLC	(323) 620-0377	3232561822	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Banaga Construction, Inc.	(619) 922-8570	6197379199	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Banaga Construction, Inc.	(619) 922-8570	frank@kiteclimbers.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southwest Trucking Group, LLC	(323) 620-0377	SWtrucking@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G.O. Rodriguez Trucking, Inc.	(909) 596-3747	6268158671	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ESWPPP Consultants, LLC	(925) 451-1337	9259567191	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ESWPPP Consultants, LLC	(925) 451-1337	eswppp@hotmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G.O. Rodriguez Trucking, Inc.	(909) 596-3747	info@MeanGreenFleet.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	White Cap Ready Mix, Inc.	(530) 832-4225		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	White Cap Ready Mix, Inc.	(530) 832-4225	5308325847	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	B. L. Hayes	(562) 803-0610	5628030620	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	B. L. Hayes	(562) 803-0610	suzanne@hayestrucking.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	So. Cal Traffic Inc	(858) 720-0179	8587924495	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	PK Construction	(626) 773-6963		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MJK Construction, Inc.	(800) 698-1645	9095946169	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MJK Construction, Inc.	(800) 698-1645	plawrence@mjkconstruction.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	PK Construction	(626) 773-6963	zckingpk81@gmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	J FRANCIS COMPANY	(951) 776-9100	9517769174	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	Pages	Description
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Terra West, Inc.	(619) 591-1007	6195683475	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Morales Contracting Services	(626) 856-3646		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Morales Contracting Services	(626) 856-3646	6268563648	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A B S L CONSTRUCTION	(510) 727-0900	5107270910	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A B S L CONSTRUCTION	(510) 727-0900	daryl@abslconstruction.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	9512454099	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	9519280989	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	8587486012	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	FULLER ELECTRIC	(619) 276-5411	6192763547	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ENERGY CARE ELECTRIC	(619) 708-6222	6196600023	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	KNIGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	FULLER ELECTRIC	(619) 276-5411	earlr@fullerelectric.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CASTRO ELECTRIC	(619) 561-6122	6195616124	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	BLACK IPO	(619) 804-1376	6195276396	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	BLACK IPO	(619) 804-1376	wrstemley@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC	(858) 546-1789	8585461896	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeri	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES FENCE CO.	(909) 947-9289	9099470419	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES FENCE CO.	(909) 947-9289	BARRONTM@ADL.COM	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	6198782980	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	jdiaz@dlfcd.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	RD CONSTRUCTION	(951) 279-5020	9512795020	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	C.R. GANN DEMOLITION, INC.	(951) 392-1603	9519400937	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crgannremolition.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	RD CONSTRUCTION	(951) 279-5020	rdconst69@netzero.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	WHEELER PAVING, INC.	(951) 685-7283	9516855023	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Phone	Recipient Delivery Location	Status	No of Pages	Description
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	W T B, INC	(559) 275-1998	5592751995	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	T & T TRUCKING GROUP	(909) 772-8771	9099889516	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	W T B, INC	(559) 275-1998	deborah@wtbinc.org	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	T & T TRUCKING GROUP	(909) 772-8771	tandttruckinggroup@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	SUULUTAAQ, INC	(707) 427-3209	7074194851	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	SUULUTAAQ, INC	(707) 427-3209	tracy.crain@suulutaaq.com;bill.humphries@suulutaaq.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	SHENKEL TRUCKING, INC.	(805) 449-1331	B054491661	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	SHENKEL TRUCKING, INC.	(805) 449-1331	mshenkel@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	9512782802	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	rockstructures@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	9516918531	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	RANGEL BROTHERS TRUCKING	(818) 266-5179	6612511156	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	PELESA INC.	(818) 247-5163	B182478760	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	PELESA INC.	(818) 247-5163	leasha5@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	RANGEL BROTHERS TRUCKING	(818) 266-5179	yrangeltrk@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	2093677930	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	4pvaz@softcom.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MV CONSTRUCTION	(209) 756-5936	5593570851	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	NARANJO GRADING, INC.	(951) 675-3617	8663845651	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MONTANI TRUCKING, INC.	(310) 946-5411	3109780803	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MONTANI TRUCKING, INC.	(310) 946-5411	montani.trucking@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MCCANTS TRUCKING	(310) 323-7109	et	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MCCANTS TRUCKING	(310) 323-7109	3107682827	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	KELLY'S WATER WORKS	(619) 244-3785	6197493759	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	LOVEK GENERAL ENGINEERING CORPORATION	(760) 249-5428	7602496616	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	M DAVIES TRUCKING	(916) 660-1900	9166601903	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	LOVEK GENERAL ENGINEERING CORPORATION	(760) 249-5428	lovetexcavating@earthlink.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	M DAVIES TRUCKING	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	JUS DUMPIN, LLC	(310) 946-6996	3106394076	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Phone	Recipient Delivery Location	Status	Pages	Description
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	JOHN C. PAYNE	(626) 357-7056		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	JOHN C. PAYNE	(626) 357-7056	6263592899	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	9256340874	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	patriciad@dillardenv.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CONSTRUCT ALLIANCE INC	(714) 878-5255	7142569123	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	BUTLER & SON TRUCKING	(714) 871-1356	7148711834	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A-T TRUCKING	(818) 832-7687		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A-T TRUCKING	(818) 832-7687	8188327697	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	7603458223	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	archuleta8@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACTIDN ENTERPRISES	(562) 591-8880	5622185637	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cre8ive Engineering	(760) 200-8889	7602001116	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACTIDN ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cre8ive Engineering	(760) 200-8889	cre8iveengineering@gmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Edison Construction, Inc.	(661) 366-6311	6613660204	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Edison Construction, Inc.	(661) 366-6311	info@edisonconstruction.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Interwest Pacific, Inc.	(858) 259-2062	8587773665	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Interwest Pacific, Inc.	(858) 259-2062	sales@interwestpacific.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Safeguard Fence	(949) 678-7331	9098228055	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hard Hat Sweeping Inc	(562) 298-7956	5629458399	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hard Hat Sweeping Inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Collins Trucking	(323) 327-6060	3237562667	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Robnett Electric, Inc.	(323) 565-2660	3237784305	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hammer-Down Transportation, Inc.	(310) 590-0852	5629245127	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Collins Trucking	(323) 327-6060	collinsdumptrk@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Robnett Electric, Inc.	(323) 565-2660	david@robnett.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	Pages	Description
			Phone	Recipient Delivery Location			
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jesmar Construction	(714) 972-2665	7149729331	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jesmar Construction	(714) 972-2665	jesmarboring@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Rise Above Trucking, Inc.	(951) 272-0320	9095978423	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MLM & Associates Engineering, Inc.	(949) 586-1900	9495865757	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MLM & Associates Engineering, Inc.	(949) 586-1900	jon@mlmeng.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sequoia Consultants	(714) 974-6316	7149746193	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A Cone Zone Inc.	(951) 734-9535	johnc@aconezone.com;estimator@aconezone.com;ashleys@aconezone.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sequoia Consultants	(714) 974-6316	pri.desilva@sequoiaconsultants.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	L A Welding & Fabrication Corp.	(818) 621-8447	8183675078	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	L A Welding & Fabrication Corp.	(818) 621-8447	lawelding1@gmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Olympic Engineering Construction	(619) 764-8190	6194610385	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	R. E. Serrano Inc.	(925) 957-8184	9259578121	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	GSI Utility Supply & Service	(562) 941-3448	8883561250	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Loera Trucking	(951) 903-4191	9514271001	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	GSI Utility Supply & Service	(562) 941-3448	luisd@sanberg.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Sosa Construction, Inc.	(805) 934-3606	gsosainc@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Professional Electrical Engineering	(626) 810-1338	6268101322	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGD Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	7149960778	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Traffic Loops Crackfilling, Inc.	(714) 520-4026	7145204027	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ray's Trucking	(310) 538-9891	3103276922	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ray's Trucking	(310) 538-9891	luckylady5555@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Precon Products	(805) 527-0841	805306249B	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Moor Electric, Inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	K & G Concrete Pumping	(916) 539-6652	8005782769	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	7148930945	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fine Grade Equipment	(661) 949-8788	6617228900	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fine Grade Equipment	(661) 949-8788	john@finegradeinc.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	ana@cpctrucking.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Anytime Dumping, Inc.	(213) 494-0044	3108477002	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A & M Gentry Trucking	(661) 285-0776	6612855011	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	James Transportation Group	(916) 608-4999	9166084990	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	James Transportation Group	(916) 608-4999	jcjames@jamestrans.com	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of Pages	Description
			Phone	Recipient Delivery Location			
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Bay Line Cutting & Coring, Inc.	(510) 527-1000	5105270500	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Bay Line Cutting & Coring, Inc.	(510) 527-1000	baylinecutting@sbcglobal.net; alinecutting@sbcglobal.net;jcb ayline@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.CO	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Glow Electric Co.	(310) 376-2636	3103185285	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Glow Electric Co.	(310) 376-2636	tyson@glowelectric.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Alert-O-Lite, Inc.	(559) 265-4550	5594861789	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	5626972039	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Alert-D-Lite, Inc.	(559) 265-4550	christyw@alertolite.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	L C Paving & Sealing	(760) 752-1743	7607521674	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Barnes Electric	(562) 833-5372	9512730331	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Barnes Electric	(562) 833-5372	belect@sbcglobal.net	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	L C Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advanced Geosolutions, Inc.	(310) 796-9000	3107969001	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Asphalt Design, Inc.	(559) 276-3699	5592768029	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Asphalt Design, Inc.	(559) 276-3699	dan@asphaltdesigninc.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advanced Geosolutions, Inc.	(310) 796-9000	jbaez@advgeosolutions.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES ENTERPRISES	(909) 292-0315	9092920316	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES ENTERPRISES	(909) 292-0315	tmcgetrick@allcitiesent.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	W D Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ost Trucks And Cranes Inc	(805) 643-9963	8056437618	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ost Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	9093731785	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	6615899509	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	sales@austin-enterprise.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	McLeod Trucking	(619) 442-9328	6194424928	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-0282	7607891915	Sent	1	ITB Addendum

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inilineconst.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	McLeod Trucking	(619) 442-9328	mcleodtrucking@gmail.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	6263337843	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Legend Fence Corp	(619) 282-6000	6192826001	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Legend Fence Corp	(619) 282-6000	info@legendfencecorp.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Precision Concrete, Inc.	(805) 928-0957		Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Precision Concrete, Inc.	(805) 928-0957	8059285358	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cal Fran Engineering, Inc.	(805) 579-9173	8055798211	Sent	1	ITB Addendum
9/6/2013 10:14	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cal Fran Engineering, Inc.	(805) 579-9173	shannon@cafran.net	Sent	1	ITB Addendum
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DRAGON MATERIAL TRANSPDRT, INC.	(559) 351-8822	5592760818	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DRAGON MATERIAL TRANSPDRT, INC.	(559) 351-8822	dragonmaterial@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	FRANK ZABEL TRUCKING CO.	(707) 443-4277	7074434267	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	FRANK ZABEL TRUCKING CO.	(707) 443-4277	zabeltrucking@gmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Mass X	(559) 472-3274	5594723275	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	McCullough Construction Inc.	(707) 825-1014	7078251769	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Mass X	(559) 472-3274	massx6@hotmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	McCullough Construction Inc.	(707) 825-1014	mcculloughmacky@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Maskell Robins	(909) 574-8662	9095748663	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Maskell Robins	(909) 574-8662	mei@maskellpipe.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Interior Demolition, Inc.	(818) 249-4932	8182494937	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Interior Demolition, Inc.	(818) 249-4932	marco@interiordemolition.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dimure Corp	(619) 647-3996		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dimure Corp	(619) 647-3996	dm3mlm@me.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Otto Trucking	(818) 355-1098	8182410729	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Otto Trucking	(818) 355-1098	ottoslive@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sharma Contractors, Inc.	(805) 532-1141	8055321790	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sharma Contractors, Inc.	(805) 532-1141	jwise@sharmacontractors.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MDC Construction and Environmetal, Inc.	(714) 397-8048	7142609213	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MDC Construction and Environmetal, Inc.	(714) 397-8048	mark@mdccande.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Citiwide Engineering, Inc.	(213) 368-4287	2133685208	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Citiwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Sent	1	ITB Reminder

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hinton Consulting Group	(530) 905-2220	5308523733	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hinton Consulting Group	(530) 905-2220	hintoncg@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Appian UDBE SWPPP	(510) 854-9402		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Appian UDBE SWPPP	(510) 854-9402	5102276004	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Canales Demolition and Hauling, Inc.	(619) 204-2422	6193039397	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	The G Crew	(818) 240-4157	8182404157	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CT Concrete Cutting, Inc.	(951) 698-7745	9516980795	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Canales Demolition and Hauling, Inc.	(619) 204-2422	canalesdemo@gmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CT Concrete Cutting, Inc.	(951) 698-7745	ctandco@verizon.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	The G Crew	(818) 240-4157	ella@thegcrew.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southwest Trucking Group, LLC	(323) 620-0377	3232561822	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Banaga Construction, Inc.	(619) 922-8570	6197379199	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Banaga Construction, Inc.	(619) 922-8570	frank@kiteclimbers.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southwest Trucking Group, LLC	(323) 620-0377	5Wtrucking@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G.D. Rodriguez Trucking, Inc.	(909) 596-3747	6268158671	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ESWPPP Consultants, LLC	(925) 451-1337	9259567191	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ESWPPP Consultants, LLC	(925) 451-1337	eswppp@hotmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G.O. Rodriguez Trucking, Inc.	(909) 596-3747	Info@MeanGreenFleet.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	B. L. Hayes	(562) 803-0610	5628030620	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	B. L. Hayes	(562) 803-0610	suzanne@hayestrucking.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	White Cap Ready Mix, Inc.	(530) 832-4225		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	White Cap Ready Mix, Inc.	(530) 832-4225	5308325847	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	So. Cal Traffic Inc	(858) 720-0179	8587924495	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	PK Construction	(626) 773-6963		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	PK Construction	(626) 773-6963	zkingpk81@gmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MJK Construction, Inc.	(800) 698-1645	9095946169	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MJK Construction, Inc.	(800) 698-1645	plawrence@mjkconstruction.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	J FRANCIS CDMPCANY	(951) 776-9100	9517769174	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	J FRANCIS CDMPCANY	(951) 776-9100	diana@franciscompany.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Terra West, Inc.	(619) 591-1007	6195683475	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Morales Contracting Services	(626) 856-3646		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Morales Contracting Services	(626) 856-3646	6268563648	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A B S L CONSTRUCTION	(510) 727-0900	5107270910	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A B S L CONSTRUCTION	(510) 727-0900	daryl@absconstruction.com	Sent	1	ITB Reminder

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	9512454099	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	9519280989	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	FULLER ELECTRIC	(619) 276-5411	6192763547	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ENERGY CARE ELECTRIC	(619) 708-6222	6196600023	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	8587486012	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	KNIGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	FULLER ELECTRIC	(619) 276-5411	earlr@fullerelectric.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CASTRO ELECTRIC	(619) 561-6122	6195616124	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	BLACK IPO	(619) 804-1376	6195276396	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	BLACK IPO	(619) 804-1376	wrstemley@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC	(858) 546-1789	8585461896	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeri	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES FENCE CO.	(909) 947-9289	ngics.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES FENCE CO.	(909) 947-9289	9099470419	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES FENCE CO.	(909) 947-9289	BARRONTM@AOL.COM	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	6198782980	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	jdiaz@dlfci.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	RD CONSTRUCTION	(951) 279-5020	9512795020	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	RD CONSTRUCTION	(951) 279-5020	rdconst69@netzero.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	WHEELER PAVING, INC.	(951) 685-7283	9516855023	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	C.R. GANN DEMOLITION, INC.	(951) 392-1603	9519400937	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crgannremolition.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	W T B, INC	(559) 275-1998	5592751995	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	W T B, INC	(559) 275-1998	deborah@wtbinc.org	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	T & T TRUCKING GROUP	(909) 772-8771	9099889516	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	T & T TRUCKING GROUP	(909) 772-8771	tandttruckinggroup@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	SUULUTAAQ, INC	(707) 427-3209	7074194851	Sent	1	ITB Reminder

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	SUULUTAAQ, INC	(707) 427-3209	tracy.crain@suulutaaq.com;bill.humphries@suulutaaq.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	SHENKEL TRUCKING, INC.	(805) 449-1331	B054491661	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	SHENKEL TRUCKING, INC.	(805) 449-1331	mshenkel@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	9512782802	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ROCK STRUCTURES CONSTRUCTION CDMANY	(951) 371-1112	rockstructures@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	RANGEL BRDTHERS TRUCKING	(818) 266-5179	6612511156	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	9516918531	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	RANGEL BROTHERS TRUCKING	(818) 266-5179	yrangeltrk@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	PELESA INC.	(818) 247-5163	8182478760	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	PELESA INC.	(818) 247-5163	leasha5@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	2093677930	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	PAUL E. VA2 TRUCKING, INC.	(209) 334-9001	4pvaz@softcom.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MCCANTS TRUCKING	(310) 323-7109	3107682827	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MDNTANI TRUCKING, INC.	(310) 946-5411	3109780803	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MV CONSTRUCTION	(209) 756-5936	5593570851	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	NARANJO GRADING, INC.	(951) 675-3617	8663845651	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MDNTANI TRUCKING, INC.	(310) 946-5411	montani.trucking@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	KELLY'S WATER WDRKS	(619) 244-3785	6197493759	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	7602496616	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	M DAVIES TRUCKING	(916) 660-1900	9166601903	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	lovetexcavating@earthlink.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	M DAVIES TRUCKING	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	JOHN C. PAYNE	(626) 357-7056		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	JUS DUMPIN, LLC	(310) 946-6996	3106394076	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	JOHN C. PAYNE	(626) 357-7056	6263592899	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	9256340874	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	patriciad@dillardenv.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CONSTRUCT ALLIANCE INC	(714) 878-5255	7142569123	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	BUTLER & SON TRUCKING	(714) 871-1356	7148711834	Sent	1	ITB Reminder

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-2BB014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	Pages	Description
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.co	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A-T TRUCKING	(818) 832-7687		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	7603458223	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A-T TRUCKING	(818) 832-7687	8188327697	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ARCHULETA CONCRETE CONSTRUCTION CDMpany	(760) 345-8722	archuletaB@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACTION ENTERPRISES	(562) 591-8880	5622185637	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CreBive Engineering	(760) 200-8889	7602001116	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CreBive Engineering	(760) 200-8889	creBiveengineering@gmail.co	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Edison Construction, Inc.	(661) 366-6311	6613660204	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Edison Construction, Inc.	(661) 366-6311	info@edisonconstruction.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Interwest Pacific, Inc.	(858) 259-2062	8587773665	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Interwest Pacific, Inc.	(858) 259-2062	sales@interwestpacific.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Safeguard Fence	(949) 678-7331	9098228055	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hard Hat Sweeping Inc	(562) 298-7956	5629458399	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hard Hat Sweeping Inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Robnett Electric, Inc.	(323) 565-2660	3237784305	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hammer-Down Transportation, Inc.	(310) 590-0852	5629245127	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Robnett Electric, Inc.	(323) 565-2660	david@robnett.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Collins Trucking	(323) 327-6060	3237562667	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Collins Trucking	(323) 327-6060	collinsdumprtk@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daitontrucking.co	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jesmar Construction	(714) 972-2665	7149729331	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Rise Above Trucking, Inc.	(951) 272-0320	9095978423	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jesmar Construction	(714) 972-2665	jesmarboring@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB Reminder

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MLM & Associates Engineering, Inc.	(949) 586-1900	9495865757	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MLM & Associates Engineering, Inc.	(949) 586-1900	jon@mimg.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sequoia Consultants	(714) 974-6316	7149746193	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sequoia Consultants	(714) 974-6316	pri.desilva@sequoiaconsultants.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A Cone Zone Inc.	(951) 734-9535	johnc@aconezone.com;estimator@aconezone.com;ashleys@aconezone.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LA Welding & Fabrication Corp.	(818) 621-8447	8183675078	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LA Welding & Fabrication Corp.	(818) 621-8447	lawelding1@gmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Olympic Engineering Construction	(619) 764-8190	6194610385	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Olympic Engineering Construction	(619) 764-8190	Olympicgus@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	R. E. Serrano Inc.	(925) 957-8184	9259578121	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Loera Trucking	(951) 903-4191	9514271001	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	GSI Utility Supply & Service	(562) 941-3448	8883561250	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	GSI Utility Supply & Service	(562) 941-3448	luisd@sanberg.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Sosa Construction, Inc.	(805) 934-3606	gsosainc@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Professional Electrical Engineering	(626) 810-133B	6268101322	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Professional Electrical Engineering	(626) 810-133B	van@cpengineeringinc.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGD Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Traffic Loops Crackfilling, Inc.	(714) 520-4026	7145204027	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	7149960778	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ray's Trucking	(310) 538-9891	3103276922	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ray's Trucking	(310) 538-9891	lucky lady555@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Precon Products	(805) 527-0841	8053062498	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Reminder

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-2BB014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of Pages	Description
			Phone	Recipient Delivery Location			
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Moor Electric, inc.	(619) 250-0380	6199555381	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Moor Electric, inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	lnaiolo@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	K & G Concrete Pumping	(916) 539-6652	B0057B2769	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	7148930945	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, inc.	(714) 893-0845	trilia.grsi@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fine Grade Equipment	(661) 949-8788	6617228900	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fine Grade Equipment	(661) 949-8788	john@finegradeinc.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	B1BB37B322	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	ana@cprrucking.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Anytime Dumping, Inc.	(213) 494-0044	3108477002	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, inc.	(818) 477-2074	8188820509	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, inc.	(818) 477-2074	advantagedeg@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A & M Gentry Trucking	(661) 285-0776	6612855011	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	James Transportation Group	(916) 608-4999	9166084990	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	James Transportation Group	(916) 608-4999	jcjames@jamestrans.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Bay Line Cutting & Coring, Inc.	(510) 527-1000	5105270500	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Bay Line Cutting & Coring, Inc.	(510) 527-1000	baylinecutting@sbcglobal.net; alinecutting@sbcglobal.net;jcbayline@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.CO	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Glow Electric Co.	(310) 376-2636	31031B52B5	Sent	1	ITB Reminder

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No. of Pages	Description
			Phone	Recipient Delivery Location			
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krccsafety.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Glow Electric Co.	(310) 376-2636	tyson@glowelectric.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Alert-O-Lite, Inc.	(559) 265-4550	5594861789	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Alert-O-Lite, Inc.	(559) 265-4550	christyw@alertolite.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	5626972039	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	L C Paving & Sealing	(760) 752-1743	7607521674	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	L C Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Barnes Electric	(562) 833-5372	9512730331	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Barnes Electric	(562) 833-5372	belect@sbcglobal.net	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Asphalt Design, Inc.	(559) 276-3699	5592768029	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Asphalt Design, Inc.	(559) 276-3699	dan@asphaltdesigninc.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advanced Geosolutions, Inc.	(310) 796-9000	3107969001	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advanced Geosolutions, Inc.	(310) 796-9000	jbaez@advgeosolutions.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES ENTERPRISES	(909) 292-0315	9092920316	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ALL CITIES ENTERPRISES	(909) 292-0315	tmcgetrick@allcitiesent.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	W D Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ost Trucks And Cranes Inc	(805) 643-9963	8056437618	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ost Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	9093731785	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	6615899509	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	sales@austin-enterprise.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	McLeod Trucking	(619) 442-9328	6194424928	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	McLeod Trucking	(619) 442-9328	mcleodtrucking@gmail.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-0282	7607891915	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	6263337843	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Legend Fence Corp	(619) 282-6000	6192826001	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Reminder

Message History: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Legend Fence Corp	(619) 282-6000	info@legendfencecorp.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Precision Concrete, Inc.	(805) 928-0957		Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Precision Concrete, Inc.	(805) 928-0957	8059285358	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cal Fran Engineering, Inc.	(805) 579-9173	8055798211	Sent	1	ITB Reminder
9/3/2013 12:35	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cal Fran Engineering, Inc.	(805) 579-9173	shannon@calfran.net	Sent	1	ITB Reminder

Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

Bid Date: September 19, 2013 @ 2:00 PM

Owner: Caltrans

DBE Phone Log

Date	Contact	Bid Y/N	Comments	Company Name	City	State	Phone #
9/11/13		LM		A & M Gentry Trucking	Palmdale	CA	(661) 285-0776
9/16/13	Mary Dentry	Y					
9/11/13	Darrell	N	Not bidding	A B S L CONSTRUCTION	HAYWARD	CA	(510) 727-0900
9/11/13	Paul	Undecided		A Cone Zone Inc.	Corona	CA	(951) 734-9535
9/16/13	Paul	LM					
9/11/13	Dave	Y	Will Bid	A.C. Dike Co.	Lincoln	CA	(916) 652-0159
9/11/13		LM		ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	SAN DIEGO	CA	(858) 546-1789
9/13/13		LM					
9/11/13	Myra	Y	Will Bid	Ace Fence Company	La Puente	CA	(626) 333-0727
9/11/13		LM		ACTION ENTERPRISES	Long Beach	CA	(562) 591-8880
9/13/13		LM					
9/11/13		LM		Advanced Geosolutions, Inc.	Lake Forest	CA	(310) 796-9000
9/13/13		LM					
9/11/13	Thomas	Undecided		Advantage Demolition And Grading, Inc.	Winnetka	CA	(818) 477-2074
9/16/13	Thomas	N	Busy with other projects				
9/11/13	Katei	N		Alert-O-Lite, Inc.	Fresno	CA	(559) 265-4550
9/11/13	Matt	N		ALL CITIES ENTERPRISES	Corona	CA	(909) 292-0315
9/11/13		LM		ALL CITIES FENCE CO.	CORONA	CA	(909) 947-9289
9/13/13		LM					
9/11/13		LM		Anytime Dumping, Inc.	Torrance	CA	(213) 494-0044
9/13/13		LM					
9/11/13	Thomas	Y		Appian UDBE SWPPP	El Sobrante	CA	(510) 854-9402
9/11/13		LM		ARCHULETA CONCRETE CONSTRUCTION COMPANY	BERMUDA DUNES	CA	(760) 345-8722
9/13/13	Tommy	LM					
9/11/13	Amanda	N	Too Far	Asphalt Design, Inc.	Fresno	CA	(559) 276-3699
9/11/13	Margo	N	Remove from bidding list...they are retiring	A-T TRUCKING	GRANADA HILLS	CA	(818) 832-7687
		N	Responded via GradeBeam	B. L. Hayes	Downey	CA	(562) 803-0610
9/11/13		LM		Banaga Construction, Inc.	Chula Vista	CA	(619) 922-8570
9/13/13		LM					
9/11/13		LM		Barnes Electric	Corona	CA	(562) 833-5372
9/13/13	Rod	N					
9/11/13	Angelita	Y		Bay Line Cutting & Coring, Inc.	Berkeley	CA	(510) 527-1000
9/11/13		LM		BLACK IPO	SAN DIEGO	CA	(619) 804-1376
9/13/13	Glen	LM					
9/11/13		LM		BUTLER & SON TRUCKING	LA HABRA	CA	(714) 871-1356
9/13/13		LM	No option to leave VM				

Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

Bid Date: September 19, 2013 @ 2:00 PM

Owner: Caltrans

DBE Phone Log

Date	Contact	Bid Y/N	Comments	Company Name	City	State	Phone #
9/11/13	Maria	N		C. P. R. Trucking	Sylmar	CA	(818) 837-8333
9/11/13		LM		C.R. GANN DEMOLITION, INC.	NUEVO	CA	(951) 392-1603
9/13/13	Lynda	N					
9/11/13	Chris	N		Cal Fran Engineering, Inc.	Simi Valley	CA	(805) 579-9173
9/11/13	Edith	Y		California Grinding Specialties Inc;AUSTIN ENTERPR	Bakersfield	CA	(661) 589-1001
9/11/13	Tracy	N		California Professional Electrical Engineering	La Puente	CA	(626) 810-1338
9/11/13		LM		Canales Demolition and Hauling, Inc.	Spring Valley	CA	(619) 204-2422
9/13/13	Canales	LM					
		N	Responded via GradeBeam	Cap Construction	Lakeside	CA	(619) 691-8572
9/11/13	Ed	LM		CASTRO ELECTRIC	LAKESIDE	CA	(619) 561-6122
9/12/13		N	Will not bid				
9/11/13	Dhawal	Y	Will bid	CGO Construction Company	Ontario	CA	(909) 930-5501
9/11/13	Daniel	N		Citiwide Engineering, Inc.	Los Angeles	CA	(213) 368-4287
9/11/13	Phil	Y	Only bids LA projects	Collins Trucking	Inglewood	CA	(323) 327-6060
9/11/13	Pete	N		CONSTRUCT ALLIANCE INC	WHITTIER	CA	(714) 878-5255
9/11/13		LM		Cre8ive Engineering	Palm Desert	CA	(760) 200-8889
9/13/13		LM					
9/11/13	Teresa	N	Will not bid	CT Concrete Cutting, Inc.	Murrieta	CA	(951) 698-7745
9/11/13	Dean	Y	Will bid	DCN Corporation	San Marcos	CA	(619) 253-4247
9/12/13	Edgar	N	Busy with other projects	DE LA FUENTE CDNSTRUCTION, INC.	CHULA VISTA	CA	(619) 512-5505
		N	Responded via GradeBeam	Deltech Engineering	Santa Ana	CA	(714) 495-9755
9/12/13	Jane	N	out of area	DILLARD ENVIRONMENTAL SERVICES	BYRON	CA	(925) 634-6850
9/12/13		LM		Dimure Corp	La Mesa	CA	(619) 647-3996
9/16/13		LM					
9/12/13	Summer	N	Not interested	DRAGON MATERIAL TRANSPORT, INC.	FRESNO	CA	(559) 351-8822
9/12/13	Justin	N	Not interested	Edison Construction, Inc.	Bakersfield	CA	(661) 366-6311
9/12/13	Ralph	N	Not interested	ENERGY CARE ELECTRIC	LA MESA	CA	(619) 708-6222
9/12/13	Kym	N	Not bidding	ESWPPP Consultants, LLC	Walnut Creek	CA	(925) 451-1337
		Y	Responded via GradeBeam	Fine Grade Equipment	Lancaster	CA	(661) 949-8788
9/12/13	Frank	N	Not interested	FRANK ZABEL TRUCKING CO.	EUREKA	CA	(707) 443-4277
9/12/13	Audrey	N	out of area	FULLER ELECTRIC	SAN DIEGO	CA	(619) 276-5411
9/12/13		LM		G Q Trucking Co.	Corona	CA	(951) 739-7529
9/16/13		LM					
9/12/13	Alexa	N	Not interested	G Sosa Construction, Inc.	Orcutt	CA	(805) 934-3606
9/12/13	Cliff Low	LM		G&C Equipment Corporation	Gardena	CA	(310) 515-6715
9/16/13	John	Y					
9/12/13	Claudia	N	Not Interested	G.O. Rodriguez Trucking, Inc.	Irwindale	CA	(909) 596-3747

Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

Bid Date: September 19, 2013 @ 2:00 PM

Owner: Caltrans

DBE Phone Log

Date	Contact	Bid Y/N	Comments	Company Name	City	State	Phone #
		Y	Responded via GradeBeam	Global Road Sealing, Inc.	GARDEN GROVE	CA	(714) 893-0845
9/12/13	Shannon	Y		Global Transloading	Signal Hill	CA	(562) 495-9600
9/12/13	Honor	N	Not Interested	Glow Electric Co.	Los Angeles	CA	(310) 376-2636
9/13/13	Sandra	?	Not decided	GSI Utility Supply & Service	Whittier	CA	(562) 404-1113
9/16/13	Tiffany	N	Not Interested				
9/12/13		LM		Hammer-Down Transportation, Inc.	Inglewood	CA	(310) 590-0852
9/16/13		LM					
9/12/13	Tiffany	Y		Hard Hat Sweeping Inc	Whittier	CA	(562) 298-7956
9/12/13	Shauna	LM		Hinton Consulting Group	Montague	CA	(530) 905-2220
9/16/13	Shauna	LM					
9/12/13	Jason	LM		In-Line Fence & Railing Co., Inc	Ramona	CA	(760) 789-0282
9/16/13	Greg	N	Too far North				
9/12/13		?	No answer	Interior Demolition, Inc.	Montrose	CA	(818) 249-4932
9/16/13	Marco	N					
9/12/13	Jack	N	Not Interested	Interwest Pacific, Inc.	Solana Beach	CA	(858) 259-2062
9/12/13	Diana	LM		J FRANCIS COMPANY	Riverside	CA	(951) 776-9100
9/16/13	John	Y					
9/12/13	John	Y		James Transportation Group	Folsom	CA	(916) 608-4900
9/12/13		LM		Jennifer Cotter's Water Truck Rental	Wildomar	CA	(909) 732-4108
9/16/13	Jennifer	Y					
9/12/13	Marsha	LM		Jesmar Construction	Santa Ana	CA	(714) 972-2665
9/16/13	Marsha	N					
9/12/13	Karen	N	Will not bid	JOHN C. PAYNE	IRWINDALE	CA	(626) 357-7056
		Y	Responded via GradeBeam	JUS DUMPIN, LLC	COMPTON	CA	(310) 946-6996
9/13/13		LM		K & G Concrete Pumping	Roseville	CA	(916) 539-6652
9/16/13		LM					
9/13/13	Kelly	N		KELLY'S WATER WORKS	EL CAJDN	CA	(619) 244-3785
9/13/13		N	Booked on jobs	KNIGHT ELECTRIC	SPRING VALLEY	CA	(619) 742-6944
9/12/13	Jackie	N	Not Interested	KRC SAFETY CO., INC.	VISALIA	CA	(559) 732-0393
9/13/13		LM		L A Welding & Fabrication Corp.	Sylmar	CA	(818) 621-8447
9/16/13		LM					
9/12/13	John	N	Not bidding	L C Paving & Sealing	San Marcos	CA	(760) 752-1743
9/12/13	Leslie Rily	Y		L. Riley Trucking & Dispatch	Harbor City	CA	(310) 530-1720
9/13/13	Theresa	N		Legend Fence Corp	Lemon Grove	CA	(619) 282-6000
		Y	Responded via GradeBeam	Lightcap Industries, Inc. dba JC Supply & Mfg.	Ontario	CA	(909) 373-1773
9/13/13		N	# disconnected	Lincoln Pacific Builders	Baldwin Park	CA	(626) 960-7738
9/12/13	Britney	Y		Lindy's Cold Planing	La Habra	CA	(562) 697-2286

Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

Bid Date: September 19, 2013 @ 2:00 PM

Owner: Caltrans

DBE Phone Log

Date	Contact	Bid Y/N	Comments	Company Name	City	State	Phone #
9/13/13	Roy	Y		LNA Concrete Structures, Inc.	Chino Hills	CA	(909) 393-1493
9/13/13	Keratin	LM		Loera Trucking	Norco	CA	(951) 903-4191
9/16/13	Keratin	LM					
9/12/13		LM		LDVEX GENERAL ENGINEERING CORPORATIDN	WRIGHTWOOD	CA	(760) 249-5428
9/16/13	Lori	N	Not interested				
9/13/13		Y		Lowbed and Pipe Handling Services, Inc.	Eitwanda	CA	(909) 357-2571
9/13/13	Candie	LM		M DAVIES TRUCKING_	ROCKLIN	CA	(916) 660-1900
9/16/13	Candie	N	Not certified as DBE				
		Y	Responded via GradeBeam	Maskell Robins	Fontana	CA	(909) 574-8662
		N	Responded via GradeBeam	Mass X	Clovis	CA	(559) 472-3274
9/12/13	no name given	N	Not interested	MCCANTS TRUCKING	CARSON	CA	(310) 323-7109
9/12/13	Deana	N	Not bidding project	McCullough Construction Inc.	Arcata	CA	(707) 825-1014
9/12/13	Tom	Y		McLeod Trucking	El Cajon	CA	(619) 442-9328
9/13/13	Mark	LM		MDC Construction and Environmetal, Inc.	Chino Hills	CA	(714) 397-8048
9/16/13	Mark	LM					
9/12/13	Mario	LM	*fuel tank and fueling systems	MJK Construction, Inc.	Pomona	CA	(800) 698-1645
9/16/13	Mario	N	No scope of work				
9/13/13	John	N		MLM & Associates Engineering, Inc.	Laguna Hills	CA	(949) 586-1900
9/12/13	Montani	N	Too far	MONTANI TRUCKING, INC.	HAWTHORNE	CA	(310) 946-5411
9/13/13		LM		Moor Electric, Inc.	San Diego	CA	(619) 250-0380
9/16/13	Dwayn	N	Not Interested				
9/13/13	Rex	Y		Morales Contracting Services	Baldwin Park	CA	(626) 856-3646
9/12/13		LM		MV CDNSTRUCTION	ATWATER	CA	(209) 756-5936
9/16/13	Manuel	N	Not interested				
9/12/13		LM		NARANJO GRADING, INC.	RIVERSIDE	CA	(951) 675-3617
9/16/13		LM					
9/12/13		LM		Olympic Engineering Construction	San Diego	CA	(619) 764-8190
9/16/13		LM					
9/13/13	Alma	N	out of area	Ost Trucks And Cranes Inc	Ventura	CA	(805) 643-9963
9/12/13		LM		Otto Trucking	Glendale	CA	(818) 355-1098
9/16/13		LM					
9/12/13	Debbie	N		PAUL E. VAZ TRUCKING, INC.	ACAMPO	CA	(209) 334-9001
9/12/13	Dora	N	Out of area	Payco Specialties	Chula Vista	CA	(619) 422-9204
9/12/13		LM		PELESA INC.	GLENDALE	CA	(818) 247-5163
9/16/13	Debbie	N	Out of area				
9/12/13		LM		PK Construction	Altadena	CA	(626) 773-6963

Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

Bid Date: September 19, 2013 @ 2:00 PM

Owner: Caltrans

DBE Phone Log

Date	Contact	Bid Y/N	Comments	Company Name	City	State	Phone #
9/16/13		LM					
9/12/13	Jimmy	N	Too Busy	Precision Concrete, Inc.	Santa Maria	CA	(805) 928-0957
9/12/13	Shannon	?	Undecided	Precon Products	Simi Valley	CA	(805) 527-0841
9/16/13	Shannon	N	Not interested				
		Y	Responded via GradeBeam	Pruitt Trucking Inc.	Altadena	CA	(626) 644-1236
9/12/13	Matt Sorrow	LM		R. E. Serrano Inc.	Martinez	CA	(925) 957-8184
9/16/13	Taylor	Y					
9/12/13		N		RANGEL BROTHERS TRUCKING	PACOIMA	CA	(818) 266-5179
9/13/13		N		Ray's Trucking	Torrance	CA	(310) 538-9891
9/12/13	Kristy	N	Not Interested	RD CONSTRUCTION	CORONA	CA	(951) 279-5020
9/13/13	Rick	LM		RICK CHAVEZ TRUCKING INC.	EL CAJON	CA	(619) 368-7256
9/16/13	Rick	LM					
		N	Responded via GradeBeam	Rise Above Trucking, Inc.	Corona	CA	(951) 272-0320
9/13/13	Bill	N		Robnett Electric, Inc.	Los Angeles	CA	(323) 565-2660
9/12/13	Tony	N	no work to be done	ROCK STRUCTURES CONSTRUCTION COMPANY	CORONA	CA	(951) 371-1112
9/13/13	Charlene	LM		Safeguard Fence	Norco	CA	(949) 678-7331
9/16/13	Charlene	N	Not interested				
9/13/13		LM		SAN DIEGO BAY AREA ELECTRIC, INC.	POWAY	CA	(858) 748-2060
9/16/13	Bev	N	Not Interested				
		Y	Responded via GradeBeam	Sequoia Consultants	Orange	CA	(714) 974-6316
		N	Responded via GradeBeam	Sharma Contractors, Inc.	Moorpark	CA	(805) 532-1141
9/13/13		N	# disconnected	SHENKEL TRUCKING, INC.	THOUSAND OAKS	CA	(805) 449-1331
9/12/13		LM		So. Cal Traffic Inc	Solana	CA	(858) 720-0179
9/16/13	Cecell	LM					
9/13/13	Kim	Y		South Coast Sweeping	Fallbrook	CA	(760) 535-6800
9/13/13	Sandra	Y		Southwest Trucking Group, LLC	Los Angeles	CA	(323) 620-0377
9/12/13	Christina	N	Not interested	SUULUTAAQ, INC	Cuisun	CA	(707) 427-3209
9/12/13		LM		T & T TRUCKING GROUP	CHINO	CA	(909) 772-8771
9/16/13	Alanza	N	busy with other projects				
9/12/13	Roberto	N	too busy and out of area	Terra West, Inc.	Chula Vista	CA	(619) 591-1007
9/13/13	Arminetta	N	Not interested	The G Crew	Glendale	CA	(818) 240-4157
9/12/13		LM		THE LOPEZ GROUP CONTRACTORS INC	NUEVO	CA	(951) 928-0695
9/16/13		LM					
9/13/13	Nanny	Y		Traffic Loops Crackfilling, Inc.	Anaheim	CA	(714) 520-4026
9/13/13	Michael	LM		TreeSmith Enterprises inc	Anaheim	CA	(714) 996-6037
9/16/13	Linda / Call Center	LM					
		Y	Responded via GradeBeam	Triumph Geo-Synthetics, Inc.	Anaheim	CA	(714) 237-1550

Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

Bid Date: September 19, 2013 @ 2:00 PM

Owner: Caltrans

DBE Phone Log

Date	Contact	Bid Y/N	Comments	Company Name	City	State	Phone #
9/13/13		LM		W D Trucking, Inc.	Alta Loma	CA	(909) 989-2906
9/16/13		LM					
9/13/13	Nick	N	Not interested	W T B, INC	FRESNO	CA	(559) 275-1998
9/12/13	Marina	N	Not interested	WHEELER PAVING, INC.	RIVERSIDE	CA	(951) 685-7283
9/13/13	Jackie	N	Out of area	White Cap Ready Mix, Inc.	Portola	CA	(530) 832-4225
9/13/13		LM		WHITEHORN CONSTRUCTION, INC	LAKE ELSINORE	CA	(951) 245-4688
9/16/13	Brandy	N	Not interested				

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-288014, Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

Section C

C. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

Contract #07-288014

Project Name - Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
AC Dike	A.C. Dike Co.	DBE	See attached			Not applicable	
Aggregates	Not selected at this time.			Rejected Logan's Marketing - Broker Only			
Asphalt Paving	Hardy & Harper, Inc.	Non-DBE	See attached			Not applicable	
Clear & Grub	Not selected at this time.			No DBE quotes received.			
Cold Plane AC	Not selected at this time.			No DBE quotes received.			
Concrete Barrier	Cooper Engineering, Inc.	Non-DBE	See attached			Not applicable	
Concrete Supply	Not selected at this time.			No DBE quotes received.			
Construction Area Signs / Roadside Signs	KRC Safety Co., Inc.	DBE	See attached			Not applicable	
Drill and Bond Dowel	Not selected at this time.			No DBE quotes received.			
Electrical	Belco Elecnor Electric, Inc.	Non-DBE	See attached			Not applicable	
Erosion Control	The Jungle	DBE	See attached			Not applicable	
Fencing and Railing	Not selected at this time.			No DBE quotes received.			
Grind PCC	Harber Companies, Inc.	Non-DBE	\$369,600.00	ABSL Construction	\$707,270.00	\$337,670.00	91%

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Joint Seal	J. Francis Co., Inc.	DBE	See attached	Not applicable			
Lead Compliance Plan	The Jungle	DBE	See attached	Not applicable			
Material Trucking	Gaspar Transportation Inc.	DBE	\$80 Hourly Rate	C.P.R. Trucking Pruitt Trucking, Inc. Loera Trucking NLS Trucking, Inc. Rise Above Trucking	\$85 Hourly Rate \$85 Hourly Rate Truck Broker Truck Broker \$90 Hourly Rate	\$5.00 \$5.00 N/A N/A \$10.00	6% 6% N/A N/A 12.5%
MBGR / Stain Galvanized Surface	DRG Fence Incorporated	Non-DBE	\$1,031,581.00	Ace Fence Company	\$1,256,790.00	\$225,209.00	22%
Minor Concrete	Griffith Company	Non-DBE	See attached	Not applicable			
Minor Concrete (Minor Structures)	Self Perform	Non-DBE	\$110,900.00	PK Construction	\$131,950.00	\$21,050.00	19%
Miscellaneous Metals	Not selected at this time.			No DBE quotes received.			
Dyerhead Signs	Coral Construction Company	Non-DBE	See attached	Not applicable			
PCC Supplies	JC Supply	DBE	See attached	Not applicable			
Pipe Supply	Triumph Geo-Synthetics, Inc.	DBE	See attached	Not applicable			
Reinforcing Steel	CMC Rebar	Non-DBE	\$932,406.00	Integrity Rebar Placers American Steel Placers	\$1,289,467.06 \$1,716,834.84	\$357,061.06 \$784,428.84	38% 84%
Saw and Seal Joints	Adadvanced Concrete Saw & Seal	Non-DBE	\$1,203,180.00	Morales Contracing Services Global Road Sealing	\$1,524,565.00	\$321,385.00	27%
Street Sweeping	South Coast Sweeping	DBE	See attached	Did not include deep saw in price for Bid Item 65 Not applicable			

Contract #07-288014

Project Name - Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Striping	Cal Stripe Inc.	Non-DBE	\$146,540.00	Abrasive Blasting Service	\$351,667.00	\$205,127.00	140%
SWPPP	The Jungle	DBE	\$17,650.00		\$19,500.00	\$1,650.00	10%

ED

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT LA CO. RT 210 07-288014

BIDS : 9/19/13

**"PLACE ONLY"* 38,340 LF ASPHALT DIKE (TYPES A,C,D,F) @ \$1.00 LF.
DIKE PLACE WILL REQUIRE 5-6 SHIFTS.**

= \$38,340

**PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM**

fixed to Chino 9/17/13

LOGANS MARKETING

Construction Materials Supplier
 California SBE # 53262 – CalTrans/UCP DBE # 4595

121 Broadway Ave – Suite 220 – San Diego, CA. 92101
 Tel; 619-233-3766 – Fax: 619-233-3768

UDBE, MBE, SBE

BROKER

Job Name: CALTRANS
 Job Location: LOS ANGELES, CA
 Bid Number: 07-288014
 Customer:
 Contact:
 Address:
 City State Zip
 Phone:
 Fax:

Map:

Bid Date: 9-19-13
 Quote Exp Date: 10-19-13
 Price Exp Date: See notes

<u>Sand and Gravel</u>	<u>Qty</u>	<u>Plant Location</u>	<u>Gross price</u>	<u>Haul</u>	<u>Truck Type</u>	<u>Total Price</u>
------------------------	------------	-----------------------	--------------------	-------------	-------------------	--------------------

<u>Asphalt</u>	<u>Qty</u>	<u>Plant Location</u>	<u>Gross price</u>	<u>Haul</u>	<u>Truck Type</u>	<u>Total Price</u>
----------------	------------	-----------------------	--------------------	-------------	-------------------	--------------------

<u>Ready Mix</u>	<u>Qty</u>	<u>Mix Design</u>	<u>Gross price</u>	<u>Total Delivered Price</u>
MINOR CONCRETE-505LBS	YD	SC505B38	98.00	98.00
505LBS-MACHINE MIX W/AIR	YD	SC505M35	98.00	98.00
MINOR CONCRETE-550LBS	YD	SC550B38Q	98.00	98.00
550LBS-MACHINE MIX	YD	SC550M35	99.00	99.00

LOGANS MARKETING

Construction Materials Supplier
 California SBE # 53262 -- CalTrans/UCP DBE # 4595

121 Broadway Ave – Suite 220 – San Diego, CA. 92101
 Tel; 619-233-3766 – Fax: 619-233-3768

W/AIR					
CLASS II -590LBS-3600PSI	YD	SC590B38	105.00	105.00	
CLASS 1-675LBS-4060LBS	YD	SC675B38	105.00	105.00	
LEAN CONCRETE BASE	YD	SC270N31	95.00	95.00	
HIGH EARLY		SM446B39			
W/POLARSET,ADVA-LEAN	YD		195.00	195.00	
CONCRETE BASE RAPID					
SET(8 HOUR MIX)					
RAPID SET 2.8MPA-		GRACE7A			
W/ADVA, TYPE					
3,POLARSET, RECOVER	YD		295.00	295.00	
FOR RAPID SET PAVING,					
OR LEAN CONCRETE BASE					
RAPID SET (4 HOUR MIX)					
3.9MPA 650FLEX 3% AIR-	YD	LB0600008	105.00	105.00	
PAVING MIX					

Submitted By: *[Signature]*
 Title: VP Date: 5/20/13

Accepted By:
 Title: Date:

Notes:

Terms: Net
Sand, Gravel, and Asphalt:

PRICING GOOD THRU :
 PRICING FOB PLANT :

Applicable taxes not included in quoted price.

Ready Mix:

PRICING GOOD THRU 12-31-13 THEN ADD 3.00\$ THRU 12-31-14 THEN ADD 3.00\$ THRU 12-31-15
 APPLICABLE TAXES NOT INCLUDED IN QUOTE . ENERGY SURCHARGES 30.00\$ PER LOAD ,
 ENVIORMENTAL FEE 20.00\$ PER LOAD . STANDING TIME : 4 MINUTES PER YARD ADDITIONAL
 TIME WILL BE BILLED AT 3.00\$ PER MINUTE . SHORT LOADS : ONE SHORT LOAD ALLOWED
 AFTER 5 FULL LOADS HAVE BEEN DELIVERED. SAT & SUN DELIVERIES ADD 12.00\$ PER
 YARD . PLANT OPENING : A 750.00\$ FEE WILL BE CHARGED TO ANY ORDERS TO BE
 DELIVERED BEYOND NORMAL BUSINESS HOURS OF 5:00 AM TO 3:00PM MON THRU FRI.

General Notes:

Prices quoted are applicable during normal working hours (7am to 3pm Mon thru Fri). Additional charges will apply for deliveries during non operating hours.

48 HOUR NOTICE REQUIRED FOR PLANT OPENINGS AND DELIVERIES DURING NON OPERATING HOURS.

LOGANS MARKETING

Construction Materials Supplier

California SBE # 53262 – CalTrans/UCP DBE # 4595

121 Broadway Ave – Suite 220 – San Diego, CA. 92101

Tel; 619-233-3766 – Fax: 619-233-3768

CANCELLATION OF A PLANT OPENING WITH LESS THAN 48 HOUR NOTICE WILL BE BILLED TO THE CUSTOMER AT THE QUOTED PRICE.

ALL PRICES NOT ACCEPTED WITHIN THIRTY (30) DAYS ARE SUBJECT TO CHANGE WITHOUT NOTICE. THIS QUOTATION BECOMES BINDING ONLY IF ACCEPTED BY THE BUYER OR END USER WITHIN THIRTY (30) DAYS OF THE QUOTE(S) DATE. PAYMENT TERMS: NET 25 , BUYER SHALL PAY SELLER A SERVICE CHARGE ON ALL AMOUNTS NOT PAID WHEN DUE COMPUTED AT THE RATE OF 2.5 PERCENT PER MONTH (WHICH BUYER AGGREGES IS A FAIR AND REASONABLE ESTIMATE OF THE COSTS SELLER WILL INCUR AS A RESULT OF BUYERS LATE PAYMENTS). IN ADDITION BUYER SHALL PAY SELLER INTEREST ON ALL AMOUNTS NOT PAID WHEN DUE AT THE LESSER OF THE RATE OF 30 PERCENT PER ANNUM OR THE MAXIMUM RATE PERMITTED BY LAW . BUYER PAYMENTS SHALL BE APPLIED FIRST TO THE ACCURED LATE CHARGES , NEXT TO SERVICE CHARGES , AND THEN TO PRINCIPAL .



Hardy & Harper, Inc.

asphalt paving contractor

1312 E. WARNER AVE.
SANTA ANA, CALIFORNIA 92705
(714) 444-2801 Fax (714) 444-2801
STATE LIC. NO. 215982

Proposal #: 53936
Page 1 of 2 MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

Date: 09-19-2013

Job Name / Location:

CALTRANS 07-288014
RTE 210 BIG TUJUNGA WASH

ATTN: ESTIMATING DEPT.

REVISED

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 52. HOT MIX ASPHALT (TYPE A) - BUY ONLY 2,500 TN @ \$65.00 TN
- 53. HOT MIX ASPHALT (TYPE A-WMA) 110 TN @ \$118.00 TN
- 54. RUBBERIZED HOT MIX ASPHALT (GAP GRADED-WMA) 5,380 TN @ \$98.20 TN
- 55. DATA CORE 1 LS @ \$1,500.00
- 60. TACK COAT 27 TN @ \$1,150.00 TN

INCLUSIONS:

- 1. QCQA FIELD & PLANT TESTING
- 2. LABOR, EQUIPMENT & MATERIAL
- 3. PRICE BASED ON (3) MOVE-INS
- 4. \$9500 FOR EACH ADDITIONAL PAVING MOVE/SHIFT
- 5. PRICE BASED ON INDEX - H & H TAKES INDEX
- 6. AC TO BE PLACED PRIOR TO GUARDRAIL POST & METAL

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN .75% FALL

cut \$10,000

TOTAL PROPOSAL AMOUNT: \$ 736,346.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor _____ (Title)

Name of Lender _____

By: *Tanner Hambright*

Tanner Hambright
(NAME) Estimator
(TITLE)

Cell: 714-412-1335



Proposal #: 53936

Page 2 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

Date:

09-19-2013

ATTN: ESTIMATING DEPT.Job Name / Location:

CALTRANS 07-288014
RTE 210 BIG TUJUNGA WASH

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general contractor and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty(30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at contractor's prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Contractor assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the contractor by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due contractor.
8. If work is performed according to owner's specifications of labor and materials, contractor does not assume responsibility for the defects.
9. If work is to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purposes, contractor agrees to repair or replace any defects of which owner gives notice to contractor within 5 days after completion of work.
10. Delays or damage caused by building trades other than contractor not employed by contractor, shall be owner's responsibility.
11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Contractor is not responsible for proper drainage if grade is less than 1%.
14. Grades are to be furnished plus and minus one tenth(.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL

Payment in full upon completion or it is agreed that 1% per month will be charged when account becomes overdue.

COOPER ENGINEERING, INC.

281 CORPORATE TERRACE STREET
CORONA, CA 92879

Contact:
Phone:
Fax:

Quote To: Estimator

Job Name:
Bid Date:

Caltrans Contract # 07-288014
9-19-13

Phone:
Fax:

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
105	RUSTIC ROCK PATTERN	67,600.00	FT	4.00	270,400.00
106	CONCRETE BARRIER T-60A (MOD)	1,994.00	FT	60.00	119,640.00
107	CONCRETE BARRIER T-60GA (MOD)	1,535.00	FT	150.00	230,250.00
108	CONCRETE BARRIER T-60	5,140.00	FT	50.00	257,000.00
109	CONCRETE BARRIER T-60W	16,100.00	FT	120.00	1,932,000.00
110	CONCRETE BARRIER T-60G	9,120.00	FT	65.00	592,800.00
126	MOBILIZATION (Partial)	1.00	LS	40,000.00	40,000.00
GRAND TOTAL					\$3,442,090.00

NOTES:

BARRIER RAIL BID

Prime has 10 days to sign and accept bid. Must be signed by Prime and Subcontractor

Pricing Good Through 12/31/15

Quotation based on a total of (1) mobilizations

GENERAL CONDITIONS:

1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:

- * Traffic control to provide enough room for the safe use of our Miller Formless and/or Gomaco machine
- * Subcontract to be issued using AGC Short Form Contract or agreeable equal
- * No change of work will be performed by Cooper Engineering, Inc., CEI, without prior written and accepted agreement between Prime and CEI, to include approved CCO from the State. CEI to stop work, without penalty, for unresolved issues
- * All weather clear ingress and egress for trucking and movement of equipment and personnel
- * Secured yard site within project limits
- * Survey for Concrete 5' offset from centerline
- * Trash receptacles onsite for all CEI refuse
- * Concrete Wash Outs
- * Job site water supply
- * K-Rail movement to provide ingress/egress as needed
- * All conditions, inclusions and exclusions to be included into any contract
- * Finished grade and final paving completed prior to CEI placing Barrier Rail

2) "Construction Schedule" - CEI will be provided with written notification 45 days prior to the start of our work activities. CEI activities shall be performed as per closure charts of the Project Special Provisions in accordance to a mutually agreed upon schedule. CEI will be provided an electronic copy of the accepted baseline schedule and an electronic copy of all monthly

updates, provided to Owner, during the course of the project

- 3) Monthly progress payments will be due ten days after receipt from Owner. Prime to release all payments within 30 days of completion of CEI's work. Rate of retention not to exceed Owners rate to Contractor
- 4) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance
- 5) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to be placed in a continuous lineal manner with no interruptions
- 6) No back charges to CEI without prior written approval by CEI
- 7) Clean up of CEI work only - concrete waste hauled to concrete wash out pit
- 8) Each party will defend, indemnify and hold the other party harmless from all claims, litigation expenses, losses, including attorney fees, suffered or threatened to be suffered, by the other party caused by the misconduct, negligence, fault or wrong doing of the party arising out of or related to the parties' performance of the work called for in the subcontract. If both parties' are at fault, the obligation to defend and indemnify shall be proportionate to their respective fault
- 9) DRB cost to be covered by Prime
- 10) Mobilization to be paid upon first move-in
- 11) Bid is for a complete bid package only

INCLUSIONS:

- * Concrete
- * Rebar
- * Rebar Placement
- * Mon thru Fri work only - 40 hour work week
- * Night Work
- * Doweling - supplying, drilling and bonding
- * Steel Closure Plates

EXCLUDED:

- * Vertical and Horizontal surface preparation prior to barrier rail construction
- * Surveying and Engineering
- * Trenching or Grading for footings or barrier rail underground per plans
- * Hot or cold concrete barrier operations
- * Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation
- * Any and all epoxy coated rebar
- * Integral concrete colorong
- * Light abrasive blasting
- * Railroad insurance
- * Waiver of Subrogation, Bonds
- * Concrete washout pit and removal of washout pit
- * On site restroom facility with wash station - in accordance with Cal-OSHA
- * Sweeping and/or washing of roadway
- * Vertical rebar protection and/or safety devices
- * MBGR connections including any installation of hardware and/or coring and placement of connection material
- * Graffiti removal
- * Misc material (i.e. joint material, water stops, steel, 60D pipe drains, etc.)
- * Retention
- * Protection of Work

Prime Signed _____ Date _____

Subcontracte Signed _____ Date _____

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 9-19-2013

Regarding: CalTrans Project 07-288014

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 07-288014 bidding in Los Angeles County on 9-19-2013. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A DBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
 P.O. Box 6356 Visalia, California 93290-6356
 Phone (559) 732-0393 • Fax (559) 732-2684
 Estimating Fax (559) 802-1749
 WWW.KRCSAFETY.COM

To: Estimator

UN:403 / D:426

Job # 07-288014

07-La-210

KRC BID #M13-915

Bid Date: 9-19-2013

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
• 4	Construction Area Signs - Prices above include signs from CS-1 and (2) construction project information signs only; furnished, installed and removed. A max of (2) mobilizations is included in above quoted price. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$12,480.00
**	<u>Add On Options To Item 4 - Item 4 Must Be Used To Use These Options</u>				
**	SCQ-5 Signs - Includes a max of (4) mobilizations.	Ls	Ls	Ls	\$9,085.00
	<u>Motorist Information Plan Signs</u>				
**	MI-1	Ls	Ls	Ls	\$5,655.00
**	MI-2	Ls	Ls	Ls	\$5,850.00
**	MI-3	Ls	Ls	Ls	\$4,620.00
**	MI-4	Ls	Ls	Ls	\$5,825.00
**	MI-5	Ls	Ls	Ls	\$4,275.00
**	MI-6	Ls	Ls	Ls	\$4,485.00
**	MI-7	Ls	Ls	Ls	\$4,100.00
**	MI-8	Ls	Ls	Ls	\$4,800.00
**	MI-9	Ls	Ls	Ls	\$5,150.00
**	MI-10	Ls	Ls	Ls	\$4,300.00
	- Portable changeable message signs not included in motorist information plan sign lump sum amounts - Ramp closure equipment needed for closing ramps is not included in lump sum amounts - All signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Each lump sum amount includes up to (2) mobilizations.				70,625
5	Traffic Control System - See next page for traffic control rates				
• 38	Reset Roadside Sign	ea	7	\$250.00	\$1,750.00
• 39	Relocate Roadside Sign	ea	4	\$250.00	\$1,000.00
• 80	Install Sign Overlay	sqft	144	\$100.00	\$14,400.00
93	Delineator (class 1)	ea	2400	\$30.00	\$72,000.00
• 94	Install Median Mileage Panel	ea	64	\$80.00	\$5,120.00

Note: 2 addendums have been acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 38 and 39 must bid together and if used must bid with item 4. Items will be implemented in a max of (1) shift.

Note: Item 80 if used must bid with motorist information plan signs. Item 80 includes a max of (10) shifts.

Note: Item 93 if used must bid with item 4. Item 93 will be implemented in a max of (2) move-ins.

Note: Item 94 if used must bid with item 4. Item 94 will be implemented in a max of (2) shifts.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.

\$92,895



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
 P.O. Box 6356 Visalia, California 93290-6356
 Phone (559) 732-0393 • Fax (559) 732-2684
 Estimating Fax (559) 802-1749
 WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 07-288014

- 1 impact attenuator vehicle with driver \$880.00 per 8 hour shift
- 1 man lane/ramp closures \$880.00 per 8 hour shift
- 2 man lane/ramp closures \$1,380.00 per 8 hour shift
- 3 man lane/ramp closures \$2,255.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift plus applicable delivery and pick up fees
- \$300.00 for full freeway closure, 1 direction
- \$685.00 for additional labor per 8 hour shift, applicable over/double time rates will apply

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-90 minutes on each side of shift for placing and removing equipment.
- SP-1 (ramp notification signs) mounted on type 3 barricades, \$150.00 each, delivery/pick up fee of \$200.00 per occurrence may apply. This price is not for post mounted signs.
- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional lane or ramp closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$3,100.00/month (month rate based on 30 calendar days)
- \$75.00 delivery fee will apply : \$75.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery

Portable Changeable Message Sign (PCMS) - per each, rental only

- \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days)
- \$50.00 delivery fee per pcms : \$50.00 pick up fee per pcms



KRC SAFETY CO., INC.

REV 03-26-13

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

ATTACHMENT A

Job # 07-288014

Bid Date: 9-19-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Additional mobilizations needed for items used within item 4 will be charged at \$1,200.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor. *Per Mike, will Bond signs 1.5%*
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are **MANDATORY**.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly **RENTAL**, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 9-19-2013

Company: _____

Accepted by: _____





[Home](#)
[Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[CRM](#)
[Agency List](#)
[Support](#)
[Logout](#)

CALIFORNIA PROFILE

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application Register as Disabled Veteran Business Enterprise (DVBE)		


Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001



**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- | | |
|--|--|
| * 238990 All Other Specialty Trade Contractors | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers |
| 339950 Sign Manufacturing | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors | 237310 Highway, Street, and Bridge Construction |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers | 484110 General Freight Trucking, Local |

Work Category Code(s)

C0600 MISC SUPPLIERS	C0612 SAFETY
C0683 GUARD RAILINGS & BARRIERS	C1200 CONSTRUCTION AREA SIGNS
C1201 TRAFFIC CONTROL SYSTEM	C1522 RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 447

Beth M... ..

CUCP OFFICER

March 29, 2012



ELECNOR BELCO ELECTRIC, INC.
 4331 SCHAEFER AVE.
 CHINO, CA 91710
 TEL.: 909 993-5470
 FAX: 909 993-5476
www.elecnorbelco.com
 License No. 738518

EL

REVISED QUOTATION

PROJECT DESCRIPTION

CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AND GLENDALE FROM 0.2 MILE WEST OF BIG TUJUNGA WASH BRIDGE TO DUNSMORE AVENUE UNDERCROSSING CONTRACT NO. 07-288014

AGENCY / OWNER

CALTRANS

BID DATE / TIME

9/19/13 2:00 PM

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	EXTENSION
120	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS	1	LS	\$ 5,000.00	\$ 5,000.00
121	LIGHTING (TEMPORARY)	1	LS	\$ 95,000.00	\$ 95,000.00
122	MODIFY TRAFFIC MONITORING STATION	1	LS	\$ 15,000.00	\$ 15,000.00
123	MODIFY RAMP METERING SYSTEM	1	LS	\$ 30,000.00	\$ 30,000.00
124	TEMPORARY RAMP METERING SYSTEM	1	LS	\$ 92,000.00	\$ 92,000.00
125	MODIFY LIGHTING AND SIGN ILLUMINATION	1	LS	\$ 791,000.00	\$ 791,000.00
128	MOBILIZATION	1	LS	\$ 10,000.00	\$ 10,000.00
TOTAL BASE BID					\$ 1,038,000.00

NOTES:

- * ELECNOR BELCO ELECTRIC, INC. IS A UNION CONTRACTOR AND IS SIGNATORY TO THE IBEW AND OPERATING ENGINEERS.
- * BELCO ELECTRIC ACKNOWLEDGES ADDENDUM NOS. 1 AND 2.
- * WORK PERFORMED DURING NORMAL BUSINESS HOURS MONDAY THRU FRIDAY FROM 7:00 AM TO 3:30 PM.
- * QUOTATION VALID FOR (60) DAYS. QUOTATION BASED ON LISTED BID ITEMS AND PER CONTRACT DOCUMENTS.

EXCLUDED FROM THIS QUOTATION:

- * BOND AND PREMIUM. IF BOND IS REQUIRED, PLEASE ADD .55% OF 1% FOR BOND PREMIUM.
- * UTILITY PERMITS, INSPECTION, QA/QC INSPECTION, SURVEYING, AND ASSOCIATED FEES.
- * DESIGN OR ENGINEERING OF DRAWINGS, SWPPP PLANS, TRAFFIC CONTROL PLANS, AND ASSOCIATED FEES.
- * INSURANCE OVER TWO MILLION DOLLAR LIMIT.
- * FURNISH AND INSTALL REGULATORY SIGNING AND STRIPING.
- * REPAIR AND REPLACEMENT OF PCC, AC, AND HANDICAP RAMPS.
- * PROVIDE TRAFFIC CONTROL FOR MAINLINE FREEWAY OR FREEWAY RAMPS.
- * FURNISH AND INSTALL ELECTRICAL FOR IRRIGATION CONTROLLER UNLESS OTHERWISE NOTED ON ELECTRICAL PLANS.

WE APPRECIATE THE OPPORTUNITY TO PROVIDE OUR SCOPE OF WORK FOR YOUR CONSIDERATION. SHOULD THERE BE ANY QUESTIONS OR CONCERNS, PLEASE FEEL FREE TO CONTACT ME AT (909) 993-5470 EXT. 254 OR VIA EMAIL JWONG@ELECNOR.COM.

ESTIMATOR: JOHN L. WONG

PROPOSAL

CT 07-288014

Bid Date: 9/19/2013




Handwritten signature and initials
8/14/13

TO: ESTIMATING

DBE/MBE/SBE

Bid Items:
1, 10-20
Stormwater and Erosion Control

1900 Sawtelle Blvd.
West Los Angeles, CA 90025
(310)402.3263 john@thejungle.biz
License # 957522 (A, C-27,D-49)
Stockton, CA Yuba City, CA Clovis, CA



The Jungle will provide a Qualified SWPPP Developer (QSD) to prepare the Stormwater Pollution Prevention Plan (SWPPP) including copies of all the required inspection forms and reports. The QSD will also be the Project's Water Pollution Control Manager as required by the Specifications. The Jungle will provide a Qualified SWPPP Practitioner (QSP) to perform weekly and rain-event inspections. Includes 90 weekly QSP inspections of BMPs. Includes 35 Rain Event Action Plans and 15 Sampling and Analysis days, and 2 Storm Water Annual Reports. All BMPs supplied and installed per specifications as listed in the bid line items below.

DESCRIPTION	UNIT	QUANTITY	UNIT	TOTAL
● 1 Lead Compliance Plan	LS	1	\$ 1,650.00	\$ 1,650.00
● 10 Job Site Management (Includes 90 weeks of QSD WPC Manager and QSP weekly and Rain-Event inspections)	LS	1	\$25,650.00	\$25,650.00
● 11 Prepare Stormwater Pollution Prevention Plan (3 copies in tabbed 3-Ring Binders)	LS	1	\$ 2,100.00	\$ 2,100.00
● 12 Rain Event Action Plan (Pre-rain inspection is included)	EA	55	\$ 250.00	\$ 13,750.00
● 13 Stormwater Sampling and Analysis	EA	16	\$ 250.00	\$ 4,000.00
● 14 Stormwater Annual Report	EA	2	\$ 900.00	\$ 1,800.00
● 15 Temporary Cover	SQYD	5,000	\$ 2.35	\$ 11,750.00
● 16 Temporary Drainage Inlet Protection	EA	100	\$ 198.00	\$ 19,800.00
● 17 Temporary Fiber Roll	LF	13,500.00	\$ 2.95	\$ 39,825.00
● 18 Temporary Gravel Bag Berm	LF	12,500	\$ 3.45	\$ 43,125.00
● 19 Temporary Silt Fence	LF	9,800	\$ 2.95	\$ 28,910.00
● 20 Temporary Construction Entrance (Excludes steel plates)	EA	24	\$ 1,200.00	\$ 28,800.00

Bid Options:


BMP Training for GC and Subcontractors: \$500.00 per session.
QSP Consultation: \$125 per Hour (2 Hour Minimum)
Laminated Enlarged WPC Drawings: \$150.00/Sheet

Handwritten total: \$221,160

Qualifications:

PLA/Union compliant
DBE/MBE/SBE Certified
Certified/Qualified SWPPP Developer & Practitioner (QSD/P)
Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
Weekly and Rain Event BMP Inspections Included
Additional Quantities at Unit Cost
Excludes Permits or Fees of any Type
Excludes BMP Maintenance or Removal
Traffic Control and Signs by Others
All BMPs per Caltrans Standards
Excludes steel rumble plates at construction entrances

General Engineering-Landscape-Erosion Control-SWPPP/QSP-Nursery



Landscape • Earth Services • Tree Care • Nursery

California License No. 957522
Classifications: A, C27, D49
SBA 8a, DBE, MBE, CBE, SB

CAPABILITIES

Landscape Construction Services - We provide a full range of planting, irrigation and turf installation services. The Jungle has a C-27 certified Landscape Contractor. We are fully capable of proceeding on a design-build basis for any size project. The Jungle also specializes in the installation of water conserving irrigation techniques including drip systems, native and drought tolerant planting, turf, hydro-seeding and tree installation of any size or species. With its Class "A" General Engineering license, The Jungle is able to handle a full project scope from grading and drainage to trenching and concrete walkways. The Jungle has successfully undertaken landscaping projects for numerous governmental and quasi-governmental institutions such as LAUSD, the City of Los Angeles, the County of Los Angeles, the Los Angeles Community College District (LACCD), the City of Palos Verdes Estates, U.S.D.A. and the Figueroa Corridor Partners.

Tree Trimming & Tree Removal - The Jungle maintains a D-49 classification (Tree Service Specialty). Services include tree trimming and tree care (all species); Tree removal and relocation; and arbor preservation. The Jungle has had extensive experience removing wind or storm damaged specimens as it did for the City of Los Angeles Dept. of Recreation and Parks following the historic wind storms of 2011. A certified arborist is available at all times.

Site Preparation, Drainage, Sidewalk, Curb & Gutter - With a California Class "A" General Engineering license, The Jungle's range of general engineering services include building demolition and certified disposal; land clearing; rough and finished grading; trenching; sidewalk, curb, gutter and drainage installation. The Jungle also can design and install landscape drains, French drains, slope drains, storm water collection and cistern systems, bio-swales and retaining walls. The Jungle's clients for these services include, Restore Neighborhoods Los Angeles, the City of Los Angeles, U.S.D.A. and LAUSD.

1900 Sawtelle Boulevard Los Angeles CA 90025
Phone: (310) 235-2875 Fax: (310) 388-5783

Storm Water & Erosion Control Services - These services include initial SWPPP's (Storm Water Pollution Prevention Plan) compliant with federal and state law; installation of BMP's (Best Management Practices) including but not limited to sandbags, fiber rolls, silt fences, temporary slope drains, hydro-seeding, dust control and other temporary drainage measures. We also provide monitoring of SWPPP compliance along with preparation and submission of final reporting. As a general engineering firm, The Jungle brings a full range of expertise to each unique storm water or erosion challenge.

Brush Clearance/Fire Control - The Jungle is certified as a qualified fire brush clearance vendor by the Los Angeles County and Orange County Fire Departments. The Jungle's expert crews are fully familiar with applicable state and local fire codes as well as establishing "Defensible Space" for effective fire protection of property, life and the environment. The Jungle is currently under a multi-year contract with the City of Palos Verdes Estates and has performed these services extensively for other agencies such as the LAUSD.

Landscape/Site Maintenance - The Jungle provides a full range of maintenance services in concert with and as a compliment to its other capabilities. The Jungle's maintenance services include mowing and turf preservation; hedge trimming, weeding plant maintenance and irrigation; plant replacement and seasonal ornamental planting; tree trimming and tree replacement; irrigation system monitoring and maintenance; general groundskeeping; and parking lot sweeping. These services can be provided on nearly any scale. Maintenance packages are available in conjunction with other services such as landscaping, planting and irrigation.

Nursery - A full operating nursery with indoor and outdoor plant material including California Natives, drought tolerant specimens, succulents, turf and a wide selection of plants suitable to institutional buildings. The Jungle works extensively with local landscape professionals; provides delivery, installation and has available contract maintenance services for all material supplied and installed. Warranties on all plant materials are available.

Additional Classifications & Certifications - The Jungle certified as a SBA 8a business. It also is certified as SB (Small Business) by the State of California; DBE (Disadvantaged Business Enterprise) by LACMTA; a MBE (Minority-Owned Business Enterprise) by the City of Los Angeles; and a CBE (Community Business Enterprise) by the County of Los Angeles. Currently, The Jungle maintains full liability and workers compensation coverage for all projects, and currently, can secure project bonding up to \$500,000.00.

The Jungle pays prevailing wages and as required will prepare certified payroll on all municipal or government-related projects.

1900 Sawtelle Boulevard Los Angeles CA 90025
Phone: (310) 235-2875 Fax: (310) 388-5783

J. FRANCIS CO., INC 16197 Krameria Ave., Riverside, CA 92504
Lic.585103 Ph. (951)776-9100 Fx. (951)776-9174 jfranciscompany.com
UDBE Certification # 38326

September 16, 2013

PROPOSAL

DOT Contract #07-288014

Bids 09/19/2013

ADM 1 AND 2 ACKNOWLEDGED

Furnish and install the following line items for the above referenced project:

Item 65: 404093	Seal Isolation Joint 143,000 LF x \$8/LF	=	1,144,000
Item 68: 413113	Repair Spalled Joints, Poly grout 120 SY x 1600	=	192,000
Item 75: 511118	Clean Expansion Joint 94 LF x 30	=	2,820
Item 76: 519088	Joint Seal (MR 1") (cleaning incl*) 3614 LF x 38	=	137,332
TOTAL			\$ 1,476,152

Trash bins and sufficient closures to be provided by others
2 week notice for scheduling required.

Union, Insurance included

Customer to Provide:

1. Traffic control, safety requirements and measures as needed.
2. Safe job site conditions.
3. Lighting
4. Clear access to areas being worked on.
5. Minimum 8 hours 2 men.

***Cleaning for Item 76 includes sawcutting and sandblasting. Any patching needed would be excluded.**

Signed,
Diana Hanna

Diana Hanna
Project Director

PROPOSAL

CT 07-288014

Bid Date: 9/19/2013

TO: ESTIMATING



John C.
8/14/13 am

Bid Items:
1, 10-20
Stormwater and Erosion Control

DBE/MBE/SBE

1900 Sawtelle Blvd.
West Los Angeles, CA 90025
(310)402.3263 john@thejungle.biz
License # 957522 (A, C-27, D-49)
Stockton, CA Yuba City, CA Clovis, CA

The Jungle will provide a Qualified SWPPP Developer (QSD) to prepare the Stormwater Pollution Prevention Plan (SWPPP) including copies of all the required inspection forms and reports. The QSD will also be the Project's Water Pollution Control Manager as required by the Specifications. The Jungle will provide a Qualified SWPPP Practitioner (QSP) to perform weekly and rain-event inspections. Includes 90 weekly QSP inspections of BMPs. Includes 35 Rain Event Action Plans and 16 Sampling and Analysis days, and 2 Storm Water Annual Reports. All BMPs supplied and installed per specifications as listed in the bid line items below.



DESCRIPTION	UNIT	QUANTITY	UNIT	TOTAL
● 1 Lead Compliance Plan	LS	1	\$ 1,650.00	\$ 1,650.00
● 10 Job Site Management (Includes 90 weeks of QSD WPC Manager and QSP weekly and Rain-Event inspections)	LS	1	\$25,650.00	\$25,650.00
● 11 Prepare Stormwater Pollution Prevention Plan (3 copies in tabbed 3-Ring Binders)	LS	1	\$ 2,100.00	\$ 2,100.00
● 12 Rain Event Action Plan (Pre-rain inspection is included)	EA	55	\$ 250.00	\$ 13,750.00
● 13 Stormwater Sampling and Analysis	EA	16	\$ 250.00	\$ 4,000.00
● 14 Stormwater Annual Report	EA	2	\$ 900.00	\$ 1,800.00
● 15 Temporary Cover	SQYD	5,000	\$ 2.35	\$ 11,750.00
● 16 Temporary Drainage Inlet Protection	EA	100	\$ 198.00	\$ 19,800.00
● 17 Temporary Fiber Roll	LF	13,500.00	\$ 2.95	\$ 39,825.00
● 18 Temporary Gravel Bag Berm	LF	12,500	\$ 3.45	\$ 43,125.00
● 19 Temporary Silt Fence	LF	9,800	\$ 2.95	\$ 28,910.00
● 20 Temporary Construction Entrance (Excludes steel plates)	EA	24	\$ 1,200.00	\$ 28,800.00

Bid Options:

BMP Training for GC and Subcontractors: \$500.00 per session.
QSP Consultation: \$125 per Hour (2 Hour Minimum)
Laminated Enlarged WPC Drawings: \$150.00/Sheet

\$221,160

Qualifications:

PLA/Union compliant
DBE/MBE/SBE Certified
Certified/Qualified SWPPP Developer & Practitioner (QSD/P)
Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
Weekly and Rain Event BMP Inspections Included
Additional Quantities et Unit Cost
Excludes Permits or Fees of any Type
Excludes BMP Maintenance or Removal
Traffic Control and Signs by Others
All BMPs per Caltrans Standards
Excludes steel rumble plates at construction entrances



Landscape • Earth Services • Tree Care • Nursery

California License No. 957522
Classifications: A, C27, D49
SBA 8a, DBE, MBE, CBE, SB

CAPABILITIES

Landscape Construction Services - We provide a full range of planting, irrigation and turf installation services. The Jungle has a C-27 certified Landscape Contractor. We are fully capable of proceeding on a design-build basis for any size project. The Jungle also specializes in the installation of water conserving irrigation techniques including drip systems, native and drought tolerant planting, turf, hydro-seeding and tree installation of any size or species. With its Class "A" General Engineering license, The Jungle is able to handle a full project scope from grading and drainage to trenching and concrete walkways. The Jungle has successfully undertaken landscaping projects for numerous governmental and quasi-governmental institutions such as LAUSD, the City of Los Angeles, the County of Los Angeles, the Los Angeles Community College District (LACCD), the City of Palos Verdes Estates, U.S.D.A. and the Figueroa Corridor Partners.

Tree Trimming & Tree Removal - The Jungle maintains a D-49 classification (Tree Service Specialty). Services include tree trimming and tree care (all species); Tree removal and relocation; and arbor preservation. The Jungle has had extensive experience removing wind or storm damaged specimens as it did for the City of Los Angeles Dept. of Recreation and Parks following the historic wind storms of 2011. A certified arborist is available at all times.

Site Preparation, Drainage, Sidewalk, Curb & Gutter – With a California Class "A" General Engineering license, The Jungle's range of general engineering services include building demolition and certified disposal; land clearing; rough and finished grading; trenching; sidewalk, curb, gutter and drainage installation. The Jungle also can design and install landscape drains, French drains, slope drains, storm water collection and cistern systems, bio-swales and retaining walls. The Jungle's clients for these services include, Restore Neighborhoods Los Angeles, the City of Los Angeles, U.S.D.A. and LAUSD.

1900 Sawtelle Boulevard Los Angeles CA 90025
Phone: (310) 235-2875 Fax: (310) 388-5783

Storm Water & Erosion Control Services - These services include initial SWPPP's (Storm Water Pollution Prevention Plan) compliant with federal and state law; installation of BMP's (Best Management Practices) including but not limited to sandbags, fiber rolls, silt fences, temporary slope drains, hydro-seeding, dust control and other temporary drainage measures. We also provide monitoring of SWPPP compliance along with preparation and submission of final reporting. As a general engineering firm, The Jungle brings a full range of expertise to each unique storm water or erosion challenge.

Brush Clearance/Fire Control – The Jungle is certified as a qualified fire brush clearance vendor by the Los Angeles County and Orange County Fire Departments. The Jungle's expert crews are fully familiar with applicable state and local fire codes as well as establishing "Defensible Space" for effective fire protection of property, life and the environment. The Jungle is currently under a multi-year contract with the City of Palos Verdes Estates and has performed these services extensively for other agencies such as the LAUSD.


Landscape/Site Maintenance –The Jungle provides a full range of maintenance services in concert with and as a compliment to its other capabilities. The Jungle's maintenance services include mowing and turf preservation; hedge trimming, weeding plant maintenance and irrigation; plant replacement and seasonal ornamental planting; tree trimming and tree replacement; irrigation system monitoring and maintenance; general groundskeeping; and parking lot sweeping. These services can be provided on nearly any scale. Maintenance packages are available in conjunction with other services such as landscaping, planting and irrigation.

Nursery - A full operating nursery with indoor and outdoor plant material including California Natives, drought tolerant specimens, succulents, turf and a wide selection of plants suitable to institutional buildings. The Jungle works extensively with local landscape professionals; provides delivery, installation and has available contract maintenance services for all material supplied and installed. Warranties on all plant materials are available.

Additional Classifications & Certifications - The Jungle certified as a SBA 8a business. It also is certified as SB (Small Business) by the State of California; DBE (Disadvantaged Business Enterprise) by LACMTA; a MBE (Minority-Owned Business Enterprise) by the City of Los Angeles; and a CBE (Community Business Enterprise) by the County of Los Angeles. Currently, The Jungle maintains full liability and workers compensation coverage for all projects, and currently, can secure project bonding up to \$500,000.00.

The Jungle pays prevailing wages and as required will prepare certified payroll on all municipal or government-related projects.

1900 Sawtelle Boulevard Los Angeles CA 90025
Phone: (310) 235-2875 Fax: (310) 388-5783



HARBER Companies, Inc.

1880 E Riverview Drive
San Bernardino, CA 92408
Phone 909.478.1957
Fax 909.478.0019
California Lic.#657614 A,B,C-61

SEPTEMBER 19, 2013

JOB REF: ROUTE 210 # 07-288014

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY TO PERFORM THE FOLLOWING ITEMS OF WORK.

BID ITEM:

43 REMOVE CONCRETE BARRIER 33,800 L.F. PER \$ 12.00 TOTAL \$ 405,600.00
69 GRIND EXISTING PAVEMENT 132,000 SQYD PER \$ 2.80 TOTAL \$ 369,600.00


ITEM.

PER MOVE IN:

43 \$ 5,000.00
69 \$ 25,000.00

EXCLUDES: DUST CONTROL, RETENTION, ACCESS TO WORK AREA, LAYOUT
,LIGHTS, ALL TRAFFIC CONTROL, SUPPLY OF WATER, REMOVAL/REPLACEMENT OF
PAVEMENT MARKERS, TEMPORARY STORAGE TO FACILITATE GRINDING
EQUIPMENT TO BE WITHIN 5 MILES OF PROJECT, TEMPORARY STRIPE, POWER
SWEEPING, ATTENUATOR TRUCK, PORTABLE WAHOUT BINS FOR SAWCUTTING
SLURRY, MAX GRIND FOR REPLACED PANELS NOT TO EXCEED 1/4"

SINCERELY,


BOB HARBER

HARBER COMPANIES, INC.

BOND RATE 1.5%

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation AC Grinding

Project Name: Replace existing pavement with PCC and HMA
Project Number: 07-288014
Location: Irvine, California

Grinder, AC Grinding

Daily Rental for up to 8 hours: Wirtgen 6.5' machines **\$4,500 up to 8hr**
Mobilization: 1 charge of \$1000 per move in and out needed.

Diamond Grinder**UNIT PRICE:**

Item 69 Groove Existing Concrete Pavement: 132,200SY @ \$5.35SY TOTAL: \$ 707,270
Mobilization: \$30,000 for both move in and out.

*Water source to be supplied by contractor within 5 miles of job site.
This price includes slurry. Any changes to quantities changes price.
Contractor to provide water, traffic control, lights, and any other items needed for support.
Detail work to be completed by contractor for areas our equipment can't access. (ex. Next to median walls etc.)
Any standby time caused by contractor or owner to be billed at T&M plus 10%.
Sweeping and or washing after grinding with diamond grinder if needed to be completed by contractor.
Contractor to supply staging area within 10 miles.*

ABSL Construction will grind as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to provide water or water meter and provide traffic control during cold planing operation. All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date. Todd Wheeler 916-284-3598

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding operation starts.
- 2) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 3) A minimum of two weeks notice is requested to schedule move in. Machines are on a first come first served basis subject to availability. A 72 hours notice of change in schedule is requested.
- 4) Modification to the work may require a change in the quote.
- 5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 7) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to adjustment.
- 8) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 9) This proposal to be attached and made part of any and all resulting contracts.
- 10) The above price does not include permits, fees, bonding, state or local taxes.
- 11) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 12) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs
- 13) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 14) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Todd Wheeler

Gaspar Trucking
Po Box 3036
Riverside Ca 92509
September 23, 2013

RE: 07-288014 Big Tujunga Wash Bridge

Dear Estimator,

You recently requested pricing information from our company for the Big Tujunga Wash Bridge project. Here are our current rates:

Service	Hourly rate	Hourly Minimum per shift
Super ten dump trucks (demo/dirt/grindings)	\$80.00	4
Super ten Dump trucks Wet-Batch	\$82.00	5 + ½ hour wash at the end of the shift.
Bottom Dumps	\$90-\$95	4
End-Dump	\$90-\$95	4

X3,125 hrs
\$250,000

Thank you for giving us the opportunity to bid for your business. We have been in business since 2005 and have established a reputation for quality. We look forward to showing you that it is well deserved.

Sincerely,

Oscar Gaspar
Partner
Gaspar Trucking

P.S. If you would like to discuss our current rates, or if you need any additional information please call me personally at (951)233-4749.

Please note that rates are subject to change depending on market variables, in the event that this occurs advance notice will be given to the customer.

C.P.R. TRUCKING, INC.

12825 Arroyo Street, Sylmar, CA. 91342-5903

Office (818) 837-8333
Fax (818) 837-8322

Via Facsimile
(760) 471-4860

September 9, 2013

Attention: Jannette Carter
FlatIron
1770 La Costa Meadows Drive
San Marcos, CA 92078

Re:

BID: Route 210 Big Tujunga Wash Bridge to Dunsmore
Bid Due: 09/19/13 @ 2:00 PM

Dear Ms. Carter:

In response to your letter requesting a bid for the above-referenced project, our firm is interested in bidding on the dump trucking.

We are certified by the California Unified Certification Program (CUCP) as a Disadvantaged/Minority/Women Business Enterprise (UDBE/DBE/MBE/WBE). Attached please find a copy of our Certified (Certification No. 31390). Our hourly rates are as follows:

SUPER TEN WHEELER DUMP TRUCKS	\$ 85.00
4000 GALLON WATER TRUCKS	\$85.00


****All Trucks have a 4 hour minimum****

If there is a Project Labor Agreement with this contract, the above-stated hourly rates will increase by the amount necessary to comply with payment to Trust Fund.

The above rates are good for one year from the date of this letter. Please feel free to call me if you have any questions or need further documentation.


Sincerely,

C.P.R. TRUCKING, INC.


ANA RODRIGUEZ

faxed to Chism 9/10/13

PRUITT TRUCKING, INC.



Altadena, California 91001

Office: (626) 398-4500 Cell: (626) 241-8115

FAX: (626) 398-5551

September 5, 2013

From: PRUITT TRUCKING, INC.
UCP Firm Number 36358

TO: FLATIRON

ATTENTION: Jannette Carter

FAX #: (760) 471-4860

OF PAGES: 1

BID #: 07-288014

LOCATION: Route 210 Big Tujunga Wash Bridge to Dunsmore

SCOPE OF WORK: Furnish Super 10 Trucks and bottom dumps—
Hauling-asphalt, paving, sand, CAB
R&R any trucking work for Super 10's and bottom dumps
Owner/ Operators

RATE: Trucks.....\$85.00 per hour
Super 10's and Bottom Dumps—Owner/ Operators
We are able to furnish eight (8) to fifteen (15) trucks.
Quote good for sixty (60) days from the date of this document.

Submitted/ Signature: Lawrence Pruitt, Owner
Date: 9/5/13

Pruitt Trucking, Inc. is a Minority Business Enterprise (MBE)/Disadvantaged Business Enterprise (DBE/UBE), and is also Certified by Caltrans, City of Los Angeles and the County of Los Angeles, serving all geographical locations. We are unionized

faxed to Chino 9/10/13

September 15, 2013

BID

Loera Trucking Inc., DBE-MBE-WBE-UDBE

279 Cavaletti Lane.

Norco, CA. 92860

[PH] 951-903-4191

[FAX] 951-427-1001

Corintal@aol.com

Dispatch:

Art Loera 951-906-7687

Corinta Loera 951-903-4191

RE: Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)

ATTN: Jannette Carter

RATE SHEET

<u>Equipment</u>	<u>Rate</u>
Trucking Broker for your dirt, debris, base, etc... hauling needs. Owner/Ops with designated DBE certification.	<p><u>Per Hour:</u></p> <p>Super 10</p> <p>\$80 per hour</p> <p>Location/site for haul away provided by contractor.</p> <p>4 hour minimum/No travel charge.</p> <p>Time on the clock starts when contractor requested trucks to start. Delays caused by contractor, such as loader break down, are not to affect start time.</p> <p>Terms: Net 30</p>

Your consideration is deeply appreciated.

Corinta Loera

Loera Trucking



faxed to Corinta 9/16/13

NLS TRUCKING, INC.

13284 Hubbard St. Sylmar, Ca. 91342 -3221 ** Phone (818) 627-8987 * Fax (818) 698-4581 ** Email: nlsrucking.com

FAX TRANSMITTAL

CALTRANS JOB 07-288014

Date: 9/3/2013

To: Estimator / Project Manager

Subject: 07-288014 Bid Opening 9-19-2013 OWNER OPERATOR DUMP TRUCKS

OUR RECORDS INDICATE THAT YOU ARE BIDDING ON THE ABOVE CALTRANS PROJECT.

PLEASE CONSIDER NLS TRUCKING ON YOUR BID LIST

DO YOU NEED DUMP TRUCKS?

CHECK OUT OUR RATES FOR DISTRICT 7

WE ARE LICENSED BROKERS, BONDED, AND MINORITY CERTIFIED.
California Unified Certification Program Certificate No. 39049 (Copy Upon Request)

WE PROVIDE OWNER/OPERATOR SUPER TEN DUMP TRUCKS FOR ALL YOUR HAULING
NEEDS. (DEMOLITION, DIRT, SAND, GRAVEL, WET BATCH CEMENT, HOT ASPHALT, ETC.)

FUEL PRICES ARE GOING UP... WHEN YOU GET IN A CONTRACT WITH US, RATES WILL
REMAIN THE SAME FOR THE DURATION OF THE JOB. NO HAZZLE WITH DIFFERENT RATES.

\$85.00 FOR SUPER TENS

(Rates subject to change – Call and lock in your Rate)

Rates Expire 12/30/2013- Revised rates will apply

Prepared by: Isaac Garcia
Operations Manager

Approved by: Norberto Saldivar
General Manager

faxed to Chino 9/10/13



Office (951)272-0320 Fax (909)597-8423

7056 Archibald Ave Ste 102-380

Corona, Ca 92880

Luisa@RiseAboveTrucking.com

Haul Only Quote

Certified : DBE, UDBE, SBE, WOSB, EDWOSB, MOB, MBE, WBE & SMALL BUSINESS

Customer: Flatiron
 Job: Route 210 Big Tujunga
 Quote #: 461
 Quote Requested By: Jannette Carter
 Phone Number: _____
 Fax Number 760-471-4860
 Quoted By: Maddie DeMelo Date: 9-18-13
 Delivery Address: _____

Truck Pricing Hourly

Material	BD	End Dump	T&T, Super 10's, Strong Arm,
Tons _____	<u>90</u>	<u>95</u>	<u>95</u>
Tons _____	_____	_____	_____
Tons _____	_____	_____	_____
Tons _____	_____	_____	_____

Total price for material only

including taxes: _____

All prices are per ton
 All material and trucking are subject to availability.
 Prices good through: 1-1-14
 Haul rates subject to change without notice
21 day advance notice required, prior to shipment.
 Material may be limited daily

*** PRICES BASED AT \$4.25 PER GALLON/ FUEL. ***

www.riseabovetrucking.com

DRG FENCE INCORPORATED

LICENSE # 938507

BR
12:17

116 Live Oak Ave # 142

Small Business # 1743601

Arcadia CA. 91006

Union Contractors

Tel: 626-260-4429 Fax: 626-279-5510

Estimator: Francisco Esparza Email javierdrx@yahoo.com Cell phone: 661-733-2928

Proposal

Date: 09/19/2013
 To: General Contractors
 Attn: Estimating Department
 Project: 07-288014
 Revised

Addenda 1-2

ITEM NO	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL PRICE
24	Treated Wood Post	563,000	LB	.20	112,600
25	Remove Bridge Approach Guard Railing Type 8	98	LF	45.00	4,410.00
26	Remove Metal Beam Guard Railing	19,300	LF	4.62	89,166.00
37	Salvage Metal Beam Guard Railing	13,200	LF	5.09	67,188.00
93	Delineators Class 1	2,400	EA	31.00	74,400.00
95	Metal Beam Guard Railing Steel Post	10,800	LF	21.58	233,064
96	Metal Beam Guard Railing Wood Post	1,500	LF	20.52	30,780.00
97	Metal Beam Guard Railing 7' Steel Post	15,600	LF	23.73	370,188.00
100	Transition Railing Type WB	16	EA	3,210.00	51,360.00
101	End Cap Type A	13	EA	233.00	3,029.00
102	End Anchor Assembly Type SFT	25	EA	564.00	14,700.00
103	Alternative in-line Terminal System	8	EA	3,212.00	25,696.00
104	Alternative Flared Terminal System	12	EA	2,450.00	29,400.00
81	Staining Galvanized Surfaces	15,700	LF	4.58	71,906.00
Total					1,177,887.00

1,031,581

Exclusions/Clarifications

All labor and material to be furnished in accordance with above specifications

Work shall be completed within 95 working days

The price above does not include traffic control

TWW price for MBGR removal and Salvage only

This proposal does not include clearing and grubbing

All price base on regular straight time work shifts

Concrete block anchor, pipe sleeves, core drilling, for transitions railing type WB is not included

Metal beam guard railing will be done after your finish asphalt paving and before new dike are completed by others

All price on straight time work shifts

The sum above includes the 3% bond rate

DF 12:40



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FROM : Michael Abanilla
 PROJECT : CADOT Replace Exist Pavement with PCC and HMA and Replace Median Conc Barrier (Contract No. 07-288014)
 From 0.2 Mile West of Big Tujunga Wash Bridge to Dunsmore Ave. Undercrossing, In L.A. & Glendale, In Los Angeles Co., CA
 BID DATE : 9/19/13 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
 DATE : 9/18/13
 PAGES : 1

ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
• 24	TREATED WOOD WASTE	LB	563,000	\$ 0.15	\$ 84,450.00
• 25	REMOVE BRIDGE APPROACH GUARD RAILING (TYPE 8)	LF	98	\$ 15.00	\$ 1,470.00
• 26	REMOVE METAL BEAM GUARD RAILING	LF	19,300	\$ 8.50	\$ 164,050.00
• 37	SALVAGE METAL BEAM GUARD RAILING	LF	13,200	\$ 9.50	\$ 125,400.00
81	STAINING GALVANIZED SURFACES	LF	15,700	\$ 6.00	\$ 94,200.00
93	DELINEATOR (CLASS 1)	EA	2,400	\$ 25.00	\$ 60,000.00
• 95	METAL BEAM GUARD RAILING (STEEL POST)	LF	10,800	\$ 26.50	\$ 286,200.00
• 96	METAL BEAM GUARD RAILING (WOOD POST)	LF	1,500	\$ 23.50	\$ 35,250.00
• 97	METAL BEAM GUARD RAILING (7' STEEL POST)	LF	15,600	\$ 27.50	\$ 429,000.00
• 100	TRANSITION RAILING (TYPE WB)	EA	16	\$ 3,600.00	\$ 57,600.00
• 101	END CAP (TYPE A)	EA	13	\$ 240.00	\$ 3,120.00
• 102	END ANCHOR ASSEMBLY (TYPE SFT)	EA	25	\$ 730.00	\$ 18,250.00
• 103	ALTERNATIVE IN-LINE TERMINAL SYSTEM (TYPE ET)	EA	8	\$ 3,200.00	\$ 25,600.00
• 104	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	12	\$ 2,200.00	\$ 26,400.00

**TOTAL BID AMOUNT: ~~\$ 1,416,990.00~~
1,256,790**

- * ITEM # 100 & 101 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE PILING; BARRIER; MINOR CONCRETE OR ANY CONCRETE WORKS including FOOTINGS; VEGETATION CONTROL; REMOVAL OF EARTH, DEBRIS, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & ANY FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.
 OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

GRIFFITH COMPANY

12200 Bloomfield Ave.
Santa Fe Springs, CA 90670
562/929-1128
Fax: 562/929-7116

FAX TRANSMISSION COVER SHEET

Date: Sept 19, 2013
To: Flatiron Construction Att: Estimating
Fax: 760-471-4860
Re: Rte 210
Sender: Pete Jezowski

YOU SHOULD RECEIVE 3 PAGE(S), INCLUDING THIS COVER SHEET. IF YOU
DO NOT RECEIVE ALL THE PAGES, PLEASE CALL 562/929-1128.



**GRIFFITH
COMPANY**

LOS ANGELES DISTRICT
12200 Bloomfield Ave.
Santa Fe Springs, CA
90670-0150
[562] 929-1128
Fax [562] 884-8970
License #88



To: Flatiron Construction Corp.	Contact: Estimating
Address: San Marcos, CA	Phone: 760-916-9100
	Fax: 760-471-4860
Project Name: Rte 210, Big Tujunga Wash To Dunsmore, LA/Glendale	Bid Number:
Project Location: Rte 210, Big Tujunga Wash To Dunsmore, LA/ Glendale	Bid Date: 9/19/2013

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
22	Temporary Concrete Washout: Partial Item	1.00	LS	\$4,635.00	\$4,635.00
91	Minor Concrete(Stamped Concrete): Natural Color Concrete	360.00	CY	\$637.00	\$229,320.00
98	Vegetation Control(Minor Concrete)	9,530.00	SY	\$27.01	\$257,405.30

Total Bid Price: \$491,360.30

Notes:

- Prices are valid to 7/1/16; All work installed after this date is subject to price increases.

Excluded: All Removals, Traffic Control/Barricading/Moving KRail for Access, All Profile/Grinding, Holiday/Overtime Work

Working Hours: Regular Daytime Weekday for Stamped & Vegetation Control.

Move Ins: Two for Stamped Concrete; Three for Vegetation Control

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: GRIFFITH COMPANY</p> <p>Authorized Signature: <u>Pete Jezowski</u></p> <p>Estimator: Pete Jezowski</p>
---	--



Rte 210, Big Tujunga Wash to Dunsmore, LA 07-288014

EXCLUSIONS:

SAWCUTTING, REMOVALS, GRADE FROM +/- .05' BASE, COMPACTION, BACKFILL, TRAFFIC CONTROL, BARRICADES, MATERIALS TESTING, MOISTURE/ROOT BARRIER, PRE SOAK, SOIL STERILANT, DUST CONTROL, HIGH EARLY CONCRETE, BASED ON EXCLUSIONS, TERMS AND CONDITIONS AS NOTED.

CORPORATE OFFICE
3050 E. Birch Street
Brea, CA 92821
[714] 984-5500
Fax [714] 854-9754

CENTRAL REGION
1128 Carrier Parkway Ave.
Bakersfield, CA 93308
[881] 392-6640
Fax [881] 393-9525

SOUTHERN REGION
12200 Bloomfield Ave.
Santa Fe Springs, CA 90870
[562] 929-1128
Fax [562] 864-8970

STRUCTURE DIVISION
3050 E. Birch Street
Brea, CA 92821
[714] 984-5500
Fax [714] 854-0227

UNDERGROUND DIVISION
3050 E. Birch Street
Brea, CA 92821
[714] 984-5500
Fax [714] 854-0226

LANDSCAPE DIVISION
12200 Bloomfield Ave
Santa Fe Springs, CA 90870
[562] 929-1128
Fax [562] 863-3488

CONCRETE DIVISION
12200 Bloomfield Ave
Santa Fe Springs, CA 90870
[562] 929-1128
Fax [562] 864-8970

www.griffithcompany.net

Contractors License #88



NOTE:

GENERAL TERMS AND CONDITIONS

- Prices valid to **AS NOTED** Based on Minor Concrete, sack, type 2, concrete. All work done after that date is subject to escalation. If new prices are not accepted, buyer agrees to pay entire progress amount including retention in full within thirty days. Amount to be determined by field measurement. Includes a maximum of **AS NOTED** move-ins as noted. Additional move-ins at **\$ 3500.00** each item. **Bond is NOT INCLUDED; ADD 1 % for Bond.**
 - Unless otherwise noted, the preparation of the compacted sub-grade to within .05 of a foot to the satisfaction of City, County, or State requirements shall be done by others. Not responsible for damage to concrete caused by compaction failure, expansive soil, erosion, or any other soil condition not specifically mentioned. Backfill by others. Unsuitable soil, including rocks, boulders, etc, to be removal by others. Soil for fine hand grading to be supplied at location by others. This company does not assume responsibility for damage to wiring, underground piping and any other item of a similar nature.
 - Quantities shall be determined by physical field measurements and in accordance with the method of computation used by the State Department of Transportation where such methods are applicable. No allowance will be made to buyer for labor, material, repairs or alterations performed, furnished or made without our prior written consent. Buyer agrees to protect our work from others, including damage by vehicles, pedestrians, or graffiti marks. Griffith is not responsible for any damage to its work caused by others.
 - The buyer agrees to furnish permits, engineering, marked line and grade stakes, adequate plans and access for heavy equipment, including roadway to +/- 0.5 ft. to accommodate extrusion machine. Roadbed access to be made level, firm and accessible for all types of equipment required to perform work, including, but not limited to removal of rocks and boulders, sandy soil and wet soil, and K-Rail/Barricades.
 - OVERDUE ACCOUNTS WILL BE CHARGED (1) ONE PERCENT PER MONTH INTEREST**, plus collection costs including reasonable attorney's fees incurred to collect. If at any time, in our opinion, the financial responsibility for the buyer becomes impaired or unsatisfactory, or payments are not made as scheduled, we reserve the right to stop work, and demand payment in full, including retentions, and require payment in advance on any other work. If there is any work stoppage for a period of sixty days, then all unpaid work, including retentions, shall be paid in full upon five (5) days written notice.
 - All driveway depressions are to be located by others and we assume no responsibility for size and location of same.
 - This bid is subject to acceptance within (30) thirty days of its date.
 - Griffith is not responsible for barricading or traffic control.
 - Griffith will furnish the insurance required by the specifications, however, we will state on the certificate of insurance that the certificate is subject to the terms, conditions, and exclusions stated in the listed policies. The prices quoted on this proposal are based upon the use of this form and its terms and conditions as a governing contract and on the premise that each phase of the work can be completed at one time, i.e., curbs, one trip, x gutter, one trip, sidewalk and driveway, one trip. Note: This bid includes only those items indicated at unit prices and does not include the construction of any related work not specifically mentioned and itemized. Related work includes, not by way of limitation but by way of explanation, such items as A.C. paving, grading and removal of concrete, relocation, removal or installation of utilities, irrigation works, pipelines, landscaping or planting, soil sterilization, moisture barrier, aggregate base, fugitive dust control, presoak of grade, and local depressions and transition curb and gutter at returns, inlets, and culverts.
- TERMS.** Net cash. Payments on completed jobs, or progress billings 90% are due on the 10th of the month following installation. Entire amount is to be paid within 30 days after completion of the above work. When accepted by the buyer this bid constitutes a firm contract between both parties hereto for all labor and materials herein referred to according to the terms and conditions herein set forth. When accepted, payment is due per the terms regardless of acceptor's noncollection from others.

ACCEPTED: _____

Buyer
Date

By Rite J. Griffith

Certified UDBE,DBE,SB

PK Construction

September 19,2013

Caltrans Project 07-288014

07-LA-210-R9.7/R16.1

Bids Open 09/19/2013

In Los Angeles County In Los Angeles And Glendale From 0.2 Mile West Of Big Tujunga Wash Bridge To
07-LA-21D-R9.7/R16.1

Bids Opening in Irvine 09/19/2013

Item No.	Unit Quantity	Per Unit	Total Bid Amount
56. Minor Concrete (Minor Structures)	91	1,450.00	131,950.00
Sub Total			\$ 131,950.00

Includes:

Material and Labor and equipment on each item of work exception Item #73, which includes forming materials and labor

General Liability

Workers Compensation

Exclusions:

Traffic Control,

Bonding (rate at 3.5%)

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PK CONSTRUCTION

2502 EL SOL
ALTADENA, CA 91001

Owner: ZHAN PAUL KING
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 237310 Highway, Street, and Bridge Construction
- 237110 Water and Sewer Line and Related Structures Construction
- 238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C2800 CONCRETE BASE
C5105 MINOR CONCRETE STRUCTURE

C5100 CONCRETE STRUCTURE


Licenses

A General Engineering Contractor B General Building Contractor C08 Concrete Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 40529


UCP OFFICER

September 7, 2012

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

GN



SUBCONTRACT PROPOSAL

PROJECT:	LOS ANGELES / GLENDALE LOS ANGELES CO., CADOT 07-288014	BID DATE:	9/19/13
		ESTIMATE NO:	130903C

PREPARED BY:	MARC ROBERTS	REFER	
TERMS:		INQUIRIES TO:	MARC ROBERTS

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
31	REMOVE SIGN STRUCTURE (EA)	22.00	EA	\$ 1,500.00 /\$	33,000.00
70	60" CIDH CONCRETE PILE (SIGN FOUNDATION)	500.00	LF	\$ 815.00 /\$	407,500.00
77	FURNISH SIGN STRUCTURE (TRUSS)	355,084.00	LB	\$ 3.25 /\$	1,154,023.00
78	INSTALL SIGN STRUCTURE (TRUSS)	355,084.00	LB	\$ 0.25 /\$	88,771.00
79	FURNISH FORMED PANEL SIGN (OVERHEAD)	3,560.00	SF	\$ 9.00 /\$	32,040.00
128	MOBILIZATION	1.00	LS	\$ 60,000.00 /\$	60,000.00
TOTAL					\$ 1,775,334.00

TERMS AND CONDITIONS:

- 1 BOND INCLUDED.
- 2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
- 3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 5 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 REMOVAL OF FOUNDATION SPOILS BY OTHERS.
- 8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
- 9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
- 10 PROPOSAL INCLUDES FOUR MOBILIZATIONS. ADDITIONAL MOBS ARE \$1,500 EACH.
- 11 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS, EXPECT AS NOTED:
 PRICING TO EXCAVATE FOUNDATION FOR SIGN STRUCTURE 5F OVER THE SOUND WALL IS INCLUDED.
 PRICING TO EXCVATE FOUNDATIONS FOR SIGN STRUCTURES 4C, 4F, AND 4G IS INCLUDED.
 ACCORDING TO PAGE 98 OF THE SPECIALS THESE WILL HAVE BOULDERS AND COBBLES.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Marc Roberts
 TITLE: ESTIMATOR
 DATE: 9/19/13

PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
 JC SUPPLY

Bid	Item Description	Unit of Measure	Qty.	Unit Price	Extension
N/A	PCC Dowel 1.5" x 18"	Each	166,840.00	\$ 4.50	\$ 750,780.00
N/A	PCC Dowel Basket 1.5" x 18"	LF	20,400.00	\$ 7.15	\$ 145,860.00
N/A	PCC Tie .75" x 30"	Each	30,800.00	\$ 1.95	\$ 60,060.00
N/A	PCC Tie Basket .75" x 30"	LF	7,800.00	\$ 3.95	\$ 30,810.00
	100% Manufacturer Credit			100% Total	\$ 987,510
N/A	PCC Cure Resin	Gallon	25,656.00	\$5.69	\$145,982.64
N/A	Lean Cure Wax	Gallon	11,500.00	\$3.68	\$42,320.00
				Subtotal	\$188,302.64
	60 % Supplier Credit			60% Total	\$112,981.58
				Total 100% & 60%	\$ 1,100,492
				Tax 9%	\$99,044.28
				Grand Total	\$1,199,535.86

JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Date	Estimate #
9/18/2013	8175

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

REVISED
1:07 PM


Project	FOB	Expiration D...	Terms		Freight
07-288014	ONTARIO, CA	11/18/2013	Net 30		PPD & BILL
Description	Qty	U/M	Cost	Total	
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 100% Credit on Steel Items 4% DBE MOH-YES CT# 07-288014 RTE 210 BIG TUJUNGA WASH BIDS 9/19/13 ATTN: GEORGE BUTOROVICH (GBUTOROVICH@FLATIRONCORP.COM) WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 12.6" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER 1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER - 9 # EA. TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR UP TO 12.6" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775	21,000	LF	7.15	150150.00T	
	175,000	EA	4.50	787500.00T	
	7,800	LF	3.95	30,810.00T	
QUOTED BY: BENITA BLANCHARD		Subtotal			
		Sales Tax (9.0%)			
		Total			

JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Date	Estimate #
9/18/2013	8175

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms		Freight
07-288014	ONTARIO, CA	11/18/2013	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
#6 X 30" TIE BARS - EPOXY COATED ASTM A775 GREEN - 3.75 # EA.		110,000	EA	1.95	214500.00T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) GLENDALE, CA.		49	EA	375.00	18,375.00
<p>Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials.</p> <p>Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and</p>					
QUOTED BY: BENITA BLANCHARD		Subtotal			
		Sales Tax (9.0%)			
		Total			

JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Date	Estimate #
9/18/2013	8175

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-288014	ONTARIO, CA	11/18/2013	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p>				
QUOTED BY: BENITA BLANCHARD		Subtotal	\$1,201,335.00	
		Sales Tax (9.0%)	\$106,466.40	
		Total	\$1,307,801.40	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
9/18/2013	8176

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-288014	ONTARIO, CA	11/18/2013	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 Distributor of Chemical and Allied Paving Materials 4% DBE MOH-YES CT# 07-288014 RTE 210 BIG TUJUNGA WASH BIDS 9/19/13 ATTN: GEORGE BUTOROVICH (GBUTOROVICH@FLATIRONCORP.COM) CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES) 25,025 GAL 3.68 92,092.00T CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES) 15,125 GAL 5.69 86,061.25T LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 15" X 10' 145,000 LF 2.87 416150.00T APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) GLENDALE, CA. 27 EA 375.00 10,125.00 ***CHEMICAL ESCALATORS: Pricing is good for 30 days. Purchase orders received after 30 days will be subject current market price at that time. If quote expires a re-quote may be requested.				
QUOTED BY: BENITA BLANCHARD			Subtotal	\$604,428.25
			Sales Tax (9.0%)	\$53,487.29
			Total	\$657,915.54



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

65621

PLEASE REFERENCE THIS QUOTE #

To: Estimating

Flatiron (San Marcos)
1770 La Costa Meadows Dr.
San Marcos, CA 92078
760-916-9100

Bid/Project Date: Thursday, 09/19/2013
Project Name: *REPLACE EXIST PVMT WITH PCC AND HMA AND REPLACE MEDIAN CONC BARRIER-
Revised Pipe Prices
Project Location: los angeles, CA
Project Zip: 90001
Bid/Project #: 07-288014

Fax: 760-471-4860

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est Qty	Units	Item #	Description	Price	Units
13,500	LF	Fiber Roll Bio-9	CalTrans Fiber Roll Biodegradable Net 200mmx25' BURLAP COVER	\$0.956 \$23.906	LF Roll
68	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.500	Bund LF
9,800	LF	Silt Fence Dot/CalTrans 3/100/8'	DOT/CalTrans Spec. SILT FENCE 3'X100' Stakes 8' Centers Posts 2'X2' Nominal	\$0.265 \$26.500	LF LF
Delivery included for full estimated quantity, single delivery only for fiber rolls, stakes, and silt fence.					
5,400	SY	99-500X-12.5	Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll	\$0.543 \$325.715	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$200.000	
1,000	SY	99-160N-15	Mirafi 160N 6.4 oz. Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.715 \$357.363	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$150.000	
282,000	SY	1450BB	Mirafi 1450BB bond breaker non-woven fabric for separating cementitious pavement layers	\$1.673 \$780.500	SY Roll
Bond Breaker Geotextile as per specifications section 27-4.02					
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$28,000.000	
Estimated freight for 10 t/l material at \$2800.00 per TL to destination. Freight costs may escalate due to market conditions. Approx. 30,000sy per 53' closed van t/l. Products must be taken full t/l quantities. Allow minimum 2 week lead time plus transit per t/l for fabrication and delivery from Atlanta, GA. Please have crew and equipment on site to facilitate off load.					


WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.



Quote Number
65621

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 07-288014

Page 2

Est Qty	Units	Item #	Description	Price	Units
/ 540	LF	18" CSP Slotted 14ga	18" Corrugated Steel Pipe, Slotted, 14 gauge .079" w/6" Galvanized grate Bid Item # 84	\$37.040	LF
/ 25	Ea	18" CSP Band Coupler	18" Corrugated Steel Pipe Band Coupler-For Slotted CSP Bid Item # 84A	\$17.240	Ea
/ 250	LF	Neprene Gasket	1" Butyl Gasket Bid Item # 84B	\$0.480	LF
/ 35	LF	8" CSP 16ga	8" Galvanized Corrugated Steel Pipe 16ga (.064") Bid Item # 89	\$7.300	LF
/ 2	LF	18" CSP 8ga	18" Galvanized Corrugated Steel Pipe 8ga .168" Bid Item # 90	\$58.450	LF
/ 1			Estimated Freight to Jobsite Note: Fuel surcharges may apply. Note: Please allow 2-4 week lead time for all Corrugated Steel Pipe Items.	\$275.000	
80740	LF	8" HDPE Perforated Pipe	8"x20' Dual Wall HWY HDPE Perforated ST Pipe	\$2.730	LF = 2,156.70
19	LF	8" HDPE Solid	8"x20' Dual Wall HDPE Solid WT Pipe	\$2.820	LF = 53.58
/ 1			Freight allowed to job site. Add fuel surcharge. Please allowed 7-10 day lead time at this rate. Expedited freight available at additional cost. Note: Contractor is solely responsible to offload all CSP and HDPE Pipe materials.	\$65.260	
/ 16,100	LF	18" CSP 18ga	18" Galvanized Corrugated Steel Pipe 18ga-For 60W Concrete Barrier Bid Item # 109	\$7.980	LF
/ 1,610	Ea		SLOTS for 18" Galvanized Corrugate Steel Pipe	\$1.030	Ea
/ 11	Ea		Estimated Freight to Jobsite Note: Fuel surcharges may apply. Note: Please allow 2-4 week lead time for all Corrugated Steel Pipe Items. Note: Contractor is solely responsible to offload all CSP and HDPE Pipe materials.	\$350.000	Ea

ADD

ADD

Subtotal = \$2,210.28
TAX 9% = 198.92

\$2,409.20
X 60% Credit

\$1,445.52


WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.



951-736-0429



BFC
11/13

ESTIMATE # 30314

BID PROPOSAL FORM
(Contractors License # 778010)

BID DATE: 9/19/13
BID TIME: 2:00 PM

TO: Flatiron

ATTN: Kurt

FAX: 760-471-4860

PROJECT NAME: 07-288014 Rte 210 Replace Pavement & Barrier
PROJECT LOCATION: Los Angeles, CA

CMC Steel Fabricators, Inc. dba CMC Rebar (Subcontractor) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Subcontractor to provide services and materials to Contractor.

This bid proposal is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below and Subcontractor satisfying itself as to the financial capability of Contractor to pay. Notwithstanding any verbal or written acceptance of this bid proposal, there will be no contract between the parties until approval by Subcontractor's credit department and the parties mutually agree upon the contract provisions.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
1.	"Black" A706, Grade 60 Reinforcing Steel to be furnished & installed in accordance with the contract documents and as noted herein.			
2.	"Black" A706, Grade 60 Reinforcing Steel for the Approach mats, to be furnished Tied & Stockpiled in location designated by the General contractor. General contractor shall be responsible for loading, transporting & setting pre-assembled cage in its final location on site.			
3.	"Black" A706, Grade 60 Reinforcing Steel for the Sign Foundations to be furnished Tied & Stockpiled FOB Jobsite.			
4.	"Black" A706, Grade 60 Reinforcing Steel for the Paving Notch Extension & All Barrier Rail to be furnished FOB Jobsite.			
70	60" CIDH Concrete Pile (Sign Foundation) - Tied & Stockpiled	500 LF	\$ 216.00	\$ 108,000
● 72	Structural Concrete, Approach Slab (Type R) - Tied & Stockpiled	4,552 CY	\$ 151.00	\$ 687,352
● 74	Paving Notch Extension - (F.O.B.)	2,307 CF	\$ 3.90	\$ 8,997
● 99 (F)	Concrete Barrier (Transition) - (F.O.B.)	27 LF	\$ 74.08	\$ 2,000
● 106 (F)	Concrete barrier (Type 60A)(Mod) - (F.O.B.)	1,994 LF	\$ 9.88	\$ 19,700
● 107 (F)	Concrete Barrier (Type 60GA)(Mod) - (F.O.B.)	1,535 LF	\$ 11.92	\$ 18,300
● 108	Concrete Barrier (Type 60) - (F.O.B.)	5,140 LF	\$ 5.22	\$ 26,831
● 109	Concrete barrier (Type 60W MOD) - (F.O.B.)	16,100 LF	\$ 6.71	\$ 108,031
● 110	Concrete Barrier (Type 60G) - (F.O.B.)	9,120 LF	\$ 6.71	\$ 61,195
Approximate Grand Total =				\$ 1,040,486

937,406

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Subcontractor reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Subcontractor's price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, CADD files (if available), specifications and adequate written schedules to which Subcontractor has agreed. Contractor shall furnish design information, location of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals (if required), plus seven (7) working days for fabrication and delivery. Additional lead time will be required for special mill rolling (including but not limited to #14, #18 and A706 reinforcing steel bars), spirals, threaded bars, welded hoops, epoxy coating, galvanizing, special mesh, mechanical connections, T-Headed anchors, etc. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Subcontractor reserves the right to additional price increases, for any shipments and/or placing after July 31st, 2015.

PLANS AND SPECIFICATIONS:

Specifications: Special Provision (7/29/13)
Plans/Drawings: As listed on Sheet 1 of 349 (4/22/13)
Addenda: No. 1 (9/5/13) & No. 2 (9/16/13)

HOISTING/LOWERING NOTES:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, accessories, etc..., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns, wall cages and/or any other pre-tied assemblies and including any power placing of individual bars that Subcontractor may require.

Contractor is to provide Subcontractor with a minimum of **124 hours** of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (These hours are for Subcontractor's use only and do NOT include hoisting/lowering of materials onto slabs-on-metal-decks, for any F.O.B. trucks jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others).

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar test bar samples to be provided F.O.B. trucks jobsite).
2. 3D modeling and all BIM requirements / As-Built Drawings / Record Drawings / Coordination Drawings (2-Dimensional Rebar Placement Drawings will be provided as submittals in lieu of).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors (DBA's & misc.), studs, stud rails, bolts (anchor & misc.), embeds and inserts. (Furnishing and/or installing).
4. Wrapping, coating, sheathing/sleeves (Rubitex, plastic and/or cardboard), painting, and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards).
6. Cost of pour watchman, unless from crews already working on site.
7. All permits (except hauling) and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.
10. Cost of Bonds.
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
12. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
13. Rebar placing and/or P.T. drawings prepared, reviewed, signed, sealed or stamped by a licensed engineer.
14. Breakout dowels, FormSavers, etc. and/or installation of same.
15. The setting of tied and stockpiled F.O.B. trucks jobsite cages as well as all spacer material and/or placing accessories (centering devices, dobies, plastic wheels, etc.) required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
16. Stainless Steel / Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
17. Traffic control (Lane closures, barricades, signs, lights, etc.). A flagman for our deliveries only is included.
18. All Minor concrete, & misc. items, including but not limited to drain items such as curb and gutter, catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Subcontractor may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance and Contractor agrees to indemnify Subcontractor for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary with out charge to Subcontractor:
 - A. Grades and Lines. (See Item 31.)
 - B. Templates. (See Item 27.)
 - C. Racks, Ramps, Ladders, CAL/OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting & ventilation as required, sanitary facilities & trash bins.
 - G. Adequate electrical power as required and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials and equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Subcontractor for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or

- retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 60 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. Final retention payment shall be made not later than 35 days from Contractor's retention billing date to Owner.
 6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
 7. Subcontractor shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Subcontractor, timely payments are not made to Subcontractor.
 8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
 9. No provision of this Subcontract shall serve to void Subcontractor's entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
 10. Neither party will have the right of set-off against the other party for any reason.
 11. If Subcontractor is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
 12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing.
 13. Field labor called for herein is to be performed during Subcontractor's regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Subcontractor's standard rates for overtime, weekend, or holiday work. Subcontractor's standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge). However, should Subcontractor be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
 14. Subcontractor will indemnify, defend and save harmless Contractor and Contractor's customer from Subcontractor's proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Subcontractor or anyone directly or indirectly employed by Subcontractor. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Subcontractor will not provide a CG 2010 1185 endorsement or any type of Medical Expense coverage. Indemnification and insurance provided by Subcontractor shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
 15. Subcontractor warrants the merchantability of its work for a period of one (1) year from substantial completion of such work, and excludes any other warranties, express or implied, including any warranties of fitness for a particular purpose. Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear and tear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of non-conforming work is replacement of repair of such work, at Subcontractor's option.
 16. Subcontractor's Injury and Illness Prevention Program (IIPP) is in compliance with and above all CAL/OSHA requirements. Any additional requirements outside CAL/OSHA's standard policies & Subcontractor's (IIPP) must be mutually reviewed and agreed upon.
 17. Contractor shall provide Subcontractor with copies of all contract documents applicable to Subcontractor's performance, duties, or obligations at its Headquarters Office.
 18. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
 19. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
 20. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
 21. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
 22. In the event of any offer under a cost reduction incentive provision of the General Contract and/or change order negotiations, Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all other offers, which may affect Subcontractor's job in progress. Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.
 23. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
 24. Subcontractor shall not be liable for repair of any damage caused by others outside the control of Subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's responsibility for that portion of the work.
 25. Subcontractor shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing plans, bar lists, or bending details.
 26. Cost of Subcontractor show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work per man scheduled that day.
 27. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before

reinforcing steel is installed unless prior approval has been granted.

28. Contractor shall furnish adequate parking for all Subcontractor employees at no cost to Subcontractor within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay extra to Subcontractor for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while Subcontractor employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
29. Contractor will provide at all times ongoing full access to all areas of the project for at least one (1) Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.
30. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design. (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....)
31. Contractor shall furnish proper layout lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, etc... Subcontractor will layout its own reinforcing steel and/or P.T. cables from the contractor provided lines.
32. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
33. Contractor shall furnish, at no cost to Subcontractor, hoisting/lowering of employees and materials to points of installation, wherever required.

CMC Steel Fabricators, Inc. dba CMC Rebar

By: 

Tony Buck | So Ca – Area Sales Manager | O: 909.803.1515 | C: 909.772.9958 | E: tony.buck@cmc.com |



Tom

INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92562
 Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE #

BID/OFFER FORM

BID DATE: 9/19/13

BID TIME: 2 PM

TO:

ATTN: ESTIMATING

PROJECT NAME: CT NO. 07-288014
 PROJECT LOCATION: LOS ANGELES GLENDALE, CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
70	60" CIDH SIGN PILES	500 LF	191.6566	\$95,828.30
72	STRUCTURAL CONC., APPROACH SLABS (TYPE R)	4,552 CY	197.5099	\$899,065.06
74	PAVING NOTCH (FOB)	2,307 CY	4.2687	\$9,848.00
99 F	CONC. BARRIER (TRANSITION)	27 LF	23.2963	\$629.00
106	CONC. BARRIER TYPE (60 A MOD) FOB	1,994 LF	8.0030	\$15,958.00
107	CONC. BARRIER TYPE (60 GA MOD) FOB	1,535 LF	9.6866	\$14,869.00
108	CONC. BARRIER TYPE (60) FOB	5,140 LF	4.5765	\$23,523.00
109	CONC. BARRIER TYPE (60 W MOD) FOB	16,100 LF	16.6863	\$268,649.00
110	CONC. BARRIER TYPE (60 G) FOB	9,120 LF	6.2419	\$56,926.00
			TOTAL	\$1,385,295.36

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

1,289,467.06

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting for unloading of trucks to point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at .7% if necessary.
2. Night work is excluded except by additive quote.
3. Approach slabs tied at designated yard, at job site. (built and stockpiled only)
4. Contractor to provide don age for mat assembly.
5. All couplers and rods for stage construction excluded.
6. Optional add **\$285,973.65** to install 60 barriers bid items-99,106 thru 110

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated July 2010

Plans/Drawings:

Addenda: #

Architect/Engineer:

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.

13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity Rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
 - A. Grades and Lines.
 - B. Templates.

- C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
 5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
 6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
 7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the property performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
 8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
 9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for property performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
 10. Neither party will have the right of set-off against the other party for any reason.
 11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
 12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
 13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
 14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
- Integrity Rebar Placers carries the following insurance coverage's.
- General Liability:** Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
- Workers Compensation:** Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
15. Contractor shall provide integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
20. In the event of any offer under a cost reduction incentive provision of the General Contract, Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all other offers, which may affect Subcontractor's job in progress. Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Integrity Rebar Placers shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing plans, bar lists, or bending details.
24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.
32. Contractor shall furnish layout of dowels, which extend into masonry.
33. Contractor shall furnish adequate working heavy duty OSHA scaffolding / platforms and windscreens as required from which

welding, mechanical coupling and placing of reinforcing steel can be safely performed.

Accepted this 19 day of Sept., 2013

Ken R. Negrete, dba Integrity Rebar Placers

By: 

Its: pres.
Title

Contractor:

by: _____

Its: _____
Title



American Steel Placers

AMERICAN STEEL PLACERS, INC

Reinforcing Southern California

603 S. Arrowhead Ave., San Bernardino, CA 92408

(909) 884-6031 * (909) 884-6032 Fax

License No. 568513 Exp. 9/30/2014

CERTIFIED SBE, UDBE, MBE CUCP#33825

DATE: 09/19/13

PAGE 2 OF 2

WE ARE CERTIFIED SBE, UDBE, MBE CUCP#33825, Ca Public Utilities Commission #9CN00020

PROJECT: Pavement Replacement - Glendale


CONTRACT# 07-288014

ITEM	DESCRIPTION	UNIT	ESTIMATE QTY	UNIT PRICE	TOTAL
70	60" CAST-IN-DRILLED-HOLE CONCRETE	LF	500	\$ 200.20	\$ 100,100.00
72	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	4,552	\$ 186.84	\$ 850,495.68
• 74	PAVING NOTCH EXTENSION (FOB)	CF	2,307	\$ 39.98	\$ 92,233.86
• 99	CONCRETE BARRIER (TRANSITION)	LF	27	\$ 104.10	\$ 2,810.70
• 106 F	CONCRETE BARRIER (TYPE 60A) (MOD)	LF	1,994	\$ 11.50	\$ 22,931.00
• 107 F	CONCRETE BARRIER (TYPE 60GA) (MOD)	LF	1,535	\$ 14.36	\$ 22,042.60
• 108	CONCRETE BARRIER (TYPE 60)	LF	5,140	\$ 9.30	\$ 47,802.00
• 109	CONCRETE BARRIER (TYPE 60W MOD)	LF	16,100	\$ 34.95	\$ 562,695.00
• 110	CONCRETE BARRIER (TYPE 60G)	LF	9,120	\$ 12.70	\$ 115,824.00
TOTAL PRICE					\$1,816,934.84
					1,716,834.84

NOTE: Price for Bid Item #72 is based on build and stock pile approach mats only.

PRICE GOOD FOR 10 DAYS FROM BID DATE

PLEASE NOTIFY AMERICAN STEEL PLACERS ASAP IF WE ARE LISTED ON PROJECT.



American Steel Placers

AMERICAN STEEL PLACERS, INC

Reinforcing Southern California

603 S. Arrowhead Ave., San Bernardino, CA 92408

(909) 884-6031 * (909) 884-6032 Fax

License No. 568513 Exp. 9/30/2014

PAGE 1 OF 2

DATE: 09/19/13

WE ARE CERTIFIED SBE, UDBE, MBE CUCP#33825, Ca Public Utilites Commission #9CN00020

CUSTOMER: Flatiron West, Inc

FAX #: (760) 471-4860

PROJECT: Pavement Replacement - Glendale

CONTRACT # 07-288014

JOB SCOPE: FURNISH AND INSTALL REINFORCING STEEL

Exclusions: Hoisting, site work, furnishing or welding of rebar to structural or miscellaneous steel, drilling, burning or punching of holes in structural steel, trim reinforcing at mechanical or plumbing openings not shown on drawings listed herein, construction joints not shown on drawings listed herein, drilling or placing of grout and/or bonding bars, greasing, painting, wrapping or sleeving of bars, cleaning, cutting or bending of existing steel, smooth round bars, sleeves, studs, bolts, inserts, precast concrete reinforcement, field bending of break-out dowels, all bar dowel caps, cost of bonds, permits, or liquidated damages, reworking of steel displaced by others, work or specifications on drawings not listed herein and work performed outside normal working hours. Provide level area on grade to build any pre-assembled items e.g.: Columns, Wall and Other Items.

Note: Excludes Insurance requirements in excess of \$2,000,000 per incident
BOND RATE = Approx. 2%

General Conditions: General Contractor to provide, at no cost to American Steel Placers, the following:

Lines, grades, templates, and racks for temporary support of reinforcing bars, layout other than clearances and center to center spacing of bars, field measurements as required, testing and inspections, adequate access for delivery, storage & staging adjacent to point of installation, safety protection of exposed rebar, street use permits, traffic control, man/material hoist as required by codes or practice, scaffolding, sanitary facilities and drinking water, trash bins, safety railings and floor opening coverings, parking for A.S.P. employees, hoisting and or lowering of reinforcing materials to be installed. One (1) sets of current construction documents. Weather protection of jobsite and material. Any retention held must be released within 30 days after American Steel Placers scope of work is complete. Require mobilization, cost can be negotiated. Hoisting needed to unload steel and build mats when available



GENERAL CONTRACTORS

TM ✓

JOB QUOTATION

DATE: 9-19-2013

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: **Route 210, Glendale**

CONTRACT NO: 07-288014

BID DATE: 9-19-13

• Item 61:	PCCP—Green Saw Only: 87,800 CY	@	\$ 4.35/CY	= \$381,930.00
• Item 62:	RSC—Green Saw Only: 3,090 CY	@	\$ 6.50/CY	= \$20,085.00
Item 63:	Roller Comp. PCCP: 3,950 LF	@	\$ 4.35/LF	= \$17,182.50
• Item 65:	Isolation Joint—Demo Cut Only: 144,000 LF 143,000	@	\$3.80/LF	= \$547,200.00 543,400
• Item 65:	Isolation Joint—Seal Only: 144,000 LF 143,000	@	\$4.05/LF	= \$583,200.00 579,150

Clarifications: Sealant is compression seal for Item 65 only. Must leave expansion material 2" below surface of PCCP.

1,524,565

TERMS AND CONDITIONS.

1. JOBSITE WATER PROVIDED BY OTHERS.
2. TRAFFIC CONTROL PROVIDED BY OTHERS.
3. JOINT LAYOUT PROVIDED BY OTHERS.
4. BOND PROVIDED BY OTHERS.
5. SWEEPER AND/OR DUST CONTROL PROVIDED BY OTHERS.
6. DEBRIS DISPOSAL SITE PROVIDED BY OTHERS.
7. FOOTAGE SHALL BE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE PROVIDED BY OTHERS.
9. CONTRACTOR MUST PROVIDE ACCESS TO WORK AREAS FOR EQUIPMENT AND TRUCKS ADEQUATE FOR THE PERFORMANCE OF THE BID ITEMS LISTED ABOVE.

BY: REX HAND - MORALES CONTRACTING SERVICES (M.C.S.)

MORALES CONTRACTING SERVICES

5031 Calmview Ave. ~ Baldwin Park, CA 91706 ~ (626) 856-3646 ~ Fax: (626) 856-3648
DBE/SMBE CT-004481

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project:	Route 210, Contract # 07-288014
Location:	Los Angeles County
Bid Date/Time:	09-19-13 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extension
65	Seal Isolation Joint	143,000 144,000	3.05	436,150 439,200.00
PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL				

INCLUSIONS:

- 1 Widen Joints using power saw
- 2 Clean joint and install Compression seal
- 3 sweeping following joint sealing operation

*** Please note. Construction of isolation joint must be per plan and spec. Any deviation from the details shown will result in adjustment to the unit price, ie. joint too wide or not uniform. to minimize this, filler paper should be left 1" below pavement when paved.

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bonding (add 3% to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- traffic control

Estimator : Tri La

Two weeks notice required for scheduling

DOES NOT include Deep
SAW



South Coast Sweeping, Inc. 1119 S. Mission Rd. #338 Fallbrook, CA 92028
760-535-6800 Fax 760-731-6026
Contractor's license #967517 kssouthcoast@roadrunner.com
UDBE/DBE/SBE/WBE#40069

September 19, 2013

To: Flatiron West Inc.
Attn: Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CA 92078

Attention: Jannette

Reference: Route 210 Contract No. 07-288014

Bid Date: 9/19/2013

Janette:

Our Sweeping rates are as follows:

- \$128 an hour X 2,318 hours = 296,704
- 4 hour min
- Overtime rates will apply
- Union escalations will apply
- Net 30 billing

Exclusions

- Water
- Dump Site

Let me know if you need any additional information. Thank you for considering us and we look forward to working together.

Kim Sarmiento, President

**CAL STRIPE INC.**

2040 East Steel Road
 Colton, CA. 92324
 Phone: (909) 884-7170
 Fax: (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A
 Ca. Lic.# 685387
 Signatory to Laborers Union
 Local No.1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION**BIDS ON - 9/19/2013**

September 18, 2013

PROJECT DESCRIPTION: Replace PCC Pavement – Rte. 210 near Glendale, CA.
CONTRACT / PROJECT NO: Caltrans # 07-288014 07-LA-210-9.7/16.1

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order.

A signed purchase order, or subcontract is required prior to any work associated with this proposal.
4. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe.
5. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
6. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
7. Prices are based on Plans & Specifications available at bid time, including all addenda.
8. Prime Contractor to provide schedule, complete set of plans and Special Provisions prior to any move-in being scheduled.
9. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work.
10. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
11. Traffic control plans are not included. ALL lane closure requests are to be submitted by The Prime Contractor.
12. If Contractor requires a Bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe bond rate is 1.5%.
13. Cal Stripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by Prime to be paid by Prime Contractor.
14. No extra work or additional work will be performed without written authorization.

Abrasive Blasting Service
5465 24th Street, Riverside, CA. 92509
Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. **From:** Lloyd Kotab, Estimator

Pages: 2 including coversheet

Today's

Date:

9-18-13

Re:

Bid for Caltrans No. 07-288014

Bid Date:

9-19-13

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

We are approved by the California Unified Certification Program as defined by the U.S Dept. of Transportation as "DBE Disadvantage Business Enterprise UCP No. 40447"

We are also certified with the State of California, Dept. of General Services "Small Business Ref No. 61312"

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further.

Thank You for your consideration and the opportunity to be part of your team.

Abrasive Blasting Service

5465 24th St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

CSLB No. 76558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services

Caltrans Contract# 07-288014

07-LA-210-R9.7 / R16.1

Bids on 9-19-13

	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030 Lead Compliance Plan	LS	Lump Sum	2,500.00	2,500.00
23	141103 Remove Yellow Thermoplastic Traffic Stripe (Haz-Waste)	LF	73,300	.89 LF	65,237.00
27	150711 Remove Painted Traffic Stripe	LF	429,000	.39 LF	167,310.00
28	150714 Remove Thermoplastic Traffic Stripe	LF	108,000	.79 LF	85,320.00
29	150715 Remove Thermoplastic Pavement Marking	SQFT	250	2.00 SF	500.00
30	150722 Remove Pavement Marker	EA	33,300	1.00 EA	33,300.00

Total price for all items shown above \$ 354,167.00

351,667

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work. This bid is for the removal of hazardous material and includes clean-up for our scope of work only

Delays in work caused by traffic control or any reason other than by A.B.S will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S.

Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1)(1)(B).


Contractor must provide dump site for non-haz waste then dispose waste within contractors normal waste mgmt. schedule

Bid excludes Traffic Control, Temporary and/or Painted Markings

Abrasive Blasting Service requires a 14 business day notice prior to the start of work

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.



Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

PROPOSAL

CT 07-288014

Bid Date: 9/19/2013

TO: ESTIMATING



John C.
8/14/13

DBE/MBE/SBE

Bid Items:
1, 10-20
Stormwater and Erosion Control

1900 Sawtelle Blvd.
West Los Angeles, CA 90025
(310)402.3263 john@thejungle.biz
License # 957522 (A, C-27,D-49)
Stockton, CA Yuba City, CA Clia, CA

The Jungle will provide a Qualified SWPPP Developer (QSD) to prepare the Stormwater Pollution Prevention Plan (SWPPP) including copies of all the required inspection forms and reports. The QSD will also be the Project's Water Pollution Control Manager as required by the Specifications. The Jungle will provide a Qualified SWPPP Practitioner (QSP) to perform weekly and rain-event inspections. Includes 90 weekly QSP inspections of BMPs. Includes 35 Rain Event Action Plans and 16 Sampling and Analysis days, and 2 Storm Water Annual Reports. All BMPs supplied and installed per specifications as listed in the bid line items below.

DESCRIPTION	UNIT	QUANTITY	UNIT	TOTAL
1 Lead Compliance Plan	LS	1	\$ 1,650.00	\$ 1,650.00
10 Job Site Management (Includes 90 weeks of QSD WPC Manager and QSP weekly and Rain-Event inspections)	LS	1	\$25,650.00	\$25,650.00
11 Prepare Stormwater Pollution Prevention Plan (3 copies in tabbed 3-Ring Binders)	LS	1	\$ 2,100.00	\$ 2,100.00
12 Rain Event Action Plan (Pre-rain inspection is included)	EA	55	\$ 250.00	\$ 13,750.00
13 Stormwater Sampling and Analysis	EA	16	\$ 250.00	\$ 4,000.00
14 Stormwater Annual Report	EA	2	\$ 900.00	\$ 1,800.00
15 Temporary Cover	SQYD	5,000	\$ 2.35	\$ 11,750.00
16 Temporary Drainage Inlet Protection	EA	100	\$ 198.00	\$ 19,800.00
17 Temporary Fiber Roll	LF	13,500.00	\$ 2.95	\$ 39,825.00
18 Temporary Gravel Bag Berm	LF	12,500	\$ 3.45	\$ 43,125.00
19 Temporary Silt Fence	LF	9,800	\$ 2.95	\$ 28,910.00
20 Temporary Construction Entrance (Excludes steel plates)	EA	24	\$ 1,200.00	\$ 28,800.00

Bid Options:


BMP Training for GC and Subcontractors: \$500.00 per session.
QSP Consultation: \$125 per Hour (2 Hour Minimum)
Laminated Enlarged WPC Drawings: \$150.00/Sheet

\$221,160

Qualifications:

PLA/Union compliant
DBE/MBE/SBE Certified
Certified/Qualified SWPPP Developer & Practitioner (QSD/P)
Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
Weekly and Rain Event BMP Inspections Included
Additional Quantities at Unit Cost
Excludes Permits or Fees of any Type
Excludes BMP Maintenance or Removal
Traffic Control and Signs by Others
All BMPs per Caltrans Standards
Excludes steel rumble plates at construction entrances

General Engineering-Landscape-Erosion Control-SWPPP/QSP-Nursery



Landscape • Earth Services • Tree Care • Nursery

California License No. 957522
Classifications: A, C27, D49
SBA 8a, DBE, MBE, CBE, SB

CAPABILITIES

Landscape Construction Services - We provide a full range of planting, irrigation and turf installation services. The Jungle has a C-27 certified Landscape Contractor. We are fully capable of proceeding on a design-build basis for any size project. The Jungle also specializes in the installation of water conserving irrigation techniques including drip systems, native and drought tolerant planting, turf, hydro-seeding and tree installation of any size or species. With its Class "A" General Engineering license, The Jungle is able to handle a full project scope from grading and drainage to trenching and concrete walkways. The Jungle has successfully undertaken landscaping projects for numerous governmental and quasi-governmental institutions such as LAUSD, the City of Los Angeles, the County of Los Angeles, the Los Angeles Community College District (LACCD), the City of Palos Verdes Estates, U.S.D.A. and the Figueroa Corridor Partners.

Tree Trimming & Tree Removal - The Jungle maintains a D-49 classification (Tree Service Specialty). Services include tree trimming and tree care (all species); Tree removal and relocation; and arbor preservation. The Jungle has had extensive experience removing wind or storm damaged specimens as it did for the City of Los Angeles Dept. of Recreation and Parks following the historic wind storms of 2011. A certified arborist is available at all times.

Site Preparation, Drainage, Sidewalk, Curb & Gutter - With a California Class "A" General Engineering license, The Jungle's range of general engineering services include building demolition and certified disposal; land clearing; rough and finished grading; trenching; sidewalk, curb, gutter and drainage installation. The Jungle also can design and install landscape drains, French drains, slope drains, storm water collection and cistern systems, bio-swales and retaining walls. The Jungle's clients for these services include, Restore Neighborhoods Los Angeles, the City of Los Angeles, U.S.D.A. and LAUSD.

1900 Sawtelle Boulevard Los Angeles CA 90025
Phone: (310) 235-2875 Fax: (310) 388-5783

Storm Water & Erosion Control Services - These services include initial SWPPP's (Storm Water Pollution Prevention Plan) compliant with federal and state law; installation of BMP's (Best Management Practices) including but not limited to sandbags, fiber rolls, silt fences, temporary slope drains, hydro-seeding, dust control and other temporary drainage measures. We also provide monitoring of SWPPP compliance along with preparation and submission of final reporting. As a general engineering firm, The Jungle brings a full range of expertise to each unique storm water or erosion challenge.

Brush Clearance/Fire Control - The Jungle is certified as a qualified fire brush clearance vendor by the Los Angeles County and Orange County Fire Departments. The Jungle's expert crews are fully familiar with applicable state and local fire codes as well as establishing "Defensible Space" for effective fire protection of property, life and the environment. The Jungle is currently under a multi-year contract with the City of Palos Verdes Estates and has performed these services extensively for other agencies such as the LAUSD.

Landscape/Site Maintenance - The Jungle provides a full range of maintenance services in concert with and as a compliment to its other capabilities. The Jungle's maintenance services include mowing and turf preservation; hedge trimming, weeding plant maintenance and irrigation; plant replacement and seasonal ornamental planting; tree trimming and tree replacement; irrigation system monitoring and maintenance; general groundskeeping; and parking lot sweeping. These services can be provided on nearly any scale. Maintenance packages are available in conjunction with other services such as landscaping, planting and irrigation.

Nursery - A full operating nursery with indoor and outdoor plant material including California Natives, drought tolerant specimens, succulents, turf and a wide selection of plants suitable to institutional buildings. The Jungle works extensively with local landscape professionals; provides delivery, installation and has available contract maintenance services for all material supplied and installed. Warranties on all plant materials are available.

Additional Classifications & Certifications - The Jungle certified as a SBA 8a business. It also is certified as SB (Small Business) by the State of California; DBE (Disadvantaged Business Enterprise) by LACMTA; a MBE (Minority-Owned Business Enterprise) by the City of Los Angeles; and a CBE (Community Business Enterprise) by the County of Los Angeles. Currently, The Jungle maintains full liability and workers compensation coverage for all projects, and currently, can secure project bonding up to \$500,000.00.

The Jungle pays prevailing wages and as required will prepare certified payroll on all municipal or government-related projects.

1900 Sawtelle Boulevard Los Angeles CA 90025
Phone: (310) 235-2875 Fax: (310) 388-5783

The Firm is now

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

September 18, 2013

Project: 07-288014

Replace Exist Pvmnt With Pcc And Hma And Replace Median Conc Barrier.

07-LA-210-R9.7/R16.1

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (2) addenda.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,000.00	\$2,000.00
12	130310	Rain Event Action Plan	EA	55	\$300.00	\$16,500.00
14	130330	Storm Water Annual Report	EA	2	\$1,000.00	\$1,000.00

\$19,500

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305

Search Returned 1 Records

Mon Sep 09 21:48:43 PDT 2013

Query Criteria

Firm/DBA Name: La Firma

Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD.
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	estimating@theswppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31;
Districts	32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
DBE NAICS	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852
Licenses	SWPPP Planning;
Trucks	B General Building Contractor; D64 Nonepecialized;
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-288014, Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

Attachment D

- D. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publications:

Publications

Dates of Advertisement

Caltrans Opt-In Website

Posted 8/14/2013- online through bid date.

DBEGoodfaith.com online

Posted 8/14/2013 online through bid date.

Construction Bid Source

Posted 8/14/2013 online through bid date.

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-288014. 6 results found.

Contractor: C.C. Myers, Inc. **Contact:** Wee Chu

Address: 3286 Fitzgerald Rd. Rancho Cordova, CA 95742

Phone: 916-635-9370 **Fax:** 916-635-1527 **Email:** wchu@ccmyersinc.com

Services needed: This is a highway project with the typical items of work associated, but not limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing, Concrete Barrier, Concrete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance, Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way, Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete, A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark, Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please contact us immediately.

Requirements: Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. AN EQUAL OPPORTUNITY EMPLOYER

Date posted: 07/30/2013

Contractor: Ultrasystems Environmental **Contact:** Mary Bennett

Address: 16431 Scientific Way Irvine, CA 92618

Phone: 949-599-5911 **Fax:** 949-788-4901 **Email:** mbennett@ultrasystems.com

Services needed: WBE;DBE;SBE-Environmental planning firm.

Requirements:

Date posted: 07/31/2013

Contractor: Chumo Con **Contact:**

Address:

Phone: **Fax:** **Email:**

Services needed:

Requirements:

Date posted: 08/06/2013

Contractor: Chumo Const **Contact:**

Address:

Phone: **Fax:** **Email:**

Services needed:

Requirements:

Date posted: 08/06/2013

Contractor: Chumo Construction Inc. **Contact:** George Chumo, President

Address: 14425 Joanbridge Street Baldwin Park, CA 91706

Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grb, Concrete Barrier, Concrete Structure, Concrete Paving, Drainage, Electrical, Excavation, Groove/Grind, Guardrail/Fence, Piling, Signs and Striping. Chumo will owrk with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers,

Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 08/06/2013

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter

Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** jcarter@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to:, AC Dike, Aggregate Supply, Asphalt Paving, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Fencing and Railing, Grind PCC, Joint Seal, Lead Compliance Plan, Material Trucking, MBGR, Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply, Roadside Signs, Saw and Seal Joints, Stain Galvanized Surface, Street Sweeping, Striping, SWPPP.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements:

Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Date posted: 08/14/2013



DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 215-19006

We thank Flatiron West, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 8/14/2013 9:27:14 AM

Estimator Name:

Awarding Agency: Department of Transportations (Caltrans)

Project Name: Route 210 Big Tujunga Wash Bridge to Dunsmore

Bid Date & Time: 09/19/2013 2:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: \$30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Ad created on 08/14/2013 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

Focus Journal Ad

Published on www.dbegoodfaith.com, 08/14/2013 at 9:27AM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator

Project Coordinator
Jannette Carter

Contact Information
1770 La Costa Meadows
Drive
San Marcos, CA
92078
Tel: 760-916-9100
Fax: 760-471-4860

Flatiron West, Inc.

is seeking qualified DBEs

Project Name

Route 210 Big Tujunga Wash Bridge to Dunsmore

Awarding Agency

Department of Transportations (Caltrans)

Project Location

Los Angeles, Los Angeles, CA

Bid Date & Time

09/19/2013 at 2:00 P.M

Bid/Contract

07-288014

Project Details

DBE Goal 4%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Fencing and Railing, Grind PCC, Joint Seal, Lead Compliance Plan, Material Trucking, MBGR, Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply, Roadside Signs, Saw and Seal Joints, Stain Galvanized Surface, Street Sweeping, Striping, SWPPP.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-288014/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Trade Journal AdPublished on www.trade.dbegoodfaith.com, 08/14/2013 at 9:27AM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Flatiron West, Inc. is Seeking Qualified

DBE

Bid Due Date : 09/19/2013 at 2:00 P.M Bid No : 07-288014

Contact Estimator :

Project Name : Route 210 Big Tujunga Wash Bridge to Dunsmore
 Agency Name : Department of Transportations (Caltrans)
 Project City : Los Angeles
 Project County : Los Angeles
 Project State : CA
 Project Details :

DBE Goal 4%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to:, AC Dike, Aggregate Supply, Asphalt Paving, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Fencing and Railing, Grind PCC, Joint Seal, Lead Compliance Plan, Material Trucking, MBGR, Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply, Roadside Signs, Saw and Seal Joints, Stain Galvanized Surface, Street Sweeping, Striping, SWPPP.

Contact Details : Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CA 92078
 Tel: 760-916-9100
 Fax: 760-471-4860

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-288014/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Logged in as: flatiron | [Account Info](#) | [Logout](#)

Wednesday, August 2013 California | Toll Free: (888) 786-9450

[Member Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Owners](#) | [Account Info](#) | [Affiliate Info](#) | [Support](#)

Date Of Advertisement: Aug 14, 2013



Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE

sub-contractors and/or material suppliers for the following project:

Route 210 Big Tujunga Wash Bridge to Dunsmore
Los Angeles
Located in Los Angeles County, CA

Owner: Department of Transportation (Caltrans)

Bid Date: Sep 19, 2013 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 4%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Fencing and Railing, Grind PCC, Joint Seal, Lead Compliance Plan, Material Trucking, MBGR, Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply, Roadside Signs, Saw and Seal Joints, Stain Galvanized Surface, Street Sweeping, Striping, SWPPP

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-288014/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.

1770 La Costa Meadows Drive
San Marcos, CA 92078

Phone: (760) 916-9100 Fax: (760) 471-4860

Email: jcarter@flatironcorp.com
Jannette Carter

Published on Aug 14, 2013 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications

located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-288014, Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

Section E

E. The names of agencies and the dates on which they were contacted to provide assistance in contracting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

8/14/2013 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 8/14/13 & 9/16/13 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 8/14/2013 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see Section D – Advertisements).

On 8/14/2013 Flatiron solicited DBE participation through the Minority Business Development Agency.

On 8/14/2013 Flatiron solicited DBE participation through the SBA Subnet Database.

On 8/14/2013 Flatiron solicited DBE participation through the San Diego Contracting Opportunities Center.

[Back To Query Form](#)

Wed Aug 14 10:21:28 PDT 2013

Query Criteria

District: 07 08 11 12
 Naics Category: 48 Transportation and Warehousing 49 Transportation and Warehousing
 Naics Codes: 484110 General Freight Trucking, Local
 Work Codes: C9602 BOTTOM DUMP TRUCKING C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK
 Firm Type: DBE

69 items found, displaying 1 to 20. [\[First/Prev\]](#) 1, 2, 3, 4 [\[Next/Last\]](#)

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>
991	A & G TRUCKING COMPANY	142 W. 6TH ST. APT 4		LOS ANGELES	CA	90003		P. O. BOX 73719		LOS ANGELES	LOS ANGELES	90003		OBE		ROY ALEXA
5470	A & M GENTRY TRUCKING	3736 E. AVENUE, T-6		PALMOALE	CA	93550		8254 E AVE T		LITTLE ROCK	LITTLE ROCK	93543		DBE	marystruck...	MARY GENTR
38037	A S TWINZ TRUCKING	1113 LUCAS ST.		SAN FERNANDO	CA	91340		P. O. BOX 920281		SYLMAR	SYLMAR	91392		DBE	CLAUDIASEM...	SANTO OSO...
32486	A-T TRUCKING	12000 NUGENT DRIVE		GRANADA HILLS	CA	91394		P. O. BOX 3831		GRANADA HILLS	GRANADA HILLS	91394		DBE		null ALFRE.
37561	A.A.L.A. ADDISON	17907 MACKESON CT		CARSON	CA	90746								DBE		ALBERTI ADD...
40176	ANBASA TRANSPORT, LLC	10742 SE HWY 212		CLACKMAS	OR	97015		P.D. BOX 1003		BORING	BORING	97009		DBE	anbasa@com...	REBEKA WI...
33984	ANYTIME DUMPING, INC.	1820 W. CARSON ST. #202-311		TORRANCE	CA	90501								DBE	anytimetkg...	BOBBY EVAN...
41304	ASL TRANSPORTATION	15141 MINNESOTA AVENUE		PARAMOUNT	CA	90723		P.O. BOX 154		PARAMOUNT	PARAMOUNT	90723		DBE	ASLTRANSSU...	EDWAR JAM...
15094	BUTLER & SON TRUCKING	441 E. MONTWOOD AVE.		LA HABRA	CA	90631		441 E. MONTWOOD AVE.		LA HABRA	LA HABRA	90631		OBE		PHILLI BU...
1855	C & L TRUCKING	1955 - 15TH AVE.		SANTA CRUZ	CA	95062	1705							DBE		LEE HA
8947	C & S EARLY TRUCKING	9055 EAST AVENUE T-14		LITTLEROCK	CA	93543	3510							DBE		CALVIN E...
35295	CAMESE TRANSPORTATION, INC.	10469 W. COURT		OAKLAND	CA	94603								DBE	rccamesetr...	RONAL CAM...
34209	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	2360 CORBY AVE		SANTA ROSA	CA	95407		2360 CORBY AVE		SANTA ROSA	SANTA ROSA	95407		DBE	jtraining@...	JOSE G CA...
33105	CASTILLO TRUCKING SERVICE	7526 IRVINE AVE.		NORTH HOLLYWOOD	CA	91605								OBE		SALVAI C...
35979	CESAR MAGALLANES	9336 SUNLANO PARK DR.		SUN VALLEY	CA	91352		PO BOX 1504		SUN VALLEY	SUN VALLEY	91353		DBE		null nul
		P.O. BOX		SAN												LONNY

26538	CDBRA TRUCKING	24533	FRANCISCD	CA	94124					DBE	cobratruck...	ESQU..
33466	DD & L TRUCKING	35 PARK CIRCLE	MARIN CITY	CA	94965					DBE	charlesett...	WILLIE SMI...
7106	DILLARD ENVIRONMENTAL SERVICES	3120 CAMIND DIABLD RD	BYRDN	CA	94514	P. D. BOX 579	BYRDN	BYRON	94514	DBE	patriciad@...	PATRIC D...
34047	DM DEMD AND TRUCKING	1435 22ND AVENUE	SAN FRANCISCD	CA	94122					DBE		null RICH.
41119	DM TRUCKING	2872 W. KEYS LANE	ANAHEIM	CA	92804					DBE	dfmcampos@...	GREG CAMPO

Export options: [CSV](#) | [Excel](#) | [XML](#)

Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
 Work Codes: C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0655 STEEL SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4201 GROOVE & GRIND PAVEMENT C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP C5620 ROADSIDE SIGN C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8851 Lead Compliance

Firm Type: DBE

117 items found, displaying 1 to 20 [First/Prev] 1, 2, 3, 4, 5, 6 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Co Name
33638	A & P DEVELOPMENT & CONSTRUCTION, B INC.	3555 VOYAGER STREET, SUITE		TORRANCE	CA	90503								DBE	pocampo@ap...	PETER OCAM.
5270	A B S L CDNSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	GEORC
36878	A CONE ZONE, INC	1128 QUARRY STREET		CDRDNA	CA	92879		P.O. BOX 1982		CORONA	CDRDNA	92878		DBE	elaine@aco...	ELAINE
40561	A STEEN INVESTMENT CORP DBA L.A. CONCRETE & GRINDING	7205 CARL CT		EASTVALE	CA	92880		3810 WACKER DRIVE		MIRA LDMA	MIRA LDMA	91752		DBE		ANTHC ST...
32412	A.B. HASHMI, INC.	13066 DEER CANYON CT.		SAN DIEGO	CA	92131								DBE	info@abhas...	AHMAI HASH..
34586	ACCU CONSTRUCTION INC	1526 BROOKHOLLOW DRIVE, SUITE 76		SANTA ANA	CA	92705		1526 BROOKHOLLOW DRIVE, SUITE 76		SANTA ANA	SANTA ANA	92705		DBE	accu@accuc...	DENNI
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE,		LA PUENTE	CA	91744								DBE	mpa@acefen...	MICHA
35149	ADVANCED GEOSDLUTIDNS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jbaez@adv...	JUAN I
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. D. BOX 2207		WINNETKA	WINNETKA	91306		DBE	advantageD...	MICHE
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbieh@al...	DEBBII
37667	ALL CITIES FENCE CD.	10278 BIRTCHE DRIVE		MIRA LOMA	CA	91752								DBE	BARRONTM@A...	TESSA
39072	AMERICA PACIFIC CDNSTRUCTION	201 LAUREL AVE. #13		BREA	CA	92821								DBE	apconstruc...	ASHISI
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JDSE	95122		DBE	kevinphan@...	KEVIN
27172	ARCHULETA CONCRETE CONSTRUCTION COMPANY	79607 COUNTRY CLUB DRIVE, SUITE 1		BERMUDA DUNES	CA	92203								DBE	archuleta8...	TOMM'
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT		PERRIS	CA	92571								DBE	asapgeneng...	ANSEL YB...
38667	ASTRO CONSTRUCTION	3833 OHID AVENUE		RICHMOND	CA	94804								DBE	astroconst...	QIANA

35680	AVIS CONSTRUCTION	PO BOX 401	INGLEWOOD CA	90306	XXX	XXX	XXX	90306	DBE	avisconstr...	JOHNS AN...	
41022	BANAGA CONSTRUCTION, INC	1264 STAGECOACH TRAIL LOOP	CHULA VISTA	CA	91915	P.D. BOX 210814	CHULA VISTA	CHULA VISTA	91921	DBE	frank@kite...	FRANK
21117	BAY LINE CUTTING & CDRING, INC.	1635 4TH STREET	BERKELEY	CA	94710				DBE	jcbayline@...	JUAN /	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-288014

24 Opt-in records found.

07-288014	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-288014	NLS TRUCKING, INC.	
	13284 Hubbard St. Sylmar, CA 91342	
	Phone: 888-609-1566	Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE	
	Services offered: : NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*	
07-288014	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
Services offered: saw/seal joints		
07-288014	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status: DBE SBE	
	Services offered: Rebar	
07-288014	Interstate Improvement, Inc.	

	16871 Canby Avenue Faribault, MN 55021
	Phone: 5073332677 Fax Number: 5073333901
	Disadvantaged status:
	Services offered: Grinding
07-288014	Ashbaugh Consulting, Inc. 9151 Parliament Ave Westminster, CA 92683 Phone: 714-895-3782 Fax Number: 714-895-3792 Disadvantaged status: SBE Services offered: Item 11: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item 14: STORM WATER ANNUAL REPORT
07-288014	Miranda Logistics Enterprise LLC 2202 S. Figueroa St. #437 Los Angeles, CA 90007 Phone: 9315882729 Fax Number: 3237301718 Disadvantaged status: DBE SBE Services offered: Services offered: Need Aggregates? Need Soil? Need disposal sites? Need RCRA & Non RCRA Haz Transporter? Need HMA? Need logistics? Need heavy haul equipment? visit us at http://www.miranda-logistics.com and see how we can help solve all your materials, equipment and transportation needs!
07-288014	LOGANS MARKETING 121 BROADWAY # 220 SAN DIEGO , CA 92101 Phone: 619-233-3766 Fax Number: 619-233-3768 Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , ETC..
07-288014	Ultrasystems Environmental 16431 Scientific Way Irvine, Ca 92618 Phone: 949-599-5911 Fax Number: 949-788-4901 Disadvantaged status: DBE SBE Services offered: Full Service Environmental planning; CEQA; Construction Management; SWPP;Monitoring;Phase1,2;Air Noise; GHG;Water Pollution
07-288014	Triumph Geosynthetics 1140 N Armando Anaheim, CA 92806 Phone: 714-237-1550 Fax Number: 714-237-1549 Disadvantaged status: DBE SBE

	<p>Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.</p>
	<p>ADVANCED CONCRETE SAWING AND SEALING INC</p> <p>3012 SO SEYMOUR MESA AZ 85212</p> <p>Phone: 480-986-7447 E102 Fax Number: 480-380-7083</p> <p>Disadvantaged status:</p> <p>Services offered: sawing and sealing pccp ,full depth concrete/asphalt sawing</p>
07-288014	<p>Austin Enterprise</p> <p>13421 Snow Road Bakersfield, CA 93314</p> <p>Phone: 6615891001 Fax Number: 6615899509</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: JPCP (Portion), Seal Joint</p>
07-288014	<p>SDV Services, Inc.</p> <p>1210 Marina Village Parkway Alameda, CA 94501</p> <p>Phone: 510-521-8170 Fax Number: 510-521-8172</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: We are a California certified SBE/DVBE company. We offer Rigging and Erection Services; Portable Changeable Message Sign rental; Electrical Products, Services, Equipment and Supplies; Safety Equipment; Wire and Fiber Rope; Signage. Equipment Available for Rent: Wanco WTMMB(A) Changeable Message Signs; Wanco WTSP-55LSAC Arrow Boards; 4,000 Watt Allmand Diesel Light Tower. CA Licenses A & C-10. Website: www.sdvservicesinc.com</p>
07-288014	<p>AKA Environmental</p> <p>6650 Montresor Place, Alta Loma, CA 91737</p> <p>Phone: 323-547-9605 Fax Number: 323-589-2430</p> <p>Disadvantaged status: SBE</p> <p>Services offered: My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan, Lead Plan, Water Quality Management Plan and QSP inspection Service. We provide these services statewide from San Diego County to Del Norte County. So, the next time you need a SWPPP or any of the other plans we provide, give me a call (323) 547-9605. Ask me, about QSP/QSD Training.</p>

07-288014	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-288014	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS	
07-288014	DSS SWEEPING & WATER TRUCK RENTALS	
	Phone: 760-200-7244	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: WATER TRUCK RENTALS, DBE CERTIFIED,	
07-288014	Emery Pro	
	280 S. Lemon Ave #340 Walnut, California, 91788	
	Phone: 1 (800) 516-3517	Fax Number: 1 (800) 516-3517
	Disadvantaged status: SBE	
	Services offered: Paving Supplies for slurry, highway stripe projects, road repair, highway paint, beads, thermoplastic, etc.	
07-288014	High Light Electric Inc.	
	P.O. BOX 7339; Riverside, CA 92513-7339	
	Phone: 951-352-9646	Fax Number: 951-352-2498
	Disadvantaged status:	
Services offered: Electrical		
07-288014	Agri Service, Inc.	
	3720 Oceanic Way, #203 Oceanside, CA 92056	
	Phone: 760-295-6255	Fax Number: 760-295-6262
	Disadvantaged status: DBE SBE	

Services offered: DBE#25193/SB#1161960 Landscaping Soil Products, LEED Projects Certified Supplier of Compost, Mulch, Bioswale Soil Mix, Engineered Soils, etc. Agri Service operates the El Corazon Compost Facility in San Diego County, providing soil amendments and mulch products for over 17 years. Recognized as a reliable and consistent source of high quality products Agri Service is proud of our long term relationships with the largest names in landscape construction, maintenance and landscape architecture. Our products have been used by Caltrans and in many of the region's high profile projects. http://www.agrismain.com	
Gerdau Santa Fe Springs 10840 Norwalk Blvd Santa Fe Springs CA 90670 Phone: 562-677-8732 Fax Number: 562-677-8701 Disadvantaged status: Services offered:	
R.E. Serrano, Inc. 3430 Pacheco Blvd. Martinez CA 94553 Phone: 925-957-8184 Fax Number: 925-957-8190 Disadvantaged status: DBE Services offered: Sub quoting LCB, LCB RSC, JPCP RSC, JPCP (Roller Compacted), Seal Isolation Joint, Dowel Bar (Drill and Bond) ISR RSC, Repair Spalled Joints Polyester Grout, Aggregate Base Approach Slab, Approach Slab Type R, Paving Notch Extensions, Concrete Barrier Transition, Rustic Rock Barrier Patternm Concrete Barrier Type 60A MOD, 60GA MOD, 60, 60W MOD, 60G www.reserrano.com	
ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status: Services offered: Concrete Barrier Rail	
Flatiron Electric Group, Inc 7911-A Pine Ave Chino, CA 91708 Phone: 714-228-9631 Fax Number: 909-597-9151 Disadvantaged status: Services offered:	

Home » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-288014

39 Opt-in records found.

07-288014	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-288014	NLS TRUCKING, INC.	
	13284 Hubbard St. Sylmar, CA 91342	
	Phone: 888-609-1566	Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE	
	Services offered: : NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*	
07-288014	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
Services offered: saw/seal joints		
07-288014	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status: DBE SBE	
	Services offered: Rebar	
07-288014	Interstate Improvement, Inc.	

	16871 Canby Avenue Faribault, MN 55021
	Phone: 5073332677 Fax Number: 5073333901
	Disadvantaged status:
	Services offered: Grinding
07-288014	Ashbaugh Consulting, Inc. 9151 Parliament Ave Westminster, CA 92683 Phone: 714-895-3782 Fax Number: 714-895-3792 Disadvantaged status: SBE Services offered: Item 11: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item 14: STORM WATER ANNUAL REPORT
07-288014	Miranda Logistics Enterprise LLC 2202 S. Figueroa St. #437 Los Angeles, CA 90007 Phone: 9315882729 Fax Number: 3237301718 Disadvantaged status: DBE SBE Services offered: Services offered: Need Aggregates? Need Soil? Need disposal sites? Need RCRA & Non RCRA Haz Transporter? Need HMA? Need logistics? Need heavy haul equipment? visit us at http://www.miranda-logistics.com and see how we can help solve all your materials, equipment and transportation needs!
07-288014	LOGANS MARKETING 121 BROADWAY # 220 SAN DIEGO , CA 92101 Phone: 619-233-3766 Fax Number: 619-233-3768 Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , ETC..
07-288014	Ultrasystems Environmental 16431 Scientific Way Irvine, Ca 92618 Phone: 949-599-5911 Fax Number: 949-788-4901 Disadvantaged status: DBE SBE Services offered: Full Service Environmental planning; CEQA; Construction Management; SWPP;Monitoring;Phase1,2;Air Noise; GHG;Water Pollution
07-288014	Triumph Geosynthetics 1140 N Armando Anaheim, CA 92806 Phone: 714-237-1550 Fax Number: 714-237-1549 Disadvantaged status: DBE SBE

	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.
07-288014	ADVANCED CONCRETE SAWING AND SEALING INC 3012 SO SEYMOUR MESA AZ 85212 Phone: 480-986-7447 E102 Fax Number: 480-380-7083 Disadvantaged status: Services offered: sawing and sealing pccp ,full depth concrete/asphalt sawing
07-288014	Austin Enterprise 13421 Snow Road Bakersfield, CA 93314 Phone: 6615891001 Fax Number: 6615899509 Disadvantaged status: DBE SBE Services offered: JPCP (Portion), Seal Joint
07-288014	SDV Services, Inc. 1210 Marina Village Parkway Alameda, CA 94501 Phone: 510-521-8170 Fax Number: 510-521-8172 Disadvantaged status: DVBE SBE Services offered: We are a California certified SBE/DVBE company. We offer Rigging and Erection Services; Portable Changeable Message Sign rental; Electrical Products, Services, Equipment and Supplies; Safety Equipment; Wire and Fiber Rope; Signage. Equipment Available for Rent: Wanco WTMMB(A) Changeable Message Signs; Wanco WTSP-55LSAC Arrow Boards; 4,000 Watt Allmand Diesel Light Tower. CA Licenses A & C-10. Website: www.sdvservicesinc.com
07-288014	AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Fax Number: 323-589-2430 Disadvantaged status: SBE Services offered: My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan, Lead Plan, Water Quality Management Plan and QSP inspection Service. We provide these services statewide from San Diego County to Del Norte County. So, the next time you need a SWPPP or any of the other plans we provide, give me a call (323) 547-9605. Ask me, about QSP/QSD Training.

07-288014	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-288014	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS	
07-288014	DSS SWEEPING & WATER TRUCK RENTALS	
	Phone: 760-200-7244	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: WATER TRUCK RENTALS, DBE CERTIFIED,	
07-288014	Emery Pro	
	280 S. Lemon Ave #340 Walnut, California, 91788	
	Phone: 1 (800) 516-3517	Fax Number: 1 (800) 516-3517
	Disadvantaged status: SBE	
	Services offered: Paving Supplies for slurry, highway stripe projects, road repair, highway paint, beads, thermoplastic, etc.	
07-288014	High Light Electric Inc.	
	P.O. BOX 7339; Riverside, CA 92513-7339	
	Phone: 951-352-9646	Fax Number: 951-352-2498
	Disadvantaged status:	
	Services offered: Electrical	
07-288014	Agri Service, Inc.	
	3720 Oceanic Way, #203 Oceanside, CA 92056	
	Phone: 760-295-6255	Fax Number: 760-295-6262
	Disadvantaged status: DBE SBE	

	Services offered: DBE#25193/SB#1161960 Landscaping Soil Products, LEED Projects Certified Supplier of Compost, Mulch, Bioswale Soil Mix, Engineered Soils, etc. Agri Service operates the El Corazon Compost Facility in San Diego County, providing soil amendments and mulch products for over 17 years. Recognized as a reliable and consistent source of high quality products Agri Service is proud of our long term relationships with the largest names in landscape construction, maintenance and landscape architecture. Our products have been used by Caltrans and in many of the region's high profile projects. http://www.agriserviceinc.com	
07-288014	Gerdau Santa Fe Springs 10840 Norwalk Blvd Santa Fe Springs CA 90670 Phone: 562-677-8732 Fax Number: 562-677-8701 Disadvantaged status: Services offered:	
07-288014	R.E. Serrano, Inc. 3430 Pacheco Blvd. Martinez CA 94553 Phone: 925-957-8184 Fax Number: 925-957-8190 Disadvantaged status: DBE Services offered: Sub quoting LCB, LCB RSC, JPCP RSC, JPCP (Roller Compacted), Seal Isolation Joint, Dowel Bar (Drill and Bond) ISR RSC, Repair Spalled Joints Polyester Grout, Aggregate Base Approach Slab, Approach Slab Type R, Paving Notch Extensions, Concrete Barrier Transition, Rustic Rock Barrier Patternm Concrete Barrier Type 60A MOD, 60GA MOD, 60, 60W MOD, 60G www.reserrano.com	
07-288014	ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status: Services offered: Concrete Barrier Rail	
07-288014	Flatiron Electric Group, Inc 7911-A Pine Ave Chino, CA 91708 Phone: 714-228-9631 Fax Number: 909-597-9151 Disadvantaged status: Services offered:	
07-288014	Lightcap Industries Inc dba: JC Supply & Mfg 1612 S. CUCAMONGA AVE ONTARIO, CA. 91761	

	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP	
07-288014	Elecnor Belco Electric, Inc.	
	4331 Schaefer Ave. Chino, CA 91710	
	Phone: (909) 993-5470	Fax Number: (909) 993-5476
	Disadvantaged status:	
	Services offered:	
07-288014	Taradigm Inc.	
	4227 Sunrise Blvd. Fair Oaks	
	Phone: 916-262-7957	Fax Number: 916-200-0426
	Disadvantaged status: SBE	
	Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find us online at www.Taradigm.com !	
07-288014	G3 Quality, Inc.	
	13850 Cerritos Corporate Dr., Unit E Cerritos, CA, 90703	
	Phone: 5623219840	Fax Number: 5623219840
	Disadvantaged status: SBE	
	Services offered: Construction Quality Control Inspection and Testing	
07-288014	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pems, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.	
07-288014	Maneri Traffic Control	

	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
07-288014	anderson drilling
	26335 golada chino hills, ca, 91709
	Phone: 909-393-9300 Fax Number: 909-393-0036
	Disadvantaged status:
	Services offered:
07-288014	PK Construction
	2502 El Sol Altadena , California 91001
	Phone: 626 7736963 Fax Number: 626 486-5148
	Disadvantaged status: DBE
	Services offered: Minor Concrete Structures , Type 60 Barriers
07-288014	Miranda Logistics Enterprise LLC
	2202 S. Figueroa St #437 Los Angeles, CA 90007
	Phone: (931) 588-2729 Fax Number: (323) 730-1718
	Disadvantaged status: DBE SBE
	Services offered: Need Aggregates? Need Soil? Need disposal sites? Need RCRA & Non RCRA Haz Transporter? Need HMA? Need logistics? Need heavy haul equipment? visit us at http://www.miranda-logistics.com and see how we can help solve all your materials, equipment and transportation needs!
07-288014	Double G's Supply Inc.
	1079 Sunrise Ave Suite B #22 Roseville CA, 95661
	Phone: 5309023058 Fax Number: 8668782769
	Disadvantaged status: DBE SBE
	Services offered: Double G's Supply is a Women and Minority owned business. We supply construction materials and supplies with over 30 years of experience.
07-288014	Creative Planning Solutions - CPM SCHEDULING AND P6 TRAINING

	1177 Branham Lane #278 San Jose, CA 95118
	Phone: (408)202-3244 Fax Number:
	Disadvantaged status: DBE SBE
	Services offered: CPS is a certified DBE/WBE/SBE in the State of California. We provide quality baseline development, monthly schedule updates, time impact analysis development, dispute resolution assistance and claims assistance for all levels of Caltrans projects throughout CA. Expertise in using Oracle P6 Software and Caltrans required software training. With over 18 years of experience in the industry, CPS would gladly provide you a prompt and competitive quote. Call us today!
07-288014	Upland Rock
	31631 Auto Center Drive Lake Elsinore, CA, 92530
	Phone: 909-386-2757 Fax Number: 951-245-0789
	Disadvantaged status:
	Services offered: Gravel etc.
07-288014	Tablequah Steel, Inc.
	2750 Bellflower Blvd. Long Beach, CA 90815
	Phone: 562-421-9333 Fax Number: 562-421-9330
	Disadvantaged status: DBE SBE
	Services offered: Union reinforcing steel subcontractor; DBE, SBE and MBE certified.
07-288014	CENTURY SAND & GRAVEL
	P.O. BOX 1507 WALNUT, CALIFORNIA
	Phone: 800-291-5662 Fax Number: 909-468-5131
	Disadvantaged status: SBE
	Services offered: Sand Gravel Base
07-288014	Taradigm Inc.
	4227 Sunrise Blvd. Fair Oaks
	Phone: 9162627957 Fax Number: 916-200-0426
	Disadvantaged status: SBE
	Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find us online at www.Taradigm.com!

Select Language 

Powered by  Translate

[General Info](#) | [My Account](#) | [Business Workspace](#) | [HOME](#) | [SIGN OUT](#) | [BUSINESS DASHBOARD](#) | [MY ACCOUNT](#) | [CONTACT](#) | [MY BUSINESS TOOLS](#)    



[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	August 14, 2013
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS [Edit]	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION [Edit]	
* First Name:	Jannette
* Last Name:	Carter
* Telephone:	760-916-9100
Fax:	760-471-4860
Email Address:	carter@flatironcorp.com
* Date Open:	August 14, 2013
* Date Closed:	September 19, 2013
* Opportunity Title:	210 Big Tujunga Wash Bridge to Dunsmore
* Solicitation ID:	07-288014
* Contract Value Amount:	\$52,000,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	Federal Government
* Offer Description:	Owner: Department of Transportation (Caltrans). DBE Goal 4%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to:, AC Dike, Aggregate Supply, Asphalt Paving, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Fencing and Railing, Grind PCC, Joint Seal, Lead Compliance Plan, Matenal Trucking, MBGR, Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply, Roadside Signs, Saw and Seal Joints, Stain Galvanized Surface, Street Sweeping, Striping, SWPPP. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-288014/ . Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* Keywords:	Roads
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES [Edit]	
NAICS:	23411 - Highway and Street Construction 2341 - Highway, Street, Bridge, and Tunnel Construction 23 - Construction 2349 - Other Heavy Construction 235 - Special Trade Contractors 23412 - Bridge and Tunnel Construction
* LOCATION INFORMATION [Edit]	
Los Angeles, California 90001 USA	
Return to Company Details	

Thank you for participating in the
 Minority Business Development Agency's Opportunity program.

GENERAL INFO	PRESS ROOM	BUSINESS WORKSPACE	U.S. Department of Commerce [+] FEEDBACK
About MBDA	Press Releases	Post Opportunities	Privacy Policy
Business Blog	Speeches/Remarks	View Your Opportunities	FOIA Reading Room
Contact	Research Library	Business News	Web Policies
Site Map & Glossary	U.S. Business Fact Sheets	MBDA PartnerNet	USA.gov
Employee Intranet	Publications		GobiernoUSA.gov
MBDA Web Mail	Newsletters		USA Jobs

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230 Telephone#: 202-482-0101
The Minority Business Development Agency (MBDA)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Jannette Carter**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2009**

Fax: **760-471-4860**

Email: **jcarter@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Route 210 Big Tujunga Wash Bridge to Dunsmore, Contract No. 07-288014. Owner: Department of Transportation (Caltrans), DBE Goal 4%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to:, AC Dike, Aggregate Supply, Asphalt Paving, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Fencing and Railing, Grind PCC, Joint Seal, Lead Compliance Plan, Material Trucking, MBGR, Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply, Roadside Signs, Saw and Seal Joints, Stain Galvanized Surface, Street Sweeping, Striping, SWPPP. Plans and specifications can also downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-288014/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.**

NAICS Code: **237310**

Place of performance: **CA - California**
Prime Sol. Number: **07-288014**
Subcontract Sol. Number: **07-288014**
Bid Closing Date: **9/19/2013**
Time: **2:00 PM PDT**

[Back](#)



One on One Counseling



Contract Oppor



[Home](#) [About](#) [Application](#) [Training & Events](#) [Bids](#) [Resources](#)

Request Subs/Suppliers

San Diego Contracting Opportunities Center does not provide a list of subcontractors/suppliers to you. We will process your request and distribute to the applicable trades you're looking for. If interested, they will contact you directly. To satisfy your request, please submit this listing two (2) weeks prior to due date if possible.

–Submission received–

Thank you for your submission. Your listing has been received and will be posted once reviewed by the site administrator. This process generally takes 1-2 business days. No further action is required on your part unless you are contacted by the administrator.

[Return to directory](#)

A Program of:



San Diego Contracting Opportunities Center (SDCOC)

4007 Camino del Rio South, Suite 210

San Diego, CA 92108-4189

Copyright 2012

619.285.7020 | sdcoc@ptac-sandiego.org

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-288014, Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

Section F

- F. List efforts made to provide interested DBE's with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-288014, Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

Section G

List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit or insurance, and any technical assistance.

Flatiron was prepared to assist DBE's with bonding and insurance, understanding of plans and specifications as stated in our solicitation and advertisement; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Flatiron was prepared to assist DBE's with securing lines of credit with financial institutions.

Please see attached copy of advertisements and solicitations demonstrating Flatiron willingness to provide assistance with bonding, insurance or any other requested help.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-288014, Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

Section H

H. Include additional data to support a demonstration of good faith efforts:

1. Flatiron requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).

[View Invitation Online](#)
**Flatiron West, Inc.
Invitation To Bid**

To: ACL Construction Company, Inc.
ATTN: Joyce Olayinka
207 West State Street
Ontario, CALIFORNIA, 91762

Phone: (909) 391-4477
Fax: (909) 391-4472
Email: jolayinka@aclrails.com

From: Flatiron West, Inc.
ATTN: Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CALIFORNIA, 92078

Phone: (760) 916-9009
Fax: (760) 471-4860
Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.asp?o=490934&i=58733300>

Project:	**Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)	
Bid Due:	9/19/2013 2:00:00 PM PT	
Location:	Los Angeles, Los Angeles, CALIFORNIA, 90001	
Start Date:	End Date:	Estimated Value: \$52,000,000
Printer:	Please login to http://www.gradebeam.com to view documents online.	
UCI Code(s):	731046-Concrete Traffic Barriers	

Project Description:

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92070
Tel: (760) 916-9100. Estimating Fax: (760) 471-4860
Contractor's License No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
FWSCBID@FLATIRONCORP.COM

DBE Goal 4%

Quotes for Services & Supplies requested for, but not limited to:

- | | | | |
|--------------------|---------------------------|------------------------|---------------------|
| • AC Dike | • Construction Area Signs | • Lead Compliance Plan | • Roadside Signs |
| • Aggregate Supply | • Demolition | • Manholes | • Saw & Seal Joints |
| • Asphalt Paving | • Drill and Bond Dowe | • Material Trucking | • Shotcrete |
| • Bridge Jacking | • Driven Pile | • MBGR | • Slope Protection |
| • CIDH Pile | • Electrical | • Minor Concrete | • Soil Nail |
| • Clear & Grub | • Erosion Control | • Miscellaneous Metals | • Soldier Pile |
| • Cold Plane AC | • Fence & Railing | • Overhead Signs | • Storm Drain |
| • Concrete Barrier | • Formliners | • Pipe Supply | • Street Sweeping |
| • Concrete Forming | • Joint Seal | • Prestressing | • Striping |
| • Concrete Supply | • Landscape & Irrigation | • Reinforcing Steel | • SWPPP |

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/og/projects_ads_addenda/07-288014/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp.

Enter the ORCID & FTBID from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call GradeBeam.com Support at: 866-482-7669.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 87737599

[View Invitation Online](#)

Flatiron West, Inc.
Addendum 2: Big Tujunga Wash Bridge to
Dunsmoore

To: ACL Construction Company, Inc.
 ATTN: Joyce Clayinka
 207 West State Street
 Ortano, CALIFORNIA, 91762
Phone: (909) 391-4477
Fax: (909) 391-4472
Email: jclayinka@acrrails.com

From: Flatiron West, Inc.
 ATTN: Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4880
Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.asp?a=490934&i=58733300>

Project:	**Route 210 Big Tujunga Wash Bridge to Dunsmoore (Contract No. 07-288014)**
Subject:	Addendum 2: Big Tujunga Wash Bridge to Dunsmoore
Message Type:	ITBAddendum

Project Description:

Addendum 2 has been posted to GradeBeam for the Route 210 Big Tujunga Wash Bridge to Dunsmoore Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com
 866.ITBS.NOW (866-482-7669)

MsgID: 89866305

[View Invitation Online](#)



Flatiron West, Inc.
Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore

To: ACL Construction Company, Inc.
 ATTN: Joyce Olayinka
 207 West State Street
 Ontario, CALIFORNIA, 91762
Phone: (909) 391-4477
Fax: (909) 391-4472
Email: jolayinka@acirails.com

From: Flatiron West, Inc.
 ATTN: Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.asp?a=490934&i=58733300>

Project:	**Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**
Subject:	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore
Message Type:	ITBAddendum

Project Description:

Addendum 1 has been posted to GradeBeam for the Route 210 Big Tujunga Wash Bridge to Dunsmore Project. Please log on to view/download. If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp. Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com
 866.ITBS.NOW (866-482-7669)

MsgID: 89215146

[View Invitation Online](#)

Flatiron West, Inc.
REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore to Dunsmore

To: ACL Construction Company, Inc.
 ATTN: Joyce Olayinka
 207 West State Street
 Ontario, CALIFORNIA, 91782

Phone: (909) 391-4477
Fax: (909) 391-4472
Email: joylayinka@acirails.com

From: Flatiron West, Inc.
 ATTN: Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CALIFORNIA, 92078

Phone: (760) 916-9009
Fax: (760) 471-4860
Email: jcarter@flatironcorp.com

Access Project Online

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.asp?a=490934&i=58733300>*

Project:	**Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**
Subject:	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore
Message Type:	ITBReminder

Project Description:

This is a friendly reminder that the Route 210 Big Tujunga Wash Bridge Project bids on 9/19/13 at 2:00 PM. If you have not indicated your intention to bid please respond to this reminder notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your reminder notification by email there is a blue link to click on that will take you to the project. If you received this reminder notification via fax, go to www.gradebeam.com/access.asp

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com
 866.ITBS.NOW (866-482-7669)

MsgID: 88948455

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	AME West	(760) 504-9676	7607460403	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Central Striping Service, Inc.	(916) 635-5175	9166319427	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Central Striping Service, Inc.	(916) 635-5175	info@centralstriping.biz	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	AME West	(760) 504-9676	sohil@amewest.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CalPortland - Mojave Plant	(661) 823-3901	6618233901	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Recycled Base Materials, Inc.	(818) 767-8418	8186127511	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CalPortland - Mojave Plant	(661) 823-3901	shunt@calportland.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Incompli	(800) 677-3718		Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Team West Contracting Corporation	(951) 340-3426	9513403428	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	LBIW, Inc.	(562) 432-5451	5624355929	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(626) 633-4226	62696947D2	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Signet Testing Labs, Inc.	(714) 399-1500	7147784282	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Western Water Works	(760) 554-7083	9D95977050	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Western Water Works	(760) 554-7083	joe.devlin@wwsco.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Signet Testing Labs, Inc.	(714) 399-1500	marthy.lowenthal@urs.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	7149960778	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(858) 530-9463	85853D9496	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Ulmer Industries, Inc.	(909) 823-7111	9098231992	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Ulmer Industries, Inc.	(909) 823-7111	paul@ulmerind.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-680D		Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Steiny & Company, Inc.	(626) 338-9923	6263386899	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	The J.V. Land Clearing Company, Inc.	(909) 592-2811	9D95925179	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of Pages	Description
			Phone	Recipient Delivery Location			
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Rialto Concrete Products, Inc.	(909) 822-0200	9098229630	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pacific Corrugated Pipe Co.	(909) 829-4235	9098298035	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Rialto Concrete Products, Inc.	(909) 822-0200	bkovac@ktircp.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pacific Corrugated Pipe Co.	(909) 829-4235	wirchak@pcpipe.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pacific Coast Markings	(760) 868-3400	7608683450	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Moor Electric, Inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com;info@lincoln-pacific.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Jernigan Pipeline Supply	(530) 377-5090	5303775092	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Jernigan Pipeline Supply	(530) 377-5090	jjpipe07@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Innovative Concrete	(661) 718-2351	6617181013	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Innovative Concrete	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Holiday Rock	(909) 982-1553	9096529000	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Holiday Rock	(909) 982-1553	tmaher@hollidayrock.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(951) 317-5090	9096271037	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(951) 317-5090	jjohnson@headwaters.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(909) 627-2459		Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(805) 534-8100	8055431806	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(805) 534-8100	joel.cabreros@hanson.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(909) 627-2459	ksears@headwaters.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	7148930945	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Flatiron Electric Group	(714) 228-9631	9095979151	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Ferguson Waterworks	(714) 547-5797	7145474205	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Ferguson Waterworks	(714) 547-5797	mitchell.harkey@ferguson.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Cemex	(909) 732-4880	5626271777	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CMV Electric	(909) 931-5700	9099315701	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Cemex	(909) 732-4880	jack.fraherjr@cemex.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Calmex Engineering, Inc.	(909) 546-1311	9098749463	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Cal Stripe	(909) 884-7170	9098847106	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Cal Stripe	(909) 884-7170	sworks@calstripe.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	ACL Construction Company, Inc.	(909) 391-4477	9093914472	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Vanguard Construction	(925) 245-1300	9252451007	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krccsafety.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Chrisp Company	(909) 746-0356	jluna@chrispco.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of Pages	Description
			Phone	Recipient Delivery Location			
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CSI Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Corrpro Companies, Inc.	(510) 614-8800	5629465634	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Corrpro Companies, Inc.	(510) 614-8800	jbenett@corrpro.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproduct s.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Professional Concrete Sawing Inc.	(209) 357-2228	2093572229	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	5626972039	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Professional Concrete Sawing Inc.	(209) 357-2228	david-scott@netzero.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7700	8587377701	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pavement Recycling	(951) 682-1091	9516821094	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7700	dave.coker@gerdau.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pavement Recycling	(951) 682-1091	Johnkaragas@pavementrecy cling.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Fencecorp, Inc.	(760) 721-2101	9163835769	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	SouthWest V-Ditch, Inc.	(951) 781-4303	9517812774	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Fencecorp, Inc.	(760) 721-2101	d.marriott@fencecorp.us;j.al exander@fencecorp.us;m.yo ung@fencecorp.us	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Sterndahl Enterprises, Inc.	(818) 834-8199	8188348618	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	MSL Electric, Inc.	(714) 693-4837	7146934838	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Penhall Company	(714) 772-6450	7147788437	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	B C Traffic Specialists	(714) 974-1190	7149741753	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	B C Traffic Specialists	(714) 974-1190	gary@bctrffic.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Penhall Company	(714) 772-6450	pmenzies@penhall.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Marina Landscape, Inc.	(714) 939-6600	7149351199	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Alcorn Fence Company	(818) 983-0650	9516851641	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Alcorn Fence Company	(818) 983-0650	pdelgado@alcorn-fence.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(858) 715-5600	8587155601	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	United Ready Mix	(562) 865-6211	5628659447	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Southern California Soil And Testing, Inc.	(619) 280-4321	6192804717	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Southern California Soil And Testing, Inc.	(619) 280-4321	gfinley@scst.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	J F L Electric Inc	(323) 581-4400	3235814404	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	J F L Electric Inc	(323) 581-4400	jtorres@jfelectricinc.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Asphalt Dike Construction Inc	(559) 651-7900	5596517905	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Statewide Safety & Signs, Inc.	(858) 679-7292	8586797117	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.co	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Robertson's	(800) 834-7557	9512801434	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Orange County Striping Service, Inc.	(714) 639-4550	7146396353	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Modern Alloys, Inc.	(714) 893-0551	7148959924	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-D282	7607891915	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-D282	david@inlineconst.com	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	AVAR	(510) 354-2000	5103542010	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Daley Corporation	(619) 390-3900	6193903901	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Hurricane & Poway Fence	(760) 789-4950	7607881537	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Daley Corporation	(619) 390-3900	gkland@daleycorp.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Hurricane & Poway Fence	(760) 789-4950	Laurann@usa.net	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	AVAR	(510) 354-2000	mp@avarconstruction.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Atlas Fence Company	(619) 232-1151	6192368393	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	6263337843	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Atlas Fence Company	(619) 232-1151	gpettis@alcorn-fence.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	A.C. Oike Co.	(916) 652-0159	9166459618	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	A.C. Oike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Western Paving Contractors, Inc.	(626) 338-7889	6263383799	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	All American Asphalt	(951) 736-7600	9517367646	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Western Paving Contractors, Inc.	(626) 338-7889	briamwilliams@westernpaving.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	RAP ENGINEERING, INC.	(760) 233-2980	rperez@rapenginc.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Becho, Inc.	(818) 408-5664	8183674630	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pro-Cast Products Inc.	(909) 793-7602	9097931283	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Becho, Inc.	(818) 408-5664	dave.moody@bechoinc.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pro-Cast Products Inc.	(909) 793-7602	dispatch@procastproducts.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Johnson, L., Construction, Inc.	(310) 965-1997	3109650356	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pavement Coatings Co.	(714) 826-3011	7148263129	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Superior Gunite	(818) 896-9199	8188966699	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Crane Veyor Corporation	(626) 442-1524	6264427308	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CMC Rebar	(909) 803-1504	9D96213801	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	CMC Rebar	(909) 803-1504	Greg.Hughett@cmc.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Crane Veyor Corporation	(626) 442-1524	tchavez@craneveyor.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Crown Fence	(562) 864-5177	5628642529	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7629	8587377729	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Crown Fence	(562) 864-5177	mplechot@crownfence.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Hardy & Harper Incorporated	(714) 444-1851	7144442801	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	9099803588	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	jdconcr@aol.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	John S. Meek Company	(310) 830-6323	3108352163	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	John S. Meek Company	(310) 830-6323	general@johnsmEEK.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	The Mahaffey Companies	(310) 668-2030	3106682040	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Dynalectric/ KDC Systems	(714) 828-7000	7144842389	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-ia.com	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB Addendum
9/16/2013 15:59	Addendum 2: Big Tujunga Wash Bridge to Dunsmore	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	Dynalectric/ KDC Systems	(714) 828-7000	7144842389	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	The Mahaffey Companies	(310) 668-2030	3106682040	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	John S. Meek Company	(310) 830-6323	3108352163	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hardy & Harper Incorporated	(714) 444-1851	7144442801	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	9099803588	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	jdconcr@aol.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharpe.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Crown Fence	(562) 864-5177	5628642529	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Crown Fence	(562) 864-5177	mplechot@crownfence.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7629	8587377729	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CMC Rebar	(909) 803-1504	9096213801	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CMC Rebar	(909) 803-1504	Greg.Hughett@cmc.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Crane Veyor Corporation	(626) 442-1524	6264427308	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Crane Veyor Corporation	(626) 442-1524	tchavez@craneveyor.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Superior Gunite	(818) 896-9199	8188966699	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Johnson, L., Construction, Inc.	(310) 965-1997	3109650356	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pavement Coatings Co.	(714) 826-3011	7148263129	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Johnson, L., Construction, Inc.	(310) 965-1997	joe@lcmasonry.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pro-Cast Products Inc.	(909) 793-7602	9097931283	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pro-Cast Products Inc.	(909) 793-7602	dispatch@procastproducts.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Becho, Inc.	(818) 408-5664	8183674630	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	All American Asphalt	(951) 736-7600	9517367646	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	Becho, Inc.	(818) 408-5664	dave.moody@bechoinc.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Western Paving Contractors, Inc.	(626) 338-7889	6263383799	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Western Paving Contractors, Inc.	(626) 338-7889	briamwilliams@westernpaving.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	6263337843	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	Atlas Fence Company	(619) 232-1151	6192368393	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	Atlas Fence Company	(619) 232-1151	gpettis@alcorn-fence.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	AVAR	(510) 354-2000	5103542010	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	AVAR	(510) 354-2000	mp@avarconstruction.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Daley Corporation	(619) 390-3900	6193903901	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hurricane & Poway Fence	(760) 789-4950	7607881537	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Daley Corporation	(619) 390-3900	gkaland@daleycorp.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hurricane & Poway Fence	(760) 789-4950	Laurann@usa.net	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-0282	7607891915	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Modern Alloys, Inc.	(714) 893-0551	7148959924	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Drange County Striping Service, Inc.	(714) 639-4550	7146396353	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Robertson's	(800) 834-7557	9512801434	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of Pages	Description
			Phone	Recipient Delivery Location			
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Asphalt Dike Construction Inc	(559) 651-7900	5596517905	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Statewide Safety & Signs, Inc.	(858) 679-7292	8586797117	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	J F L Electric Inc	(323) 581-4400	3235814404	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	J F L Electric Inc	(323) 581-4400	jtortes@jflelectricinc.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southern California Soil And Testing, Inc.	(619) 280-4321	6192804717	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southern California Soil And Testing, Inc.	(619) 280-4321	gfinley@scst.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	United Ready Mix	(562) 865-6211	5628659447	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(858) 715-5600	8587155601	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Alcorn Fence Company	(818) 983-0650	9516851641	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Alcorn Fence Company	(818) 983-0650	pdelgado@alcorn-fence.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Marina Landscape, Inc.	(714) 939-6600	7149351199	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Penhall Company	(714) 772-6450	7147788437	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Penhall Company	(714) 772-6450	pmenzies@penhall.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	B C Traffic Specialists	(714) 974-1190	7149741753	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	B C Traffic Specialists	(714) 974-1190	gary@bctrffic.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MSL Electric, Inc.	(714) 693-4837	7146934838	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sterndahl Enterprises, Inc.	(818) 834-8199	8188348618	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	SouthWest V-Ditch, Inc.	(951) 781-4303	9517812774	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fencecorp, Inc.	(760) 721-2101	9163835769	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fencecorp, Inc.	(760) 721-2101	d.marriott@fencecorp.us;j.al exander@fencecorp.us;m.yo ung@fencecorp.us	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7700	8587377701	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7700	dave.coker@gerdau.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pavement Recycling	(951) 682-1091	9516821D94	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecy cling.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Professional Concrete Sawing Inc.	(209) 357-2228	2093572229	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Professional Concrete Sawing Inc.	(209) 357-2228	david-scott@netzero.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	5626972039	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Corrpro Companies, Inc.	(510) 614-8800	5629465634	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Corrpro Companies, Inc.	(510) 614-8800	jbennett@corrpro.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproduct s.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CSI Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Chrisp Company	(909) 746-0356	jluna@chrispco.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vanguard Construction	(925) 245-1300	9252451007	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.C OM	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACL Construction Company, Inc.	(909) 391-4477	9093914472	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of Pages	Description
			Phone	Recipient Delivery Location			
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cal Stripe	(909) 884-7170	9098847106	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cal Stripe	(909) 884-7170	sworks@calstripe.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Calmex Engineering, Inc.	(909) 546-1311	9098749463	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cemex	(909) 732-4880	5626271777	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CMV Electric	(909) 931-5700	9099315701	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cemex	(909) 732-4880	jack.fraherjr@cemex.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Deltech Engineering	(714) 495-9755	7143844595	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ferguson Waterworks	(714) 547-5797	7145474205	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ferguson Waterworks	(714) 547-5797	mitchell.harkey@ferguson.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Flatiron Electric Group	(714) 228-9631	9095979151	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	AME West	(760) 504-9676	7607460403	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	AME West	(760) 504-9676	sohil@amewest.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CalPortland - Mojave Plant	(661) 823-3901	6618233901	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Recycled Base Materials, Inc.	(818) 767-8418	8186127511	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Central Striping Service, Inc.	(916) 635-5175	9166319427	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Central Striping Service, Inc.	(916) 635-5175	info@centralstriping.biz	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CalPortland - Mojave Plant	(661) 823-3901	shunt@calportland.com	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Incompli	(800) 677-3718		Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Team West Contracting Corporation	(951) 340-3426	9513403428	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	LBIW, Inc.	(562) 432-5451	5624355929	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(626) 633-4226	6269694702	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Signet Testing Labs, Inc.	(714) 399-1500	7147784282	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Western Water Works	(760) 554-7083	9095977050	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Western Water Works	(760) 554-7083	joe.devlin@wwsco.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Signet Testing Labs, Inc.	(714) 399-1500	marthy.lowenthal@urs.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(858) 530-9463	8585309496	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ulmer Industries, Inc.	(909) 823-7111	9098231992	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ulmer Industries, Inc.	(909) 823-7111	paul@ulmerind.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	7149960778	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Steiny & Company, Inc.	(626) 338-9923	6263386899	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	The J.V. Land Clearing Company, Inc.	(909) 592-2811	9095925179	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Rialto Concrete Products, Inc.	(909) 822-0200	9098229630	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Rialto Concrete Products, Inc.	(909) 822-0200	bkovac@ktircp.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pacific Corrugated Pipe Co.	(909) 829-4235	9098298035	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pacific Corrugated Pipe Co.	(909) 829-4235	wirchak@pcpipe.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pacific Coast Markings	(760) 868-3400	7608683450	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB Addendum

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Moor Electric, Inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	9D93939363	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jernigan Pipeline Supply	(530) 377-5090	5303775092	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jernigan Pipeline Supply	(530) 377-5090	jpipe07@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Innovative Concrete	(661) 718-2351	6617181013	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	Innovative Concrete	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(951) 317-5090	9096271037	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(951) 317-5090	jjohnson@headwaters.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(909) 627-2459		Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(805) 534-8100	8055431806	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Holiday Rock	(909) 982-1553	9096529000	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(805) 534-8100	joel.cabreros@hanson.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(909) 627-2459	ksears@headwaters.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	Holiday Rock	(909) 982-1553	tmaher@hollidayrock.com	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	7148930945	Sent	1	ITB Addendum
9/6/2013 10:16	Addendum 1: Route 21D Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Addendum
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	AME West	(760) 504-9676	7607460403	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	AME West	(760) 504-9676	sohil@amewest.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Central Striping Service, Inc.	(916) 635-5175	9166319427	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Central Striping Service, Inc.	(916) 635-5175	info@centralstriping.biz	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 21D Big Tujunga Wash Bridge to Dunsmore	CalPortland - Mojave Plant	(661) 823-3901	6618233901	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CalPortland - Mojave Plant	(661) 823-3901	shunt@calportland.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Recycled Base Materials, Inc.	(818) 767-8418	8186127511	Sent	1	ITB Reminder

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Incompli	(800) 677-3718		Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Team West Contracting Corporation	(951) 340-3426	9513403428	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LBIW, Inc.	(562) 432-5451	5624355929	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGD Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(626) 633-4226	6269694702	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Signet Testing Labs, Inc.	(714) 399-1500	7147784282	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Signet Testing Labs, Inc.	(714) 399-1500	marthy.lowenthal@urs.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Western Water Works	(760) 554-7083	9095977050	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Western Water Works	(760) 554-7083	joe.devlin@wwsco.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(858) 530-9463	8585309496	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	7149960778	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ulmer Industries, Inc.	(909) 823-7111	9098231992	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ulmer Industries, Inc.	(909) 823-7111	paul@ulmerind.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	The J.V. Land Clearing Company, Inc.	(909) 592-2811	9095925179	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Steiny & Company, Inc.	(626) 338-9923	6263386899	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Rialto Concrete Products, Inc.	(909) 822-0200	9098229630	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pacific Corrugated Pipe Co.	(909) 829-4235	9098298035	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Rialto Concrete Products, Inc.	(909) 822-0200	bkovac@ktircp.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pacific Corrugated Pipe Co.	(909) 829-4235	wirchak@pcpipe.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pacific Coast Markings	(760) 868-3400	7608683450	Sent	1	ITB Reminder

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Moor Electric, Inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jernigan Pipeline Supply	(530) 377-5090	5303775092	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Innovative Concrete	(661) 718-2351	6617181013	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Jernigan Pipeline Supply	(530) 377-5090	jpipe07@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Innovative Concrete	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(951) 317-5090	9096271037	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(951) 317-5090	jjohnson@headwaters.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(909) 627-2459		Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Holiday Rock	(909) 982-1553	9096529000	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Headwaters Resources, Inc.	(909) 627-2459	ksears@headwaters.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Holiday Rock	(909) 982-1553	tmaher@holidayrock.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(805) 534-8100	8055431806	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(805) 534-8100	joel.cabreros@hanson.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	7148930945	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Flatiron Electric Group	(714) 228-9631	9095979151	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ferguson Waterworks	(714) 547-5797	7145474205	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ferguson Waterworks	(714) 547-5797	mitchell.harkey@ferguson.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Deltech Engineering	(714) 495-9755	7143844595	Sent	1	ITB Reminder

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247		Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CMV Electric	(909) 931-5700	9099315701	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cemex	(909) 732-4880	5626271777	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cemex	(909) 732-4880	jack.fraherjr@cemex.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Calmex Engineering, Inc.	(909) 546-1311	9098749463	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cal Stripe	(909) 884-7170	9098847106	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cal Stripe	(909) 884-7170	sworks@calstripe.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	C. P. R. Trucking	(818) 837-8333	ana@cpctrucking.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACL Construction Company, Inc.	(909) 391-4477	9093914472	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	31D5301740	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.C	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vanguard Construction	(925) 245-1300	9252451007	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Chrisp Company	(909) 746-0356	jluna@chrispco.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CSI Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproduct	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	5626972039	Sent	1	ITB Reminder

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Corrpro Companies, Inc.	(510) 614-8800	5629465634	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Corrpro Companies, Inc.	(510) 614-8800	jbennett@corrpro.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Professional Concrete Sawing Inc.	(209) 357-2228	2093572229	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pavement Recycling	(951) 682-1091	9516821094	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Professional Concrete Sawing Inc.	(209) 357-2228	david-scott@netzero.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Gerdaul Reinforcing Steel	(858) 737-7700	8587377701	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Gerdaul Reinforcing Steel	(858) 737-7700	dave.coker@gerdaul.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fencecorp, Inc.	(760) 721-2101	9163835769	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Fencecorp, Inc.	(760) 721-2101	d.marriott@fencecorp.us;jalexander@fencecorp.us;m.young@fencecorp.us	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	SouthWest V-Ditch, Inc.	(951) 781-4303	9517812774	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sterndahl Enterprises, Inc.	(818) 834-8199	8188348618	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MSL Electric, Inc.	(714) 693-4837	7146934838	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	B C Traffic Specialists	(714) 974-1190	7149741753	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	B C Traffic Specialists	(714) 974-1190	gary@bctrffic.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Penhall Company	(714) 772-6450	7147788437	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Penhall Company	(714) 772-6450	pmezies@penhall.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Marina Landscape, Inc.	(714) 939-6600	7149351199	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Alcorn Fence Company	(818) 983-0650	9516851641	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Alcorn Fence Company	(818) 983-0650	pdelgado@alcorn-fence.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	United Ready Mix	(562) 865-6211	5628659447	Sent	1	ITB Reminder

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(858) 715-5600	8587155601	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southern California Soil And Testing, Inc.	(619) 280-4321	6192804717	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Southern California Soil And Testing, Inc.	(619) 280-4321	gfinley@scst.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	J F L Electric Inc	(323) 581-4400	3235814404	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	J F L Electric Inc	(323) 581-4400	jtortes@jfelectricinc.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Asphalt Dike Construction Inc	(559) 651-7900	5596517905	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Statewide Safety & Signs, Inc.	(858) 679-7292	8586797117	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.co	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Robertson's	(800) 834-7557	9512801434	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Drange County Striping Service, Inc.	(714) 639-4550	7146396353	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Modern Alloys, Inc.	(714) 893-0551	7148959924	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-0282	7607891915	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Drange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hurricane & Poway Fence	(760) 789-4950	7607881537	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hurricane & Poway Fence	(760) 789-4950	Laurann@usa.net	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	AVAR	(510) 354-2000	5103542010	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Atlas Fence Company	(619) 232-1151	6192368393	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Daley Corporation	(619) 390-3900	6193903901	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	6263337843	Sent	1	ITB Reminder

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Daley Corporation	(619) 390-3900	gkaland@daleycorp.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Atlas Fence Company	(619) 232-1151	gpettis@alcorn-fence.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	AVAR	(510) 354-2000	mp@avarconstruction.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Western Paving Contractors, Inc.	(626) 338-7889	6263383799	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Western Paving Contractors, Inc.	(626) 338-7889	briamwilliams@westernpaving.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	All American Asphalt	(951) 736-7600	9517367646	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Becho, Inc.	(818) 408-5664	8183674630	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Becho, Inc.	(818) 408-5664	dave.moody@bechoinc.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pro-Cast Products Inc.	(909) 793-7602	9097931283	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pro-Cast Products Inc.	(909) 793-7602	dispatch@procastproducts.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Johnson, L., Construction, Inc.	(310) 965-1997	3109650356	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pavement Coatings Co.	(714) 826-3011	7148263129	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Superior Gunite	(818) 896-9199	8188966699	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Crane Veyor Corporation	(626) 442-1524	6264427308	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CMC Rebar	(909) 803-1504	9096213801	Sent	1	ITB Reminder

Message History: **Route 210 Big Tujunga Wash Bridge to Dunsmore (Contract No. 07-288014)**

StartDate 8/21/2013 0:00
 EndDate 9/20/2013 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of Pages	Description
			Phone	Recipient Delivery Location			
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	CMC Rebar	(909) 803-1504	Greg.Hughett@cmc.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Crane Veyor Corporation	(626) 442-1524	tchavez@craneveyor.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Crown Fence	(562) 864-5177	5628642529	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7629	8587377729	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Crown Fence	(562) 864-5177	mplechot@crownfence.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hardy & Harper Incorporated	(714) 444-1851	7144442801	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	9099803588	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	jdconcr@aol.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	John S. Meek Company	(310) 830-6323	3108352163	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	The Mahaffey Companies	(310) 668-2030	3106682040	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dynalectric/ KDC Systems	(714) 828-7000	7144842389	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Reminder
9/3/2013 12:38	REMINDER: Route 210 Big Tujunga Wash Bridge to Dunsmore	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Reminder

*Build the Best. **Be the Best.***



Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue

Contract #07-288014

Good Faith Effort Documentation

Bid Date: September 19, 2013

Submitted by:

Flatiron West, Inc.

1770 La Costa Meadows Dr., San Marcos, CA 92078

Phone (760) 916-9100 FAX (760) 471-4860

Contractor's License No. 772589 – Class A, B

*Build the Best. **Be the Best.***



Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 916 9101 FAX
www.flatironcorp.com

September 24, 2013

Department of Transportation
Office Engineer – MSC 43
1727 30th Street
Sacramento, CA 95816-7005

SUBJECT: Contract # 07-288014
Route 210 Big Tujunga Wash Bridge to Dunsmore Avenue
Bid Date: September 19, 2013
Submission of DBE Good Faith Effort

In accordance with Special Provision Section 2-1.03 Disadvantaged Business Enterprise, Good Faith Efforts Submittal, please find enclosed our DBE Commitment Submittal and Good Faith Efforts Submittal as it pertains to the above reference project. Flatiron achieved 4.7% DBE participation on this bid.

If you need anything further, or have any questions concerning this documentation, please contact our office at (760) 916-9100.

Sincerely,

A handwritten signature in black ink, appearing to read "J. Turner", written over the word "Sincerely,".

Jeffrey A. Turner
Vice President
Flatiron West, Inc.