

Low Bidder

12-22-15A11:14 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	07-290004
BID AMOUNT:	\$13,210,850.95
BID OPENING DATE:	12/17/15
BIDDER'S NAME:	Peterson-Chase Gen Eng Const Inc
DBE GOAL FROM CONTRACT %:	11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	7	\$4,007,239.68

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
75	Furnish & Install Asphalt Isolation Seal	C4040	Austin Enterpricse #13602 PO Box 81962 Bakersfield, CA 93380 (661) 589-1001	\$24,455.00
109	Maint. Exist. TMS Elements		High-Light Electric	
110	Modify TMS		#28842	
111	Modify Communications Sys	C8642	PO Box 7339 Riverside, CA 92513	\$2,178,000.00
112-114	Work at Hubs & LARTMC			
115, 116	Modify RMS; Lighting; Sign-Illum.			
117	Testing & Documentation		(951) 352-9646	
122 (Portion)	Mobilization			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$2,202,455.00
	16.67 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder
 12/21/15 Date
 949-252-0441 (Area Code) Tel. No.

Dick Vogels
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no.: 07-290004
 Name of DBE business: High-Light Electric
 Name of DBE representative: Erwin Mendoza
 DBE certification number: 28842
 Name of Bidder: Peterson-Chase General Engineering Construction, Inc.
 Name of prime contractor if difference from the bidder:
 Name of representative of bidder or prime contractor: Dick W. Vogels
 Date quote was provided to bidder or prime contractor: 12/16/17

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
109-117	Electrical	\$2,178,000.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.	Total	\$2,178,000.00
	<p>As an authorized representative of a certified disadvantage business enterprise, I confirm that my business was contacted by the bidder shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.</p> <p>I certify under penalty of perjury that the foregoing is true and correct.</p>	
	Signature of DBE's authorized representative	
	Erwin Mendoza	
	Printed name of DBE's authorized representative	
	President	
	Title of DBE's authorized representative	
	12/21/2015	
	Date	

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name **Peterson-Chase General EngineeringConstruction, Inc.**
 Contract No. **07-290004**

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
NONE			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
NONE	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
NONE			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

NONE			

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

NONE			

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NONE			

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

NONE			

9. Include additional data to support a demonstration of good faith efforts.

NONE			

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # 1000001896

BID PROPOSAL

**Project: CDOT # 07-290004
Rt 405, Los Angeles**

BID DATE: December 17, 2015

BID ITEM # 37 / Roadway Excavation (portion):

5,290 cy Saw cut only

6,200 lf+- 14" deep saw cut & vacuum PCC & CTB\$4.32 / lf.....\$26,784.00

BID ITEM # 73 / Jointed Plain Concrete Pavement (portion):

1,810 cy

Daily Saw cut and vacuum contraction joints.....\$985.00 / shift

BID ITEM # 74 / Drill and Bond (Tie Bar) (portion):

2,190 ea Drill and bond tie bar only.....\$11.85 / ea.....\$25,951.50

Note: Contractor to supply epoxy and tie bars

BID ITEM # 75 / Isolation Joint Seal (Asphalt Rubber) (portion):

6,160 lf Widen, prep and seal isolation joints.....\$3.97 / lf.....\$24,455.00

95%

Conditions:

1. Contractor to supply traffic control as needed.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide access to water and approved slurry disposal site.
4. Two weeks written notice required for acquisition of materials.
5. One move in included for each item. Additional at \$1,000.00 each

Note*

Union Signatory

Insurance: \$5,000,000.00 Liability

No Bonding

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE

CT #013602

DIR # 1000001896

Send to: Peterson Chase Gen. Eng.	From: Ty Conner
Attention: Estimating	Date: December 16, 2015
Fax number: 949-252-0266	Phone number: 949-252-0441

Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 2

Comments

<p>Project: CDOT #07-290004 Rt. 405, Los Angeles</p> <p>Bid Date: December 17, 2015</p>
--

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

2



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9648
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

Name of Project: Construct concrete barriers and install midwest guard rails

Contract/Project No.: 07-290004

Addendums(s) Noted: 1,2

Bid Date: 12.17.15 Bid Time: 2PM

Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
109	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS DURING CONSTRUCTION	LS	1	\$5,000.00	\$5,000.00
110	MODIFY TMS	LS	1	\$50,000.00	\$50,000.00
111	MODIFY COMMUNICATION SYSTEM	LS	1	\$1,300,000.00	\$1,300,000.00
112	WORK AT NWK HUB	LS	1	\$3,000.00	\$3,000.00
113	WORK AT LAX HUB	LS	1	\$10,000.00	\$10,000.00
114	WORK AT LARTMC	LS	1	\$80,000.00	\$80,000.00
115	MODIFY RMS	LS	1	\$100,000.00	\$100,000.00
116	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	\$500,000.00	\$500,000.00
117	SYSTEM TESTING AND DOCUMENTATION	LS	1	\$15,000.00	\$15,000.00
122	MOBILIZATION	LS	1	\$115,000.00	\$115,000.00
GRAND TOTAL					\$2,178,000.00

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA
Phone Extension: 122



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work Spoils removal, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs
2	Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

SECTION B - SPECIAL TERMS AND CONDITIONS:

1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.
3	Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.
4	If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
5	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
6	Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason
7	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
8	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

1	HLE bid and accounted for only 6 move-ins for the project. Contractor shall compensate HLE \$4,000.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

SECTION D - PAYMENT PROVISIONS:

1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

SECTION E - OTHER NOTES OR CONDITIONS:

1	HLE ESTIMATES A TOTAL OF 40EA EXCLUSIVE TRAFFIC CONTROL SHIFTS WITH THE REMAINING WORK IN SHARED CLOSURES AS APPROVED BY HLE
2	ITEM #111 OPTIONAL ADDER - \$35,000 HLE WILL REPAIR APPROXIMATELY 2000LF OF TRENCH PER DETAIL SHOWN ON PLAN SHEET 240 OTHERWISE CONTRACTOR TO RESTORE SURFACING AND PROTECT TRENCH - ADD 3EA EXCLUSIVE SHIFTS IF HLE TO BE AWARDED ADDER
3	
4	
5	

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.

Page 3 of 3 12/17/2015 10:25 AM

To: 9492520266@RCFA.X Fax: +19492520266

Fax: (951) 352-2498

From: Erwin Mendoza

Facsimile Cover Sheet

To: 9492520266@RCFAX.COM

Company:

Phone:

Fax: +19492520266

From: Erwin Mendoza

Company: High Light Electric Inc.

Phone: (951) 352-9646 * 121

Fax: (951) 352-2498

Date: 12/17/2015

**Pages including this
cover page:** 3

Comments:

FW: 07-290004 - BID PROPOSAL 2.178.000.pdf

Low Bidder 07



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
AT VARIOUS LOCATIONS FROM MAIN STREET UNDERCROSSING TO
IMPERIAL HIGHWAY UNDERCROSSING

In District 07 On Route 405

Under

Notice to Bidders and Special Provisions dated October 26, 2015

Standard Specifications dated 2010

Project plans approved June 15, 2015

Standard Plans dated 2010

To be submitted jointly with
Electronic *Bid* book dated October 26, 2015

Identified by

Contract No. 07-290004

07-LA-405-R12.6/R21.2

Project ID 0712000016

Federal-Aid Project

ACNHPI-405-2(977)E



PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

Via "GSO" Overnight

Low Bidder

December 21, 2015

State of California
Department of Transportation
1727 30th Street, MS -43
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DBE COMMITMENT AND GOOD FAITH EFFORT DOCUMENTATION**

Re: Project Name: **CONSTRUCT CONCRETE BARRIERS AND INSTALL MIDWEST GUARD
RAILS**
Location: **07-LA-405-R12.6/R21.2**
Contract #: **07-290004**
Bid Date: **12/17/2015**
P/C Bid #: **5300**

Gentlemen:

Please find enclosed the DBE Commitment and Good Faith Effort documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure