

DBE - COMMITMENT

DE 0E-0102.10D (REV 12/2014)

CONTRACT NO:

07-290104

BID AMOUNT:

\$ 7,291,298.18

BID OPENING DATE:

November 19, 2015

BIDDER'S NAME:

Chumo Construction Inc.

DBE GOAL FROM CONTRACT, %:

13%

11-25-15 A11:04 IN

Low Bidder

DBE PRIME CONTRACTOR CERTIFICATION ¹:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

5

\$2,788,372.82

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|--------------|---|----------------------------------|--|--------------|
| 95, 96, 97 | Maintaining Existing Traffic Mgmt System Elements Modify Traffic Monitoring Station Modify Lighting and Sign Illumination | C-10 | G & G Electric Inc. 4229 Giles Ct. Riverside, CA 92503 | \$523,575.00 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code 4100 et seq.).

- Each DBE prime contractors must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 523,575.00

7.18%

The bidder acknowledges that it is committed to use the the DBEs shown on this form to meet the Contract goal (49 CFR 26.53).

Signature of Bidder

November 24, 2015

Date

(626) 960-9502

(Area Code) Tel. No.

George Chumo, President

Person to Contact

(Please Type or Print)

G & G ELECTRIC INC.

4229 GILES CT. RIVERSIDE, CA 92503
 TEL (951) 572-0196, FAX (951) 689-2694
 CONTRACTORS LICENSE #850504, CLASS C-10
 CALTRANS DBE CERTIFICATION No. 41700, DIR #1000007565

ATTENTION: ESTIMATING DEPARTMENT

DATE: 11/19/15

PROJECT: IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STUNDERCROSSING
 CALTRANS 07-290104

| ITEM # | DESCRIPTION | UNIT | QTY. | UNIT PRICE | EXTENSION |
|--------|---|------|------|------------|--------------|
| 95 | Maintaning Existing Traffic Mgmt. System Elements | LS | 1 | 1,000.00 | \$1,000.00 |
| 96 | Modify Traffic Monitoring Station | LS | 1 | 24,058.00 | \$24,058.00 |
| 97 | Modify Lighting and Sign Illumination | LS | 1 | 473,517.00 | \$473,517.00 |
| 100 | Mobilization. | LS | 1 | 25,000.00 | \$25,000.00 |

TOTAL PRICE **\$523,575.00**

INCLUDE IN OUR PRICE:

- 1 ADDENDUM No. 1 NOTED
- 2 ELECTRICAL WORK SHOWN ON ELECTRICAL PALND E-1 THROUGH E-23 AND SPEC'S.
- 3

EXCLUDED FROM OUR PRICE:

- 1 PERMITS, FEES, & BONDS.
- 2 REMOVAL OF EXISTING CONCRETE POLE FOUNDATIONS NOT INDICATED IN PROJECT PLANS
- 3 PAVEMENT MARKINGS AND STRIPING SHOWN ON ELECTRICAL PLAN SHEETS
- 4 NON-ELECTRICAL SIGNAGE SHOWN ON ELECTRICAL PLANS SHEETS
- 5 SURVEY COST FOR LOCATING POLE AND/OR OTHER ELECTRICAL EQUIPMENT
- 6 REMOVE AND RELOCATE EXISTING UNDERGROUND/OVERHEAD UTILITIES NOT SHOWN ON PROJECT PLANS.
- 7 EXCAVATION AND REMOVAL OF HAZARDOUS WASTE

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount (\$) | Percentage of Total Bid |
|--|---|---|---|---------------|-------------------------|
| 1 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,000.00 | 0.03% |
| 2 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 3,500.00 | 0.05% |
| 3 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 153,000.00 | 2.10% |
| 4 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 16,550.00 | 0.23% |
| 5 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 574,000.00 | 7.87% |
| 6 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 20,250.00 | 0.28% |
| 7 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 301,500.00 | 4.14% |
| 8 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 5,035.00 | 0.07% |
| 9 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 192,204.00 | 2.64% |
| 10 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 6,800.00 | 0.09% |
| 11 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,500.00 | 0.03% |
| 12 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 1,500.00 | 0.02% |
| 13 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 1,500.00 | 0.02% |
| 14 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,000.00 | 0.03% |
| 15 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 17,150.00 | 0.24% |
| 16 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,400.00 | 0.03% |
| 17 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 9,600.00 | 0.13% |
| 18 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 15,000.00 | 0.21% |
| 19 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 27,600.00 | 0.38% |
| 20 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 36,680.00 | 0.50% |

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount (\$) | Percentage of Total Bid |
|--|---|---|---|---------------|-------------------------|
| 21 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 85,250.00 | 1.17% |
| 22 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,400.00 | 0.03% |
| 23 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 91,020.00 | 1.25% |
| 24 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 770.00 | 0.01% |
| 25 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 4,297.80 | 0.06% |
| 26 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 1,072.00 | 0.01% |
| 27 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 724.08 | 0.01% |
| 28 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 700.00 | 0.01% |
| 29 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,610.00 | 0.04% |
| 30 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 12,000.00 | 0.16% |
| 31 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 10,045.00 | 0.14% |
| 32 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 124,153.60 | 1.70% |
| 33 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 23,650.00 | 0.32% |
| 34 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 4,500.00 | 0.06% |
| 35 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,300.00 | 0.03% |
| 36 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 4,400.00 | 0.06% |
| 37 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 7,000.00 | 0.10% |
| 38 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 7,200.00 | 0.10% |
| 39 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 425.00 | 0.01% |
| 40 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 900.00 | 0.01% |

DBE GOOD FAITH EFFORTS DOCUMENTATION

Contract No. 07-290104

DES-OE-0102.11A (REV 12/2014)

PAGE 1 OF 3

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount (\$) | Percentage of Total Bid |
|--|---|---|---|--------------|-------------------------|
| 41 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 7,500.00 | 0.10% |
| 42 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 750.00 | 0.01% |
| 43 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 3,600.00 | 0.05% |
| 44 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 1,000.00 | 0.01% |
| 45 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 14,000.00 | 0.19% |
| 46 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 5,225.00 | 0.07% |
| 47 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 4,488.00 | 0.06% |
| 48 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 800.00 | 0.01% |
| 49 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 7,500.00 | 0.10% |
| 50 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 3,450.00 | 0.05% |
| 51 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 680.00 | 0.01% |
| 52 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 250.00 | 0.00% |
| 53 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 3,060.00 | 0.04% |
| 54 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 14,770.00 | 0.20% |
| 55 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,575.20 | 0.04% |
| 56 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 6,200.00 | 0.09% |
| 57 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 5,868.20 | 0.08% |
| 58 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 4,440.80 | 0.06% |
| 59 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 6,581.90 | 0.09% |
| 60 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 6,899.10 | 0.09% |

07-290104

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount (\$) | Percentage of Total Bid |
|--|---|---|---|---------------|-------------------------|
| 61 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 4,678.70 | 0.06% |
| 62 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 32,192.00 | 0.44% |
| 63 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 60,776.10 | 0.83% |
| 64 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 3,273.70 | 0.04% |
| 65 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 6,360.00 | 0.09% |
| 66 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 10,800.00 | 0.15% |
| 67 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,160.00 | 0.03% |
| 68 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,992.50 | 0.04% |
| 69 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 12,622.50 | 0.17% |
| 70 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 3,822.00 | 0.05% |
| 71 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 156,070.40 | 2.14% |
| 72 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 479,602.20 | 6.58% |
| 73 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 1,200.00 | 0.02% |
| 74 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 7,436.10 | 0.10% |
| 75 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 7,730.10 | 0.11% |
| 76 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 3,252.00 | 0.04% |
| 77 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 44.00 | 0.00% |
| 78 (F) | <input checked="" type="checkbox"/> <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,064.00 | 0.03% |
| 79 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 9,400.00 | 0.13% |
| 80 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 267,800.00 | 3.67% |

I. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount (\$) | Percentage of Total Bid |
|--|---|---|---|-----------------|-------------------------|
| 81 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 23,040.00 | 0.32% |
| 82 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 1,672.00 | 0.02% |
| 83 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 217,619.90 | 2.98% |
| 84 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 75,325.00 | % |
| 85 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 11,804.00 | 0.16% |
| 86 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 2,760.00 | 0.04% |
| 87 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 26,412.00 | 0.36% |
| 88 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 19,250.00 | 0.26% |
| 89 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 47,000.00 | 0.64% |
| 90 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 186,000.00 | 2.55% |
| 91 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 119,000.00 | 1.63% |
| 92 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 442,575.97 | 6.07% |
| 93 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 43,614.45 | 0.60% |
| 94 (F) | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 1,878,492.88 | 25.76% |
| 95 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 1,000.00 | 0.01% |
| 96 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 24,058.00 | 0.33% |
| 97 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 473,517.00 | 6.49% |
| 98 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 10,000.00 | 0.14% |
| 99 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 200.00 | 0.00% |
| 100 | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |

List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount (\$) | Percentage of Total Bid |
|--|---|---|---|---------------|-------------------------|
| 101 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 37,856.00 | 0.52% |
| 102 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | \$ 700,000.00 | 9.60% |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |
| | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | |

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow-Up Methods and Dates |
|--|------------------------------|-----------------------|-----------------------------|
| PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED, | | | |
| FAX CONFIRMATIONS AND OUR PHONE LOG OF DBE'S. | | | |
| "SEE ATTACHMENT C" | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/Specifications for Work Offered (Yes/No) | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|----------------------|---|-----------------------|----------------|-----------------------|---------------|-----------------------|
| 92-94 | Yes | ACL | Non-DBE | No DBE Received | | |
| 95, 96, 97 | Yes | G & G Electric | DBE | | \$ 523,575.00 | |
| 22, 34-61 | Yes | Marina Landscape | Non-DBE | No DBE Received | | |
| 20, 21, 79-82, 84-91 | Yes | Crown Fence | Non-DBE | No DBE Received | | |
| 72, 92-94 | Yes | Gerdau | Non-DBE | No DBE Received | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

G & G ELECTRIC INC.

4229 GILES CT. RIVERSIDE, CA 92503
 TEL (951) 572-0196, FAX (951) 689-2694
 CONTRACTORS LICENSE #350504, CLASS C-10
 CALTRANS DBE CERTIFICATION No. 41700, DIR #100007565

ATTENTION: ESTIMATING DEPARTMENT

DATE: 11/19/15

PROJECT: IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA ST UNDERCROSSING
 CALTRANS 07-290104

| ITEM # | DESCRIPTION | UNIT | QTY. | UNIT PRICE | EXTENSION |
|--------------------|---|------|------|------------|---------------------|
| 95 | Maintaning Existing Traffic Mgmt. System Elements | LS | 1 | 1,000.00 | \$1,000.00 |
| 96 | Modify Traffic Monitoring Station | LS | 1 | 24,058.00 | \$24,058.00 |
| 97 | Modify Lighting and Sign Illumination | LS | 1 | 473,517.00 | \$473,517.00 |
| 100 | Mobilization | LS | 1 | 25,000.00 | \$25,000.00 |
| TOTAL PRICE | | | | | \$523,575.00 |

INCLUDE IN OUR PRICE:

- 1 ADDENDUM No. 1 NOTED
- 2 ELECTRICAL WORK SHOWN ON ELECTRICAL PALND E-1 THROUGH E-23 AND SPEC'S.
- 3

EXCLUDED FROM OUR PRICE:

- 1 PERMITS, FEES, & BONDS.
- 2 REMOVAL OF EXISTING CONCRETE POLE FOUNDATIONS NOT INDICATED IN PROJECT PLANS
- 3 PAVEMENT MARKINGS AND STRIPING SHOWN ON ELECTRICAL PLAN SHEETS
- 4 NON-ELECTRICAL SIGNAGE SHOWN ON ELECTRICAL PLANS SHEETS
- 5 SURVEY COST FOR LOCATING POLE AND/OR OTHER ELECTRICAL EQUIPMENT
- 6 REMOVE AND RELOCATE EXISTING UNDERGROUND/OVERHEAD UTILITIES NOT SHOWN ON PROJECT PLANS.
- 7 EXCAVATION AND REMOVAL OF HAZARDOUS WASTE

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|--|---------------------|-----------------------------------|--------------|
| Construction Update www.goodfaitheffort.com | 11/12/15 & 11/19/15 | All Southern California Districts | DBE Outreach |
| Minority Bidders Bulletin www.goodfaitheffort.com | 11/09/15 & 11/16/15 | All Southern California Districts | DBE Outreach |
| Dodge Green Sheet | 10/19/15 | All Southern California Districts | DBE Outreach |

SEE ATTACHMENT "A"

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation with the Bid Item List attached to DBE firms. We advertised on Caltrans Website "Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

SEE ATTACHMENT "A", "B", "C"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 10/29/15 we contacted AGC of California to send notifications to minority groups and subcontractors.

On 10/19/15 we entered on the Caltrans website "Prime Seeking Assistance".

On 11/16/15 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

We update our DBE listing on an ongoing basis via the OBEO webiste

SEE ATTACHMENT "B"

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

ATTACHMENT
"A"

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND SUPPLIERS FOR:

**CALTRANS #07-290104 - FOR CONSTRUCTION ON STATE HIGHWAY IN LOS
ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND
ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS**

07-LA-91, 105-R6.5/R11.0, R4.0/R11.3 - (DBE 13%)

BID DATE/TIME: NOVEMBER 19, 2015

Please respond by: 2:00 pm

We have information about the plans, specifications, and requirements in our
office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours
are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.

Contact: George Chumo

626-960-9502 • FAX 626-960-3887

**14425 Joanbridge Street
Baldwin Park, CA 91706**

an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo
Construction Company, Inc. are required of subcontractors for this project. Chumo
Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide
by terms and conditions of the AGC Master Labor Agreements and to execute an agreement
utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract
terms and conditions, including payment provisions. Chumo Construction's listing of a
Subcontractor is not to be construed as an acceptance of all of the Subcontractor's
conditions or exceptions included with the Subcontractor's price quote. Chumo
Construction requires that Subcontractors and Suppliers price quotes be provided at a
reasonable time prior to the bid deadline to enable a complete evaluation. For assistance
with bonding, insurance or lines of credit contact *George Chumo* at (626) 960-9502.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

**CONSTRUCTION
UP-DATE
INC.**

11/12/15, 11/19/15

TRADE PUBLICATION

DATES PUBLISHED

**Minority
Bidders
Bulletin**
C.O. Inc.'s

11/9/15, 11/16/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

BIDDERS COLUMN

NOVEMBER 11-Wednesday

BURBANK CA (NORTHERN LA COUNTY CO)-ITEM: RAMP LIGHTING FIXTURE WIRING REPLACEMENT (E1513)(C) (S80,000) - BIDS TO OWNER NOVEMBER 11 AT 2:05 PM (PST) - PRE-BID MEETING OCTOBER 23 AT 10:00 AM (PDT) AT BUILDING 9 - TERMINAL A - 2627 HOLLYWOOD WAY - BURBANK - CA 91505 - Owner/Engineer - Burbank Glendale Pasadena Airport Authority Bob Anderson PM 2627 N HOLLYWOOD WAY Burbank CA 91505-1062 (818-840-8840) (Email ID : banderson@bus.org Internet Addr : www.bobhopairport.com) (Take bids reported 10/12-15-15-649274)

SANTA CLARITA CA (NORTHERN LA COUNTY CO)-ITEM: MILCH (LMD151610)(B) - BIDS TO OWNER NOVEMBER 11 AT 11:00 AM (PST) - PLANS FROM CITY OF SANTA CLARITA - PURCHASING OFFICE (364) 285-4163 - Owner/Engineer - City of Santa Clarita Jennifer Killian Purchasing 23920 Valencia Blvd Ste 245 Santa Clarita CA 91355-8306 (661-255-4999) Fax: (661-256-4186) (Take bids reported 10/15-15-15-652919)

LONG BEACH CA (SOUTHERN LA COUNTY CO)-DRAKE / CHAVEZ SOCCER FIELDS & GREENBELT (R7002) (\$2,500,000) - ADD BIDDER - BIDS TO OWNER NOVEMBER 11 AT 10AM (PDT) - MANDATORY PRE-BID MEETING OCTOBER 27 AT 10:00 AM (PDT) AT 10TH FLOOR RM CITY HALL 333 W OCEAN BLVD LONG BEACH - Owner/Engineer/Project Manager - City of Long Beach City Clerk Office City Clerk 333 W Ocean Blvd Plaza Level Long Beach CA 90802-4604 (562-570-6784) Fax: (562-570-5640) (PICK UP P/B MUST CALL) Plans available at dodg.construction.com (#150633930) (Take bids reported 09/22-15-15-633930)

Bidders Woodcirk Corp Fred Nehoray Estimator 1849 Soutella Blvd Ste 610 Los Angeles CA 90025-7013 (310-312-1400) Fax: (310-312-1403) RALP Exp Exp Paving Company/Karla Christ Project Manager 2230 Lamon Ave Long Beach CA 90808-5124 (562-599-5841) Fax: (562-591-7855) Morrilo Construction Jarro Remoquillo 227 N HOLLISTON Ave Pasadena CA 91106-1502 (626-796-3800) Fax: (626-792-4669) S/D & B Inc Kasey Miyashita 19758 THREE OAKS LN Walnut CA 91789-5348 (909-612-7404)

NOVEMBER 12-Thursday

DIAMOND BAR CA (EASTERN LA COUNTY CO)-ITEM: REPAIRS - MAINTENANCE HVAC (SCA00M) (P201610)(C) (A) - BIDS TO OWNER NOVEMBER 12 AT 2:00 PM (PDT) - PLANS FROM OWNER - MANDATORY PRE-BID MEETING OCTOBER 15 AT 10:00 AM (PDT) AT 21865 COPLEY DR DIAMOND BAR, CA 91765 - Owner/Engineer - South Coast Air Quality Management District Bruce Jacobson Building Services 21865 Copley Dr Diamond Bar CA 91765-4178 (909-396-2289) (http://www.aqmd.gov/Internet/Email ID : jacobson@aqmd.gov) (Take bids reported 10/12-15-15-648922)

ESCONDIDO CA (SAN DIEGO CO)-ITEM: FENCES AND GATES (LINCOLN SCHOOL) (201806)(C) (A) - BIDS TO OWNER NOVEMBER 12 AT 2:00 PM - MANDATORY PRE-BID OCT 23 AT 11AM AT THE SCHOOL - Owner/Engineer/Architect - Escondido Union School District-Purchasing Pat Smith Purchasing Dept 2310 ALDEROROVE Ave Escondido CA 92029-1935 (760-432-2146) Fax: (760-745-8896) (Take bids reported 10/15-15-15-652431)

ESCONDIDO CA (SAN DIEGO CO)-ITEM: FENCES AND GATES (LR GREEN SCHOOL) (201806)(C) (A) - BIDS TO OWNER NOVEMBER 12 AT 2:00 PM - MANDATORY PRE-BID OCT 23 AT 11AM AT THE SCHOOL - Owner/Engineer/Architect - Escondido Union School District-Purchasing Vickie Howe Purchasing Buyer 2310 ALDEROROVE Ave Escondido CA 92029-1935 (760-432-2146) Fax: (760-745-8896) (Take bids reported 10/15-15-15-652439)

ESCONDIDO CA (SAN DIEGO CO)-ITEM: FENCES GATES (MEETING VALLEY MIDDLE SCHOOL) (201607)(B) - BIDS TO OWNER NOVEMBER 12 AT 2PM (PST)-A MAND PRE-BID MEETING OCT 23 AT 9:30AM (PST) - AT HIDDEN VALLEY MS, 2700 REED RD, ESCONDIDO, CA 92027 - PLAN FRM - ESCONDIDO UNION HD DIST - (760) 291-3215 - Owner/Engineer - Escondido Union School District-Purchasing Vickie Howe Purchasing Buyer 2310 ALDEROROVE Ave Escondido CA 92029-1935 (760-432-2146) Fax: (760-745-8896) (Internet Addr : www.esud.k12ca.org) (Take bids reported 10/15-15-15-654939)

LA MESA CA (SAN DIEGO CO)-GRANITE HILLS TENNIS/BASKETBALL COURT REPAIR (CN382) (\$195,000 - \$215,000) - BIDS TO OWNER NOVEMBER 12 AT 2:00 PM (PST) - MANDATORY PRE-BID MEETING OCTOBER 27 AT 2:00 PM (PST) AT GRANITE HILLS GYM PARKING LOT - Owner/Architect - Grossmont Union High School District Bond Trailer Facilities Purchasing Dept 9600 1/2 Million St La Mesa CA 91942-4134 (619-944-8051) Fax: (619-940-0963) (Take bids reported 10/15-15-15-652014)

PARAMOUNT CA (SOUTHERN LA COUNTY CO)-WATER WELL 18 DRILLING (9116) (\$1,226,220) - BIDS TO OWNER NOVEMBER 12 AT 11AM (PST) - PRE-BID MEETING OCTOBER 27 AT 10AM AT THE PROJECT SITE WHICH IS LOCATED AT THE NORTHWEST CORNER PARCEL OF JACKSON STREET AND GARFIELD AVENUE IN PARAMOUNT; Owner/Consultant/Engineer - City of Paramount City Clerk Administration 18400 Colorado Ave Paramount CA 90723-5012 (862-220-2000) Fax: (862-220-2105) (Take bids reported 10/15-15-15-654317)

PRESCOTT AZ (YAVAPAI CO)-RUNWAY END IDENTIFIER LIGHTS (A) - BIDS TO OWNER NOVEMBER 12 AT 2:00 PM (MST) - PLANS FROM REPROGRAPHER - PRE-BID MEETING OCTOBER 27 AT 11:00 AM (MDT) AT 6546 CRYSTAL LN, PRESCOTT; Owner/Engineer - City of Prescott Dana DeLong City Clerk 201 S Cortez St Prescott AZ 86303-3938 (928-777-1100) Fax: (928-777-5929) (Take bids reported 10/14-15-15-651111)

SANTA FE SPRINGS CA (EASTERN LA COUNTY CO)-INTERSTATE 5 FREEWAY WATER MAIN RELOCATION (\$350,000) - BIDS TO OWNER NOVEMBER 12 AT 11:00 AM (PST) - PLANS FROM OWNER - COST OF PRINTED PLANS & SPECS: 661-255-4999 - Owner/Engineer - City of Santa Fe Springs 1400 E. Santa Fe Ave Santa Fe Springs CA 90703-1110 (661-255-4999) (Take bids reported 10/15-15-15-652431)

OCEANSIDE CA (SAN DIEGO CO)-HARMONY GROVE LANDSCAPE MITIGATION SERVICES (25071) (\$32,000) - BIDS TO OWNER NOVEMBER 16 AT 2:00 PM (PST) - NOT MANDATORY PRE-BID MEETING OCTOBER 23 AT 2:00 PM (PDT) AT THE 810 MISSION AVENUE - PLANS FROM OWNER - Owner/Engineer - North County Transit District Greg Wellington 810 MISSION AVE Oceanside CA 92054-2825 Fax: (760-722-8087) (http://www.gonctd.com/Info-ContractsEmail ID : gwillington@nctd.org Internet Addr : http://www.gonctd.com/) (Take bids reported 10/16-15-15-653500)

RIVERSIDE CA (RIVERSIDE CO)-LANDSCAPE INSTALLATION (AS16001) (C) - BID TO OWNER NOVEMBER 16 AT 5 PM (PST) - MANDATORY PRE-BID CONFERENCE OCTOBER 26 AT 10 AM (PDT) AT THE PROJECT SITE - PLANS FROM ARCHITECTURE DESIGN GROUP - Owner/Engineer - Western Municipal Water District District Office Project Manager 450 E Alessandro Blvd P.O. Box 8288 Riverside CA 92508-2449 (951-571-7200) Fax: (951-780-3837) (Take bids reported 10/16-15-15-653548)

NOVEMBER 17-Tuesday

MALIBU CA (WESTERN LA COUNTY CO)-MALIBU ROAD PUBLIC BEACH ACCESS STAIRWAY (D) - BIDS TO OWNER NOVEMBER 17 AT 2:00 PM (PST) - MANDATORY PRE-BID MEETING OCTOBER 21 AT 11:00 AM (PDT) AT THE PROJECT LOCATION - PLANS FROM "MOUNTAINS RECREATION CONSERVATION AUTHORITY" - Owner/Engineer - Mountains Recreation Conservation Authority Blaine Yoder 570 W Avenue 28 Ste 100 Los Angeles CA 90068-1034 (780-801-3849) Fax: (780-325-221933) (Company Name : Mountains Recreation Conservation Authority Email ID : byoder@mtcausa.com Internet Addr : http://www.mrcfa.ca.gov/) (Take bids reported 10/16-15-15-654219)

OCEANSIDE CA (SAN DIEGO CO)-WATER AND SEWER SCADA MAJOR UPGRADES (W15-00005) (908130000712) (F) - BIDS TO OWNER NOVEMBER 17 AT 10AM (PST) - MANDATORY PREBID AT THE SLRWR OCTOBER 13 AT 10AM (PDT) - Owner/Engineer - City of Oceanside City Clerk Dept City Clerk 300 N Coast Hwy Oceanside CA 92054-2824 (760-435-3000) Fax: (760-435-8105) Plans available at dodg.construction.com (#150652132) (Take bids reported 10/16-15-15-652482)

ONTARIO CA (SAN BERNARDINO CO)-ITEM: TRACTOR - MOWER REPAIR PARTS (SUPPLY & DELIVERY) (25052)(B) - BIDS TO OWNER NOVEMBER 17 AT 2:00 PM (PST) - Owner/Engineer - Los Angeles World Airports Alan Pock 1923 Avist St Ontario CA 91761 (909-544-5271) Fax: (909-937-2738) (Take bids reported 10/16-15-15-654401)

PASADENA CA (EASTERN LA COUNTY CO)-PALOMA STREET - UNDERGROUND ELECTRICAL CONDUIT SYSTEMS (LD15006)(C) (\$3,082,000) - BIDS TO OWNER NOVEMBER 17 AT 11:00 AM (PST) - PRE-BID MEETING NOVEMBER 3 AT 9:00 AM (PST) AT WATER AND POWER DEPARTMENT 1085 EAST COLORADO AVE. SUITS 300 LARGE CONFERENCE ROOM PASADENA - CA - PLANS FROM OWNER - Owner/Engineer - City of Pasadena Mark Jomsky City Clerk 100 N Garfield Ave Rm S-228 Pasadena CA 92101-3729 (626-744-4124) Fax: (626-744-3921) (Take bids reported 10/16-15-15-653601)

SAN DIEGO CA (SAN DIEGO CO)-ITEM: VALVE ACTUATORS (B) - BIDS TO OWNER NOVEMBER 17 - Owner/Engineer - San Diego County Water Authority Alicia Rangel Office Assistant 4877 Overland Ave San Diego CA 92123-1233 (760-233-3242) Fax: (760-480-9867) (Take bids reported 10/09-15-15-645978)

SOUTH EL MONTE CA (WESTERN LA COUNTY CO)-WHITTIER NARROWS RECREATION AREA BICYCLE MOTOCROSS VENUE (DPRM2015) (D) - BIDS TO OWNER NOVEMBER 17 AT 12:00 PM (PST) - PRE-BID MEETING OCTOBER 22 AT 10:00 AM (PDT) AT THE LOS ANGELES COUNTY BUILDING 780 S. SANTA ANITA AVE SOUTH EL MONTE - PLANS FROM OWNER - Owner/Engineer - Los Angeles County Dept of Parks & Recreation Jim Norwood 510 S Vermont Ave Ft 1 Los Angeles CA 90020-1912 (626-821-4671) Fax: (213-427-8158) (Company Name : Los Angeles County Dept of Parks & Recreation Email ID : jnorwood@lacounty.ca Internet Addr : http://www.lacounty.parks.org/) (Take bids reported 10/09-15-15-647070)

SAN DIEGO CO-CA/DOT: DRAINAGE IMPROVEMENTS - EROSION CONTROL (11280434) - (A) (11-80-R37/B/R39.1) - (B) REVISED STANDARD SPECIFICATIONS (\$3,970,000) - BIDS TO OWNERS AGENT NOVEMBER 17 AT 2 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD - Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-854-5266) Fax: (916-854-7028) (Take bids reported 09/30-15-15-640241)

CARSON CA (SOUTHERN LA COUNTY CO)-CA/DOT: COLLINGS - BARRIERS (07-LA-405-B-17) (11-80-R37/B/R39.1) - (A) REVISED STANDARD SPECIFICATIONS (\$2,430,000) - BIDS TO OWNERS AGENT NOVEMBER 17 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD - Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-854-5266) Fax: (916-854-7028) (Take bids reported 09/30-15-15-640166)

Bidders Peterson Chase General Engineering Construction Kall Goglianian 1792 KAISER AVE IRVINE CA 92614-5706 (949-252-0441) Fax: (949-252-0266) CA (EASTERN LA COUNTY CO)-CA/DOT: EXISTING SIGN PANELS - OVERHEAD SIGN STRUCTURES UPG (07207604) - (A) (07-LA-101-S-05/17.1) - (B) REVISED STANDARD SPECIFICATIONS (\$2,760,000) - BIDDER - BIDS TO OWNERS AGENT NOVEMBER 17 AT 2 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD - Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-854-5266) Fax: (916-854-7028) (Take bids reported 10/15-15-15-640158)

WESTLAKE VILLAGE CA (WESTERN LA COUNTY CO)-WESTLAKE FILTRATION PLANT PUMP STATION UPGRADE PROJECT - (A) FILTRATION PLANT SPECIFICATIONS - (B) PUMP STATION SPECIFICATIONS (\$10,200,000) - BIDS TO OWNER NOVEMBER 19 AT 3:00 PM (PST) - MANDATORY PRE-BID MEETING OCTOBER 27 AT 9:00 AM (PDT) AT LAS VIRGENES MUNICIPAL WATER DISTRICT HEADQUARTERS 4232 LAS VIRGENES ROAD CALABASAS CA 91302 - Owner/Engineer - Las Virgenes Municipal Water Dist Eric Maple PM 4232 Las Virgenes Rd Calabasas CA 91302-3589 (818-251-2100) Fax: (818-251-2109) (Email ID : emaple@lvmwd.com Internet Addr : http://www.lvmwd.com/) (Take bids reported 10/12-15-15-648488)

CA (EASTERN LA COUNTY CO)-CA/DOT: INSTALL CHANGE MESSAGE SIGNS - TRAFFIC MONITORING (07308404) - (A) (07-LA-210-R24/7/R44.9) - (B) REVISED STANDARD SPECIFICATIONS (\$18,300,000) - BIDS TO OWNERS AGENT NOVEMBER 19 AT 2 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD - Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-854-5266) Fax: (916-854-7028) (Take bids reported 10/12-15-15-640208)

CHINO CA (SAN BERNARDINO CO)-CHINO 1 DESALTER RELIABILITY (H) - ADD BIDDER - BIDS TO OWNER NOVEMBER 19 AT 2PM (PST) - MANDATORY PRE-BID OCTOBER 8 AT 10AM AT 8905 KIMBALL AVENUE, CHINO, CA - 91708 - QUESTIONS, EMAIL PHANIFY@MBAKINTL.COM / MAILTO:PHANIFY@MBAKINTL.COM - Owner - Chino Basin Desalter Authority Cindy Miller Project Manager 2153 S HAVEN AVE UNIT 202 Ontario CA 91761-0742 (909-218-3230) Fax: (909-213-3777) (Internet Addr : http://www.chinodesalting.org/) Plans available at dodg.construction.com (#140637080) (Take bids reported 09/30-15-15-637080)

Bidders Hamlet Mfg Co Inc (dba) Genesis Const Chrissy Peterson PO Box 7067 170 E Ojai Mand Ave Hemet CA 92345 (951-652-6977) Fax: (951-925-6585) Stank Constructors Inc George Forns PM 2434 Auto Park Way Ste 102 Escondido CA 92029-1227 (760-971-0102) Fax: (760-971-0100)

CA (EASTERN LA COUNTY CO) & (NORTHERN LA COUNTY CO) & (WESTERN LA COUNTY CO) & (SOUTHERN LA COUNTY CO)-CA/DOT: METAL BEAM - MIDWEST GUARDRAIL - CONCRETE BARRIERS (07290104) - (A) (07-LA-91.105-R6.5/R11.0, R4.0/R11.3) - (B) REVISED STANDARD SPECIFICATIONS (\$7,300,000) - ADD BIDDER - BIDS TO OWNERS AGENT NOVEMBER 19 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD - Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-854-5266) Fax: (916-854-7028) Plans available at dodg.construction.com (#150640154) (Take bids reported 09/30-15-15-640154)

Bidders Peterson Chase General Engineering Construction Kall Goglianian 1792 KAISER AVE IRVINE CA 92614-5706 (949-252-0441) Fax: (949-252-0266) Chumo Const Inc George Chumo PM 14425 Joannbridge St Baldwin Park CA 91706-1747 (626-960-9502) Fax: (626-960-3887)

NOVEMBER 20-Friday

GOODYEAR AZ (MARICOPA CO)-AZ/DOT: I-19/SR303L SYS TRAFFIC INTERCHANGE (PH II) (H857701) (H8303A23485) (\$35,000,000) - BIDS TO OWNER (PRE-QUALIFICATION) NOVEMBER 20 AT 11 AM (MST) - Owner/Engineer - Arizona Dept of Trans Contra & Speca Grata Nelson Admin Asst 1661 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602-712-7231) Fax: (602-712-6958) (Take bids reported 10/05-15-15-643593)

VICTORVILLE CA (SAN BERNARDINO CO)-STORM WATER CONTROL INSTALLATION (16001) (\$250,000) - BIDS TO OWNER NOVEMBER 20 AT 2:00 PM (PST) - MANDATORY PRE-BID MEETING NOVEMBER 2 AT 8:30 AM (PDT) AT DISTRICT OFFICE LOCATED AT 12219 2ND AVE - PLANS FROM VICTOR ELEMENTARY SCHOOL DISTRICT - DISTRICT ADMIN - Owner/Engineer - Victor Elementary School District - District Admin Rhonda Moon Facilities / Plan 12579 8th St Victorville CA 92392-3380 (760-245-1691) Fax: (760-245-8245) (Take bids reported 10/15-15-15-654111)

NOVEMBER 24-Tuesday

COSTA MESA CA (ORANGE CO)-BACKUP POWER FOR 23RD STREET PUMP STATION (1960) (D) - BIDS TO OWNER NOVEMBER 24 AT 10AM (PDT) - Owner/Engineer - Costa Mesa Sanitary District District Office Dyna Wick 828 W 19th St Costa Mesa CA 92627-2718 (949-645-8400) Fax: (949-650-2263) (Take bids reported 10/08-15-15-648885)

NOVEMBER 25-Wednesday

VALLEY CENTER CA (SAN DIEGO CO)-WOODS VALLEY RANCH WRF EXPANSION PROJECT - SOUTH VILLAGE (1558865) - (A) COLLECTION SYSTEM (\$3,500,000 - \$2,200,000) - BID TO OWNER NOVEMBER 25 AT 3 PM (PST) - PRE-BID CONFERENCE OCTOBER 23 AT 10 AM (PDT) AT THE WOODS VALLEY RANCH WATER RECLAMATION FACILITY - PLANS FROM ESCONDIDO REPROGRAPHER 780-745-8826 - Owner/Engineer - Valley Center Municipal Water District Board of Directors Board 29300 Valley Center Rd P.O. Box 67 Valley Center CA 92082-0067 (760-749-1800) Ext. 280 Fax: (760-749-4098) (Hours: 7:30 AM - 4:00) Plans available at dodg.construction.com (#150654058)

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-290104. 1 results found.

Contractor: Chumo Construction Inc. **Contact:** George Chumo

Address: 14425 Joanbridge Street Baldwin Park

Phone: 6269609502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub, Concrete Barrier, Concrete Paving, Curb & Gutter, Drainage, Electrical, Excavation, Guardrail/Fence, Minor Concrete, Landscape and Signs. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 10/19/2015

DBE, UDBE MASTER PHONE LIST

| NAME | PHONE | FAX | DBE # | Solicitation Fax Date | Fax Response W/Date | Date of Phone Call | Comment |
|---|------------------|---------------|-------|--------------------------|---------------------------|--------------------------|----------------------|
| A B S L CONSTRUCTION | 510-727-0900 #2 | 510-727-0910 | 5270 | 30-Oct | | 17-Nov | NO DARYL |
| A.C. DIKE CO | 916-645-7747 | 916-645-9618 | 219 | 30-Oct | 2-Nov | | YES JOEL |
| ACCU CONSTRUCTION | 714-641-4730 | 714-641-4704 | 34586 | 30-Oct | | 17-Nov | L/M |
| ACE FENCE COMPANY | 626-333-0727 | 626-333-7843 | 34153 | 30-Oct | 4-Nov | | YES MICHAEL |
| A CONE ZONE, INC. | 951-734-9535 | 951-734-2887 | 36878 | 30-Oct | | 17-Nov | NO ESTIMATING |
| ADVANCED GEOSOLUTIONS, INC | 310-796-9000 #4 | 310-796-9001 | 35149 | 30-Oct | | 17-Nov | L/M SEAN |
| ADVANTAGE DEMOLITION AND GRADING | 818-477-2074 | 818-882-0509 | 30526 | 30-Oct | | 17-Nov | NO WASIS |
| AMERICA PACIFIC CONSTRUCTION | 559-577-9999 | 714-384-3988 | 39072 | 30-Oct | | 17-Nov | NO ANSWER |
| ANTHONY'S LASER LEVELING AKA MJ AVULAR | *82 559-276-1258 | 559-276-1223 | 31152 | 30-Oct | | 17-Nov | L/M |
| ANDEL ENGINEERING COMPANY | 661-259-1920 | 661-259-0511 | 4842 | 30-Oct | | 17-Nov | L/M |
| AUSTIN ENTERPRISES | 661-589-1001 | 661-589-9509 | 13602 | 30-Oct | 2-Nov | | YES TY |
| AYUS & CO. | 323-474-4040 | 323-879-4848 | 42425 | 30-Oct | | 17-Nov | YES AY |
| BANAGA CONSTRUCTION INC. | 619-922-8570 | 619-737-9199 | 41022 | 30-Oct | | 17-Nov | L/M |
| BERT W. SALAS | 619-977-5608 | 619-258-3515 | 77 | 30-Oct | | 17-Nov | L/M |
| BIG VALLEY ASPHALT | 661-587-5837 | 661-326-8562 | 36647 | 30-Oct | | 17-Nov | L/M DONNA |
| BLANCO CONSTRUCTION | 951-250-6692 | 951-602-2050 | 36219 | 30-Oct | | 17-Nov | L/M |
| BURKE CONSTRUCTION | 530-676-1009 | 530-672-2411 | 30173 | 30-Oct | | 17-Nov | NO TERRY |
| CALIFORNIA PROFESSIONAL ELECL | 626-810-1338 | 626-810-1322 | 31277 | 30-Oct | 30-Oct | | YES VAN |
| CGO CONSTRUCTION CO | 909-930-5501 | 909-930-5503 | 4483 | 30-Oct | | 17-Nov | L/M |
| CINDY TRUMP INC. (CTI) | 562-697-2286 #3 | brianna email | 40089 | 30-Oct | | 17-Nov | L/M |
| COMMAND PERFORMANCE CONSTRUCTORS | 562-997-9410 | 562-997-9411 | 851 | 30-Oct | | 17-Nov | estimating no answer |
| CONTERA CONSTRUCTION CORP | 951-695-2800 | 951-695-2801 | 21899 | 30-Oct | 30-Oct | | NO CRYSTAL |
| C. R. GANN DEMOLITION INC. | 951-392-1603 | out of order | 35563 | 30-Oct | | 17-Nov | L/M |
| CROOKS TRUCKING | 714-821-3756 | 714-821-4730 | 2311 | 30-Oct | | 17-Nov | L/M |
| DEANA'S EQUIPMENT RENTAL CO. | 805-732-7575 | 661-948-5588 | 14962 | 30-Oct | | 17-Nov | L/M |
| DELTECH ENGINEERING INC. | 714-495-9755 | 714-384-4594 | 31021 | 30-Oct | | 17-Nov | L/M |
| DIVERSIFIED LANDSCAPE CO. | 951-245-1686 #1 | 800-783-4197 | 8022 | 30-Oct | | 17-Nov | NO |
| DREAMBUILDER | 714-646-3697 | 714-646-3698 | 38712 | 30-Oct | | 17-Nov | NO ALEX |
| ECO-LOGIC, INC. | 951-461-2250 | 951-461-2246 | 37978 | 30-Oct | | 17-Nov | L/M |
| EAGLE ASPHALT ENGINEERING & DEVELOPMENT | 909-444-5566 #1 | 909-444-8311 | 30894 | 30-Oct | | 17-Nov | NO MILTON |
| FINE GRADE EQUIPMENT, INC | 661-949-8788 | 661-722-8900 | 4952 | 30-Oct | | 17-Nov | NO OPERATOR |
| FLASH TRAFFIC INC. | 661-262-6003 | 661-262-6099 | 39950 | 30-Oct | | 17-Nov | NO NATALIE |
| FULL TRAFFIC MAINTENANCE INC. | 951-520-9990 | 951-520-9980 | 35742 | 30-Oct | 30-Oct | | YES SAMMY |
| GLOBAL ROAD SEALING, INC. | 714-893-0845 | 714-893-0945 | 31176 | 30-Oct | | 17-Nov | YES TRE |
| GOLDEN SUN CONSTRUCTION | 949-380-9797 | 949-380-9707 | 28593 | 30-Oct | | 17-Nov | L/M |
| HIGH LIGHT ELECTRIC | 951-352-9646 | 951-352-2498 | 28842 | 30-Oct | 17-Nov | | YES |
| HYM ENGINEERING INC. | 714-523-2372 | 562-249-6609 | 38719 | 30-Oct | | 17-Nov | NO ABRAHAM |
| INTERIOR DEMOLITION INC | 818-249-4932 | 818-249-4937 | 27378 | 30-Oct | | 17-Nov | L/M |
| JASPER, E. WRECKING & TRUCKING | 323-754-9877 | 323-754-8558 | 31492 | 30-Oct | | 17-Nov | L/M |
| J. C. SUPPLY & MANUFACTURING | 909-373-1773 | 909-373-1785 | 34132 | 30-Oct | 30-Oct | | YES BENITA |

DBE, UDBE MASTER PHONE LIST

| NAME | PHONE | FAX | DBE # | Solicitation Fax Date | Fax Response W/Date | Date of Phone Call | Comment | | |
|---|-----------------|--------------|-------|--------------------------|---------------------------|--------------------------|---------|-------------------|--|
| K & G CONCRETE PUMPING | 916-539-8652 | 866-878-2769 | 38962 | 30-Oct | | 17-Nov | L/M | KEVIN | |
| KRC SAFETY | 559-732-0393 | 559-802-1749 | 447 | 30-Oct | 17-Nov | | YES | | |
| L A FIRMA INC. | 805-748-8576 | 805-929-0501 | 39322 | 30-Oct | | 17-Nov | YES | VINCE | |
| L A SIGNAL CONSTRUCTION INC. | 909-599-2201 | 909-599-0376 | 35670 | 30-Oct | | 17-Nov | NO | OPERATOR | |
| L C PAVING & SEALING | 760-752-1743 | 760-752-1674 | 20499 | 30-Oct | | 17-Nov | NO | ESTIMATING | |
| LNA CONCRETE STRUCTURES, INC. | 909-393-1493 | 909-393-9363 | 31286 | 30-Oct | | 17-Nov | NO | ROY | |
| LOGISTICAL ENTERPRISES | 559-392-1124 | 559-347-0500 | 39438 | 30-Oct | | 17-Nov | L/M | DENISE | |
| MANERI TRAFFIC CONTROL | 951-695-5104 | 951-695-5105 | 38078 | 30-Oct | 17-Nov | | YES | | |
| MASKELL PIPE & SUPPLY INC. | 909-574-8662 #6 | 909-574-8663 | 40662 | 30-Oct | 2-Nov | | NO | ALEX | |
| MORALES CONTRACTING SERVICES | 626-856-3646 | 626-856-3648 | 4481 | 30-Oct | | 17-Nov | NO | REX | |
| PAYCO SPECIALTIES, INC. | 619-422-9204 | 619-427-1620 | 102 | 30-Oct | | 17-Nov | NO | BILL | |
| POWER GRADE INC. | 909-947-5191 | 909-947-2191 | 38013 | 30-Oct | | 17-Nov | NO | MARINA | |
| PROFESSIONAL CONCRETE SAWING | 209-722-2226 | 209-722-2227 | 34174 | 30-Oct | | 17-Nov | L/M | | |
| PVF SALES | 562-623-9999 | 562-623-0909 | 34382 | 30-Oct | | 17-Nov | NO | ANDRIC | |
| QUALITY TRAFFIC CONTROL (Equip. Rental) | 909-276-5582 | 888-839-9857 | 42283 | 30-Oct | 10-Nov | | YES | | |
| QUALITY HYDROSEEDING | 760-789-8040 | 760-789-5168 | 5616 | 30-Oct | | 17-Nov | UNSURE | CYNTHIA | |
| RD CONSTRUCTION | 951-279-5020 | 951-279-5020 | 29224 | 30-Oct | | 17-Nov | L/M | | |
| RIO JORDAN CONSTRUCTION | 562-942-0228 | 888-308-0936 | 37471 | 30-Oct | | 17-Nov | L/M | JORDAN | |
| ROBNETT ELECTRIC, INC. | 323-565-2660 | 323-778-4305 | 23448 | 30-Oct | | 17-Nov | UNSURE | WILL CALL ME BACK | |
| ROCK STRUCTURES CONSTRUCTION | 951-371-1112 | 951-278-2802 | 14054 | 30-Oct | | 17-Nov | NO | TONY | |
| RUPERT CONSTRUCTION SUPPLY | 925-229-5577 | 916-673-9737 | 32785 | 30-Oct | | 17-Nov | L/M | KAREN | |
| SAFEGUARD FENCE | 949-678-7331 | 951-280-0105 | 36311 | 30-Oct | | 17-Nov | L/M | CHARLENE | |
| SAMROD CORPORATION | 661-945-3602 | 661-949-8536 | 1080 | 30-Oct | | 17-Nov | NO | DAN | |
| SAM'S EQUIPMENT & SUPPLIES | 559-252-0354 | 559-251-1119 | 34479 | 30-Oct | | 17-Nov | YES | SAM | |
| SO CAL TRAFFIC INC | 858-720-0179 | 858-792-4495 | 41010 | 30-Oct | | 17-Nov | YES | CRYSTAL | |
| SOUTH COAST SWEEPING, INC. | 760-535-6800 | 760-731-6026 | 40069 | 30-Oct | | 17-Nov | NO | KIM | |
| SPECIALTY TRAFFIC SYSTEMS | 707-441-8420 | 707-445-1856 | 23745 | 30-Oct | | 17-Nov | NO | JENNIFER | |
| SUULUTAAQ, INC. | 707-427-3209 | 707-419-4851 | 40764 | 30-Oct | 30-Oct | | NO | KRISTINA | |
| SUPER SEAL & STRIPE, INC. | 805-524-7345 | 805-524-7428 | 2003 | 30-Oct | | 17-Nov | NO | ROB | |
| TERRA WEST, INC. | 619-591-1007 | 619-568-3475 | 36931 | 30-Oct | | 17-Nov | NO | ROBERTO | |
| TIPCO ENGINEERING INC. | 310-515-6549 | 310-515-6579 | 37925 | 30-Oct | | 17-Nov | NO | | |
| TRAFFIC LOOPS CRACKFILLING, INC. | 714-520-4026 | 714-520-4027 | 38033 | 30-Oct | | 17-Nov | YES | LAN | |
| TRIUMPH GEO-SYNTHETICS | 714-237-1550 | 714-237-1549 | 9076 | 30-Oct | | 17-Nov | YES | RON | |
| VT ELECTRIC | 909-985-1755 | 909-985-8186 | 30828 | 30-Oct | | 17-Nov | | UNSURE | |



ATTACHMENT
"C"

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name _____ Contact Person _____

| CHUMO CONSTRUCTION INC. | | BID ITEM LIST | | CONTRACT 07-290104 | | |
|-------------------------|-----------|--|-----------------|--------------------|------------|------------|
| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
| 1 | 070030 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | LUMP SUM | |
| 2 | 080050 | PROGRESS SCHEDULE (CRITICAL PATH METHOD) | LS | LUMP SUM | LUMP SUM | |
| 3 | 090100 | TIME-RELATED OVERHEAD (WDAY) | WDAY | 250 | | |
| 4 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | LUMP SUM | |
| 5 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | LUMP SUM | |
| 6 | 120165 | CHANNELIZER (SURFACE MOUNTED) | EA | 810 | | |
| 7 | 129000 | TEMPORARY RAILING (TYPE K) | LF | 20,100 | | |
| 8 | 129110 | TEMPORARY CRASH CUSHION MODULE | EA | 95 | | |
| 9 | 030040 | TEMPORARY CRASH CUSHION (TYPE ABSORB 350) | EA | 38 | | |
| 10 | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM | LUMP SUM | |
| 11 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | LS | LUMP SUM | LUMP SUM | |
| 12 | 130310 | RAIN EVENT ACTION PLAN | EA | 3 | | |
| 13 | 130320 | STORM WATER SAMPLING AND ANALYSIS DAY | EA | 3 | | |
| 14 | 130330 | STORM WATER ANNUAL REPORT | EA | 1 | | |
| 15 | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 98 | | |
| 16 | 130640 | TEMPORARY FIBER ROLL | LF | 600 | | |
| 17 | 130710 | TEMPORARY CONSTRUCTION ENTRANCE | EA | 4 | | |
| 18 | 130730 | STREET SWEEPING | LS | LUMP SUM | LUMP SUM | |
| 19 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | LUMP SUM | LUMP SUM | |
| 20 | 141120 | TREATED WOOD WASTE | LB | 262,000 | | |
| 21 | 150661 | REMOVE GUARDRAIL | LF | 15,500 | | |
| 22 | 150685 | REMOVE IRRIGATION FACILITY | LS | LUMP SUM | LUMP SUM | |
| 23 | 150771 | REMOVE ASPHALT CONCRETE DIKE | LF | 22,200 | | |
| 24 | 152320 | RESET ROADSIDE SIGN | EA | 2 | | |
| 25 | 152604 | MODIFY INLET | EA | 4 | | |
| 26 | 153121 | REMOVE CONCRETE CY | CY | 4 | | |
| 27 | 153130 | REMOVE CONCRETE CURB (LF) | LF | 84 | | |
| 28 | 155003 | CAP INLET | EA | 1 | | |
| 29 | 156590 | REMOVE CRASH CUSHION (SAND FILLED) | EA | 30 | | |
| 30 | 160102 | CLEARING AND GRUBBING (LS) | LS | LUMP SUM | LUMP SUM | |
| 31 | 190101 | ROADWAY EXCAVATION | CY | 37 | | |
| 32 | 030041 | DITCH EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) | CY | 1,200 | | |
| 33 | 198010 | IMPORTED BORROW (CY) | CY | 540 | | |
| 34 | 204099 | PLANT ESTABLISHMENT WORK | LS | LUMP SUM | LUMP SUM | |
| 35 | 206400 | CHECK AND TEST EXISTING IRRIGATION FACILITIES | LS | LUMP SUM | LUMP SUM | |
| 36 | 206402 | OPERATE EXISTING IRRIGATION FACILITIES | LS | LUMP SUM | LUMP SUM | |
| 37 | 206560 | CONTROL AND NEUTRAL CONDUCTORS | LS | LUMP SUM | LUMP SUM | |
| 38 | 206562 | 1" REMOTE CONTROL VALVE | EA | 18 | | |
| 39 | 206563 | 1 1/4" REMOTE CONTROL VALVE | EA | 1 | | |
| 40 | 206564 | 1 1/2" REMOTE CONTROL VALVE | EA | 2 | | |
| 41 | 206921 | SOLAR POWERED IRRIGATION CONTROLLER | EA | 3 | | |
| 42 | 208005 | 1 1/2" GALVANIZED STEEL PIPE (SUPPLY LINE) | LF | 25 | | |
| 43 (F) | 208006 | 2" GALVANIZED STEEL PIPE (SUPPLY LINE) | LF | 90 | | |
| 44 (F) | 208008 | 3" GALVANIZED STEEL PIPE (SUPPLY LINE) | LF | 20 | | |
| 45 | 208423 | 1" BACKFLOW PREVENTER ASSEMBLY | EA | 2 | | |
| 46 | 208448 | RISE SPRINKLER ASSEMBLY | EA | 190 | | |
| 47 | 208449 | POP-UP SPRINKLER ASSEMBLY | EA | 66 | | |
| 48 | 208574 | 1 1/2" GATE VALVE | EA | 2 | | |
| 49 (F) | 208594 | 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 1,875 | | |
| 50 (F) | 208595 | 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 575 | | |
| 51 (F) | 208596 | 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 85 | | |
| 52 (F) | 208597 | 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 25 | | |
| 53 (F) | 208605 | 2" PLASTIC PIPE (SCHEDULE 315) (SUPPLY LINE) | LF | 255 | | |

| | | | | | | |
|--------|--------|---|------|----------|----------|--|
| 54 (F) | 208607 | 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) | LF | 1,055 | | |
| 55 | 208683 | BALL VALVE | EA | 10 | | |
| 56 | 030042 | 4" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT | LF | 40 | | |
| 57 | 210300 | HYDROMULCH | SQFT | 7,930 | | |
| 58 | 210420 | STRAW | SQFT | 7,930 | | |
| 59 | 210430 | HYDROSEED | SQFT | 7,930 | | |
| 60 | 210600 | COMPOST | SQFT | 7,930 | | |
| 61 | 210630 | INCORPORATE MATERIALS | SQFT | 7,930 | | |
| 62 | 260303 | CLASS 3 AGGREGATE BASE (CY) | CY | 640 | | |
| 63 | 280000 | LEAN CONCRETE BASE | CY | 330 | | |
| 64 | 290301 | CEMENT TREATED PERMEABLE BASE | CY | 19 | | |
| 65 | 360200 | BASE BOND BREAKER | SQYD | 3,000 | | |
| 66 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 120 | | |
| 67 | 394073 | PLACE HOT MIX ASPHALT DIKE (TYPE A) | LF | 960 | | |
| 68 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 1,330 | | |
| 69 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 5,610 | | |
| 70 | 394090 | PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) | SQYD | 14 | | |
| 71 | 401050 | JOINTED PLAIN CONCRETE PAVEMENT | CY | 890 | | |
| 72 (F) | 510502 | MINOR CONCRETE (MINOR STRUCTURE) | CY | 385 | | |
| 73 (F) | 030043 | MINOR CONCRETE (MISC. CONSTRUCTION) (CONCRETE APRON) | CY | 1.2 | | |
| 74 | 620100 | 18" ALTERNATIVE PIPE CULVERT | LF | 30 | | |
| 75 | 708021 | 36" ALTERNATIVE PIPE INLET | LF | 14 | | |
| 76 | 721017 | ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) | CY | 4.8 | | |
| 77 | 729011 | ROCK SLOPE PROTECTION FABRIC (CLASS 8) | SQYD | 22.0 | | |
| 78 (F) | 750001 | MISCELLANEOUS IRON AND STEEL | LB | 860 | | |
| 79 | 820118 | GUARD RAILING DELINEATOR | EA | 470 | | |
| 80 | 832007 | MIDWEST GUARDRAIL SYSTEM (WOOD POST) | LF | 10,300 | | |
| 81 | 832015 | MIDWEST GUARDRAIL SYSTEM (7" WOOD POST) | LF | 720 | | |
| 82 | 832017 | MIDWEST GUARDRAIL SYSTEM (8" POST) | LF | 38 | | |
| 83 | 832070 | VEGETATION CONTROL (MINOR CONCRETE) | SQYD | 5,300 | | |
| 84 | 839543 | TRANSITION RAILING (TYPE WB-31) | EA | 23 | | |
| 85 | 839566 | TERMINAL SYSTEM (TYPE CAT) | EA | 2 | | |
| 86 | 839576 | END CAP (TYPE A) | EA | 23 | | |
| 87 | 839581 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 31 | | |
| 88 | 839584 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA | 5 | | |
| 89 | 839585 | ALTERNATIVE FLARED TERMINAL SYSTEM | EA | 20 | | |
| 90 | 030044 | CRASH CUSHION (SCI-100GM) | EA | 6 | | |
| 91 | 030045 | CRASH CUSHION (SCI-70GM) | EA | 5 | | |
| 92 (F) | 030046 | CONCRETE BARRIER (TYPE 736B MOD1) | LF | 2,491 | | |
| 93 (F) | 030047 | CONCRETE BARRIER (TYPE 736B MOD2) | LF | 297 | | |
| 94 (F) | 030048 | CONCRETE BARRIER (TYPE 736B MOD3) | LF | 14,069 | | |
| 95 | 860090 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | LUMP SUM | LUMP SUM | |
| 96 | 860889 | MODIFY TRAFFIC MONITORING STATION | LS | LUMP SUM | LUMP SUM | |
| 97 | 861504 | MODIFY LIGHTING AND SIGN ILLUMINATION | LS | LUMP SUM | LUMP SUM | |
| 98 | 995100 | WATER METER CHARGES | LS | LUMP SUM | LUMP SUM | |
| 99 | 995200 | IRRIGATION WATER SERVICE CHARGES | LS | LUMP SUM | LUMP SUM | |
| 100 | 999990 | MOBILIZATION | LS | LUMP SUM | LUMP SUM | |

ATTACHMENT
"C"

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 09:40
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 09:39 |
| FAX NO./NAME | 15107270910 |
| DURATION | 00:00:48 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

| BID SOLICITATION RESPONSE | |
|---|---|
| <input checked="" type="radio"/> YES We will be bidding | <input type="radio"/> No We will not be bidding |
| Company Name <u>AC DIKE</u> | Contact Person <u>Joel Richardson</u> |

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 09:31
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 09:29 |
| FAX NO./NAME | 19166459618 |
| DURATION | 00:02:26 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:03
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 10:02 |
| FAX NO./NAME | 17146414704 |
| DURATION | 00:00:40 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE: 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

| BID SOLICITATION RESPONSE | |
|---|---|
| <input checked="" type="radio"/> YES We will be bidding | <input type="radio"/> No We will not be bidding |
| Company Name <u>ACE FENCE</u> | Contact Person <u>MICHAEL</u> |
| <u>COMPANY</u> | |

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:05
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 10/30 10:04
FAX NO./NAME 3337843
DURATION 00:01:12
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:21
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME 10/30 10:20
FAX NO. / NAME 19517342887
DURATION 00:01:13
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE: 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:55
NAME :
FAX :
TEL :
SER. # : BROCBJ140323

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 10:54 |
| FAX NO. /NAME | 13107969001 |
| DURATION | 00:01:01 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:33
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

| | |
|---------------|-------------|
| DATE, TIME | 10/30 10:31 |
| FAX NO. /NAME | 18188820509 |
| DURATION | 00:01:41 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:23
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/30 10:22
FAX NO./NAME 17143843988
DURATION 00:01:12
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:16
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

| | |
|--------------|-------------|
| DATE, TIME | 10/30 11:16 |
| FAX NO./NAME | 15592761223 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:35
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 10:34 |
| FAX NO./NAME | 16612590511 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105 R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

| BID SOLICITATION RESPONSE | |
|--|--|
| <input checked="" type="radio"/> YES We will be bidding Company Name <u>Austin Enterprise</u> | <input type="radio"/> No We will not be bidding Contact Person <u>Ty Conner</u> |

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:26
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 10:24 |
| FAX NO./NAME | 16615899509 |
| DURATION | 00:02:05 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:44
NAME :
FAX : 3
TEL : 6269607983
SER. # : BRDD2J366910

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 10:43 |
| FAX NO. /NAME | 13238794848 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:27
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BR0E8J807113

| | |
|--------------|-------------|
| DATE, TIME | 10/30 10:27 |
| FAX NO./NAME | 16197379199 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:41
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/30 10:40
FAX NO./NAME 16192583515
DURATION 00:01:08
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:30
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE0J807113

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 10:29 |
| FAX NO. /NAME | 16613268562 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:01
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

| | |
|--------------|-------------|
| DATE, TIME | 10/30 11:00 |
| FAX NO./NAME | 19516022050 |
| DURATION | 00:01:13 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 980-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE: 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:32
NAME :
FAX : 16269603887
TEL : 6269509502
SER. # : BR0E8J07113

DATE, TIME 10/30 10:31
FAX NO./NAME 15306722411
DURATION 00:01:05
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

| | |
|--|--|
| BID SOLICITATION RESPONSE | |
| <input checked="" type="radio"/> YES We will be bidding | <input type="radio"/> No We will not be bidding |
| Company Name | Contact Person Van Nguyen |

California Professional Engineering, Inc.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:39
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 10:38 |
| FAX NO./NAME | 8101322 |
| DURATION | 00:00:53 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:03
NAME :
FAX :
TEL :
SER.# : BRO0J140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:02 |
| FAX NO./NAME | 19099305503 |
| DURATION | 00:00:54 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:03
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:02 |
| FAX NO./NAME | 15629979411 |
| DURATION | 00:01:01 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887



Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name

Contact Person

Crystal Adkins

Contera Construction Corporation

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:53
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 10:52 |
| FAX NO. /NAME | 19516952801 |
| DURATION | 00:00:49 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:29
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:26 |
| FAX NO./NAME | 17148214730 |
| DURATION | 00:02:22 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:06
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|--------------|-------------|
| DATE, TIME | 10/30 11:04 |
| FAX NO./NAME | 16619485588 |
| DURATION | 00:01:12 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:55
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/30 10:54
FAX NO./NAME 17143844594
DURATION 00:01:13
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:07
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|---------------|-------------|
| DATE, TIME | 10/30 11:06 |
| FAX NO. /NAME | 18007834197 |
| DURATION | 00:01:13 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:56
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 10:56 |
| FAX NO. /NAME | 17146463698 |
| DURATION | 00:00:45 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

If you intend to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:47
NAME :
FAX :
TEL :
SER.# : BRDC0J140323

DATE, TIME 10/30 11:47
FAX NO./NAME 19514612246
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:09
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR002J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:08 |
| FAX NO./NAME | 19094448311 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 10:58
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 10:57 |
| FAX NO. /NAME | 16617228900 |
| DURATION | 00:01:01 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:32
NAME :
FAX :
TEL :
SER. # : BRDC0J140323

| | |
|--------------|-------------|
| DATE, TIME | 10/30 11:30 |
| FAX NO./NAME | 16612626099 |
| DURATION | 00:01:22 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 980-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

| | |
|---|--|
| BID SOLICITATION RESPONSE | |
| <input checked="" type="radio"/> YES We will be bidding | <input type="radio"/> No We will not be bidding |
| Company Name <u>Full Traffic Maintenance, Inc</u> Contact Person <u>Sammy Salgado</u> | |

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:11
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 11:10 |
| FAX NO. /NAME | 19515209980 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BR0D2J366910

| | |
|--------------|-------------|
| DATE, TIME | 10/30 11:18 |
| FAX NO./NAME | 17148930945 |
| DURATION | 00:01:25 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (826) 960-9502 • FAX (826) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:09
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-------------|
| DATE, TIME | 10/30 11:09 |
| FAX NO./NAME | 19493809707 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:43
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

| | |
|--------------|-------------|
| DATE, TIME | 10/30 11:42 |
| FAX NO./NAME | 19513522498 |
| DURATION | 00:01:13 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:17
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:16 |
| FAX NO./NAME | 15622495609 |
| DURATION | 00:01:01 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:22
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

| | |
|---------------|-------------|
| DATE, TIME | 10/30 11:20 |
| FAX NO. /NAME | 18182494937 |
| DURATION | 00:01:13 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:12
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|--------------|-------------|
| DATE, TIME | 10/30 11:12 |
| FAX NO./NAME | 13237548558 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE: 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

| | |
|--|--|
| BID SOLICITATION RESPONSE | |
| <input checked="" type="radio"/> YES We will be bidding | <input type="radio"/> No We will not be bidding |
| Company Name: <u>JCSupply</u> | Contact Person: <u>Benita</u> |

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:24
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 11:22 |
| FAX NO. /NAME | 19093731785 |
| DURATION | 00:01:24 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:43
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|---------------|-------------|
| DATE, TIME | 10/30 11:42 |
| FAX NO. /NAME | 18668782769 |
| DURATION | 00:01:13 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:33
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BRDE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:32 |
| FAX NO./NAME | 15598021749 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 12:06
NAME :
FAX :
TEL :
SER.# : BRO00J140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 12:05 |
| FAX NO./NAME | 18059290501 |
| DURATION | 00:01:01 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:50
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 11:49 |
| FAX NO. /NAME | 19095990376 |
| DURATION | 00:01:01 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:34
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|---------------|-----------------|
| DATE, TIME | 10/30 11:34 |
| FAX NO. /NAME | 17607521674 |
| DURATION | 00:00:49 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 12:14
NAME :
FAX :
TEL :
SER. # : BRO08J140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 12:13 |
| FAX NO./NAME | 19093939363 |
| DURATION | 00:01:05 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:44
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:41 |
| FAX NO./NAME | 15593470500 |
| DURATION | 00:03:28 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:45
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:44 |
| FAX NO./NAME | 19516955105 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid



Chumo Construction Inc. *Engineering Contractor*

14426 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE: 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

| | |
|----------------------------------|--|
| BID SOLICITATION RESPONSE | |
| YES We will be bidding | <input checked="" type="radio"/> No We will not be bidding |
| Company Name <u>MASKON J. DE</u> | Contact Person <u>flr</u> |

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:37
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:36 |
| FAX NO./NAME | 19095748663 |
| DURATION | 00:00:45 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 12:09
NAME :
FAX :
TEL :
SER. # : BRO00J140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 12:08 |
| FAX NO./NAME | 8563648 |
| DURATION | 00:00:36 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 11:38
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 11:37 |
| FAX NO./NAME | 16194271620 |
| DURATION | 00:01:03 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 12:11
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 12:09 |
| FAX NO./NAME | 19099472191 |
| DURATION | 00:01:26 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:01
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 10/30 12:59
FAX NO./NAME 12097222227
DURATION 00:01:39
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 12:50
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 12:49 |
| FAX NO./NAME | 15626230909 |
| DURATION | 00:01:01 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:24
NAME :
FAX :
TEL :
SER. # : BRO00J140323

| | |
|--------------|-------------|
| DATE, TIME | 10/30 13:23 |
| FAX NO./NAME | 18888399857 |
| DURATION | 00:01:13 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:17
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|--------------|-------------|
| DATE, TIME | 10/30 13:17 |
| FAX NO./NAME | 17607895168 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:09
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-------------|
| DATE, TIME | 10/30 13:07 |
| FAX NO./NAME | 19512795020 |
| DURATION | 00:01:40 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE: 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:41
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 13:40 |
| FAX NO./NAME | 18883080936 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:29
NAME :
FAX : 3
TEL : 6269607983
SER.# : BR0D2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 13:27 |
| FAX NO./NAME | 13237784305 |
| DURATION | 00:01:28 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:19
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

| | |
|--------------|-------------|
| DATE, TIME | 10/30 13:18 |
| FAX NO./NAME | 19512782802 |
| DURATION | 00:01:42 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:52
NAME :
FAX :
TEL :
SER. # : BROCBJ140323

| | |
|--------------|-------------|
| DATE, TIME | 10/30 13:51 |
| FAX NO./NAME | 19166739737 |
| DURATION | 00:01:13 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 14:01
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 14:00 |
| FAX NO./NAME | 19512800105 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The **"BID ITEM LIST"** is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid**

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:51
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 13:50 |
| FAX NO./NAME | 16619498536 |
| DURATION | 00:00:45 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 14:07
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 14:05 |
| FAX NO./NAME | 15592511119 |
| DURATION | 00:01:21 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 14:11
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-------------|
| DATE, TIME | 10/30 14:11 |
| FAX NO./NAME | 18587924495 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 14:30
NAME :
FAX :
TEL :
SER. # : BRDC0J140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 14:29 |
| FAX NO./NAME | 17607316026 |
| DURATION | 00:01:06 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response
with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 14:09
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 14:08 |
| FAX NO./NAME | 17074451856 |
| DURATION | 00:01:13 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid on part to bid



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS

CONTRACT NO.: 07-290104

POST MILE: 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

| BID SOLICITATION RESPONSE | |
|-----------------------------------|---|
| YES We will be bidding | <input checked="" type="checkbox"/> No We will not be bidding |
| Company Name <u>SUYLUTAP, INC</u> | Contact Person <u>Kristina Viado</u> |

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:57
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 13:56 |
| FAX NO./NAME | 17074194851 |
| DURATION | 00:00:41 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 14:32
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 14:31 |
| FAX NO./NAME | 18055247428 |
| DURATION | 00:00:42 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (826) 960-9502 • FAX (826) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 14:11
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|---------------|-------------|
| DATE, TIME | 10/30 14:09 |
| FAX NO. /NAME | 16195683475 |
| DURATION | 00:01:13 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:58
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 13:57 |
| FAX NO./NAME | 13105156579 |
| DURATION | 00:00:46 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 14:33
NAME :
FAX :
TEL :
SER. # : BROC0J140323

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 14:32 |
| FAX NO./NAME | 17145204027 |
| DURATION | 00:00:59 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 14:12
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 14:11 |
| FAX NO./NAME | 17142371549 |
| DURATION | 00:00:44 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid

TRANSMISSION VERIFICATION REPORT

TIME : 10/30/2015 13:59
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|--------------|-----------------|
| DATE, TIME | 10/30 13:59 |
| FAX NO./NAME | 19099858186 |
| DURATION | 00:00:37 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY ON
ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE
UNDERCROSSING TO LONG BEACH BOULEVARD UNDERCROSSING AT
VARIOUS LOCATIONS**

CONTRACT NO.: 07-290104

POST MILE : 07-LA-91, 105-R6.5/R11.0, R4.0/R11.3

BID DATE / TIME: November 19, 2015 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

November 24, 2015

Low Bidder

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

11-25-15 A11:04 IN

Reference: Caltrans Bidder - DBE - Commitment
Good Faith Efforts Documentation - DBE
Contract No. 07-290104
Bid Date - 11-19-15

Please find enclosed the above referenced documents.

Sincerely,

CHUMO CONSTRUCTION INC.

GEORGE CHUMO
PRESIDENT