

Tenth Bidder

CONTRACT NO.:	07-292104	
BID AMOUNT:	\$ 1,471,536.10	
BID OPENING DATE:	August 25, 2015	
BIDDER'S NAME:	HighLand Construction, Inc.	
DBE GOAL FROM CONTRACT %:	28%	
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	1	\$ 462,547.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
15,25,32-56	Irrigation Items	C2065	Diversified Landscape 21730 Bundy Canyon Rd Wildomar, CA 92595 Phone: (951) 245-1686 Cert. #8022	\$359,611.60
60	Place AC Dike	C3940	AC Dike Co. 2788 Venture Dr. Lincoln, CA 95648 Phone: (916) 645-7747 Cert. #219	\$ 3,800.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$363,411.60

24.7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

August 26, 2015

Date

714-538-5156

(Area Code) Tel. No.

Erin Richardson

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-292104

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #07-292104

Diversified Landscape Co.

08-27-15 A11:14 IN

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249

To: Highland Construction	Contact:
Address: 133 North Pixley Street Orange, CA 92868	Phone: (714) 538-5156 Fax: (714) 538-5157
Project Name: 07-292104	Bid Number: 2774
Project Location: Route 101/170/134 Separation, Los Angeles	Bid Date: 8/25/2015
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE Items					
15	Remove Existing Irrigation Facility	1.00	LS	\$19,900.00	\$19,900.00
25	Roadside Clearing	1.00	LS	\$10,600.00	\$10,600.00
32	Check And Test Existing Irrigation Facilities	1.00	LS	\$8,710.00	\$8,710.00
33	Control and Neutral Conductors	1.00	LS	\$72,300.00	\$72,300.00
34	3/4" Remote Control Valve	9.00	EACH	\$280.00	\$2,520.00
35	1" Remote Control Valve	18.00	EACH	\$300.00	\$5,400.00
36	1 1/4" Remote Control Valve	25.00	EACH	\$350.00	\$8,750.00
37	1 1/2" Remote Control Valve	44.00	EACH	\$390.00	\$17,160.00
38	2" Remote Control Valve	3.00	EACH	\$450.00	\$1,350.00
39	16-18 Station Irrigation Controller (Wall Mounted)	1.00	EACH	\$5,680.00	\$5,680.00
40	24-32 Station Irrigation Controller (Wall Mounted)	5.00	EACH	\$6,590.00	\$32,950.00
41	Irrigation Controller Enclosure Cabinet	6.00	EACH	\$4,650.00	\$27,900.00
42	2" Backflow Preventer Assembly	2.00	EACH	\$4,720.00	\$9,440.00
43	3" Backflow Preventer Assembly	1.00	EACH	\$6,680.00	\$6,680.00
44	Flow Sensor	3.00	EACH	\$660.00	\$1,980.00
45	Riser Sprinkler Assembly (Gear Driven)	190.00	EACH	\$33.30	\$6,327.00
46	Drip Valve Assembly	1.00	EACH	\$540.00	\$540.00
47	1" Gate Valve	1.00	EACH	\$420.00	\$420.00
48	1 1/2" Gate Valve	11.00	EACH	\$440.00	\$4,840.00
49	2" Gate Valve	16.00	EACH	\$470.00	\$7,520.00
50	2 1/2" Gate Valve	6.00	EACH	\$750.00	\$4,500.00
51(F)	3/4" Plastic Pipe (Schedule 40) (Supply Line)	2,448.00	LF	\$3.95	\$9,669.60
52(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	1,894.00	LF	\$4.05	\$7,670.70
53(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	2,436.00	LF	\$4.05	\$9,865.80
54(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	1,040.00	LF	\$4.15	\$4,316.00
55(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	2,300.00	LF	\$4.45	\$10,235.00
56(F)	2 1/2" Plastic Pipe (Schedule 40) (Supply Line)	6,950.00	LF	\$7.25	\$50,387.50
70	Mobilization	1.00	LS	\$12,000.00	\$12,000.00
Total Price for above DBE Items Items:					\$359,611.60

Non-DBE Items

26	Soil Amendment	24.00	CY	\$38.60	\$926.40
27	Slow-Release Fertilizer	60.00	LB	\$4.00	\$240.00
28	Plant (Group A)	410.00	EACH	\$8.95	\$3,669.50
29	Maintain Existing Planted Areas	1.00	LS	\$7,450.00	\$7,450.00
30	Plant Establishment	1.00	LS	\$13,300.00	\$13,300.00
31	Wood Mulch	1,820.00	CY	\$42.50	\$77,350.00
Total Price for above Non-DBE Items Items:					\$102,935.90

Total Bid Price: \$462,547.50

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.

- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 90 working day(s) required and includes 1 move-in(s). Additional move-ins=\$750 each.
- Semi-truck access is required within 200 feet for mulch work.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Orade website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
---	--

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 25 14:08:11 PDT 2015

Query Criteria

Firm/DBA Name: diversified landscape co

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
 A General Engineering Contractor; C27 Landscaping Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
 CAUCASIAN
 DBE

[Back To Query Form](#)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 101,134,170 LOS ANGELES CO 07-292104

BIDS: 8/25/15

Item # 60

PLACE ONLY *20 LF ASPHALT DIKE TYPE "F" @ \$3800.00 LUMP SUM

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 26 08:18:28 PDT 2015

Query Criteria

Firm ID: 219
 Firm/DBA Name: dike
 Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
 A General Engineering Contractor;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #07-292104

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #07-292104

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 07-292104

<u>Item of Work Offered, Services Offered, Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performance and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	N	Y	Y	\$ 3,500.00	0.238%
2	Y	Y	Y	\$ 22,000.00	1.495%
3	Y	Y	Y	\$ 87,500.00	5.946%
4	N	Y	Y	\$ 8,750.00	0.595%
5	Y	Y	Y	\$ 3,200.00	0.217%
6	Y	Y	Y	\$ 33,440.00	2.272%
7	Y	Y	Y	\$ 8,750.00	0.595%
8	Y	Y	Y	\$ 500.00	0.034%
9	Y	Y	Y	\$ 1,250.00	0.085%
10	Y	Y	Y	\$ 2,000.00	0.136%
11	Y	Y	Y	\$ 600.00	0.041%
12	Y	Y	Y	\$ 875.00	0.059%
13	Y	Y	Y	\$ 5,300.00	0.360%
14	Y	Y	Y	\$ 800.00	0.054%
15	Y	Y	Y	\$ 22,490.00	1.528%
16	Y	Y	Y	\$ 660.00	0.045%
17	Y	Y	Y	\$ 550.00	0.037%
18	Y	Y	Y	\$ 1,625.00	0.110%
19	Y	Y	Y	\$ 600.00	0.041%
20	Y	Y	Y	\$ 300.00	0.020%
21	Y	Y	Y	\$ 63,000.00	4.281%
22	Y	Y	Y	\$ 40,950.00	2.783%
23	Y	Y	Y	\$ 25,830.00	1.755%
24	Y	Y	Y	\$ 24,000.00	1.631%
25	Y	Y	Y	\$ 11,980.00	0.814%
26	N	Y	Y	\$ 1,047.60	0.071%
27	N	Y	Y	\$ 273.00	0.019%
28	N	Y	Y	\$ 4,161.50	0.283%
29	N	Y	Y	\$ 8,420.00	0.572%
30	N	Y	Y	\$ 15,100.00	1.026%
31	N	Y	Y	\$ 87,542.00	5.949%
32	N	Y	Y	\$ 8,950.00	0.608%
33	N	Y	Y	\$ 81,700.00	5.552%
34	N	Y	Y	\$ 2,880.00	0.196%
35	N	Y	Y	\$ 6,120.00	0.416%
36	N	Y	Y	\$ 10,000.00	0.680%
37	N	Y	Y	\$ 19,580.00	1.331%
38	N	Y	Y	\$ 1,530.00	0.104%
39	N	Y	Y	\$ 6,420.00	0.436%
40	N	Y	Y	\$ 37,250.00	2.531%

Contract No. 07-292104

41	N	Y	Y	\$	31,530.00	2.143%
42	N	Y	Y	\$	10,670.00	0.725%
43	N	Y	Y	\$	7,550.00	0.513%
44	N	Y	Y	\$	2,250.00	0.153%
45	N	Y	Y	\$	7,220.00	0.491%
46	N	Y	Y	\$	615.00	0.042%
47	N	Y	Y	\$	480.00	0.033%
48	N	Y	Y	\$	5,500.00	0.374%
49	N	Y	Y	\$	8,560.00	0.582%
50	N	Y	Y	\$	5,100.00	0.347%
51	N	Y	Y	\$	11,016.00	0.749%
52	N	Y	Y	\$	8,712.40	0.592%
53	N	Y	Y	\$	11,205.60	0.761%
54	N	Y	Y	\$	4,888.00	0.332%
55	N	Y	Y	\$	11,615.00	0.789%
56	N	Y	Y	\$	56,990.00	3.873%
57	Y	Y	Y	\$	17,500.00	1.189%
58	Y	Y	Y	\$	8,400.00	0.571%
59	Y	Y	Y	\$	21,500.00	1.461%
60	N	Y	Y	\$	800.00	0.054%
61	Y	Y	Y	\$	15,900.00	1.081%
62	Y	Y	Y	\$	10,680.00	0.726%
63	Y	Y	Y	\$	72,000.00	4.893%
64	Y	Y	Y	\$	310.00	0.021%
65	Y	Y	Y	\$	328,000.00	22.290%
66	Y	Y	Y	\$	2,200.00	0.150%
67	Y	Y	Y	\$	12,400.00	0.843%
68	Y	Y	Y	\$	47,510.00	3.229%
69	Y	Y	Y	\$	10.00	0.001%

93.952%

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	07/21/15 - 08/25/15	DBEs Outreach Business Enterprise Minority & Focus Web Bulletin	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	07/21/15 - 08/25/15	DBEs Outreach Business Enterprise Trade Web Bulletin	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	07/21/15 - 08/25/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	07/21/15, 08/04/15 and 08/20/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	07/21/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	07/21/15- via USPS 07/21/15- via Email		Posted notification for minority business to view
City of Los Angeles DBE Database search	07/21/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	07/21/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
See DBE contact log in Attachment D for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-07/21/2015
Minority Business Development Agency - 07/21/2015 via email and 07/21/2015 via USPS
City of LA DBE Database - 07/21/2015
Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #07-292104

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
31315	A W ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
37819	FLORES EXCAVATING & GRADING INCORPORAT	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW;
32443	AAA GARDENING & LAWN CARE	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8706 DESIGN BRIDGES; C8722 ENVIRONMENTAL ENGINEER; I8990 SERVICES, NEC;
34586	ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
30526	ADVANTAGE DEMOLITION AND GRADING, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
16345	ALERT-O-LITE, INC	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
37209	ASAP GENERAL ENGINEERING	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;

21117	BAY LINE CUTTING & CORING, INC.	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
29510	BONTERRA CONSULTING	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8704 ARCHITECT; C8705 DESIGN; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8711 COMPUTER; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8744 LANDSCAPE ARCHITECTS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC; J9510 ENVIRONMENTAL QUALITY;
10544	BUENA VISTA LANDSCAPE, INC	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
30173	BURKE CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
4483	C G O CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
25584	CECILIA'S SAFETY SERVICE, INC.	C1201 TRAFFIC CONTROL SYSTEM;
12532	CMV ELECTRIC INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
33993	CO'S TRAFFIC CONTROL, INC	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;

42591	COLEMAN CONSTRUCTION	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;
39772	CONSTRUCT ALLIANCE INC	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
31969	CONTECH CONCRETE TECHNIQUES, INC	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
36742	CONTRACTOR SERVICES GROUP, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;
14763	CONTRERAS CONSTRUCTION CO.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
2311	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
7106	DILLARD ENVIRONMENTAL SERVICES	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
8022	DIVERSIFIED LANDSCAPE CO.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
8022	DIVERSIFIED LANDSCAPE CO.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;

31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
31492	E. JASPER WRKG. (DEMO) & TRKG	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
37319	ERIC'S BACKHOE SERVICE	C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
21927	ESCANO & ASSOCIATES	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8704 ARCHITECT; C8705 DESIGN; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8765 DRAFTING; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;
31519	FAR EAST LANDSCAPE & MAINTENANCE	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
7832	FERN ELECTRIC & CONTROL, INC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
4952	FINE GRADE EQUIPMENT, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
29335	FORCE TRAFFIC CONTROL, INC.	C1201 TRAFFIC CONTROL SYSTEM;

37398	G & M BACKHOE SERVICE, INC	C1940 DITCHES EXCAVATION;
10402	GILDERSLEEVE ELECTRIC INC.	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS;
31176	GLOBAL ROAD SEALING, INC	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
28254	HARPER EQUIPMENT RENTAL	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
39071	HOFER CORPORATION	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
8771	HYDROSPROUT, INC. LAWN & SLOPE SEEDING	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL;
8771	HYDROSPROUT, INC. LAWN & SLOPE SEEDING	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL;
27378	INTERIOR DEMOLITION INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
12174	INTERWEST PACIFIC, LTD.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
20284	J & W PAVING	C0651 CONCRETE & CEMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
9167	J. A. GONSALVES & SON CONSTRUCTION, INC.	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
31595	JBS ENGINEERING CO.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
30847	KERN COUNTY CUSTOM CONCRETE	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
25154	KIA CONSULTING	A0780 LANDSCAPE & HORTICULTURAL SERVICES; B1080 METAL MINING SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8704 ARCHITECT; C8705 DESIGN; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8750 REAL ESTATE SALESPERSON; C8761 GEOPHYSICIST; C8765 DRAFTING; H6531 REAL ESTATE APPRAISERS & BROKERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;
40890	KRS CONSTRUCTION INC	C1940 DITCHES EXCAVATION;
15784	L H ENGINEERING CO.	C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
39408	LEGEND FENCE CORPORATION	C8000 FENCING CONTRACTOR;
12523	LEM CONSTRUCTION, INC.	C0680 FENCING SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8760 LAND SURVEYOR; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);

13048	MARISCAL ENGINEERING	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8704 ARCHITECT; C8705 DESIGN; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8760 LAND SURVEYOR; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;
15032	MATZENAUER ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
39069	MCC EQUIPMENT RENTALS, INC.	C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6680 JACKED CORRUGATED STEEL PIPE); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C7000 PLASTIC PIPE; C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7035 WELDED STEEL PIPE; C7041 JACKED WELDED STEEL PIPE; C7065 DEBRIS RACK-DRAINAGE GATE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7194 JUNCTION CHAMBER; C7200 ROCK SLOPE PROTECTION; C7250 SACKED CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
9483	NISH-KO INC.	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
10431	NO FAULT ASPHALT	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION;

34182	NOR-CAL PUMP & WELL DRILLING, INC.	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
22322	OST TRUCKS AND CRANES, INC.	C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
27179	P. A. WILSON, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
29512	PARAGON PROJECT RESOURCES, INC	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;
9910	PARCELL STEEL CO., INC.	C0600 MISC SUPPLIERS; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7041 JACKED WELDED STEEL PIPE; C8908 PERSONNEL TRANSPORTATION; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING; D3310 BLAST FURNACE & BASIC STEEL PRODUCTS; D3320 IRON & STEEL FOUNDRIES; F5050 METALS & MINERALS, EXCEPT PETROLEUM;
1534	PATCH MASTER OF CENTRAL CALIFORNIA INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
102	PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
2406	PELESA INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7112 REINFORCED CONCRETE SEWER PIPE;
651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

23562	PROJECT BY PROJECT	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8901 AIR CONDITIONING/SHEET METAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; I7380 MISC BUSINESS SERVICES; I8330 JOB TRAINING & RELATED SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
29324	R. E. SERRANO INC.	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
34077	S AND A CONCRETE, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;
34287	S D DRILLING INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
36311	SAFEGUARD FENCE	C0655 STEEL SUPPLIER; C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR;
37070	SO CAL TREE CARE, INC	A0781 Landscaping, Tree Services; C9867 LANDSCAPING CONTRACTOR; I8990 SERVICES, NEC;
30528	SOUZA CONSTRUCTION INC	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
21578	THE SOLIS GROUP DBA TSG ENTERPRISES INC	C8713 CONSULTANT, ENVIRONMENTAL; C8771 Construction Management - Commercial and Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; I8750 Market Research & FOCUS Groups;

21578	THE SOLIS GROUP DBA TSG ENTERPRISES INC	C8713 CONSULTANT, ENVIRONMENTAL; C8771 Construction Management - Commercial and Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; I8750 Market Research & FOCUS Groups;
27723	TUCKER TECHNOLOGY INC	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
25303	TURNER MANUFACTURING CO INC	C0680 FENCING SUPPLIER;
39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
1045	VALVERDE CONSTRUCTION, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
30828	VT ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
31909	WBI ENERGY SERVICES, INC	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; I8740 MANAGEMENT & PUBLIC RELATIONS;

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail		FAX		PHONE		BIDDING	Quote Rcd	NOTES
				8-4-15		7-21-15		8-24-15	Y/N	Y/N	
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	✓	510 727-0910	✓	510 727-0900	✓	N		DARYL
31315	A W ELECTRIC	ANDRE ANDRE WHITMORE		✓	323 751-0171	✓	323 751-1717	✓			# Disconnected
37819	A. FLORES EXCAVATING & GRADING II	ALBERTO FLORES	agradig@aol.com	✓	760 398-1697	✓	760 360-0255	✓	N		2:21pm - Kalyna
32443	AAA GARDENING & LAWN CARE	null JULIUS W. HAYNES		✓	559 225-1271	✓	559 225-1271	✓			# Disconnected
34586	ACCU CONSTRUCTION INC	DENNIS YUM	accu@accuconst.com	✓	714 641-4704	✓	714 641-4730	✓			2:22pm - L/M
30526	ADVANTAGE DEMOLITION AND GRAD	MICHELLE DALTON	advantage@demoandgrading.com	✓	818 882-0509	✓	818 477-2074	✓	N		MONSE
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	✓	559 453-3250	✓	559 453-2474	✓	N		2:23pm - Leo
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com		951 943-1692		951 229-5952		N		Elmo - 7/9/15
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	✓	559 625-5786	✓	559 805-3656				
21117	BAY LINE CUTTING & CORING, INC.	JUAN ARREGUIN	juan@baylinecutting.com	✓	510 527-0500	✓	510 527-1000	✓	N		2:24pm - JUAN
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	619 258-3515	✓	619 562-7711	✓	N		2:25pm - Sherry
29510	BONTERRA CONSULTING	null JOAN P. KELLY, AICP			714 444-9599	✓	714 444-9199	✓	N		2:26pm - JAN
10544	BUENA VISTA LANDSCAPE, INC	ANGEL GOMEZ	b.v.landscape@pacbell.net	✓	714 771-2569	✓	714 771-2563	✓	N		2:27pm - Deena
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	✓	530 672-2411	✓	530 676-1009	✓			2:27pm - L/M
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	909 930-5503	✓	909 930-5501	✓			2:38pm - No Answer
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUNI	estimating@ceciliassafetyservice.com	✓	858 793-4495	✓	858 793-4465				
12532	CMV ELECTRIC INC.	CARLOS VILLEGAS	jeannine@cmvelectric.net		909 949-9395	✓	909 931-5700	✓			# Disconnected
33993	CO'S TRAFFIC CONTROL, INC	COLLEEN BECHTEL	co@costraffic.com	✓	858 259-0357	✓	619 239-8200		N		MARC
42591	COLEMAN CONSTRUCTION	TRACY A COLEMAN	tcoleman2009@hotmail.com		707 275-9025	✓	707 275-9016		N		via fax
39772	CONSTRUCT ALLIANCE INC	PEDRO CAMALICH	pcamalich17@gmail.com		714 256-9123		714 878-5255		N		Pete - 2/16/15
31969	CONTECH CONCRETE TECHNIQUES, IN	JIM GARCIA	contechg@gmail.com	✓	559 251-8821	✓	559 251-8818	✓			L/M
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shellie@csg-web.com	✓	866 366-6646	✓	916 371-7303	✓			2:40pm - L/m
14763	CONTRERAS CONSTRUCTION CO.	ENRIQUE CONTRERAS	contrerasconstco@aol.com		760 347-5591	✓	760 347-6070	✓			# Disconnected
2311	CROOKS TRUCK & EQUIPMENT RENTA	SANDRA CROOKS	crookstrucking@sbcglobal.net		714 821-4730		714 821-3756		N		Sandra - 6/30/15
7106	DILLARD ENVIRONMENTAL SERVICES	PATRICIA DILLARD	patriciad@dillardenv.com	✓	925 634-6858	✓	925 634-6850	✓			2:41pm - No Answer
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com	✓	951 245-1847	✓	951 245-1686		Y	Y	Rick
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com	✓	951 245-1847	✓	951 245-1686		Y	Y	Rick
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconst.com	✓	626 962-5055	✓	626 962-5000	✓			2:41pm - Hung up on me
31492	E. JASPER WRKG. (DEMO) & TRKG	null LYNN JASPER			323 754-8558		323 754-9877		N		Jennifer - 5/14/15
24176	EAGLE ENGINEERING AND CONSTRUC	CURTIS BROOKS	brooks.curtis@att.net	✓	650 367-8282	✓	650 367-8000	✓			2:42pm - V/m not setup
37319	ERIC'S BACKHOE SERVICE	ERIC SERRANO			661 269-2222	✓	661 269-2222	✓			2:43pm - L/M
21927	ESCANO & ASSOCIATES	JUAN ESCANO			714 985-9264	✓	714 524-1823	✓			# Disconnected

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail			FAX		PHONE	BIDDING	Quote Rcd	NOTES	
				8-4-15	8-20-15		7-21-15	7-22-15	8-24-15	Y/N	Y/N	
31519	FAR EAST LANDSCAPE & MAINTENANCE	TONY MOON	fareastmoon1@yahoo.com			805 297-0918	✓	818 363-8972	✓			# Disconnected
7832	FERN ELECTRIC & CONTROL, INC	JOE FERNANDEZ				650 952-6224	✓	650 952-3203	✓	N		2:43pm - Jill
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	✓	661 722-8900	✓	661 949-8788	✓	N		2:44pm - John
29335	FORCE TRAFFIC CONTROL, INC.	ROSEMARY STIMPEL	forcetraffic@earthlink.net	✓	✓	559 594-1056	✓	559 594-1062	✓	N		2:45pm - Veen
37398	G & M BACKHOE SERVICE, INC	LAURA J. GRIFFIN	gandmchino@gmail.com	✓	✓	909 465-1936	✓	909 464-1417		Y	Y	LCWRA
10402	GILDERSLEEVE ELECTRIC INC.	JOE GILDERSLEEVE	contact@gelectric.com			510 658-0602	✓	510 658-0601	✓			# Disconnected
31176	GLOBAL ROAD SEALING, INC	TRI LA	trila.grsi@yahoo.com	✓	✓	714 893-0945	✓	714 893-0845		N		TRI
28254	HARPER EQUIPMENT RENTAL	DEBRA BONAL	debrabonal@gmail.com	✓	✓	714 826-5371	✓	714 826-9740	✓	N		2:46pm - Dale
39071	HOFER CORPORATION	SCOTT HOFER	hofercorp@yahoo.com	✓	✓	619 661-6054	✓	619 661-6053	✓			2:46pm - Busy
8771	HYDROSPROUT, INC. LAWN & SLOPE	SUZANNE BRENDIS	info@hydrosprout.com	✓	✓	760 432-8146	✓	760 432-8233		N		
8771	HYDROSPROUT, INC. LAWN & SLOPE	SUZANNE BRENDIS	info@hydrosprout.com	✓	✓	760 432-8146	✓	760 432-8233		N		
27378	INTERIOR DEMOLITION INC	GEORGE MOLINA	maria@interiordemolition.net	✓		818 249-4937	✓	818 249-4932		N		MARIA
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com	✓		858 345-3737	✓	858 259-2062		N		JACK
20284	J & W PAVING	JIM H. BRASWELL						213 979-2959		N		
9167	J. A. GONSALVES & SON CONSTRUCTION	VICTORIA WILKERSON	jag1bev@gmail.com	✓	✓	707 258-1240	✓	707 258-6261	✓	✓		2:47pm - Denise
31595	JBS ENGINEERING CO.	SOONG LEE				323 734-3149	✓	323 734-2926	✓			# Disconnected
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krccsafety.com	✓	✓	559 732-2684	✓	559 732-0393	✓			2:47pm - Ashley
30847	KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	✓	✓	661 325-5590	✓	661 872-4602	✓			2:48pm - LM
25154	KIA CONSULTING	FARIDEH V. KIA				714 256-2772	✓	714 256-2772	✓			# Disconnected
40890	KRS CONSTRUCTION INC	KAREN A. HAMILTON	krsconstruction@sbcglobal.net	✓	✓	916 381-6438	✓	916 381-6438	✓			2:50pm - LM
15784	L H ENGINEERING CO.	PAUL H. LEE	lpa133@msn.com			714 758-8037	✓	714 758-8035	✓			# Disconnected
39408	LEGEND FENCE CORPORATION	LUPITA GARCIA	lupita@legendfencecorp.com	✓	✓	619 282-6001	✓	619 282-6000	✓	N		2:51pm - Stephanie
12523	LEM CONSTRUCTION, INC.	DAVID S. LEM						510 782-9250		N		
13048	MARISCAL ENGINEERING	FRANCISCO MARISCAL				510 420-0427	✓	510 420-0384	✓			# Disconnected
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com	✓	✓	619 390-4559	✓	619 390-4570	✓			2:52pm - mailbox full
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc			707 825-1769	✓	707 825-1014	✓	N		2:53pm - BEN
39069	MCC EQUIPMENT RENTALS, INC.	ROSIE SANDOVAL	accounting@mccpipeline.com	✓	✓	909 795-7308	✓	909 795-9300	✓	N		2:54pm - LORAINC
9483	NISH-KO INC.	DEAN H NISHIKAWA	nish-koinc@comcast.net	✓	✓	559 276-5753	✓	559 275-6653	✓	N		2:54pm - Karen
10431	NO FAULT ASPHALT	DEENA MARIE SCHAACK	office@nofaultasphalt.com	✓	✓	650 962-1541	✓	650 324-2944				2:55pm - LM
34182	NOR-CAL PUMP & WELL DRILLING, INC	HEER HARKRISHAN	norcalpump@yahoo.com	✓	✓	530 674-1525	✓	530 674-5861		N		
22322	OST TRUCKS AND CRANES, INC.	LEON DENNIS ZERMENO	ostcranes@aol.com	✓	✓	805 643-7618	✓	805 643-9963	✓			2:56pm - LM
27179	P. A. WILSON, INC.	PATRICK ALLEN WILSON	pawilsoninc@gmail.com	✓	✓							

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail			FAX		PHONE		BIDDING	Quote Rcd	NOTES
				8-4-15	8-20-15		7-22-15		8-24-15	Y/N	Y/N	
29512	PARAGON PROJECT RESOURCES, INC	WILLIAM CORREA	william.correa@2paragon.com	✓	✓	214 634-0097	✓	214 634-7060	✓			2:56 pm - L/M
9910	PARCELL STEEL CO., INC.	null TERRY L. PARCELL				714 964-0231	✓	714 964-5400	✓			# Disconnected
1534	PATCH MASTER OF CENTRAL CALIFOR	JOSEPH GARCIA				559 237-4183	✓	559 237-4182	✓			# Disconnected
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	619 427-1620	✓	619 422-9204	✓	ZZ		2:56 pm - Joe
2406	PELESA INC.	DEBORAH BERMUDEZ	pelasainc@aol.com	✓	✓	818 247-8760	✓	818 247-5163	✓	ZZ		2:57 pm - Deb
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	dzarraonandia@pre-conproducts.com	✓	✓	805 306-2498	✓	805 527-0841	✓			2:58 pm - L/M
23562	PROJECT BY PROJECT	null SHERYL MONAUGHAN				310 338-3327	✓	310 338-3322	✓			# Disconnected
29324	R. E. SERRANO INC.	RICKY SERRANO	ricky@reserrano.com	✓	✓	925 957-8121	✓	925 957-8184	✓			L/M
29224	RD CONSTRUCTION GENERAL ENGINE	RUBEN DIAZ	rdconst69@netzero.com	✓	✓	951 279-5020	✓	951 279-5020	✓			L/M
34077	S AND A CONCRETE, INC.	CARMEN SANCHEZ	tipave@pacbell.net	✓	✓	909 623-1928	✓	909 623-2409	✓			# Disconnected
34287	S D DRILLING INC	RUBEN LEDEZMA	ledezmaria@hotmail.com	✓	✓	760 788-9328	✓	760 789-4935	✓			2:59 pm - L/M
36311	SAFEGUARD FENCE	CHARLENE ENZELL RODGER	safeguardfence@sbcglobal.net	✓	✓	909 280-0105	✓	949 678-7331	✓	M		3:00 pm - Chaelean
37070	SO CAL TREE CARE, INC	VICENTE CORTEZ	info@socaltreecare.com	✓	✓	760 747-6016	✓	760 747-6225	✓	ZZ		3:01 pm - Rachel
30528	SOUZA CONSTRUCTION INC	MANUEL SOUZA	msouza61@aol.com	✓	✓	559 747-7101	✓	559 747-7100	✓	ZZ		3:02 pm - EVA
21578	THE SOLIS GROUP DBA TSG ENTERPRI	ANNA SOLIS	anna@thesolisgroup.com			626 685-6985		626 685-6989		ZZ		LYRIC - 6/1/15
21578	THE SOLIS GROUP DBA TSG ENTERPRI	ANNA SOLIS	anna@thesolisgroup.com			626 685-6985		626 685-6989		ZZ		LYRIC - 6/1/15
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com			510 836-2625		510 836-0422		ZZ		Verano - 2/17/15
25303	TURNER MANUFACTURING CO INC	null JOSE L. TURNER	turnermfginc@sbcglobal.net			559 251-6860		559 251-1918		ZZ		marina - 6/4/15
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com			714 551-9420		714 253-3270		ZZ		Arvin - 6/30/15
1045	VALVERDE CONSTRUCTION, INC	JOE A. VALVERDE	joev@valverdeconst.com	✓	✓	562 906-1918	✓	562 906-1826		ZZ		Joe
30828	VT ELECTRIC, INC.	TONY T. TRAN	tony@vtelectric.net	✓	✓	909 985-8186	✓	909 985-1755		ZZ		Tony
31909	WBI ENERGY SERVICES, INC	null WILLIAM A WOOD				626 351-3622	✓	626 351-3620	✓			# Disconnected

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #07-292104

Subject: RE: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: Daryl Vorne (daryl@abslconstruction.com)

To: highlandinc@att.net;

Date: Thursday, August 20, 2015 1:08 PM

ABSL will not be bidding.

Daryl Vorne

ABSL Construction

510-727-0900

510-727-0912 fax

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, August 20, 2015 1:00 PM
To: HighLand Construction
Subject: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 15:18
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 15:18
FAX NO./NAME	13237510171
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

AW Electric

7/22/15 @ 9:44AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 15:21
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 15:21
FAX NO./NAME	15592251271
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

~~AAA~~ Gardening & LAWN CARE
7/22/15 @ 9:45 AM
Disconned

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 15:23
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 15:23
FAX NO./NAME	18188820509
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Advantage Demo & Grading

7/22/15 @ 9:47AM

Fax # is correct. Try Again

< 818-882-0509 >

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 09:51
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

07/22 09:49
18188820509
00:01:09
02
OK
STANDARD



Advantage Demo

Subject: RE: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: Advantage (Advantage@demoandgrading.com)

To: highlandinc@att.net;

Date: Thursday, August 20, 2015 3:21 PM

Hi,

We are not bidding.

Thank you

Monse

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, August 20, 2015 1:00 PM
To: HighLand Construction <highlandinc@att.net>
Subject: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 15:33
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 15:33
FAX NO./NAME	19099499395
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Cmv Electric

7/22/15 @ 9:53 AM

Disconnected

Subject: RE: CALTRANS 07-292104

From: Marc Armstrong (marmstrong@costraffic.com)

To: highlandinc@att.net;

Cc: bids@costraffic.com;

Date: Thursday, August 20, 2015 2:14 PM

Thank you for the opportunity, but we will not be bidding this project at this time. Please keep us in mind for any future projects.

Thank You,

Marc Armstrong
Co's Traffic Control, Inc.
P.O. Box 13459
San Diego, CA 92170
Office 858.259.0300
FAX 858.259.0357
Cell 858.775.4600
Website: www.costraffic.com

Confidentiality Notice: This e-mail transmission and any documents or messages attached to it, may contain confidential information that is legally privileged. If you are not the intended recipient, or a person responsible for delivering this e-mail to the intended recipient, then you are: 1) notified that any disclosure, copying, distribution, saving, reading or use of this information is strictly prohibited. 2) Requested to discard and delete this e-mail and any attachments, and 3) requested to immediately notify me by e-mail that you mistakenly received this message.



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-292104	
~ Construct Stamped Concrete & Enhance Roadside Area Safety ~	
BID DATE: 08-25-2015	BID TIME: 2:00 PM
DBE GOAL: 28%	ENGINEER'S ESTIMATE: \$1,250,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	LA County in Los Angeles at Route 101/134/170 Separation (07-LA-101,134,170-11.4/11.8,0.00/0.5,R14.5/R14.8)

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 - Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.

** Items of work may be broken down into economically feasible packages to encourage participation. **

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-292104

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-292104	
~ Construct Stamped Concrete & Enhance Roadside Area Safety ~	
BID DATE: 08-25-2015	BID TIME: 2:00 PM
DBE GOAL: 28%	ENGINEER'S ESTIMATE: \$1,250,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	LA County in Los Angeles at Route 101/134/170 Separation (07-LA-101,134,170-11.4/11.8,0.00/0.5,R14.5/R14.8)

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 - Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES - We will send a quote for project 07-292104

NO - We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:41
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 16:41
FAX NO./NAME	15592518821
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Contech Concrete

7/22/15 @ 10:05AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 15:38
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 15:38
FAX NO./NAME	17603475591
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Contreras Const.

7/22/15 @ 9:55AM

Disconnected

Subject: RE: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: Rick Bean (rick@diversifiedlandscape.com)

To: highlandinc@att.net;

Date: Thursday, August 20, 2015 1:07 PM

Yes, we will.

Rick Bean

Diversified Landscape Co.

21730 Bundy Canyon Road

Wildomar, CA 92595

951-245-1686

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, August 20, 2015 1:00 PM
To: HighLand Construction
Subject: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 15:46
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 15:46
FAX NO./NAME	17149859264
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

ESCANO & ASSOC.

7/22/15 @ 9:56 AM

Disconnected

Subject: Re: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: Laura Griffin (gandmchino@gmail.com)

To: highlandinc@att.net;

Date: Thursday, August 20, 2015 2:39 PM

Erin-

Attached is our Rate Sheet for Operated Equipment Rental. This is our Bid.

Thank you

On Thu, Aug 20, 2015 at 12:59 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

--

G & M BACKHOE SERVICE, INC.

LAURA J. GRIFFIN

President

website www.gandmbackhoe.com

CERTIFICATIONS, DOT/ CALTRANS: WBE, DBE, DVBE

CLEARINGHOUSE: WBE

Subject: Re: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: Tri La (trila.grsi@yahoo.com)

To: highlandinc@att.net;

Date: Thursday, August 20, 2015 1:15 PM

We are not bidding

GOOD LUCK

Thanks,

Tri La

Global Road Sealing, INC.

10832 Dorothy Ave. // Garden Grove, CA 92843

P: (714) 893 - 0845 // F: (714) 893 - 0945

On Thursday, August 20, 2015 12:59 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Subject: RE: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: Hydrosprout Info (info@hydrosprout.com)

To: highlandinc@att.net;

Date: Thursday, August 20, 2015 1:38 PM

Hi Erin,

No, we will not be putting a bid out for that project. There is not any hydroseed for us. Please let us know about any other projects you will be bidding.

Thank you,

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, August 20, 2015 1:00 PM
To: HighLand Construction
Subject: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

Subject: RE: Invitation to Bid Caltrans Contract #07-292104 on 08/25/2015!!

From: Maria Molina (maria@interiordemolition.net)

To: highlandinc@att.net;

Date: Tuesday, August 4, 2015 11:29 AM

Not bidding at this time.

Thank you,

Maria Molina

From: HCI [mailto:highlandinc@att.net]
Sent: Tuesday, August 04, 2015 10:16 AM
To: HighLand Construction
Subject: Invitation to Bid Caltrans Contract #07-292104 on 08/25/2015!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-292104, which bids Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:04
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 16:04
FAX NO./NAME	13237343149
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

JBS ENGI.

7/22/15 @ 9:57AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:06
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 16:06
FAX NO./NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

KERN CO. CUSTOM CONC.

<email only>

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:08
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 16:08
FAX NO./NAME	17142562772
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

KIA CONSULTING

7/22/15 @ 9:59 AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:11
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 16:11
FAX NO./NAME	17147588037
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

LH Eng.

7/22/15 @ 10:04 AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:42
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 16:42
FAX NO./NAME	18052970918
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

FAR EAST LANDSCAPE

7/22/15 @ 10:07 AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:43
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 16:43
FAX NO./NAME	15106580602
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

GILDER SLEEVE ELECTRIC

7/22/15 @ 10:08AM

Disconnected

Subject: Re: Invitation to Bid Caltrans Contract #07-292104 on 08/25/2015!!

From: nobid@interwestpacific.com (nobid@interwestpacific.com)

To: highlandinc@att.net;

Date: Tuesday, August 4, 2015 10:15 AM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:44
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 16:44
FAX NO./NAME	17072581240
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

JA Gonzalez

7/22/15 @ 10:11AM

FAX # CORRECT.. TRY AGAIN

707-258-1240

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 10:12
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

07/22 10:11
17072581240
00:00:30
02
OK
STANDARD
ECM



JA GONZALEZ

Subject: Re: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: Nor-Cal Pump (norcalpump@yahoo.com)

To: highlandinc@att.net;

Date: Thursday, August 20, 2015 1:22 PM

No we will not be bidding this project.

Thank you.
Nor-Cal Pump & Well Drilling, Inc.
(530) 674-5861 Phone
(530) 674-1525 Fax
norcalpump@yahoo.com

On Thursday, August 20, 2015 12:59 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:45
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/21 16:45
FAX NO./NAME	15104200427
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Mariscal Eng.

7/22/15 @ 10:14 AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 08/20/2015 11:20
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	08/20 11:20
FAX NO./NAME	18183649958
DURATION	00:00:29
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Martinez LANDSCAPE

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 15:33
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

07/22 15:33
17149640231
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Parcell Steel

8/7/15 @ 11:17 AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 14:57
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/22 14:57
FAX NO./NAME	15592374183
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Patch master of CA

7/24/15 @ 10:00 AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 15:34
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/22 15:34
FAX NO./NAME	13103383327
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Project by Project

8/7/15 @ 11:19AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 15:03
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/22 15:03
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

RE SERRANO

7/24/15 @ 10:01AM

~~Angela~~ L/M

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 15:05
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/22 15:05
FAX NO./NAME	19512795020
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

RD CONST.

7/24/15 @ 10:03 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 15:06
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/22 15:06
FAX NO./NAME	19096231928
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

S&A Concrete, Inc.

8/7/15 @ 11:05AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 15:07
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

07/22 15:07
176078893228
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

SD Drilling

760-788-9328

TRANSMISSION VERIFICATION REPORT

TIME : 08/07/2015 11:13
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

08/07 11:12
17607889328
00:00:33
02
OK
STANDARD
ECM

SDDrilling

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 15:09
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/22 15:09
FAX NO./NAME	19092800105
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Safeguard

(email only)

TRANSMISSION VERIFICATION REPORT

TIME : 07/22/2015 15:35
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	07/22 15:35
FAX NO./NAME	16263513622
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

WBI Energy

8/7/15 @ 11:20AM

Disconnected

Subject: RE: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: Joe Valverde (joev@valverdeconst.com)

To: highlandinc@att.net;

Date: Thursday, August 20, 2015 1:23 PM

We will not be bidding

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, August 20, 2015 1:00 PM
To: HighLand Construction <highlandinc@att.net>
Subject: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: RE: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: Tony Tran (tony@vtelectric.net)

To: highlandinc@att.net;

Date: Thursday, August 20, 2015 2:07 PM

No bid. There is no work for us. Thanks.

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, August 20, 2015 1:00 PM
To: HighLand Construction
Subject: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #07-292104

Subject: Invitation to Bid Caltrans Contract #07-292104 on 08/25/2015!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; agrading@aol.com; accu@accuconst.com; advantage@demoandgrading.com; debbieh@alertolite.com; blequipment@aol.com; juan@baylinecutting.com; bsalaz@bertsalasinc.com; b.v.landscape@pacbell.net; burkebid@gmail.com; cgoconst2@msn.com; estimating@ceciliassafetyservice.com; co@costraffic.com; contechg@gmail.com; shelli@csg-web.com; patriciad@dillardenv.com; dbe@diversifiedlandscape.com; rsl@dominguezconst.com; brooks.curtis@att.net; judy@finegradeinc.com; forcetraffic@earthlink.net; gandmchino@gmail.com; trila.grsi@yahoo.com; debrabonal@gmail.com; hofercorp@yahoo.com; info@hydrosprout.com; maria@interiordemolition.net; jack@interwestpacific.com; nobid@interwestpacific.com; jag1bev@gmail.com; garyc@krcsafety.com; michaelc@krcsafety.com; jerrykccc@yahoo.com; krsconstruction@sbcglobal.net; lupita@legendfencecorp.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; nish-koinc@comcast.net; office@nofaultasphalt.com; norcalpump@yahoo.com; ostcranes@aol.com; pawilsoninc@gmail.com; william.correa@2paragon.com; rebecca@payco.biz; pelasainc@aol.com; dzarraonandia@pre-conproducts.com; ricky@reserrano.com; rdconst69@netzero.com; tipave@pacbell.net; ledezmaria@hotmail.com; safeguardfence@sbcglobal.net; info@socaltreecare.com; msouza61@aol.com; joev@valverdeconst.com; tony@vtelectric.net;

Date: Tuesday, August 4, 2015 10:15 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-292104, which bids Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-292104	
~ Construct Stamped Concrete & Enhance Roadside Area Safety ~	
BID DATE: 08-25-2015	BID TIME: 2:00 PM
DBE GOAL: 28%	ENGINEER'S ESTIMATE: \$1,250,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	LA County in Los Angeles at Route 101/134/170 Separation (07-LA-101,134,170-11.4/11.8,0.00/0.5,R14.5/R14.8)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-292104**

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Are you bidding Caltrans #07-292104 next Tuesday?? (8/25/15?)

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; agrading@aol.com; accu@accuconst.com; advantage@demoandgrading.com; debbieh@alertolite.com; blequipment@aol.com; juan@baylinecutting.com; bsalaz@bertsalasinc.com; b.v.landscape@pacbell.net; burkebid@gmail.com; cgoconst2@msn.com; estimating@ceciliassafetyservice.com; co@costraffic.com; contechg@gmail.com; shelli@csg-web.com; patriciad@dillardenv.com; dbe@diversifiedlandscape.com; rsl@dominguezconst.com; brooks.curtis@att.net; judy@finegradeinc.com; forcetraffic@earthlink.net; gandmchino@gmail.com; trila.grsi@yahoo.com; debrabonal@gmail.com; hofercorp@yahoo.com; info@hydrosprout.com; jag1bev@gmail.com; garyc@krcsafety.com; michaelc@krcsafety.com; jerrykccc@yahoo.com; krsconstruction@sbcglobal.net; lupita@legendfencecorp.com; diana@matzenauer.com; denamcullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; nish-koinc@comcast.net; office@nofaultasphalt.com; norcalpump@yahoo.com; ostcranes@aol.com; pawilsoninc@gmail.com; william.correa@2paragon.com; rebecca@payco.biz; pelasainc@aol.com; dzarraonandia@pre-conproducts.com; ricky@reserrano.com; rdconst69@netzero.com; tipave@pacbell.net; ledezmaria@hotmail.com; safeguardfence@sbcglobal.net; info@socaltreecare.com; msouza61@aol.com; joev@valverdeconst.com; tony@vtelectric.net;

Date: Thursday, August 20, 2015 12:59 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-292104, which will be bidding Tuesday, August 25, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-292104	
~ Construct Stamped Concrete & Enhance Roadside Area Safety ~	
BID DATE: 08-25-2015	BID TIME: 2:00 PM
DBE GOAL: 28%	ENGINEER'S ESTIMATE: \$1,250,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	LA County in Los Angeles at Route 101/134/170 Separation (07-LA-101,134,170-11.4/11.8,0.00/0.5,R14.5/R14.8)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-292104

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #07-292104



FAKED
7/21/15

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-292104	
~ Construct Stamped Concrete & Enhance Roadside Area Safety ~	
BID DATE: 08-25-2015	BID TIME: 2:00 PM
DBE GOAL: 28%	ENGINEER'S ESTIMATE: \$1,250,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	LA County in Los Angeles at Route 101/134/170 Separation (07-LA-101,134,170-11.4/11.8,0.00/0.5,R14.5/R14.8)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-292104

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 07/21/2015 16:45
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/21	15:16	15107270910	38	02	OK	ECM
07/21	15:18	13237510171	00	00	BUSY	
07/21	15:19	17603981697	27	02	OK	ECM
07/21	15:21	15592251271	00	00	BUSY	
07/21	15:21	17146414704	29	02	OK	ECM
07/21	15:23	18188820509	00	00	BUSY	
07/21	15:23	15594533250	34	02	OK	ECM
07/21	15:24	15596255786	26	02	OK	ECM
07/21	15:25	15105270500	28	02	OK	ECM
07/21	15:27	17144449599	40	02	OK	ECM
07/21	15:28	17147712569	26	02	OK	ECM
07/21	15:29	15306722411	31	02	OK	ECM
07/21	15:30	19099305503	28	02	OK	ECM
07/21	15:31	18587934495	49	02	OK	
07/21	15:33	19099499395	00	00	BUSY	
07/21	15:33	18582590357	28	02	OK	ECM
07/21	15:34	17072759025	26	02	OK	ECM
07/21	15:35	18663666646	50	02	OK	
07/21	15:38	17603475591	00	00	BUSY	
07/21	15:38	19256346858	31	02	OK	ECM
07/21	15:39	19512451847	49	02	OK	
07/21	15:41	16269625055	28	02	OK	ECM
07/21	15:42	16503678282	44	02	OK	ECM
07/21	15:44	16612692222	01:23	02	OK	
07/21	15:46	17149859264	00	00	BUSY	
07/21	15:48	16509526224	36	02	OK	ECM
07/21	15:49	16617228900	44	02	OK	ECM
07/21	15:50	15595941056	52	02	OK	
07/21	15:51	19094651936	30	02	OK	ECM
07/21	15:53	17148930945	56	02	OK	
07/21	15:55	17148265371	44	02	OK	ECM
07/21	15:56	17604328146	33	02	OK	ECM
07/21	15:57	18182494937	02:16	02	OK	ECM
07/21	16:00	1858345373716196616054	50	02	OK	
07/21	16:01	18583453737	50	02	OK	
07/21	16:04	13237343149	00	00	BUSY	
07/21	16:05	15597322684	29	02	OK	ECM
07/21	16:06	16613255590	00	00	BUSY	
07/21	16:08	17142562772	00	00	BUSY	
07/21	16:09	19163816438	44	02	OK	ECM
07/21	16:11	17147588037	00	00	BUSY	
07/21	16:11	16192826001	37	02	OK	ECM
07/21	16:14	16193904559	30	02	OK	ECM
07/21	16:15	17078251769	50	02	OK	ECM
07/21	16:21	16192583515	45	02	OK	ECM
07/21	16:41	15592518821	00	00	BUSY	
07/21	16:42	18052970918	00	00	BUSY	
07/21	16:43	15106580602	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 07/21/2015 16:45
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/21	16:44	17072581240	00	00	BUSY	
07/21	16:45	15104200427	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE



07/22/15 FAX

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-292104	
~ Construct Stamped Concrete & Enhance Roadside Area Safety ~	
BID DATE: 08-25-2015	BID TIME: 2:00 PM
DBE GOAL: 28%	ENGINEER'S ESTIMATE: \$1,250,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	LA County in Los Angeles at Route 101/134/170 Separation (07-LA-101,134,170-11.4/11.8,0.00/0.5,R14.5/R14.8)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-292104

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 07/22/2015 15:35
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/22	14:47	19097957308	44	02	OK	ECM
07/22	14:48	15592765753	32	02	OK	ECM
07/22	14:50	16509621541	44	02	OK	ECM
07/22	14:51	15306741525	01:14	02	OK	ECM
07/22	14:53	18056437618	59	02	OK	ECM
07/22	14:54	12146340097	44	02	OK	ECM
07/22	14:57	15592374183	00	00	BUSY	
07/22	14:57	16194271620	44	02	OK	ECM
07/22	14:59	18182478760	43	02	OK	ECM
07/22	15:00	18053062498	58	02	OK	ECM
07/22	15:03	19259578121	00	00	BUSY	
07/22	15:05	19512795020	00	00	BUSY	
07/22	15:06	19096231928	00	00	BUSY	
07/22	15:07	176078893228	00	00	BUSY	
07/22	15:09	19092800105	00	00	BUSY	
07/22	15:09	17607476016	43	02	OK	ECM
07/22	15:11	15597477101	33	02	OK	ECM
07/22	15:12	15629061918	28	02	OK	ECM
07/22	15:13	19099858186	27	02	OK	ECM
07/22	15:33	17149640231	00	00	BUSY	
07/22	15:34	13103383327	00	00	BUSY	
07/22	15:35	16263513622	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #07-292104

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
AC Dike	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	AC Dike	DBE				
Landscape/ Irrigation	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Diversified Landscape Co.	DBE	Landscape Support Serv.	\$600,284.40	\$137,736.90 more	
Chain Link Fence	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Ace Fence Co.	\$3,600	\$600 more	
SWPPP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Tully Consulting La Firma Alfred Civil Eng. Adanta	\$2,600.00 \$1,900.00 \$1,300.00 \$4,800.00	\$1,600 more \$900 more \$300 more \$3,800 more	
Jobsite Mgmt	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Alfred Civil Eng.	\$39,200.00	\$ 38,700 more	
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Appian UDBE SWPPP Adanta, Inc.	\$1,900.00 \$1,500.00	\$1,400 more \$1,000 more	
Hazardous Waste Transport	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Summit Environmental	Non	Miranda Logistics Bradley Tanks	\$32,595.00 \$35,245.00	\$ 2,915 more \$5,565 more	
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Maneri T/C Full Traffic Maint. Quality T/C	Various	See Quotes	
K-Rail	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	KRail	N/A	N/A	HCI rents k-rail. Quote for purchase only
Temp Stripe/ Channelizers	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Payco Specialties	\$12,777.00	\$ 827 more	

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #07-292104

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 101,134,170 LOS ANGELES CO 07-292104

BIDS: 8/25/15

PLACE ONLY *20 LF ASPHALT DIKE TYPE "F" @ \$3800.00 LUMP SUM

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618**

WWW.ACDIKE.COM

DIR# 1000005929

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: Highland Construction	Contact:
Address: 133 North Pixley Street Orange, CA 92868	Phone: (714) 538-5156 Fax: (714) 538-5157
Project Name: 07-292104	Bid Number: 2774
Project Location: Route 101/170/134 Separation, Los Angeles	Bid Date: 8/25/2015
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE Items					
15	Remove Existing Irrigation Facility	1.00	LS	\$19,900.00	\$19,900.00
25	Roadside Clearing	1.00	LS	\$10,600.00	\$10,600.00
32	Check And Test Existing Irrigation Facilities	1.00	LS	\$8,710.00	\$8,710.00
33	Control and Neutral Conductors	1.00	LS	\$72,300.00	\$72,300.00
34	3/4" Remote Control Valve	9.00	EACH	\$280.00	\$2,520.00
35	1" Remote Control Valve	18.00	EACH	\$300.00	\$5,400.00
36	1 1/4" Remote Control Valve	25.00	EACH	\$350.00	\$8,750.00
37	1 1/2" Remote Control Valve	44.00	EACH	\$390.00	\$17,160.00
38	2" Remote Control Valve	3.00	EACH	\$450.00	\$1,350.00
39	16-18 Station Irrigation Controller (Wall Mounted)	1.00	EACH	\$5,680.00	\$5,680.00
40	24-32 Station Irrigation Controller (Wall Mounted)	5.00	EACH	\$6,590.00	\$32,950.00
41	Irrigation Controller Enclosure Cabinet	6.00	EACH	\$4,650.00	\$27,900.00
42	2" Backflow Preventer Assembly	2.00	EACH	\$4,720.00	\$9,440.00
43	3" Backflow Preventer Assembly	1.00	EACH	\$6,680.00	\$6,680.00
44	Flow Sensor	3.00	EACH	\$660.00	\$1,980.00
45	Riser Sprinkler Assembly (Gear Driven)	190.00	EACH	\$33.30	\$6,327.00
46	Drip Valve Assembly	1.00	EACH	\$540.00	\$540.00
47	1" Gate Valve	1.00	EACH	\$420.00	\$420.00
48	1 1/2" Gate Valve	11.00	EACH	\$440.00	\$4,840.00
49	2" Gate Valve	16.00	EACH	\$470.00	\$7,520.00
50	2 1/2" Gate Valve	6.00	EACH	\$750.00	\$4,500.00
51(F)	3/4" Plastic Pipe (Schedule 40) (Supply Line)	2,448.00	LF	\$3.95	\$9,669.60
52(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	1,894.00	LF	\$4.05	\$7,670.70
53(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	2,436.00	LF	\$4.05	\$9,865.80
54(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	1,040.00	LF	\$4.15	\$4,316.00
55(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	2,300.00	LF	\$4.45	\$10,235.00
56(F)	2 1/2" Plastic Pipe (Schedule 40) (Supply Line)	6,950.00	LF	\$7.25	\$50,387.50
70	Mobilization	1.00	LS	\$12,000.00	\$12,000.00
Total Price for above DBE Items Items:					\$359,611.60

92,144.⁶⁰

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
Non-DBE Items					
26	Soil Amendment	24.00	CY	\$38.60	\$926.40
27	Slow-Release Fertilizer	60.00	LB	\$4.00	\$240.00
28	Plant (Group A)	410.00	EACH	\$8.95	\$3,669.50
29	Maintain Existing Planted Areas	1.00	LS	\$7,450.00	\$7,450.00
30	Plant Establishment	1.00	LS	\$13,300.00	\$13,300.00
31	Wood Mulch	1,820.00	CY	\$42.50	\$77,350.00
Total Price for above Non-DBE Items Items:					\$102,935.90

Total Bid Price: \$462,547.50

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.

- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 90 working day(s) required and includes 1 move-in(s). Additional move-ins=\$750 each.
- Semi-truck access is required within 200 feet for mulch work.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Orade website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.


<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
---	--

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE
QUOTES

CONTRACT #07-292104



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 8/24/15
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Construct Stamped Concrete and Enhance Roadside Area Safety (Contract No. 07-292104) At Route 101/170/134 Separation, In Los Angeles, In Los Angeles Co., CA		
BID DATE	: 8/25/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
14	REMOVE CHAIN LINK FENCE	LF	40	\$ 25.00	\$ 1,000.00
66	CHAIN LINK FENCE (TYPE CL-6)	LF	40	\$ 65.00	\$ 2,600.00
68	CRASH CUSHION (SMART CUSHION SCI-100GM, TL-3)	EA	1	\$ 43,250.00	\$ 43,250.00
TOTAL BID AMOUNT:					\$ 46,850.00

- * ITEM # 68 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & VINYL COATING; MINOR CONCRETE OR ANY CONCRETE WORKS (except fence post footings); RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCES & SAFETY RAILING; TRAFFIC CONTROL; SIGNS; FLAGMEN; LANE CLOSURE; NIGHTWORK; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



14300 Davenport Rd | Santa Clarita, CA 91390
PO Box 55307 | Sherman Oaks, CA 91413
PH: 818.475.0680 | FAX: 661.554.0109
www.landscapesupportservices.com



FAX

To: Estimating	From: Rogelio Rodriguez
Company: HighLand Construction	Pages: 5
Fax: 17145385157	Date: 8/25/15 8:45 AM
Re: Caltrans 07-292104	

Please call me with any questions, 818-475-0684.



14300 Davenport Rd | Santa Clarita, CA 91390
 PO Box 55307 | Sherman Oaks, CA 91413
 PH: 818.475.0680 | FAX: 661.554.0109
 www.LandscapeSupportServices.com

- f) No traffic control or pedestrian control.
- g) No temporary or permanent water meter.
- h) No 110/120-volt electrical, electrical meter or pedestal.
- i) No hardscape (i.e., asphalt, concrete, masonry).
- j) Not responsible for existing site conditions.
- k) No electrical power to controllers (by others).
- l) No temporary fencing.
- m) No site furnishings.
- n) No demo work.
- o) No night or overtime work.

Schedule of bid prices:

Item	Description	UOM	Qty	Unit	Total
15	Remove Irrigation Facility	LS			41,028.00
25	Roadside Clearing	LS			18,868.00
26	Soil Amendment	CY	24	48.00	1,152.00
27	Slow-Release Fertilizer	LB	60	6.40	384.00
28	Plant (Group A)	EA	410	12.40	5,084.00
29	Maintain Existing Planted Areas	LS			33,628.00
30	Plant Establishment Work	LS			53,031.00
31	Wood Mulch	CY	1,820	34.00	61,880.00
32	Check and Test Existing Irrigation Facilities	LS			6,331.00
33	Control and Neutral Conductors	LS			71,939.00
34	¾" Remote Control Valve	EA	9	573.00	5,117.00
35	1" Remote Control Valve	EA	18	573.00	10,314.00
36	1 ¼" Remote Control Valve	EA	25	604.00	15,100.00
37	1 ½" Remote Control Valve	EA	44	637.00	28,028.00
38	2" Remote Control Valve	EA	3	654.00	1,962.00
39	16-18 Station Irrigation Controller	EA	1	7,158.00	7,158.00
40	24-32 Station Irrigation Controller	EA	5	8,254.00	41,270.00
41	Irrigation Controller Enclosure Cabinet	EA	6	5,355.00	32,140.00
42	2" Backflow Preventer Assembly	EA	2	4,600.00	9,200.00
43	3" Backflow Preventer Assembly	EA	1	12,784.00	12,784.00
44	Flow Sensor	EA	3	697.00	2,091.00
45	Riser Sprinkler Assembly (Gear Driven)	EA	190	40.00	7,600.00
46	Drip Valve Assembly	EA	1	1,200.00	1,200.00

5157

32130



14300 Davenport Rd | Santa Clarita, CA 91390
 PO Box 55307 | Sherman Oaks, CA 91413
 PH: 818.475.0680 | FAX: 661.554.0109
 www.landscapesupportservices.com



47	1" Gate Valve	EA	1	447.00	447.00
48	1 1/2" Gate Valve	EA	11	503.00	5,533.00
49	2" Gate Valve	EA	16	535.00	8,560.00
50	2 1/2" Gate Valve	EA	6	1,070.00	6,420.00
51	3/4" Plastic Pipe (Schedule 40)	LF	2,448	4.75	11,628.00
52	1" Plastic Pipe (Schedule 40)	LF	1,894	4.95	9,375.30
53	1 1/4" Plastic Pipe (Schedule 40)	LF	2,436	5.10	12,423.60
54	1 1/2" Plastic Pipe (Schedule 40)	LF	1,040	7.40	7,696.00
55	2" Plastic Pipe (Schedule 40)	LF	2,300	7.40	17,020.00
56	2 1/2" Plastic Pipe (Schedule 40)	LF	6,950	7.75	53,862.50

#600,284 ⁴⁰

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 25 08:41:39 PDT 2015

Query Criteria

Firm/DBA Name: landscape support services

Firm Type: DBE

Firm ID	40620
Firm/DBA Name	LANDSCAPE SUPPORT SERVICES, INC
Address Line1	14300 DAVENPORT RD
Address Line2	
City	SANTA CLARITA
State	CA
Zip Code1	91390
Zip Code2	
Mailing Address Line1	PO BOX 55307
Mailing Address Line2	
Mailing City	SHERMAN OAKS
Mailing State	CA
Mailing Zip Code1	91413
Mailing Zip Code2	
Certification Type	DBE
E-Mail	soheila@landscapesupportservices.com
Contact Name	SOHEILA STURM
Area Code	(818)
Phone Number	475-0680
Alt Area Code	()
Alt Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19;
Districts	07;
DBE NAICS	424910; 561730;

ACDBE NAICS

Work Codes

A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C0621 LANDSCAPING MATERIAL SUPPLIER; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR; C27 Landscaping Contractor;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions

August 24, 2015

RE: Proposal for SWPPP for Caltrans 07-292104, Bids 8/25/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
I. Prepare SWPPP per State and contract requirements.
II. Prepare Water Pollution Control Drawings as part of the SWPPP.
III. Exclusions: Installation and implementation of water pollution practices...
B. Storm Water Annual Report
I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
II. Report will be prepared by a Qualified SWPPP Developer (QSD).

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

Table with 2 columns: Description and Fee. Row 1: Prepare SWPPP (Part of Bid Item No. 9) \$2,600. Row 2: Storm Water Annual Report (\$500 EA x 1, Bid Item No. 10) \$500.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Handwritten signature of Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016

Annual Revenue Under \$1 Million, In Business Since 2007

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

Project:

07-292104

Construct stamped concrete and enhance roadside area safety.

07-LA-101,134,170-11.4/11.8, 0.0/0.5, R14.5/R14.8

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
9	130300	Prepare Storm Water Pollution Prevention Plan	LS	1	\$1,900.00	\$1,900.00
10	130330	Prepare Annual Report	LS	1	\$1000.00	\$1000.00


Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, August 21, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 07-292104**

Construct stamped concrete and enhance roadside area safety.

Bid Date: **August 25, 2015**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in cursive script that reads 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

Alfred Civil Engineering, Inc.

140 E Stetson Ave
Hemet, CA 92543

8/24/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject:07-292104:- Construct stamped concrete and enhance roadside area safety.


Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
8	130100	JOB SITE MANAGEMENT	LS	1	\$39,200	\$39,200
9	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,300	\$1,300
10	130330	STORM WATER ANNUAL REPORT	EA	1	\$2,000	\$2,000
TOTAL						\$42,500

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Page 2 of 3 08/23/2015 11:01 PM Fax: +1 (714) 538-5157 To: Fax: (916) 374-7383 From: Bori Touray

8/26/2014

Unified Certification Program

Ethnicity
Firm Type

BLACK
DBE

[Back To Query Form](#)

Page 3 of 3 08/23/2015 11:01 PM

Fax: +1 (714) 538-5157

To:


Fax: (916) 374-7383

From: Boni Touray

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

Native American woman-owned
 California DOT-Certified DBE
 DBE Certificate #37357

August 24, 2015

DBE QUOTE

PLEASE NOTE

Adanta Inc. is a **professional services firm** and the bid items quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: Caltrans Contract 07-292104

<i>PROPOSAL FOR BID ITEM:</i>	<i>COST</i>
LEAD COMPLIANCE PLAN	\$1,500
STORM WATER POLLUTION CONTROL PROGRAM	\$4,800
STORM WATER ANNUAL REPORT (Qty. 1)	\$2,400

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

Please send DBE Confirmation forms to our Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

Bradley Tanks Inc.

Phone: 949-233-2789
Fax: 949-419-1203

Fax

To: Highland Const/estimating

From: Scott Fletcher

Fax: 714-538-5157

Pages: 5

Re: 07-292104

Date: August 24, 2015

Z-2 ADL soil quote

3272 Greyhawk Ct., Carlsbad, CA 92010

Bradley Tanks, Inc
 402 Hartz Avenue, Bldg C, Danville, CA 94526
 3272 Grey Hawk Ct., Carlsbad, CA 92010
 925-229-2900-phone
 DBE/SB/WBE/MBE



Proposal

August 24, 2015

HighLand Construction, Inc.
 133 N. Pixley Street
 Orange, CA 92868

Project: 07-292104
 In LA County, In Los Angeles At
 Route 101/134/170 Separation

Description of Equipment/Service	Rate
Bradley Tanks Inc. (BTI) to provide transportation & disposal of Z-2 ADL soil to Class I landfill in California. Bid item #22, #23 is for approximately 212 cu. yds of ADL contaminated soil. Full ADL lead report will be required to profile soil into Class I landfill. Signature of the landfill profile sheet is required by Caltrans and will be submitted with ADL Lead report for approval. Approval by the landfill can take 7-10 days. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. *Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans. If no letter is provided, BOE taxes will be incurred.	Bid Item #22, #23 \$113.00 per ton for T&D in California at a Class I Landfill *BOE Taxes if NOT EXEMPT \$5.75 per ton

118.75 / ton

212cy x 114 = 296.80 ton

= 35,245 -

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- Certified payroll is an additional fee of \$400.00 per payroll report.
- This quote MUST be signed and returned prior to hauling soil.
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- Loads must have less than 5% of debris or vegetation per load to be used as alternative daily cover.
- Soil must be greater than 50% solids and meet paint filter test.
- Soil must contain less than 50ppm TPH as gasoline and/or VOCs.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Also, if BTI is only providing transportation service, trucking demurrage will apply for standby time incurred at the landfills/discharge location. Demurrage is \$95.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2015 BOE remediation land disposal fee, Kings County Fee (KHF only), Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.
- Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs.
- Once the project paperwork and waste approval are confirmed complete, BTI requires a minimum advance notice of 5 day for scheduling trucks at the site.

- Others are responsible for all truck loading.
- Assumes consecutive days of off haul.
- Assumes day work. Night work is an additional fee.
- 23 ton per load minimum on all loads.
- No loads will be billed at \$750.00 per load.
- Assumes onsite hours of operation are between 7:00 am-4:00 pm.
- Rates do not include RCRA hazardous treatment waste. Rates do not cover TSCA regulated-PCB contaminated waste
- Hazardous loads must be off-site by 11:00AM so that trucks are able to dump same day.
- Transportation based on current diesel rate of \$3.96 per gallon.
- Project Manager/Truck Boss for each day of off-haul: Upon request, BTI will have a 40hr Hazwoper trained Project Manager on-site to manage on-site trucks, including equipment inspections, driving rules and approved truck routes and manifest loads. Rate includes pickup truck and wages for the day. Daily rate of \$540.00 per day and subsistence, if needed, of \$125.00 per day.
- Quote is good for 30 days.

Client Signature: _____ PO: _____

Thank you for the opportunity.

For further details or questions, please contact Scott Fletcher

Phone 949-233-2789 Fax 949-419-1203 E-mail: sfletcher@btienvironmental.com

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
BRADLEY TANKS, INC	1000011156	CONTRA COSTA	DANVILLE	06/22/2015	06/30/2016

Subject: 07-292104 Bid
From: Marco Antonio Miranda (miranda@miranda-logistics.com)
To: miranda@threewayhauling.com;
Bcc: highlandinc@att.net;
Date: Tuesday, August 25, 2015 1:16 PM

Good Afternoon,

Please find attached our bid for the above referenced Cal-Trans project. We look forward to working with you and your team.

Best,

--



Marco Miranda
President / Estimating

Mobile (323) 823-3847 / miranda@miranda-logistics.com

Miranda Logistics Enterprise LLC
Office: (424) 800-3831 * 101
Fax: (424) 800-3831

2202 S Figueroa St. #437, Los Angeles, CA 90007

<http://www.miranda-logistics.com>



This e-mail message may contain confidential or legally privileged information and is intended only for the use of the intended recipient (s). Any unauthorized disclosure, dissemination, distribution, copying or the taking of any action in reliance on the information herein is prohibited. E-mails are not secure and cannot be guaranteed to be error free as they can be intercepted, amended, or contain viruses. Anyone who communicates with us by e-mail is deemed to have accepted these risks. Miranda Logistics Enterprise LLC is not responsible for errors or omissions in this message and denies any responsibility for any damage arising from the use of e-mail. Any opinion and other statement contained in this message and any attachment are solely those of the author and do not necessarily represent those of the company.

Miranda Logistics Enterprise LLC -
DBE/SBE/MBE Certified

2202 S Figueroa St. #437
Los Angeles, CA 90007 US



MIRANDA LOGISTICS

Estimate 2033

(424) 800-3831
accounting@miranda-logistics.com
http://miranda-logistics.com

ADDRESS

Caltrans DOT
Caltrans DOT
100 S Main St
Los Angeles, CA 90012

DATE
08/25/2015

PLEASE PAY
\$32,595.00

EXPIRATION
DATE
09/25/2015

PROJECT
07-292104

SERVICE DATE	ACTIVITY	QTY	RATE	AMOUNT
07/31/2015	Non-RCRA Non-RCRA ADL Dirt-per ton	318	102.50	32,595.00

Standard Terms & Conditions Apply
Haz Manifesting Included
-Additional Terms-
22 Ton Minimum Billed Per Load
No Exceptions.

TOTAL **\$32,595.00**

Inclusions: Kern County Tax & Clean Harbors 9% recovery fee.

Exclusions: BOE Fee (additional \$5.72/ton if no letter is on file)

THANK YOU.

Accepted By

Accepted Date

[Miranda Logistics Enterprise LLC]

Attachment A

www.miranda-logistics.com

Trucking Price List

NAICS: 484220

Project: 07-292104

Day Shift			
Service ID	Service Type	# of Trucks	Price per Hour
M-F	Super 10	130	\$85.00
Weekends	Super 10	130	\$85.00
M-F	Low-Side End Dump	75	\$100.00
Weekends	Low-Side End Dump	75	\$100.00
M-F	High-Side End Dump	30	\$110.00
Weekends	High-Side End Dump	30	\$110.00
M-F	Bottom-Dump	120	\$100.00
M-F	Bottom-Dump	120	\$100.00
M-F	Transfer Truck	15	\$115.00
Weekends	Transfer Truck	15	\$115.00
M-F	Flat Beds	30	\$110.00
Weekends	Flat Beds	30	\$110.00
MIRANDA LOGISTICS			
Night Shift			
Service ID	Service Type	# of Trucks	Price per Hour
M-F	Super 10	130	\$85.00
Weekends	Super 10	130	\$85.00
M-F	Low-Side End Dump	36	\$100.00
Weekends	Low-Side End Dump	36	\$100.00
M-F	High-Side End Dump	30	\$110.00
Weekends	High-Side End Dump	30	\$110.00
M-F	Bottom-Dump	120	\$100.00
Weekends	Bottom-Dump	120	\$100.00
M-F	Transfer Truck	15	\$115.00
Weekends	Transfer Truck	15	\$115.00
M-F	Flat Beds	30	\$110.00
M-F	Flat Beds	30	\$110.00
Hourly Trucking Equipment			

Hazardous Waste Transporter & Supplier of Aggregate Materials

CARB Compliant

DBE/SBE/MBE/LSBE

Standard Terms & Conditions Apply

Owner Operated & Prevailing Wage Rates Included

Date: _____	Authorized Rep: (print) _____
Company: _____	Signature: _____

[2202 S. Figueroa St #437] [Los Angeles, CA,90007]

Tel: [424-800-3831] Fax: [424-800-3831] E-Mail: [miranda@miranda-logistics.com]

Web Site: [www.miranda-logistics.com]



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

CALIFORNIA UNIFIED CERTIFICATION PROGRAM



February 19, 2013

CUCP #39978
Metro File # 5770

Marco Miranda Sr.
Miranda Logistics Enterprise, LLC
2202 S. Figueroa St. #437
Los Angeles, CA 90007

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Miranda:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

<u>NAICS (2007)</u>	<u>Description</u>	<u>Size Standard</u>
488510	Freight Transportation Arrangement	\$14.0 million
484110	General Freight Trucking, Local	\$22.41 million
484220	Specialized Freight Trucking, Local	\$22.41 million
562111	Solid Waste Collection	\$12.5 million
562112	Hazardous Waste Collection	\$12.5 million

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you) with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. I wish you every business success and should you have any questions, please contact us at [213-922-2600](tel:213-922-2600). For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Shirley Wong
Certification Representative
Diversity & Economic Opportunity Department



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

February 19, 2013

Metro File # 5770

Marco Miranda Sr.
Miranda Logistics Enterprise, LLC
2202 S. Figueroa St. #437
Los Angeles, CA 90007

Re: Small Business Enterprise Certification

Dear Mr. Miranda:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as required under the Metro SBE Program. Your firm will be listed in the Metro SBE database of certified SBEs under the following specific areas of expertise:

<u>NAICS (2007)</u>	<u>Description</u>	<u>Size Standard</u>
488510	Freight Transportation Arrangement	\$14.0 million
484110	General Freight Trucking, Local	\$22.41 million
484220	Specialized Freight Trucking, Local	\$22.41 million
562111	Solid Waste Collection	\$12.5 million
562112	Hazardous Waste Collection	\$12.5 million

Your SBE certification is good for five years from the date of this letter and applies only for the above NAICS 2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing to Metro. After the five-year certification period, your entire file will be reviewed in order to ascertain continued SBE certification status. You will be notified of the pending SBE status review and any documentation updates necessary prior to the expiration date.

Should any changes occur that could affect your certification status, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. SBE certification is subject to review at any time.

Metro reserves the right to withdraw this certification if at any time it is determined that certification was knowingly obtained by false, misleading, or incorrect information. Metro also reserves the right to request additional information and/or conduct on-site visits at any time during the certification period. The firm thereby consents to the examination of its books, records, and documents by the Metro.

Congratulations, and thank you for your interest in Metro's SBE Program. I wish you every business success and should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Shirley Wong
Certification Representative
Diversity & Economic Opportunity Department

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

MIRANDA LOGISTICS ENTERPRISE, LLC

2202 S. FIGUEROA ST. #437
LOS ANGELES, CA 90007

Owner: MARCO MIRANDA

Business Structure: LIMITED LIABILITY COMPANY

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 488510 Freight Transportation Arrangement
- 484220 Specialized Freight (except Used Goods) Trucking, Local
- 562112 Hazardous Waste Collection


- 484110 General Freight Trucking, Local
- 562111 Solid Waste Collection

Work Category Code(s)

C9774 TRUCKER
E4953 WASTE COLLECTION AND DISPOSAL

E4730 FREIGHT TRANSPORTATION ARRANGEMENT

Licenses



CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 39978


CUCP OFFICER

February 27, 2013

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

**SIGN AND TRAFFIC QUOTE**

PROJECT: 07-292104
BID DATE: 08/25/15

TO: PLANHOLDER
ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$11,790.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$13,965.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM #5- \$39.00 EA

ITEM #7- \$195.00 EA

ITEM #17- \$495.00

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,425.00****YEARLY INCREASE OF \$40.00 TO LUMP SUM TRAFFIC CONTROL BEGINNING JULY 1ST, 2016**** PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 08/25/15
PROJECT: 07-292104

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,425.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,425.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,725.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL**CONTRACTOR LICENSE # 892008****SMALL BUSINESS CERTIFIED (OSDS REF # 53767)****DBE CERTIFIED (FIRM #38078)****DIR # 1000011349****UNION SIGNATORY**

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB -- DIR #1000005561
 E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

07-292104

Date: August 24, 2015

Item	Description	Prices are good from 7/1/15-6/30/16 Amount
Option 1	One lane, one direction, two man crew one mile only	\$ 1484.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1484.61
Option 10	Ramp closure, 1-4 ramps	\$ 1484.61
Option 11	Shoulder closures	\$ 1484.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile	\$ 1128.29
Option 1(a)	Two man crew flagging for 8 hour shift	\$ 1484.61
Option V	Additional traffic tech for closure	\$ 680.00

We need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
 Full Traffic Maintenance, Inc.
 217 Lewis Court, Corona, CA 92882
 Office: (951) 520-9990
 Toll Free: (866) 459-1245
 Fax: (951) 520-9980

 Signature of Acceptance

 Title

 Date

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882
Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: August 24, 2015

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 delivery and pick up charge per unit

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.9980



Website: ftminc.net
 E-mail: fulltraffic@sbcglobal.net

CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"x8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2xl)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742

Samuel Salgado

CUCP OFFICER

July 18, 2008

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337
 Phone (909) 276-5582 Fax (888)839-9857
 www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory

DIR#1000014062

To: Estimator
 Job#: Caltrans 07-292104
 Bid Date: 8/25/15

ITEM	DESCRIPTION	COST
Rental Only-Subject to availability		
	Portable CMS	\$125 daily, \$380 weekly, \$840 monthly
	Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
	Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
	Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2790 monthly
	<u>1 FREE Delivery/Pickup Included</u> \$75 charge each direction per unit (delivery/pickup)	
Traffic Control System		
	1 Traffic truck and equipment, 2 laborers per 8 hr shift, M-F	\$1424
	1 Impact attenuator vehicle with driver per 8 hr shift, M-F	\$920
	Each additional Lane or mile added	\$100
	Additional laborer, per 8 hr shift, M-F	\$635

****Traffic Control Notes****

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
3. Impact attenuator vehicle and traffic control crews are **subject to availability**.
4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
8. All overtime will be charged at \$110.00 per hour, per laborer
9. All Saturday traffic control rates multiply by 1.38
10. All Sunday traffic control rates multiply by 1.75
11. All rental vehicles are charged \$0.45 per mile, portal to portal

Quality Traffic Control

T T C M E N T

1. Contractors State License 992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged usiness Enterprise (DE) – (Certificate 42283).
4. Quality Traffic Control requires a 12 WRI DA WRITTE TICE I ADACE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. otification must be given to Quality Equipment Rental prior to any work performed as ETRA-W R or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL SA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for ighway patrol unit.
10. Additional 3 percent increases added every year on une 30th. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the usiness and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MADATR.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-ob conferences.
16. **Portable changeable message signs, light toers, flashing arro signs, and imact attenuator vehicles are strictly rental. These items ill not be incororated into any subcontract. Contractor must issue a PO that acctes Quality Traffic Control standard rental agreement rior to any delivery. Quality Traffic Control standard rental agreement is available uon reuest.**
17. Quality Traffic Control maintains Commercial eneral Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this uote be accted by the contractor, ttachment in its entirety shall become art of any and all subcontract agreements and/or urchase orders to this roject. This uote shall be deemed accted if a contractor lists Quality Traffic Control in its bid or if this uote is used by a subcontractor in its bid to a rime contractor.**

Submitted by ose L Segura II
ose L Segura-Estimator

Date 8-23-15

Company _____

Accepted by _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA. 95811
Phone: (916) 324-1700
Fax: (916) 324-1862
TTY: 711

September 11, 2014

Jose L. Segura
Segu, Inc. DBA Quality Traffic Control
13940 Rose Avenue
Fontana, CA 92337

File Number: 42283

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission - that no change in ownership and control has occurred - or if changes have

Mr. Segura
September 11, 2014
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS
Chief
Certification Branch

Subject: Bid 07-292104

From: ken@k-rail.com (ken@k-rail.com)

To: highlandinc@att.net;

Date: Tuesday, August 25, 2015 11:33 AM

Please see attached.

Respectfully,

Ken Hay (B.Sc., M.Sc.)
T 415.939.3961 F 888.350.2609
www.k-rail.com
Caltrans DBE #41533



Caltrans DBE License # 41533
 Business License # 14170
 DUNS # 079325777
 Fed CAGE # 72X10

dba KSH Trading, LLC
 6607 Deerfield Dr., Vallejo, CA 94591

QUOTE

Date: August 25th, 2015

From: Ken Hay
 Tel: 415.939.3961
 Fax: 888.350.2609
 Email: ken@k-rail.com

To: Estimator
 Address:
 Tel:
 Fax:
 Email:
 Job # 07-292104
 Owner: CALTRANS
 Contract #

QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	LINE TOTAL
760	LF	Temporary Barricade, type K (k-rail) - used	\$ 19.00	\$ 14,440.00
760	LF	Trucking (Including 1 hour of loading and unloading; standby time @ \$100/hr)	\$ 6.00	\$ 1,020.00
			Tax 8%	\$ 1,155.20
TOTAL				\$ 16,615.20

Note:

1. Delivery Duration: TBD
2. Delivery schedule: TBD
3. Start date: TBD
4. Tax included

5. Trucking is optional

Standard Terms and Conditions:

1. k-rails sold in "as-is" conditions and **Buyer** to determine condition of used k-rails.
2. Payment term: Prepay, unless agreed upon other terms.
3. **k-rail.com** is not responsible for damaged k-rails or rejected k-rails by **Buyer**.
4. **k-rail.com** will assist in mitigation disputes between **Buyer** and **Seller**.
5. Order Cancellation in less than (10) days of actual delivery date, that party may be responsible for all costs incurred.
6. **Seller** is responsible to load goods onto the trucks and **Buyer** is responsible to unload goods from the trucks.
7. Sales tax is to be paid by **Buyer**.
8. Quote is valid for (30) days after bid date due to its high demand and or availability unless agreed upon other terms.
9. To the fullest extent permitted by law, **Buyer** and **Seller** agrees to defend and indemnify **k-rail.com** from and against any claims for loss or damages, including attorney's fees.

07-292104

G & M BACKHOE SERVICE, INC.
(800) 479-4891 P (gandmchino@gmail.com)
(909) 465-1936 Fax

SERVING ALL OF SOUTHERN CALIFORNIA
SINCE 1973 License: A- 806784

OPERATED EQUIPMENT RENTAL RATES

Effective: 08/2015 Per Hour

BACKHOE W/ EXTENSION\$110.00
BACKHOE W/OFFSET\$120.00

BACKHOE W/COMPACTOR

❖ WHEEL\$123.00
❖ VIBRATORY\$135.00
❖ IMPACT\$140.00

BACKHOE W/ BREAKER

❖ 750 FT. LB.\$161.00
❖ 1200 FT. LB.\$181.00
❖ 1750 FT. LB.\$189.00

BACKHOE WITH

❖ AUGER\$145.00
❖ 10 WHEEL DUMP.....\$145.00
❖ 4 WHEEL DRIVE\$115.00

BACKHOE WITH

❖ TIER 3\$125.00
❖ TIER 4\$135.00

SKIP LOADER\$110.00

SKIP & 10 WHEEL DUMP COMBO UNIT-\$145.00

❖ SKIP LOADER W/LASER..\$120.00

BOBCAT LOADER / SKIDSTEER\$110.00

BOBCAT W/ HOE\$110.00

COMBO UNIT-BOBCAT & 10 WHEEL DUMP.....\$145.00

❖ W/ BREAKER\$150.00

❖ W/ AUGER\$136.00

❖ W/COMPACTION WHEEL..\$123.00

MINI EXCAVATOR\$110.00

❖ W/ WHEEL.....\$123.00

❖ W/BOBCAT COMBO\$145.00

❖ W/10 WHEEL DUMP\$145.00

LARGE EXCAVATORS / CALL FOR PRICING\$

UNION OPERATORS\$136.00

TRUCKING:

❖ TEN WHEEL DUMP.....\$90.00

❖ SUPER 10 DUMP.....\$95.00

❖ END DUMP.....\$100.00

❖ T & T TRANSFER.....\$103.00

(T & T Rock & Sand Only)

CANCELLATION FEE IAW 2 HR. EQ. RATE WILL

APPLY. MUST HAVE A 24 HR. NOTICE

OTHER EQUIPMENT AVAILABLE UPON REQUEST.

MOBILIZATION CHARGED ONE HOUR, FIRST DAY AND LAST DAY.

RATES SUBJECT TO CHANGE WITHOUT NOTICE.

SATURDAY RATES ARE \$26.00 MORE PER HOUR

OVERTIME CHARGED AT \$26.00 PER HOUR IF

EXCEEDING 8 HOURS IN A DAY.

5 HOUR MINIMUM ON ALL EQUIPMENT, PLUS TRAVEL.

PREVAILING WAGE / CERTIFIED PAYROLL \$35.00 MORE PER HOUR

FOR YOUR CONVENIENCE WE ACCEPT  

THANK YOU FOR THE OPPORTUNITY TO EARN YOUR BUSINESS.



UDBE / DBE #39473

STATE OF CA

DIR #1000005520

WBE #2005119491

WBENC

UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 889-4470 (310) 631-0137 (fax) rouchrebar@gmail.com

REINFORCING STEEL QUOTATION NO. 15046

TO:	BID DATE: 8/25/15 TIME: 2:00 PM
PROJECT: CONTRACT No. 07-292104	LOCATION: LOS ANGELES CO., CA
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION	LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 64, dated 4/13/15 including addendum 1

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
61 (F)	MINOR CONCRETE (MINOR STRUCTURE)	5.3 CY	@	\$336.61	\$1,784.03
68	CRASH CUSHION (SMART CUSHION SCI 100 GM TL-3)	1 EA	@	\$490.00	\$490.00

APPROXIMATE TOTAL BID**\$2,274.03****EXCLUSIONS:**

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded wire fabric.
7. All welding and welding inspection.
8. Testing of materials, other than mill reports and samples.
9. Drilling, grouting, drypacking or epoxy injection.
10. Painting, greasing, wrapping or other dowel coatings or coverings.
11. Cutting, punching or burning of structural steel to pass reinforcement.
12. Traffic control, barricades, lane closures and all related permits.
13. Cleaning or reworking existing rebar.
14. Cost of pour watchman and/or standby time for pour watch.
15. Participation in "Joint Clean-up Crews".
16. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.



RouchRebar
 REINFORCING STEEL INSTALLATION
 Lic. 954791

(Page 2 of 3)

REINFORCING STEEL QUOTATION NO. 15046

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of Ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.



REINFORCING STEEL QUOTATION NO. 15046

CONDITIONS (continued):

- 14. Re-detailed and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
- 15. This Quotation, in its entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

- 1. The prices quoted are binding for contracts received within 30 days from bid date.
- 2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after January 31, 2016. Material escalation will be based on published mill increases.

PURCHASER

ROUCH REBAR, INC.

By: _____

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: _____

Date: August 25, 2015



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

80205

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Estimating**
 Highland Construction
 133 N. Pixley St.
 Orange, CA 92868
 714-538-5156

Bid/Project Date: Tuesday, 08/25/2015
 Project Name: Construct Stamped Concrete And Enhance Roadside Area Safety
 Project Location: Los Angeles, CA
 Project Zip: 07-292104
 Bid/Project #: 07-292104

Fax: 714-538-5157 Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
500	SY	64	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.942 \$470.995	SY roll	\$470.99
2,460	LF	51	3/4" PVC Sch 40	3/4"x20' PVC Sch 40 Solid Pipe, White, Belled End	\$0.220	LF	\$541.20
1,900	LF	52	1" PVC Sch 40 Solid	1"x20' PVC Sch 40 Solid Pipe, White, Belled End	\$0.330	LF	\$627.00
2,440	LF	53	1 1/4" PVC Sch 40	1 1/4"x20' PVC Sch 40 Solid Pipe, White, Belled End	\$0.430	LF	\$1,049.20
1,040	LF	54	1 1/2" PVC Sch 40	1 1/2"x20' PVC Sch 40 Solid Pipe, White, Belled End	\$0.520	LF	\$540.80
2,300	LF	55	2" PVC Sch 40 Solid	2"x20' PVC Sch 40 Solid Pipe, White, Belled End	\$0.690	LF	\$1,587.00
6,960	LF	56	2 1/2" PVC Sch 40	2 1/2"x20' PVC Sch 40 Solid Pipe, Belled End	\$1.070	LF	\$7,447.20
1				Estimated Freight to Job site	\$250.000		\$250.00


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.



Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



FAX COVER SHEET

8/20/2015

DATE: _____

FAX NUMBER: _____

BUSINESS
 NAME: _____

ATTN: ESTIMATING

TO: _____

PAGES: _____

JOB# 07-292104

REGARDING: _____

BID DATE :8/25/2015

URGENT: _____

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/21/2015	2004025

Quote # 1

Project
07-292104 CAL TRANS PROJECT LOCATION: LOS ANGELES BID DATE 8/25/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
11	10	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 15EA GRAVEL BAGS (UNFILLED)	EA	54.00	540.00T
13		TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43" As Required EA Extra Ready Mix Washout Bags 42"x42"x43"	EA	365.40	365.40T
64	31	ROCK SLOPE PROTECTION FABRIC CLASS 8 15' X 20'		3.60	111.60T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal
Sales Tax (9.0%)
Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/21/2015	2004025

Project
07-292104 CAL TRANS PROJECT LOCATION: LOS ANGELES BID DATE 8/25/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal
Sales Tax (9.0%)
Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/21/2015	2004025

Project
07-292104 CAL TRANS PROJECT LOCATION: LOS ANGELES BID DATE 8/25/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. GABE CALLISON 559-252-0354		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.		Subtotal	\$1,131.00
		Sales Tax (9.0%)	\$101.79
		Total	\$1,232.79

Quoted by Gabe Callison

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/24/2015	2004038

Quote # 2

Project
07-292104 CAL TRANS PROJECT LOCATION: LOS ANGELES BID DATE 8/25/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
1	10,000	paige armor clad wire #14 (bl)	ea	0.4515	4,515.00T
2	4	12GA white wire 2500c	rl	305.7725	1,223.09T
3	1,000	paige 7171D flow sensor wire	ea	0.3655	365.50T
4	3	brookes 38 MB/PB body -no ko	ea	25.80	77.40T
5	3	brookes 38 MB cover 1-pc elec	ea	22.93	68.79T
IRRIGATION					
1	2	2" REDUC PRESS ASSY W/ BV SHUT	EA	405.89	811.78T
2	1	WILKINS REG 3" 375 BACKFLOW OS	EA	1,671.74	1,671.74T
3	3	BFP ENCL 24X60X36 HOT DIPPED	EA	1,457.52667	4,372.58T
4	134	brookes 3mb body -no ko	ea	11.47022	1,537.01T
5	134	brookes 3 MB cover 1-pc water	ea	7.64328	1,024.20T
ET WATER 16 STATION					
1	1	IMPERIAL ITS CAL TRANS IRRIGA	EA	3,053.98	3,053.98T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (9.0%)

Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/24/2015	2004038

Project
07-292104 CAL TRANS PROJECT LOCATION: LOS ANGELES BID DATE 8/25/2015 ATTN: ESTIMATING DEPT

Quote # 2

Line item #	Qty	Description	Unit	Cost	Total
2	1	IMPERIAL ETWATER STATION 16 C	EA	1,873.10	1,873.10T
3	1	IMPERIAL ITSOPT ET WATER UNIV	EA	223.95	223.95T
4	1	IMPERIAL ETWATER CELL PHONE S	EA	959.90	959.90T
5	1	IMPERIAL ETWATER 4 ADDcL YR 0	EA	286.67	286.67T
6	1	IMPERIAL ITSOPT ET WATER WIRE	EA	142.52	142.52T
		ET WATER 24 STATION			
1	5	IMPERIAL ITS CAL TRANS IRRIGA	EA	3,053.978	15,269.89T
2	5	IMPERIAL ETWATER 24 STATION C	EA	2,117.428	10,587.14T
3	5	IMPERIAL ITSOPT ET WATER UNIV	EA	223.954	1,119.77T
4	5	IMPERIAL ETWATER CELL PHONE S	EA	959.90	4,799.50T
5	5	IMPERIAL ITSOPT ET WATER WIRE	EA	142.524	712.62T
6	5	IMPERIAL ETWATER 4 ADDcL YR 0	EA	286.67	1,433.35T
7	2	IMPERIAL ITSOPT 2" SCH80 TEE	EA	358.33	716.66T
8	1	IMPERIAL ITSOPT 1 1/2" SCH80	EA	350.19	350.19T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (9.0%)

Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/24/2015	2004038

Quote #2

Project
07-292104 CAL TRANS PROJECT LOCATION: LOS ANGELES BID DATE 8/25/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
9	1	1-1/2" FILT W 120 MESH GROOVED	EA	60.20	60.20T
10	100	UNITED PIPE 3/4 GALV TC SCH40X	EA	1.8813	188.13T
11	1	1" BRONZ GATE VALVE W BRZ XH	EA	51.71	51.71T
12	11	1-1/2" BRONZ GATE VALVE W BRZ	EA	91.04182	1,001.46T
13	16	2" BRONZ GATE VALVE W BRZ XH	EA	109.33813	1,749.41T
14	6	2-1/2" BRONZ GATE VALVE W BRZ XH	EA	312.00833	1,872.05T
15	200	1/2"X24" SCH80 NIPPLE	EA	1.02125	204.25T
16	2,500	3/4" SCH40 SW PVC PIPE	FT	0.215	537.50T
17	2,000	1" SCH40 SW PVC PIPE	FT	0.31175	623.50T
18	2,500	1-1/4" SCH40 SW PVC PIPE	FT	0.41925	1,048.13T
19	1,000	1-1/2" SCH40 SW PVC PIPE	FT	0.48375	483.75T
20	2,300	2" SCH 40 SW PVC PIPE	FT	0.65575	1,508.23T
21	7,000	2-1/2" SCH40 SW PVC PIPE	FT	1.02125	7,148.75T

Quoted by	THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.		Subtotal
			Sales Tax (9.0%)
			Total

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/24/2015	2004038

Quote # 2

Project
07-292104 CAL TRANS PROJECT LOCATION: LOS ANGELES BID DATE 8/25/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
22	9	1" BRASS VALVE CONTAMINATION	EA	71.79889	646.19T
23	25	1-1/4" BRASS VALVE CONTAMINATION	EA	91.8804	2,297.01T
24	18	1" BRASS VALVE CONTAMINATION	EA	71.79944	1,292.39T
25	45	1-1/2" BRASS VALVE CONTAMINATION	EA	114.91756	5,171.29T
26	3	2" BRASS VALVE CONTAMINATION	EA	143.06	429.18T
27	190	MP200090 HUNTER 90-210^ 16-20c MP ROTATOR FEMA	EA	4.49353	853.77T
28	1	40PSI PRESS REG 1-1/4X1/4 SENNINGER	EA	16.79	16.79T
29	190	MP200090 HUNTER 90-210^ 16-20c MP ROTATOR FEMA	EA	4.49353	853.77T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (9.0%)

Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/24/2015	2004038

Quote # 2

Project
07-292104 CAL TRANS PROJECT LOCATION: LOS ANGELES BID DATE 8/25/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal
Sales Tax (9.0%)
Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
8/24/2015	2004038

Quote #2

Project
07-292104 CAL TRANS PROJECT LOCATION: LOS ANGELES BID DATE 8/25/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. ESTIMATOR GABE CALLISON 559-252-0354		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal	\$85,233.79
Sales Tax (9.0%)	\$7,671.04
Total	\$92,904.83

Quoted by *Gabe Callison*

~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS CONTRACT #07-292104

- DBES OUTREACH TRADE AD: 07/21/2015
- DBES OUTREACH FOCUS AD: 07/21/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 07/21/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 07/21/15, 08/04/15, AND 08/20/15
- UCP DATABASE SEARCH: 07/21/2015
- CITY OF LOS ANGELES DATABASE SEARCH: 07/21/2015
- MINORITY BUSINESS DEVELOPMENT AGENCY: 07/21/15

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Jul 21, 2015 @ 10:11 AM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus and expires on Aug 25,2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: Highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Construct Stamped Concrete and Enhance Roadside Area Safety
Project Location: Los Angeles, LOS ANGELES County, CA, 91342
Awarding Agency Owner: Department of Transportation Caltrans
Contract Number: 07-292104
Bid Due Date/Time: Aug 25,2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 28%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Jul 21, 2015 @ 10:11 AM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Aug 25,2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: Highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Construct Stamped Concrete and Enhance Roadside Area Safety
Project Location: Los Angeles, LOS ANGELES County, CA, 91342
Awarding Agency Owner: Department of Transportation Caltrans
Contract Number: 07-292104
Bid Due Date/Time: Aug 25,2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 28%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 – Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Thank you for submitting your order.

An email with the Ad brief details has been sent to user account email address.

Thank you for publishing your projects with DBEsOutreach web portal. Please print this page for your record.

Order Package ID:	106143749868812
Order Date & time:	July 21, 2015
Bid Due Date/Time :	Aug 25, 2015 , 14:00 PM Pacific Time
Order Package Name:	Basic
Project Name:	Construct Stamped Concrete and Enhance
Roadside Area Safety	
Project Location:	Los Angeles, LOS ANGELES, California
Ordered By:	
Primary contact on web profile:	Erin Richardson
Company Name:	HighLand Construction, Inc.
Address:	133 N. Pixley Street , Orange
ZipCode:	92868
Phone:	714-538-5156
Fax:	714-538-5157
Payment Method:	
Sub Total :	\$ 25.00
Discount:	*25%
Total \$ amount credit charge:	US\$ 18.75
Last 4 digits:	**** * 0034


[My Account](#) [Logout](#) [Contact](#) **1-800-840-DBEs (3237)**
[HOME](#) [WHY US](#) [SERVICE PACKAGES](#) [SEARCH PROJECTS](#) [WEB BULLETIN](#) [PUBLIC AGENCY](#)

Project AD Details

[Back](#)
[Business Enterprise Focus Web Bulletin](#)
[Industry News](#)
[Training Events](#)
[Articles](#)
[More Resources](#)
[DBEs sign-up](#)

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS



*Published Jul 21, 2015 @ 10:11 AM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin
www.DBEsOutreach.com/Focus and expires on Aug 25,2015 @ 2:00 PM*

HighLand Construction, Inc.
133 N. Pixley Street
Orange, California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: Highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Construct Stamped Concrete and Enhance Roadside Area Safety
Project Location: Los Angeles, LOS ANGELES County, CA, 91342
Awarding Agency Owner: Department of Transportation Caltrans
Contract Number: 07-292104
Bid due date/time: Aug 25,2015 @ 2:00 PM

Participation Goal % Required
DBE : 28%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 - Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.


Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual

orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status.
If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically
feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms
seeking work on this project.

[My Account](#) [Logout](#) [Contact](#)

1-800-840-DBEs (3237)



[HOME](#) [WHY US](#) [SERVICE PACKAGES](#) [SEARCH PROJECTS](#) [WEB BULLETIN](#) [PUBLIC AGENCY](#)

[Home](#)
[Why Us](#)
[Service](#)

[Focus Bulletin](#)
[Trade Bulletin](#)
[Public Notices](#)

[Articles](#)
[More Resources](#)
[Industry News](#)

[Terms & Conditions](#)
[Privacy Policy](#)
[Security](#)

Need Help?

Call: 1-800-840-DBEs (3237)

Copyright © 2014, DBEsOutreach, Inc. All rights reserved



GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME	Construct Stamped Concrete and Enhance Roadside Area Safety
CONTRACT NO.	07-292104
Bid Due Date/Time	Aug 25,2015 @ 2:00 PM
OUTREACH BY	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
ON BEHALF OF	HighLand Construction, Inc.
CONTACT INFO	PHONE : 714-538-5156 FAX : 714-538-5157
CONTACT PERSON	Erin Richardson
CONTACT E-MAIL	highlandinc@att.net
GOAL REQUIRED	28% DBE
ONLINE ADS	TWO WEB ADS: FOCUS AD, TRADE AD
ADDITIONAL EFFORT	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-292104. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers, Temporary K-Rail, Temporary Striping, Jobsite Management, SWPPP, Temporary BMPs, Street Sweeping, Remove Chain Link Fence, Remove Irrigation Facility, Remove AC Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete, Remove Concrete Curb, Roadway Excavation, Roadway Ex (Type Z-2), Ditch Excavation (Type Z-2 ADL), Imported Borrow, Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check and Test Irrigation, Control and Neutral Conductors, Remote Control Valves, Irrigation Controllers (Wall-Mounted), Irrigation Controller Enclosure Cabinet, Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly, Drip Valve Assembly, Gate Valve, Plastic Pipe (Schedule 40 ? Supply Line), Class 3 Aggregate Base, Lean Concrete Base, Hot Mix Asphalt (Type A), Place HMA Dike (Type F), Minor Concrete (Minor Structure), Rock Slope Protection (Facing, Method B), Concrete (Channel Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GMTL-3) Maintain Existing Traffic Management System Elements.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 07/21/2015

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-292104

2 Opt-in records found.

07-292104	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
07-292104	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-292104

10 Opt-in records found.

07-292104	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
07-292104	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	
07-292104	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
Services offered: 204099 - PLANT ESTABLISHMENT WORK; 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130330 - STORM WATER ANNUAL REPORT		
07-292104	Statewide Traffic Safety and Signs Inc.	
	13261 Garden Grove Boulevard Garden Grove, CA, 92843	
	Phone: 714-468-1919	Fax Number: 888-507-8549

	<p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
07-292104	<p>Construction Engineering Consulting Group</p> <p>36156 Cabrillo Drive California</p> <p>Phone: 5104499014 Fax Number: 8884490540</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Quantity take-off and other preconstruction estimating services. For samples and more information, visit cecginc.com/takeoff</p>
07-292104	<p>KSH Trading, LLC dba k-rail.com</p> <p>6607 Deerfield Dr. Vallejo</p> <p>Phone: 4159393961 Fax Number: 8883502609</p> <p>Disadvantaged status: DBE</p> <p>Services offered: Buy and sell used krail, CALTRANS spec. Contact Derek 3233669622.</p>
07-292104	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
07-292104	<p>KRC SAFETY CO., INC</p>

	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.
07-292104	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857 Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: hazardous waste sampling transport and disposal
07-292104	C2 Aerial Photography
	12078 Abingdon Street Norwalk, CA 90650
	Phone: (562) 706-1260 Fax Number: (562)202-5423
	Disadvantaged status: DBE
	Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning, Monthly Progress Photo, and over the project area and the project right of way. We can help you track the project progress and document required safety measures and SWPPP BMPs in place. We can cover any project within the state of California.

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-292104

18 Opt-in records found.

07-292104	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
07-292104	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
07-292104	ECORP Consulting, Inc.
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
	Phone: 714-648-0630 Fax Number: 714-648-0935
	Disadvantaged status:
	Services offered: 204099 - PLANT ESTABLISHMENT WORK; 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130330 - STORM WATER ANNUAL REPORT
07-292104	Statewide Traffic Safety and Signs Inc.
	13261 Garden Grove Boulevard Garden Grove, CA, 92843
	Phone: 714-468-1919 Fax Number: 888-507-8549

	<p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
07-292104	<p>Construction Engineering Consulting Group</p> <p>36156 Cabrillo Drive California</p> <p>Phone: 5104499014 Fax Number: 8884490540</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Quantity take-off and other preconstruction estimating services. For samples and more information, visit cecginc.com/takeoff</p>
07-292104	<p>KSH Trading, LLC dba k-rail.com</p> <p>6607 Deerfield Dr. Vallejo</p> <p>Phone: 4159393961 Fax Number: 8883502609</p> <p>Disadvantaged status: DBE</p> <p>Services offered: Buy and sell used krail, CALTRANS spec. Contact Derek 3233669622.</p>
07-292104	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
07-292104	<p>KRC SAFETY CO., INC</p>

	<p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>
07-292104	<p>Environmental Waste Disposal, Inc</p> <p>19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704</p> <p>Phone: 949 466 8857 Fax Number: 949 242 2479</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: hazardous waste sampling transport and disposal</p>
07-292104	<p>C2 Aerial Photography</p> <p>12078 Abingdon Street Norwalk, CA 90650</p> <p>Phone: (562) 706-1260 Fax Number: (562)202-5423</p> <p>Disadvantaged status: DBE</p> <p>Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning, Monthly Progress Photo, and over the project area and the project right of way. We can help you track the project progress and document required safety measures and SWPPP BMPs in place. We can cover any project within the state of California.</p>
07-292104	<p>NATIONAL CONCRETE WASHOUT, INC.</p> <p>250 E. SANTA ANA ST BLOOMINGTON, CA. 92316</p> <p>Phone: 951-368-7925 Fax Number: 909-874-5561</p> <p>Disadvantaged status:</p> <p>Services offered: National Concrete Washout, Inc. provides the construction industry with environmentally safe, sealed and water-tight concrete washout containers that meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated wastewater. We are available 24/7 to handle anything that may come up.</p>

	Please contact Lori Roney for more info and pricing. 951-368-7925 or lorir@acwnw.com	
07-292104	Martinez Landscape Co., Inc 12357 San Fernando Road Sylmar, CA 91342 Phone: 818-364-9188	Fax Number: 818-364-9958
	Disadvantaged status: DBE SBE	
	Services offered:	
07-292104	Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-292104	CONSTRUCTION SCIENCE 5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765 Phone: (916) 779-4145	
	Fax Number:	
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	
07-292104	Robles Engineering Co. Santa Clarita CA CASTAIC Phone: 661 510 8125	Fax Number: 661 295 5235
	Disadvantaged status:	
	Services offered: ITEMS: 61, 62, 63, 65 & 67 CONTACT ENRIQUE ROBLES AT rbstamps@att.net http://rbstamps.wix.com/rbstamps	
07-292104	Imperial Sprinkler Supply, Inc. - Erosion Control Division 16 Branches in California Anaheim, Ca - Corporate Office Phone: 760-559-0078	
	Fax Number: 714-792-2926	
	Disadvantaged status:	
	Services offered: Products & Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates	

FAXED
8/20/15

	of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
07-292104	Bradley Tanks Inc.	
	402 Hartz Avenue Danville, CA 94526	
	Phone: 949-233-2789	Fax Number: 949-419-1203
	Disadvantaged status: DBE	
	Services offered: Bradley Tanks Inc. (BTI) is a certified CUCP DBE firm. We can help with profiling, manifesting transportation & disposal of the Z-2 ADL soil. We also have lots of other equipment for projects. www.btienviromental.com	
07-292104	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H, Lakewood, CA 90712 Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security Guard and Patrol Services/Site Security	

Back To Query Form

Search Returned 86 Records

Tue Jul 21 13:06:51 PDT 2015

Query Criteria

District: 07

County: LOS ANGELES

Naics Category: 23 Construction

Work Codes: C0612 SAFETY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1901 ROADWAY EXCAVATION C1940 DITCHES EXCAVATION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2800 CONCRETE BASE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C7000 PLASTIC PIPE C7200 ROCK SLOPE PROTECTION C8000 FENCING CONTRACTOR C8713 CONSULTANT, ENVIRONMENTAL C8851 Lead Compliance C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9867 LANDSCAPING CONTRACTOR C9907 CONSTRUCTION EQUIPMENT RENTAL

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

07-292104

Select Language

Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdacenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdacenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdacenter.com
Los Angeles	3716 South Hope St. Ste No. 341 ✓	Los Angeles	90089	213-743-4518	sgascon@usc.edu
Riverside	25186 Hancock Avenue, Suite 220 ✓	Murrieta	92562	951-637-1460	info@sccgp.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdacenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdacenter.com
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdacenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdacenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdacenter.com
Federal Procurement Center					
Washington, DC	1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Capitol MBDA Business Center					
Washington, DC	1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdacenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancyree@orlandombdacenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdacenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdacenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdacenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@lamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdacenter.com



133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089

Contract #07-292104



133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Riverside Chapter
25186 Hancock Ave. #220
Murrieta, CA 92562

Contract #07-292104

Subject: Invitation to Bid on Caltrans Contract #07-292104

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu; info@sccgp.org;

Date: Tuesday, July 21, 2015 11:49 AM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #07-292104 with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #07-292104

DBE COMMITMENT & GOOD FAITH EFFORT
DOCUMENTATION
FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #07-292104
B.O.D.: AUGUST 25, 2015

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - COMPLIANCE NEWS TRADE AD
 - COMPLIANCE NEWS FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY



Caltrans[®]

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

FORMS FOR BID

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY
IN LOS ANGELES AT ROUTE 101/134/170 SEPARATION**

In District 07 On Routes 101, 134, 170

Under

Notice to Bidders and Special Provisions dated July 20, 2015

Standard Specifications dated 2010

Project plans approved April 13, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated July 20, 2015

Identified by

Contract No. 07-292104

07-LA-101,134,170-11.4/11.8, 0.0/0.5, R14.5/R14.8

Project ID 0712000107

Federal-Aid Project

ACNHP-X037(182)E



August 26, 2015

08-27-15 A11:13 IN

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 07-292104

B.O.D. 08-25-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson
Office Manager

ER:
Attachments (175)
VIA GSO Tracking #529057593