Low Bidder - .

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-CE-0102.10D (REV 12/2014)

CONTRACT NO:

07-292104

BID AMOUNT:
§ 1,140,930.48

BID OPENING DATE: 8/25/15

BIDDER'S NAME!

Velarde Concrete Construction, Inc.

DBE GOAL FROM CONTRACT %

28%
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NCN-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DEE)
6 $480,952.80
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ITE:I“LU SERVICES TO BE SUBCONTRACTED OR WORK CATE,GORY opened. Include Caltrans' certification no.. DBE 'WGSUNT
COLES address. and phone number. Show 2nd and 3

MATERIALS TO BE PROVIDED?

lower tier subcontractors)

C1901, C1910, C2065

Diversified Landscape Co. #8022

: + 21730 Bundy Ci Road
15, 25, 32-56 Irrigation Widomar, CA 92505 (851) 245-1568 362,582.80
Diversified Landscape Co. #8022
5t : . . 21730 Bundy C: Road
70 Mobilization for Irrigation Wikdomar, CA 52505 (951) 245-1688 12.600.00
o | st e
. . . Ve, h
22,23 Transportation and Disposal of Z-2 Soil Danville, CA 84525 (825) 2292900 25,175.00
1 : CBIS1 | S7e0Oinda Rosd o
Lead Compliance Plan El Sobrants, CA 94803 (510) B54-8402 1,900.00
9 Prepare Storm Water Pollution Prevention Plan C8852 Tachslhing i i iy
1 . Alton Ave.
10 Prepare Storm Water Annual Report C8713, C8852 Santa Ana, CA 82704 (714) 557-3200 2,300.00
Show all DBE firms being claimed for credil, regardless of tier. Attach written confirmation from s
each DBE shown stafing that & will be parficipaling in the conlract to perform the specific work 404,557.30
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the I
Subcontractor List (Pub Cont Code § 4100 et seq.) 3545 «

"Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

2 100% of an item is not to be perfarmed or furnished by the DBE, describe the exact portion of

the item to be perfermed or furnished

use Work Category Codes from the California Unified Certification Program database.

The bidder acknowiedges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

W7 A

Signature of Bidder

8/31/15

Date

(818) 898-2300
(Area Code) Tel. No.

Gustavo Velarde
Person to Conlact

(Please Type or Prin1)

ADA Notice

For individuals with sensory dsabiliities, this document is available in altemate formats.

For Information, call (316) 4451233,

TTY 711, or wiite lo Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814

Contract No. 07-292104

1



OTATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DESOE0102,13 (NEW 32018)

P
07-292104
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW M2015)
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07-282104

“She T B AWt
Bradley Tanks, [nc.

e oTOEE reprererai v
ST Eletche

senbcaionneoar

38563

—
Name el tiddsr

Velarde Concrele Construction, Inc.

Name 0l preng Corgacion il gl Inm@s e der

“Eme FTropeZaRlIING 2 KT & BTG SO aao-

Gustavo Velarde
Sl Quels Waa E1oIe 15 10 Beder o pAme CITF ERWr
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STATE OF CALIFORNIA» DEPARTMENT OF TRANSFORTATION

DBE CONFIRMATION
DES-OE-010213 (NEW 2/2015)

Totirsct o,
07-292104
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Contract No, 10-1C0904
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STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2018)
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Bidder's Name: Velarde Concrete Construction, Inc.

STATE QF CALIFCRNIA « DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No _ 07-262104

DES-OE-0102.11A (REV 12/2014) Page 10f3

1. List iterns of work the Bidder made available to DBE firms. Identify tems of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established fexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE finms.

s Established Flexible Timeframes
Item of Work Offered, Services Offered, or B:::ﬂtz’:‘:ﬂ':" Lt:c'::ig:;: n?:wa“u:: for Performance and Delivery Amount Percentage of
Materials Supplied bl ke P Schedules ) Total Bid
Yes/No
— COves [no |[Jyes [no | [Jyes [no

[Jves [wno |[Jyes [Jno [Oves [no

Oyes [™Owno [dyes [no | Oyes [Iwno

Oyes [Ono [[dyes [no | [Oyes [Jwo

[Oyes [ne [dyes [no | [Jyes [no

[Jyes [no |[[Jyes [no | [Jves [wo

[yes [no |[Jyes [no | [Jyes [no

Oves [no |[Jyes [no [Oyes [no

[Oyes [no [[Jyes [no [Jyes [no

[Jyes [no |[OJyes [no | [Jyes [no

Oyes [One [dyes [Ono | [Jyes [Jno

Cyes [Ono |[Jyes [no | [Jyes [no

[Oyes [ne |[dyes [no | [Jyes [no

Oyes [ne |[dyes [no | [Jyes [no

Oyes [no [[Jyes [no | [Jyes [no

Oyes [Owo [Qyes [Ono | Oyes [no

Oyes [wo |[Jves [wno | [Jves [Jno

Ovyes [wo |[Jves [no | [Jves [no

Oves [no [[Jyes [wno | [Jves [Jwo

COyes [Ono [[OJyes [no | [Jves [no

Contract No. 07-292104
3



Bidders Name: Velarde Concrete Construction, Inc.

STATE OF CALIFORMIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: _ 07-292104

DES-OE-0102.11A (REV 12/2014) Page 2 of 3

2. List the names of certiied DBEs and all the cates on which they ware sclicited to bid an this project. Include the items afwork offered and the dates and methods used for fdlowing

up initial and follow-up sclicitations to determine with certainty whether the DBEs were interested. Attach copies of sali e mail rr ges, telephone records, fax confrmaticns,
eic.
Name of DBE Solicited Date of Initial Salicitation kems of Work Offered Follow Up Methods anc Dates
NONE

3. For each iter of work made available, indicate whether the Bidder provided plans and specifications spocific 1o the items of work Being offered, list the selected firm and its status asa
DBE, the DBEs that proviced quotes, the price quate for each firm, and the price difference for each DBE ifthe selected firm is nct a DBE, Provide copies of each DBE and Non-DBE
quole submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Coniract.

Provided Plany/ .
ltems of Work | Specifications for Work Offered|  12me of Selected DBE at Name of Rejected Firm Quicta Pricy: Differance
es/No Fim Non-DBE (S) S

Oyes [no

[(Jves [Jno

[Oves [wno

[CJyes  [no

Oyes [no

Oyes [Owno

Jyes [no

COyes [no

Cyes [no

ifthe frm selected for the item is not a DBE, provide the for the selection on a sheet and attach names, adcresses, and phone numbers for the firms isted above.
Provide evidence es lo why additional agreements could not be reached for DBEs to perform wark.

Contract No. 07-292104
4



Bidder's Name: Velarde Concrete Construction, Inc.

STATE OF CALIFORMIA « DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: _ 07-292104

DES-QE-0102.11A(REV 12/2014) Page 3 of 3

4. Describe the Bidder's outreach efforts io identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Qutreach Dates Location (if applicable) Results
NONE
5. Describe the Bidder's efforts made to provide ir d DBEs with adeq information about the plans, specificati and requi efthe Confract to assist them in

responding to a solicitation. |dentify the DBEs assisted, the type of information provided, and the date of the contracts, Provide copies of supporiing documenls.

NONE

6. Describe the Bidder's efforts made to assist interested CBEs in cbtaining bonding, lines of credi, or insurance. Identify the DEEs assisted, the type of assistance offered, and the
dates. Provide copies of supporting documents.

NONE
7. Describe the Bidder's efforts made to assistinterested DBEs in cbtaining y equipment, supplies, r of related ista or services, excluding supglies and
squipmenl the DBE purchases or leases from the prime contractor or its effiliate. Identify the DBEs assisted, the type of assi offered, and the dates. Provide copies of supporting

documents. List efforts made lo assist interested DBEs in obtaining bonding, lines of credt, insurance, necessary equipment, supplies. materials, or related assistance or services,
excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisled, the assistance offered, and the date.
Provide copies of supporting decuments.

NONE

B. List the names of agencies and the dates on which they were cantactad to provide assi in ting. recruiting, and using DBE firms. If the agencies were contacted in writing,
pravide copies of supporting documants.

NONE

8. Include additional data to support a demenstration of good faith effarts

NONE

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (918) 445-1233,

ADA Notice TTY 711, or write Ic Records and Forms Management, 1120 N Streel, MS-89, Sacramento, CA 95814

Contract No. 07-292104
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Page 1 of 2 2015-08-25 17:14:34 (GMT) From: Rick Bean

/
) 24
Diversified Landscape Co. W” fﬁﬂ
0

21730 Bundy Canyon Road Phone: 951-245-1686
Witdomar, CA 92595 Fax: 800-783-4197 '!ﬂ
DBE 8022 SBF 12567  Union Contractor Lic. 576183  DIR 1000009249
To: Velarde Concrete Const. Inc. Contact:
Address: 523 S. Brand Blvd. Suite 201 Phone: (818) 898-2300
San Fernando, CA 91340 Fax: {818) 898-2330
Project Name: 07-292104 Bid Number: 2774
Project Location:  Route 101/170/134 Separation, Los Angeles Bid Date: 8/25/2015
Addendum #: 1
It.ine # Item Description Estimated Quantity Unit Unit Price Total Pricel
DBE Items
Y15 Remove Existing Irrigation Facility 1.00 LS $20,700.00 $20,700.00
s Roadslde Clearing 1.00 LS $11,100.00 $11,100.00
32 Check And Test Existing Irrigaticn Facilities 1.00 LS $9,090.00 $9,090.00
i1-33 Control and Neutral Conductors 1.00 LS $75,500.00 $75,500.00
—34 3/4" Remote Control Valve 9.00 EACH $290.00 $2,610.00
135 1" Remote Control Valve 18.00 EACH $310.00 $5,580.00
36 1 1/4" Remote Control Valve 25.00 EACH $360.00 $9,000.00
—37 1 1/2" Remote Control Valve 44.00 EACH $410.00 $18,040.00
38 2" Remote Control Valve 3.00 EACH $470.00 $1,410.00
-39 16-18 Station Irrigation Controller (Wall Mounted) 1.00 EACH $5,930.00 $5,930.00
40 24-32 Station Irrigation Controller (Wall Mounted) 5.00 EACH $6,880.00 $34,400.00
41 Irrigation Controlier Enclosure Cabinet 6.00 EACH $4,850.00 $29,100.00
42 2" Backflow Preventer Assembly 2.00 EACH $4,930.00 $9,860.00
43 3" Backflow Preventer Assembly 1.00 EACH $6,970.00 $6,970.00
L4 Flow Sensor 3.00 EACH $690.00 $2,070.00
A5 Riser Sprinkler Assembly (Gear Driven) 190.00 EACH $34.80 $6,612.00
»456 Drip Valve Assembly 1.00 EACH $570.00 $570.00
P 1" Gate Valve 1.00 EACH $440.00 $440.00
48 1 1/2" Gate Valve 11.00 EACH $450.00 $4,950.00
» 49 2" Gate Valve 16.00 EACH $490.00 $7,840.00
50 2 1/2" Gate Valve 6.00 EACH $780.00 $4,680.00
~S1(F) 3/4” Plastic Pipe (Schedute 40) (Supply Line) 2,448.00 LF 34.10 $10,036.80
v52(F) 1" Plastic Pipe (Schedule 40) (Supply Line) 1,894.00 LF $4.25 $8,049.50
«53(F) 1 1/4" Plastic Pipe (Schedule 40) (Supply Line) 2,436.00 LF $4.25 $10,353.00
N F) 1 1/2" Plastic Pipe (Schedule 40) (Supply Line) 1,040.00 LF $4.35 $4,524.00
1-55(F) 2" Plastic Pipe (Schedule 40) (Supply Line) 2,300.00 LF $4.65 $10,695.00
7 56(F) 2 1/2" Plastic Pipe (Schedule 40) (Supply Line) 6,950.00 LF $7.55 $52,472.50
» 70 Maobilization (/‘"(a P "L !f ‘.; 1.00 LS $12,600.00 $12,600.00
Total Price for above DBE Items Items: $375,182.80

Non-DBE Items

o 26 Soil Amendment 24.00 CY $40.20 $964.80
27 Slow-Release Fertilizer 60.00 LB $4.15 $249.00
28 Plant (Group A) 410.00 EACH $9.35 £3,833.50
v 29 Maintain Existing Planted Areas 1.00 LS $7,780.00 $7,780.00
w30 Plant Establishment 1.00 LS $13,900.00 $13,900.00

AO3L Woad Mulch 1,820.00 CY $44.40 $80,808.00
Total Price for above Non-DBE Items Items: $107,535.30
Total Bid Price: $482,718.10

Notes:

+ The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.

8/25/2015 10:18:29 AM Page 1 of 2



To: Page 2of 2 2015-08-25 17:14:34 (GMT)

Night work is excluded.

Impart or export of soll is excluded.

* \Water meters, point of connection, cost of water and hot taps are exciuded.
* Electrical is excluded except for final hookup to controller.

* All clear & grub is excluded.

* Cut, cap, patch and remaval of concrete or asphalt is excluded.

* Traffic control is excluded.

Retention to be held at the same rate as Owner to Contractor.

* Pipe and wire to be installed prior to paving or hardscape.

90 working day(s) required and includes 1 move-in(s). Additional move-ins=$750 each.
Semi-truck access is required within 200 feet for mulch work.

Roadside clearing will be performed immediately prior to any landscape work.

.

. s e

From: Rick Bean

A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape

to manually process EWB's through "Sub Entry" in their behalf, This service wili be payable to Diversified Landscape upon EWB payment from

Owner to Prime Contractor.
Mobilization to be paid evenly (50/50) over first two progress payments.
« All of the notes above tc be made part of contract.

Proposal good for 60 days.

* Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
« We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

Payment Terms:
Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: CONFIRMED:

The above prices, specifications and conditions are satisfactory and Diversified Landscape Co.
are hereby accepted.

Buyer:

Signature: Authorized Signature:

Date of Acceptance: Estimator: Juan Martinez

951-245-1686 juanm@diversifiediandscape.com

8/25/2015 10:18:29 AM

Page 2 of 2



Unified Certification Program

Back To Query Form

Search Returned 1 Records

http://www.dot.ca.gov/ucp/QuerySubmit.do

Tue Aug 25 10:34:12 PDT 2015

Query Criteria
Firm ID: 8022

Firm/DBA Name: Diversified Landscape Co

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

8022
DIVERSIFIED LANDSCAPE CO.
21730 BUNDY CANYON ROAD

WILDOMAR
CA
92595

21730 BUNDY CANYON ROAD

WILDOMAR
CA
92595

DBE
dbe@diversifiedlandscape.com
VICKIMORALEZ

(951)

245-1686

(951)

245-1686

(951)

245-1847

DEPARTMENT OF TRANSPORTATION
19; 30; 33, 36; 37,

07, 08; 11; 12,

237110; 237310; 237990;

C1801. ROADWAY EXCAVATION;.C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE
BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE
FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301

CONCRETE CURB & SIDEWALK - MISC;

A General Engineering Contractor; C27 Landscaping Contractor;

F
CAUCASIAN
DBE

lof 1

Back To Query Form

8/25/2015 10:35 AM



Check A License - License Detail - Contractors State License Board https://www2.cslb.ca.gov/OnlineServices/CheckLicensell/LicenseDe...

Contractor's License Detail for License # 576183

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this
information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below, Click
on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 8/25/2015 10:42:05 AM
Business Information

DIVERSCAPE INC
dba DIVERSIFIED LANDSCAPE CO

21730 BUNDY CANYON RD

WILDOMAR, CA 92595
Business Phone Number:(951) 245-1686 D | Q E
¢/ G
Entity Corporation MC—O—‘; Z ‘VL_;

Issue Date 08/25/1989
Reissue Date 02/23/1996

Expire Date (2/29/2016
License Status

Ehis license is current and active.

Il information below should be reviewed.

Classifications

| A-GENERAL ENGINEERING CONTRACTOR
i C27 - LANDSCAPING

Bonding Information
Contractor's Bond

Fhis license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.

Bond Number: 100216937

Bond Amount: $12,500 |
Effective Date: 02/28/2013

Contractor's Bond History

Bond of Qualifying Individual

oting stock/equity of the corporation. A bond of qualifying individual is not required. ‘
Effective Date: 10/30/2009 - - |

F_hééhgnsible Managing Officer (RMO) MORALEZ VICKI LYNN certified that he/she owns 10 percent or more of the

Workers' Compensation

1 of2 8/25/2015 10:43 AM



Check A License - License Detail - Contractors State License Board https://www2.cslb.ca.gov/OnlineServices/CheckLicensell/LicenseDe...

his license has workers compensation insurance with the SECURITY NATIONAL INSURANCE COMPANY
Policy Number:SWC1064124
Effective Date: 01/01/2015
[Expire Date: 01/01/2016
Morkers' Compensation History

Miscellaneous Information

02/23/1996 - LICENSE REISSUED TO ANOTHER ENTITY T

Other

‘ Personnel listed on this license (current or disassociated) are listed on other licenses.

20f2 8/25/2015 10:43 AM
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Bradley Tanks, fnc ,{t%* ]
402 Hartz Avenue, Bldg C, Danville, CA 94526 aky

3272 Grey Hawk Ct, Carlsbad, CA 92010
925-229-2900-phone
DBE/SB/WBE/MBE

Proposal

August 24, 2015

Velarde Concrete Constructon, Inc. Project: 07-292104
5§23 S. Brand Blvd, Suite 201 In LA County, In Los Angeles At
San Fernando, CA 91340 Route 101/134 /170 Separation
' Description of Equipment/Service Rate :
Bradley Tanks Inc. (BTI) to provide transportation & disposal of Z-2 ADL soil to Class | Bid ltem#22,#23
[ landfill in California. Bid item #22, #23 is for approximately 212 cu. yds of ADL $113.00 per rton for|
contaminated soil. Full ADL lead report will be required o profile soil into Class [ T&D in California ar a |
landfill. Signature of the landfill profile sheer is required by Caltrans and will be Class [ Landfill 1

submirred with ADL Lead report for approval. Approval by the landfill can take 7-10
days. Additional analytical data may be required per landfill permits. Costs for any *BOE Taxes if NOT

additional sampling and data are NOT included. *Assumes soil qualifies for BOE EXEMPT $5.75 per ton
exemption. Exemption letter to be provided by Caltrans. If no letter is provided, BOE
| taxes will be incurred. =41 Fh

Pricing assumprions:
« Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on

transportation and disposal line items will apply.

» Certified payroll is an additional fee of $400.00 per payroll report.

o This quote MUST be signed and returned prior to hauling soil.

» Rate includes waste profiling and scheduling with landfill and pre-printed manifests.

¢ Assumes the waste meets landfill permit requirements. Analytical to be provided by others.

e Loads must have less than 5% of debris or vegetation per load to be used as alternative daily cover.

¢ Soil must be greater than 50% solids and meet paint filter test

« Soil must contain less than 50ppm TPH as gasoline and/or VOCs.

e Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the
scheduled dispatch time or 30 minutes after the wait begins. Also, if BTI is only providing transportation service,
trucking demurrage will apply for standby time incurred at the landfills/discharge location. Demurrage is $95.00
per hour.

e Certified landfill scales will be used for final weights and billing.

e Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2015 BOE remediation land disposal
fee, Kings County Fee (KHF only), Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the
date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.

= Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators
or transporters of waste will be billed to customer when billed or charged to BTI.

« Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is
not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal
does not include tarp racks, truck decon or traffic control personnel or signage.

»  Truck availability is based on industry demand. The number of trucks available at the time of the project cannot
be guaranteed and every effort will be made to accommodate the project needs.

»  Once the project paperwork and waste approval are confirmed complete, BTl requires a minimum advance notice of 5
day for scheduling trucks at the site.

Page 1 of 2
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s Others are responsible for all truck loading.

e Assumes consecutive days of off haul.

» Assumes day work. Night work is an additional fee.

e 23 ton per load minimum on all loads.

s No loads will be billed at $750.00 per load.

e Assumes onsite hours of operation are between 7:00 am-4:00 pm.

e Rates do not include RCRA hazardous treatment waste. Rates do not cover TSCA regulated-PCB contaminated
waste

e Hazardous loads must be off-site by 11:00AM so that trucks are able to dump same day.

¢ Transportation based on current diesel rate of $3.96 per gallon.

e Project Manager/Truck Boss for each day of off-haul: Upon request, BTl will have a 40hr Hazwoper trained
Project Manager on-site to manage on-site trucks, including equipment inspections, driving rules and approved
truck routes and manifest loads. Rate includes pickup truck and wages for the day. Daily rate of $540.00 per day
and subsistence, if needed, of $125.00 per day.

» Quote is good for 30 days.

Client Signature: PO:

Thank you for the opportunity.
For further details or questions, please contact Scott Fletcher

Phone 949-233-2789 Fax 949-419-1203 E-mail: sfletcher@btienvironmental.com

Page 2 of 2



Unified Certification Program

Back To Query Form

Search Returned 1 Records

http://www.dot.ca.gov/ucp/QuerySubmit.do

Tue Aug 25 10:36:21 PDT 2015

Query Criteria
Firm ID: 38563

Firm/DBA Name: Bradley Tanks

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

38563
BRADLEY TANKS, INC.
402 HARTZ AVENUE, BUILDING C

DANVILLE
CA
94526

DBE
sbonner@btienvironmental.com
SHARON BONNER

(925)

229-2900

()

(925)
553-2616

CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)

00;
00;

484110, 484230; 532412; 532490; 562112; 562910;

C9632 HAZARDOUS SUBSTANCE REMOVAL; C9633 HAZARDOUS WASTE TRUCKING; C9869 ASBESTOS
REMOVAL/ABATEMENT, C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL,;

FOR HIRE - 3;
F

ASIAN PACIFIC
DBE

Back To Query Form

8/25/2015 10:36 AM



Check A License - License Detail - Contractors State License Board

CONTRACTORS STATE LICENSE BOARD

Contractor's License Detail for License # 964166

https://www2.cslb.ca.gov/OnlineServices/CheckLicensell/LicenseDe...

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this
information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click
on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 8/25/2015 10:44:44 AM

lof2

Business Information

BRADLEY TANKS INC
402 HARTZ AVENUE BUILDING C

DANVILLE, CA 94526 \)‘ ‘2 o=

Business Phone Number:(925) 229-2900

10000111S &

Entity Corporation
Issue Date 08/04/2011

Expire Date (08/31/2017
License Status

This license is current and active.

All information below should be reviewed.

Classifications

A - GENERAL ENGINEERING CONTRACTOR

Bonding Information
Contractor's Bond

|T his license filed a Contractor's Bond with FIDELITY AND DEPOSIT COMPANY OF MARYLAND.
;Bond Number: 09016087

IBond Amount: $12,500
Effective Date: 07/20/2011

Bond of Qualifying Individual

$12,500 with FIDELITY AND DEPOSIT COMPANY OF MARYLAND.

This license filed Bond of Qualifying Individual number 09106138 for CHRISTENSEN NORMAN LEROY in the amount of

!E,ffeptiﬁvfe, Date: 02/13/2013

Workers' Compensation

his license has workers compensation insurance with the FEDERAL INSURANCE COMPANY
Policy Number:0044727928

Effective Date: 03/23/2015
Llf:pire Date: 03/23/2016

Workers' Compensation History . —

8/25/2015 10:45 AM
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J
| Personnel listed on this license (current or disassociated) are listed on other licenses.
|

20f2 8/25/2015 10:45 AM
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APPIAN
APPIAN UDBE SWPPP

UDB E Storm Water Pollution Prevention Plans
. Woater Pollution Control Programs
. SW PPP Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334
Business License Number 024765 DIR # 1000005242 |

5780 Olinda Road Phone: (510) 854-9402
El Sobrante, CA 94803 Fax: (510) 256-0103

Friday, August 21, 2015
ATTN: Estimator

RE: Contract: Caltrans — 07-292104

Construct stamped concrete and enhance roadside area safety.
Bid Date: August 25, 2015

Please find below the APPIAN SWPPP quote for the referenced project.

Item # I‘Ietn Items bid individually Bid Price
Code
1 070030 | Lead Compliance Plan* $1,900.00

* Plan preparation only. Awareness Training. Monitoring or Sampling & Analysis not included.

Good luck,

?Z‘_"“" /@aﬂ—zﬂ{\

Thomas Koprek
Estimator
(510) 854-9402




d Certification Program http://www.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

Search Returned 1 Records Tue Aug 25 11:01:58 PDT 2015

Query Criteria

Firm ID: 38334

Firm/DBA Name: appian udbe
Firm Type: DBE

Firm ID 38334

Firm/DBA Name APPIAN UDBE SWPPPS
Address Line1 5780 OLINDA ROAD
Address Line2

City EL SOBRANTE

State CA

Zip Code1 94803

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail tomkoprek@yahoo.com

Contact Name NICOLE KOPREK

Area Code (510)

Phone Number 375-1927

Alt Area Code ()

Alt Phone Number

Fax Area Code (510)

Fax Phone Number 222-0972

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01;07; 21; 38; 41; 48;

Districts 04;

DBE NAICS 541620;

ACDBE NAICS

Work Codes C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses

Trucks

Gender F

Ethnicity BLACK

Firm Type DBE

Back To Query Form

lof 1 8/25/2015 11:02 AM



To: Mr. Gus Velarde Page 2of5 2015-08-24 17:47:19 (GMT) 19492311700 From: Terradyne LAX, Inc

VEAR IR NATPY Pf=

 Engineers. Geologists & Environmental Scientists _g& ol

Terradyne LAX, Inc.
1509 W, Alton Avenue
Santa Ana, California 92704
Phone: 714,557.3200

Fax: 949.231.1700
www terradyne.com

August 24,2015
DIE#
Mr. Gus Velarde / (\("Cjcq /L/ /S 2

Velarde Concrete Construction, Inc.

523 S. Brand Blvd, Suite 201

San Fernando, CA 91340

(R1R8) KOK-2300

(R18) 898-2330 fax
del verniz

Terradyne Proposal No.: LP153011-J

Terradyne LAX, Inc. (Terradyne), a DBE/MBE firm # 36927, is pleased to present this proposal to Velarde Concrete
Construction, Inc. (Velarde) to provide Water Pollution Services for Caltrans Contract No. 07-292104 as required by the
Caltrans gencral permit issued by the State Water Resources Control Board for Order No. 2012-0011-DWQ, NPDES No.
CASO00003, National Pollutant Discharge Elimination System (NPDES) Permit, Statewide Storm Water Permit and
Waste Discharge Requirements (WDRs) for the State of California, Department of Transportation (Caltrans).

1. Job Site Management: 'h"
\

1.1. Weekly Inspections OY(D %
48 Inspections @ $250.00 cach $ !Z)D(f{)/.ﬁﬂ 8

M) 2. Prepare Storm Water Pollution Prevention Plan:
7~ 2.1 SWPPP Plan $ 1.550.00

Prepare Storm Water Annual Report:

3.1 Annual Report
I Report (@ $750.00 $  750.00

Exclusions
Consulting services relating to any of the following tasks may be completed by Consultant if negotiated under a separate

contract for an additional fee; but are presently specifically excluded from this Agreement:
« BMP procurement, BMP installation and BMP maintenance is not included in Job Site Management
» Hazardous wastes
e (Construction Administration
e Environmental Studies
» All other services not specifically set forth in the above scope of work

COST ESTIMATE

Itis proposedthat the fee for the performance of the above outlined services notexceed the abovestatedamounts. ifadditional work
beyond that outlined in this proposal is required, Terradyne can provide additional services on a unit price basis in accordance with our



To Mr. Gus Velarde Page 3of5 2015-08-24 17:47:19 (GMT) 19492311700 From: Terradyne LAX. Inc

Page 2
Calirans — Contract No. 07-292104
Schedule of Services and Fees. The cost estimate does not include the procurement, installation or maintenance of Best
Management Practices (BMPs) required to be implemented during the construction of this project.

OUR PREVIOUS EXPERIENCE

Qur Qualified SWPPP Developer and Practitioner, Adam Weister QSD/P, has more than 13 years experience preparing Storm
Water Pollution Prevention Plans and monitoring construction sites for Construction General Permit compliance. Mr. Weister has
participated in the planning, development, and execution of numerous private and municipal projects throughout Los Angeles, QOrange,
Riverside, San Diego and San Bernardino Counties.

COMMENCEMENT OF WORK
Terradyne will proceed with the work upon written authorization.
TIME SCHEDULE

Our current schedule indicates that we could provide a first draft of the Storm Water Pollution Plan as required in the Project
Specifications. If this schedule does not meet your needs, please contact us.

We appreciate and thank you for this opportunity to serve you, and look forward to working with you during the design phase.

Respectfully submitted,
Terradyne LAX, Inc.

%m L eistin

Adam Weister, QSD/P
Project Manager

AGREED TO THIS DAY OF
BY:

TITLE:

FIRM:

Attachment: Standard Terms & Conditions

lerradvne Proposal No.: LP153011-]



Unified Certification Program

Back To Query Form

Search Returned 1 Records

http://www.dot.ca.gov/ucp/QuerySubmit.do

Tue Aug 25 10:59:50 PDT 2015

Query Criteria

Firm ID: 36927

Firm/DBA Name: Terradyne LAX, Inc
Firm Type: DBE

C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8723

Firm ID 36927

Firm/DBA Name TERRADYNE LAX, INC

Address Line1 24881 ALICIA PARKWAY, STE E-327

Address Line2

City LAGUNA HILLS

State CA

Zip Code1 92653

Zip Code2

Mailing Address Line1 24881 ALICIA PARKWAY, STE E327

Mailing Address Line2

Mailing City LAGUNA HILLS

Mailing State CA

Mailing Zip Code1 92653

Mailing Zip Code2

Certification Type DBE

EMail APALANIAPPAN@TERRADYNE.COM

Contact Name AKUMAR PALANIAPPAN

Area Code (949)

Phone Number 389-0678

Alt Area Code ()

Alt Phone Number

Fax Area Code (949)

Fax Phone Number 231-1700

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37, 56,

Districts 07; 08; 11; 12;

DBE NAICS 541330; 541380; 541620; 562910;

ACDBE NAICS

Work Codes MATERIALS TESTING SERVICES; C8730 SAFETY STUDIES; C8852 SWPPP Planning; 18734 LABORATORY
TESTING AND ANALYSIS; J9510 ENVIRONMENTAL QUALITY;

Licenses EC Civil Engineer;

Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT

Firm Type DBE

Back To Query Form

1 ofl
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FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
08/12/2015 04:13 PM. The ad ran from the publication date until the bid date listed

on the notice.

VELARDR

Outreach Coordinator
Maria Velarde

Project Estimator
Gus Velarde

Contact Information

523 S. Brand Blvd. 201

San Fernando, CA 91340

Tel: (818) 898-2300 ext.

Fax: (818) 898-2330

Email: mvelarde2@verizon.net

Velarde Concrete

Construction
is seeking qualified DBE

Project Name

Contruction on State Highway in Los Angeles County in Los Angeles at
Route 101/134/170 Separation.

Bid/Contract #
07-292104

Awarding Agency
Department of Transportation

Project Location
Glendale, Los Angeles County, CA

Bid Date
08/25/2015 at 2:00

Project Details

Velarde Concrete Construction, Inc. is requesting quotes from all
qualified subcontractors and suppliers including certified DBE firms for
the following items of work, including but not limited to: Lead
Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted),
Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm
Water Pollution Prevention Plan, Storm Water Annual Report,
Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation
Facility, Remove Asphalt Concrete Dike, Relocate Roadside Sign,
Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF),
Roadway Excavation, Roadway Excavation (Type Z-2)(Aerially
Deposited Lead), Ditch Excavation (Type Z-2) (Aerially Deposited Lead),
Imported Borrow (CY), Roadside Clearing, Soil Amendment,
Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted
Areas, Plant Establishment Work, Wood Mulch, Check And Test Existing
Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote
Control Valve, 1" Remote Control Valve, 1 1/4" Remote Control Valve, 1
1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller
(Wall Mounted), Irrigation Controller Enclosure Cabinet, 2" Backflow
Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor,
Riser Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate

8/24/2015 1:37 PM
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Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2 1/2" Gate Valve, 3/4" Plastic
Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply
Line), 1 1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic
Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe (Schedule 40) (Supply
Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3
Aggregate Base (CY), Lean Concrete Base, Hot Mix Asphalt (Type A),
Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor Structure),
Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel
Lining), Rock Slope Protection Fabric (Class 8), Minor Concrete
(Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Control
(Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3),
Maintaining Existing Traffic Management System Elements During
Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer,
We intend to seriously negotiate with qualified firms interested in
participating in this project. By submitting a quote you agree to sign
Velarde's Subcontract Agreement. Contractors must have a valid
contractor's license, an active DIR Registration Number and insurance
meeting the requirements of this contract, a payment and performance
bond may be required for the full amount of subcontract. Please fax your
quotes to (818) 898-2330 DO NOT EMAIL BIDS. Plans and Special
Provision may be viewed at http://www.dot.ca.gov/hg/esc/oe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you
have any questions.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 08/12/2015 04:13 PM. The ad ran from the
publication date until the bid date listed on the notice.

Velarde Concrete

Construction
is seeking qualified DBE

VELARD F‘

QOutreach Coordinator
Maria Velarde

Project Estimator

Project Name
Gus Velarde - '

| Contruction on State Highway in Los Angeles County in Los Angeles at
Contact Information : Route 101/134/170 Separation.

523 S. Brand Blvd. 201

San Fernando, CA 91340 | EHbicackagy
Tel: (818) 898-2300 ext. i 07-292104

Fax: (818) 898-2330 '

Email: mvelarde2@verizon.net “ﬁ Awarding Agency

Department of Transportation

Project Location ‘
Glendale, Los Angeles County, CA

Bid Date

2 of 4 8/24/2015 1:37 PM
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08/25/2015 at 2:00

Project Details

Velarde Concrete Construction, Inc. is requesting quotes from all
qualified subcontractors and suppliers including centified DBE firms for
the following items of work, including but not limited to: Lead
Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Traffic Stripe (Paint), Channelizer (Surface Mountedy},
Temporary K-Rail, Tempocrary Crash Cushion Module, Prepare Storm
Water Pollution Prevention Plan, Storm Water Annual Report,
Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remaove Irrigation
Facility, Remove Asphalt Concrete Dike, Relocate Roadside Sign,
Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF),
Roadway Excavation, Roadway Excavation (Type Z-2)(Aerially
Deposited Lead), Ditch Excavation (Type Z-2) (Aerially Deposited Lead),
Imported Barrow (CY), Roadside Clearing, Soil Amendment,
Slow-Release Fertilizer, Plant {Group A}, Maintain Existing Planted
Areas, Plant Establishment Work, Wood Muich, Check And Test Existing
Irrigation Faciiities, Control And Neutral Conductors, 3/4" Remote
Control Valve, 1" Remote Control Valve, 1 1/4" Remote Control Valve, 1
1/2" Remote Control Valve, 2" Remote Control Vaive, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controlier
(Wall Mounted), Irrigation Controller Enclosure Cabinet, 2" Backflow
Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor,
Riser Sprinkler Assembly {(Gear Driven), Drip Valve Assembly, 1" Gate
Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2 1/2" Gate Valve, 3/4" Plastic
Pipe (Scheduie 40} (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply
Line}, 1 1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic
Pipe (Schedule 40} (Supply Line), 2" Plastic Pipe (Schedule 40) (Supply
Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3
Aggregate Base (CY), Lean Concrete Base, Hot Mix Asphalt (Type A),
Place Hot Mix Asphalt Dike {Type F), Minor Concrete (Minor Structure),
Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel
Lining}, Rock Slope Protection Fabric (Class 8), Minor Concrete
(Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation Controf
(Miner Concrete), Crash Cushion (Srnart Cushion SCI 100 GM TL-3),
Maintaining Existing Traffic Management System Etements During
Construction

Velarde Concrete Caonstruction, Inc. is an equal opportunity employer,
We intend to seriously negotiate with qualified firms interested in
participating in this project. By submitting a quote you agree to sign
Velarde's Subcontract Agreement. Contractors must have a valid
contractor's license, an active DIR Registration Number and insurance
meeting the requirements of this contract, a payment and performance
bond may be required for the full amount of subcentract. Please fax your
quotes to (818) 898-2330 DO NOT EMAIL BIDS. Plans and Special
Provision may be viewed at http:/Awww.dot.ca.gov/hq/escloe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you
have any questions.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on
08/12/2015 04:13 PM.

3of4 8/24/2015 1:37 PM
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Velarde Concrete Construction is seeking
DBE s in Glendale -...
dbegoodfaith.com/ads/Contructio...

04:08 PM - 12 Aug 2015
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FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax
notice sent to solicited companies.

EMAIL PROOF

Velarde Concrete Construction is seeking qualified DBE and invites you to bid on the foliowing contract.

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

BID #: 07-292104

BID DUE DATE: 2015-08-25 at 2:00

AWARDING AGENCY/OWNER: Department of Transportation

PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead
Compliance Plan, Construction Area Signs, Traffic Controi System, Temporary Traffic Stripe (Paint},
Channelizer (Surface Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm
Water Pollution Prevention Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection,
Street Sweeping, Temporary Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility,
Remove Asphalt Concrete Dike, Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY),
Remove Concrete Curb (LF), Roadway Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited
Lead), Ditch Excavation (Type Z-2) {Aerially Deposited Lead), imported Borrow {CY), Roadside
Clearing, Soil Amendment, Slow-Release Fertilizer, Plant (Group A), Maintain Existing Planted Areas,
Plant Establishment Work, Wood Mulch, Check And Test Existing irrigation Facilities, Control And
Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control Valve, 1 1/4" Remote Control Valve,
1 1/2" Remote Control Valve, 2" Remote Cantrol Valve, 16-18 Station rrigation Controlier (Wall
Mounted}, 24-32 Station Irrigation Controtier (Wall Mounted), Irrigation Controller Enclosure Cabinet, 2°
Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser Sprinkler Assembly
{Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Vaive, 2" Gate Valve, 2 1/2" Gate Valve,
3/4" Plastic Pipe (Schedule 40} (Supply Line), 1" Plastic Pipe {Schedule 40) (Supply Line), 1 1/4" Plastic
Pipe {Schedule 40} {(Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40} (Supply Line}, 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base
{CY}, Lean Concrete Base, Hot Mix Asphait {Type A}, Place Hot Mix Asphalt Dike (Type F), Minor
Concrete (Minor Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining),
Rock Slope Protection Fabric (Class 8}, Minor Concrete (Stamped Concrete}, Chain Link Fence (Type
CL-6), Vegetation Control (Minor Concrete}, Crash Cushion {Smart Cushion SCI| 100 GM TL-3),
Maintaining Existing Traffic Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate
with qualified firms interested in participating in this project. By submitting a quote you agree to sign
Velarde's Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR
Registration Number and insurance meeting the requirements of this contract, a payment and
performance bond may be required for the full amount of subcontract. Please fax your quotes to (818)
898-2330 DO NOT EMAIL BIDS. Plans and Special Provision may be viewed at http://www.dot.ca.gov
/halescloelweekly_ads/all_adv_projects.php Thank you and please call our office should you have any
questions.

if interested please contact:

Maria Velarde
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523 S. Brand Blvd. 201

San Fermando, CA, 91340

Tel: 8188982300

Fax: 8188982330

Email: mvelarde2@verizon.net
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: A.C. PAVING COMPANY
523 S. Brand Blvd. 201 Tel: (562) 868-5070
San Fernando, CA, 91340 Fax: (562) 868-5075

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe {Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
{Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller {Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4” Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2” Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete {Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete {Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to sericusly negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign \Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your gquotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/hg/esc/oe/weekly _ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ 1Yes, we will send a fax quote by the bid date.
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[ ]No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:29 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MMVBE, DVBE, SBE and other diversity participation projects, visit
www, dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: ADANTA, INC
523 S. Brand Blvd. 201 Tel: (707) 709-8894
San Fernando, CA, 91340 Fax: (707) 736-8368

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria \elarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PRCJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint}, Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF}, Roadway
Excavation, Roadway Excavation (Type Z-2)(Aenally Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A}, Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1° Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controlier (Wall Mounted), Irrigation Controlier
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1” Gate Valve, 1 1/2” Gate Valve, 2” Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line}, 2” Plastic Pipe
{Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SC| 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/hg/esc/oe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response fo (818) 898-2330

[ ]Yes, we will send a fax quote by the hid date.
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[ ]1No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:21 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAWWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: APEX UNIVERSAL, INC
523 8. Brand Blvd. 201 Tel: (562) 944-8878
San Fernando, CA, 91340 Fax: (562) 944-2298

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temparary Traffic Stripe (Paint), Channelizer {Surface
Mounted), Temporary K-Rail, Temparary Crash Cushion Module, Prepare Storm Water Poliution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb {LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1° Remote Control
Valve, 1 1/4" Remate Control Vaive, 1 1/2" Remote Contrel Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller {Wall Mounted), Irrigation Controlier
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembiy, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line}, 1" Plastic Pipe {Scheduie 40) (Supply Ling), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40} (Supply Line}, 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe {Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphait Dike {Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining}, Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Controi (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc, is an equal opportunity empioyer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at hitp://www.dot.ca. goviha/escloe/weekly _ads
/all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ]Yes, we will send a fax quote by the bid date.
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[ ] No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:01 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, M/WBE, DVBE, SBE and other diversily participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: AUSTIN ENTERFPRISE
523 S. Brand Blvd. 201 Tei: (661) 589-1001
San Fernando, CA, 91340 Fax: (661) 589-9509

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BiD DUE DATE: 2015-08-25 at 2.00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
inciuding certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remave Chain Link Fence, Remove Irrigation Facility, Remove Asphalit Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2){Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Scil Amendment, Slow-Release Fertilizer, Plant
{Group A), Maintain Existing Planted Areas, Piant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Cantrol
Valve, 1 1/4" Remote Control Vaive, 1 1/2" Remote Controt Valve, 2" Remote Control Valve, 16-18 Station
irrigation Controller (Wall Mounted), 24-32 Station Irrigation Ceontroller (Wall Mounted), irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe {Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Ling), 2" Plastic Pipe
{Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minar Concrete (Minor
Structure), Rock Slope Protection {Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence {Type CL-8), Viegetation
Contrel {(Minor Concrete), Crash Cushion (Smart Cushion SCi 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/hglescioe/weekly_ads
/alt_adv_projects.php Thank you and please call our office should you have any guestions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ] Yes, we will send a fax quote by the bid date.
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[ ]No, we are not interested.
[ 1interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith inc. at 08/12/2015 05:45:11 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: AZ CONSTRUCTION, INC.
523 S. Brand Blvd. 201 Tel: (626) 333-0727
San Fernando, CA, 91340 Fax: (626) 333-7843

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint}), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove trrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Controi
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controlier (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), lrrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4” Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Ling), Ciass 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channei Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SCi 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, inc. is an equal opportunity employer, We intend to seriously negotiate with
quaiified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Flease fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://Awww.dot.ca.gov/hg/escioe/weekly_ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ] Yes, we will send a fax quote by the bid date.

It of 52 8/24/2015 143 PM
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[ 1No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:46:02 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: BEST LANDSCAPING
523 8. Brand Blvd. 201 Tel: (626) 914-7500
San Fernando, CA, 91340 Fax: (626) 914-7550

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Tempaorary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove lrrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remave Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2” Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), lrrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4” Plastic Pipe {Schedule 40) (Supply Line), 1 1/2" Piastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40} (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SCi 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http//www. dot.ca.gov/hg/escl/oe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ] Yes, we will send a fax quote by the bid date.

13 of 52 8/24/2015 1:43 PM



Email & Fax Proofs | My Account https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php

[ 1No, we are not interested.
[ 1Interested, but we would like more information. Please contact us at

This sclicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:15 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: CASKEY BIOLOGICAL CONSULTING, LLC
523 S. Brand Bivd. 201 Tel: {831) 241-3712
San Fernando, CA, 91340 Fax: {) -

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PRCJECT LOCATION: Giendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Faciiity, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete {CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aeriaily
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A}, Maintain Existing Planted Areas, Plant Establishment Work, Wood Muich, Check And Test
Existing lrrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4” Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
irrigation Controller (Wall Mounted), 24-32 Station lrrigation Controller (Wall Mounted), Irrigation Controller
Enciosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) {Supply Line), 1 1/2" Plastic Pipe {Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line}, 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric {Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion {Smart Cushion SCI 160 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde’s
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/hg/esc/oe/weekly _ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ]Yes, we will send a fax quote by the bid date.
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[ 1No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 04.45:35 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, M/WBE, DVBE, SBE and other diversily participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: CONTERA CONSTRUCTION CORP.
523 8. Brand Bivd. 201 Tel: (951) 695-2800
San Fernando, CA, 91340 Fax: {951) 695-2801

Tel: (818} 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria VVelarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove lrrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF}, Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
{Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing !rrigation Facilities, Control And Neutral Conductors, 3/4” Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Controi Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controlier (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4” Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe {Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) {(Supply Line), 2" Plastic Pipe
{Schedule 40) {Supply Line}, 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphait (Type A), Place Hot Mix Asphait Dike (Type F}, Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B} (CY), Concrete (Channel Lining). Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6}, Vegetation
Control (Minor Concrete), Crash Cushion {Smart Cushion SC| 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor’s license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to {818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://iwww.dot.ca.gov/hg/esc/oe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ]Yes, we will send a fax quote by the bid date.
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[ ]1No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:26 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: E-NOR INNOWVATIONS INC.
523 S. Brand Bivd. 201 Tel: (310) 513-6209
San Fernando, CA, 91340 Fax: (310) 513-6299

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not {imited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF}), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutrat Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 172" Remote Control Valve, 2" Remote Controt Valve, 16-18 Station
trrigation Controlier (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), Irrigation Controlter
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkier Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
172" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40} (Supply Line}, 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2” Plastic Pipe (Schedule 40) (Supply Line}, 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric {Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3). Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at hitp://www.dot.ca.gov/hglesc/oe/weekly_ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) §98-2330

[ ]Yes, we will send a fax quote by the bid date.
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[ ]No, we are not interested.
[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:46:12 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: FLASH TRAFFIC, INC.
523 S. Brand Blvd. 201 Tel: (661) 262-6003
San Fernando, CA, 91340 Fax: (661) 262-6099

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Caontrol
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remate Control Valve, 16-18 Station
frrigation Controller (Wali Mounted), 24-32 Station Irrigation Controller (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkier Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40} (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2” Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedute 40) (Supply Line), 2 1/2” Plastic Pipe (Schedule 40} (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A}, Place Hot Mix Agphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minor Congcrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/hg/escloe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ]Yes, we will send a fax quote by the bid date.

2t of 52 8/24/2015 1:143 PM
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[ ]1No, we are not interested.
[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:01 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: G & C EQUIPMENT CORP.
523 S. Brand Bivd. 201 Tel: (310) 515-8715
San Fernando, CA, 91340 Fax: (310) 515-5046

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer {(Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Intet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Reiocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2){Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Muich, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Vaive, 16-18 Station
irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), irrigation Controller
Enclosure Cabinet, 2” Backflow Preventer Assembily, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkier Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) {(Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
{Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete {Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Caoncrete), Chain Link Fence (Type CL-6), Vegetation
Control {Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, In¢. is an equal oppartunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DiR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/hq/escloe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ 1Yes, we will send a fax quote by the bid date.

23 of 52 8/24/2015 1:43 PM
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[ ]No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:02 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: GOLDEN SUN CONSTRUCTION, INC
523 S. Brand Blvd. 201 Tel: (949) 380-9797
San Fernando, CA, 91340 Fax: {949) 380-9707

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE:; 2015-08-25 at 2.00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compiiance
Plan, Construction Area Signs, Traffic Controi System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove lrrigation Faciiity, Remove Asphait Concrete Dike,
Relocate Roadside Sign, Adjust Puli Box, Remove Concrete {CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation {Type Z-2){Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
{Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulich, Check And Test
Existing {rrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4” Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Contrel Vaive, 16-18 Station
irrigation Controller (Wall Mounted), 24-32 Station irrigation Controller (Wali Mounted), irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Fiow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1” Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe {Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Scheduie 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B} (CY), Concrete (Channel Lining). Rock Slope
Protection Fabric (Class 8), Minor Concrete {(Stamped Concrete), Chain Link Fence {Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SC1 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http:/fwww.dot.ca.gov/hg/esc/oe/weekly _ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ]Yes, we will send a fax quote by the bid date.
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[ 1 No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:47:08 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAVBE, DVBE, SBE and cother diversity participation projects, visit
www. dbegeoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: HARD HAT SWEEPING INC
523 S. Brand Blvd. 201 Tel: (562) 698-9538
San Fernando, CA, 91340 Fax: (562) 945-8399

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BiD DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temparary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Repcrt, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Scil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Vaive, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2” Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Scheduie 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line}, 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40} (Supply Line)}, 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY},
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike {Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-8), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Canstruction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http:.//www.dot.ca.gov/hg/esc/oe/weekly_ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ 1Yes, we will send a fax quote by the bid date.
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[ ] No, we are not interested.
[ ]interested, but we would like mare information. Please contact us at

This salicitation was sent by DBE GocedFaith Inc. at 08/12/2015 05:44:53 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: LANDSCAPE SUPPORT SERVICES, INC
523 S. Brand Blvd. 201 Tel: (818) 475-0680
San Fernando, CA, 91340 Fax: (661) 554-0109

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
inciuding certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove irrigation Facility, Remove Asphait Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type 2-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
{Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Contro! And Neutral Conductors, 3/4” Remote Control Valve, 1" Remote Control
Valve, 1 1/4” Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station !rrigation Controller (Wall Mountedy}, irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe {(Schedule 40) (Supply Line), 1" Piastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
{Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY}, Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-8), Vegetation
Control {(Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DG NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http:/iwww.dot.ca.gov/hg/esc/oe/weekly_ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ]Yes, we will send afax quote by the bid date.
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[ 1No, we are not interested.
[ ]!Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:44:54 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MMWWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: NEW WEST LANDSCAPING
523 S. Brand Blvd. 201 Tel: (310) 617-9667
San Fernando, CA, 91340 Fax: (310) 769-6614

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not imited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remave Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remaove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), imported Borrow (CY), Roadside Clearing, Soil Amendment, Siow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4” Remote Control Valve, 1 1/2" Remote Contral Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station irrigation Controlier (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40} (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line}, 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minar Concrete), Crash Cushion (Smart Cushion SCI 100 GM T1L-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde’s
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.govihglescloe/weekly_ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ]Yes, we will send a fax quote by the bid date.
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[ 1No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:08 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: ORTIZ ASPHALT PAVING, INC
523 8. Brand Blvd. 201 Tel: (951) 966-7060
San Fernando, CA, 91340 Fax: (760) 995-4443

Tel: (818) 898-2300
Fax. (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BiD DUE DATE: 2015-08-25 at 2:00
BiD No.. 07-252104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: L.ead Compliance
Pian, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete {CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2){Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Vaive, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Vaive, 2 Remote Control Valve, 16-18 Station
{rrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), Irrigation Controller
Enclosure Cahinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Vaive Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2” Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Ling), 1
1/4" Plastic Pipe (Schedule 40) (Suppiy Line), 1 1/2” Plastic Pipe (Schedule 40) (Supply Line}, 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F}, Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining)}, Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-8}, Vegetation
Control {Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Pians and Special Provision may be viewed at http://www.dot.ca.gov/ha/escloe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response o (818) 898-2330

[ ]Yes, we will send a fax quote by the bid date.
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[ 1No, we are not interested.
[ ]!nterested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:47:14 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: PAYCO SPECIALTIES, INCORPORATED
523 S. Brand Blvd. 201 Tel: (619} 422-9204
San Fernando, CA, 91340 Fax; (619) 427-1620

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:.00
BID No.; 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Pian, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove lIrrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Bax, Remove Concrete (CY), Remove Concrete Curb (L.F), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow {CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
{Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Controt And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station irrigation Controlier (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2” Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe {Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Suppiy Line), 1 1/2” Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2” Plastic Pipe (Schedule 40) (Supply Line), Ciass 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphait (Type A), Place Hot Mix Asphait Dike (Type F), Mincr Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B} (CY), Concrete (Channel Lining). Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete}, Chain Link Fence (Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor’s license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Piease fax your quotes to (8§18) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www. dot.ca.govihglesc/oelweekly_ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ]Yes, we will send a fax quote by the bid date.
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[ ] No, we are not interested.
[ ]lInterested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:16 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: PELESAINC.
523 S. Brand Blvd. 201 Tel: (818) 247-5163
San Fernando, CA, 91340 Fax: (818) 247-8760

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-282104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from alf qualified subcontracters and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) {Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Muich, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4” Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
{rrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
112" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) {(Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2” Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike {Type F), Minor Concrete {Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete {(Channel Lining}, Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-8), Vegetation
Control {Minor Cancrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http.//www.dot.ca. gov/hg/esc/oe/weekly _ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response te (818) §98-2330

[ 1Yes, we will send a fax quote by the bid date.

37 of 52 8/2472015 1:143 PM
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[ ]1No, we are not interested.
[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:47:30 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: PK CONSTRUCTION
523 S. Brand Blvd. 201 Tel: (626) 773-6963
San Femando, CA, 91340 Fax: (626) 486-4152

Tel: {818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
B!D DUE DATE: 2015-08-25 at 2:00
B!D Nc.; 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Tempaorary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Puil Box, Remove Concrete (CY), Remove Concrete Curb {LF), Roadway
Excavation, Roadway Excavation (Type Z-2){Aerially Deposited Lead), Ditch Excavation (Type Z-2) {Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutra! Conductors, 3/4" Remote Control Valve, 1" Remote Contro!
valve, 1 1/4” Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe {Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) {Supply Line), 1
1/4" Plastic Pipe (Schedule 40) {(Supply Line), 1 1/2" Plastic Pipe {Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe {Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection {Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor’s license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.govihg/esc/oe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ 1Yes, we will send a fax quote by the bid date.
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[ 1 No, we are not interested.
[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:46:49 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: PVF SALES
523 S. Brand Blvd. 201 Tel: (562) 623-999%
San Fernando, CA, 91340 Fax: (562) 623-0909

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) {(Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4” Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backfiow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) {Supply Line), 1 1/2" Plastic Pipe {Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-8), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity empiloyer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your guotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/hg/esc/oe/weekly_ads
/all_adv_projects.php Thank you and piease call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ] Yes, we will send a fax quote by the bid date.
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[ ]No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:46:53 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, M/MWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: 8M SALES
523 S. Brand Blvd. 201 Tel: (6861) 2562-4735
San Fernando, CA, 91340 Fax: (661) 299-1547

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:.00
BID No.: 07-292104

PRGJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting guotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer {Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remave Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing |rrigation Facilities, Control And Neutral Conductars, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Cantrol Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4” Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Siope
Protection Fabric (Class 8), Minor Concrete (Stamped Cancrete), Chain Link Fence (Type CL-6), Vegetation
Control {Minor Concrete), Crash Cushion (Smart Cushion SCI| 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http:/iwww.dot.ca.gov/ng/esc/oe/weekly_ads
/all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ 1Yes, we will send a fax quote by the bid date.
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[ 1No, we are not interested.
[ ]lInterested, but we would like more information. Flease contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:47:18 pm PST ¢n behalf of Velarde Concrete
Construction
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: SUPER SEAL & STRIPE, INC
523 S. Brand Blvd. 201 Tel: (805) 524-7345
San Fernando, CA, 91340 Fax: (B05) 524-7428

Tel: (818) 898-2300
Fax: {(818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove lrrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2){Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2” Remote Contro! Valve, 2" Remote Control Vaive, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Controt (Minor Concrete), Crash Cushion (Smart Cushion SCt 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.govihg/esc/oe/weekly_ads
/all_adv_projects.php Thank you and please cali our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your respense to (818) 898-2330

[ ]Yes, we will send a fax quote by the bid date.

45 of 52 8/24/2015 1:43 PM



Email & Fax Proofs | My Account https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php

[ 1 No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:24 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: U.S. CONCRETE CONSTRUCTION, INC
523 S. Brand Bivd. 201 Tel: (661) 258-3522
San Fernando, CA, 91340 Fax: (661) 799-1038

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Poliution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temparary
Cancrete Washaout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Iimported Borrow (CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
{Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) {(Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike {Type F), Minor Concrete (Minor
Structure), Rock Slope Protection {(Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control (Minor Concrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/ihglescloefweekly_ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ 1Yes, we will send a fax quote by the bid date.
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[ ] No, we are not interested.
[ ]lnterested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:46:53 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM:; Velarde Concrete Construction TO: VAP CONSTRUCTION INC
523 S. Brand Blvd. 201 Tel: (714) 253-3270
San Fernando, CA, 91340 Fax; (714) 551-9420

Tel: (818) 898-2300
Fax: {818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE; 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Pollution Prevention
Plan, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove Irrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), imported Borrow (CY), Roadside Clearing, Scil Amendment, Slow-Release Fertilizer, Plant
(Group A}, Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing Irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
frrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wali Mounted), frrigation Controller
Enclosure Cabinet, 2" Backfiow Preventer Assembly, 3” Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Vaive Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
112" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1
1/4” Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) {Supply Line), 2" Plastic Pipe
(Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphait Dike (Type F}, Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Concrete (Stamped Concrete}, Chain Link Fence (Type CL-6), Vegetation
Control (Minor Congcrete), Crash Cushion (Smart Cushion SCI 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/hqfesc/oe/weekly_ads
fall_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818} 898-2330

[ ]Yes, we will send a fax quote by the bid date.
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[ ]No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:15 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com
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INVITATION TO BID

FROM: Velarde Concrete Construction TO: VALVERDE CONSTRUCTION, INC
523 S. Brand Blvd. 201 Tel: (562) 906-1826
San Fernando, CA, 91340 Fax: {562) 906-1918

Tel: (818) 898-2300
Fax: (818) 898-2330
CONTACT NAME: Maria Velarde

Velarde Concrete Construction is Seeking Qualified DBE
BID DUE DATE: 2015-08-25 at 2:00
BID No.: 07-292104

PROJECT NAME: Contruction on State Highway in Los Angeles County in Los Angeles at Route
101/134/170 Separation.

AGENCY NAME: Department of Transportation
PROJECT LOCATION: Glendale, Los Angeles, CA

Velarde Concrete Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work, including but not limited to: Lead Compliance
Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface
Mounted), Temporary K-Rail, Temporary Crash Cushion Module, Prepare Storm Water Poliution Prevention
Plan, Storm Water Annual Report, Temporary Drainage inlet Protection, Street Sweeping, Temporary
Concrete Washout, Remove Chain Link Fence, Remove frrigation Facility, Remove Asphalt Concrete Dike,
Relocate Roadside Sign, Adjust Pull Box, Remove Concrete (CY), Remove Concrete Curb (LF), Roadway
Excavation, Roadway Excavation (Type Z-2){Aerially Deposited Lead), Ditch Excavation (Type Z-2) (Aerially
Deposited Lead), Imported Borrow {(CY), Roadside Clearing, Soil Amendment, Slow-Release Fertilizer, Plant
(Group A}, Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test
Existing irrigation Facilities, Control And Neutral Conductors, 3/4" Remote Control Valve, 1" Remote Control
Valve. 1 1/4” Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 16-18 Station
Irrigation Controller (Wall Mounted), 24-32 Station Irrigation Controller (Wall Mounted), Irrigation Controller
Enclosure Cabinet, 2" Backflow Preventer Assembly, 3" Backflow Preventer Assembly, Flow Sensor, Riser
Sprinkler Assembly (Gear Driven), Drip Valve Assembly, 1" Gate Valve, 1 1/2" Gate Valve, 2" Gate Valve, 2
1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line}, 1
1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe
(Schedule 40) {Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), Class 3 Aggregate Base (CY),
Lean Concrete Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Minor Concrete (Minor
Structure), Rock Slope Protection (Facing, Method B) (CY), Concrete (Channel Lining), Rock Slope
Protection Fabric (Class 8), Minor Congcrete (Stamped Concrete), Chain Link Fence (Type CL-6), Vegetation
Control {(Minor Congcrete), Crash Cushion (Smart Cushion SC! 100 GM TL-3), Maintaining Existing Traffic
Management System Elements During Construction

Velarde Concrete Construction, Inc. is an equal opportunity employer, We intend to seriously negotiate with
qualified firms interested in participating in this project. By submitting a quote you agree to sign Velarde's
Subcontract Agreement. Contractors must have a valid contractor's license, an active DIR Registration
Number and insurance meeting the requirements of this contract, a payment and performance bond may be
required for the full amount of subcontract. Please fax your quotes to (818) 898-2330 DO NOT EMAIL BIDS.
Plans and Special Provision may be viewed at http://www.dot.ca.gov/halesc/oe/weekly _ads
{all_adv_projects.php Thank you and please call our office should you have any questions.

RETURN SECTION
Please fax back this invitation with your response to (818) 898-2330

[ ] Yes, we will send a fax quote by the bid date.
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[ ] No, we are not interested.
[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/12/2015 05:45:18 pm PST on behalf of Velarde Concrete
Construction
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit
www. dbegoodfaith.com
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