

10F8

# Third Bidder

DISTRICT-COUNTY-ROUTE: 07 - LA-110 - 8.6/14.0  
CONTRACT NO.: 07-293804  
TOTAL BID: 2,217,7770.0  
BID OPENING DATE: 7.28.15  
BIDDER'S NAME: HIGHLIGHT ELECTRIC INC  
DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
ITEM #3	PORTION OF TRAFFIC CONTROL		CAROLINO TRAFFIC CONTROL INC. 619.434.9200 CERT #1750022	\$72,500.00
ITEMS #1,2,12,13, 14,15,16,17,18,19, 32,33,34,35,36,37, 38,39,40,41,43,44, 45,47,48,49,50,51, 52,53,54,55,66	SIGN WORK, STRIPING, TRUSS SIGNS WORK, GAURDRAIL, TMBER WALL, TREATED WOOD LEAD PLAN AND CABLE RAILING		MALLARD CONSTRUCTION INC 714.366.0383 CERT #1748928	\$257,090.20

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

<b>Total Claimed Participation</b>	\$ <u>329,590.20</u>
	<u>15</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

 7.28.15  
Signature of Bidder Date  
951.352.9646  
(Area Code) Telephone Number  
ERWIN MENDOZA OR SERBAN CAPALNA  
Contact Person (Type or Print)

Handwritten notes and stamps in the bottom right corner, including a date stamp "7/28/15" and other illegible markings.



# MALLARD CONSTRUCTION INC.

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 366-0383 Fax (714) 974-1753  
E-MAIL: TREVOR@MALLARDINC.COM

Quote No: TRE-0205

Agency: Caltrans

Addenda Noted:

DIR Number: 1000007027 ✓

Project: 07-293804- Modify Communication System

Estimator: Trevor Couch

Email Address: [trevor@mallardinc.com](mailto:trevor@mallardinc.com)

Bid Date: 7/28/2015

Cell Phone 714-366-0383

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					\$ -
1	Lead Compliance Plan (Non Hazardous Materials)	1	LS	\$ 1,000.00	\$ 1,000.00
2	Construction Area Signs	1	LS	\$ 38,700.00	\$ 38,700.00
	<i>See CAS Terms and Conditions Below</i>				\$ -
12	Treated Wood Waste	180	LB	\$ 3.00	\$ 540.00
13	Remove Thermoplastic Traffic Stripe	3,680	LF	\$ 1.00	\$ 3,680.00
14	Remove Thermoplastic Pavement Marking	1,010	SQFT	\$ 1.75	\$ 1,767.50
15	Remove Pavement Marker	160	EA	\$ 1.00	\$ 160.00
16	Remove Roadside Sign (Wood Post)	8	EA	\$ 90.00	\$ 720.00
17	Remove Roadside Sign (Metal Post)	2	EA	\$ 80.00	\$ 160.00
18	Remove Roadside Sign (Strap and Saddle Bracket Method)	5	EA	\$ 62.60	\$ 313.00
19	Remove Sign Panel	1	EA	\$ 1,000.00	\$ 1,000.00
32	60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation)	49	LF	\$ 615.00	\$ 30,135.00
33	Furnish Sign Structure (Truss)	29,249	LB	\$ 3.65	\$ 106,758.85
34	Install Sign Structure (Truss)	29,249	LB	\$ 0.15	\$ 4,387.35
	<i>Excludes All Electrical Work</i>				\$ -
35	Furnish Single Sheet Aluminum Sign (0.063"- Unframed)	160	SQFT	\$ 16.00	\$ 2,560.00
36	Roadside Sign - One Post	4	EA	\$ 185.00	\$ 740.00
37	Install Sign (Strap and Saddle Bracket Method)	26	EA	\$ 135.00	\$ 3,510.00
38	Install Sign Panel on Existing Frame	1	EA	\$ 1,350.00	\$ 1,350.00
39	Furnish Laminated Sign Panel (1"- Type A)	85	SQFT	\$ 31.60	\$ 2,686.00
40	Retroreflective Sheeting (Type XI)	85	SQFT	\$ 7.60	\$ 646.00
41	Timber Retaining Wall	75	LF	\$ 250.00	\$ 18,750.00
43	Guard Railing Delineator	22	EA	\$ 11.00	\$ 242.00
44	Midwest Guard Rail System (Wood Post)	160	LF	\$ 27.50	\$ 4,400.00
45	Midwest Guard Rail System (7' Wood Post)	63	LF	\$ 46.50	\$ 2,929.50
47	Cable Railing	20	LF	\$ 120.00	\$ 2,400.00
48	Type SRT-31 Terminal System	2	EA	\$ 2,700.00	\$ 5,400.00
49	End Anchor Assembly (Type SFT)	3	EA	\$ 920.00	\$ 2,760.00
50	Alternative Flared Terminal System	1	EA	\$ 2,600.00	\$ 2,600.00
51	4" Thermoplastic Traffic Stripe	2,370	LF	\$ 1.25	\$ 2,962.50
52	Thermoplastic Pavement Marking	850	SQFT	\$ 4.00	\$ 3,400.00
53	4" Thermoplastic Traffic Stripe (Broken 17-7)	1,310	LF	\$ 0.75	\$ 982.50
54	Pavement Marker (Non-Reflective)	150	EA	\$ 2.00	\$ 300.00
55	Pavement Marker (Retroreflective)	230	EA	\$ 5.00	\$ 1,150.00
66	Mobilization	1	LS	\$ 8,000.00	\$ 8,000.00
	Bid Items Cannot Be Split Without Permission of Mallard Const.				
<b>BID TOTAL:</b>					<b>\$ 257,090.20</b>

**Construction Area Signs Terms and Conditions:**

Includes Construction Area signs per sheet CS-1 and CS-2

Lump Sum price includes delivery, installation, and removal.

Price does not include maintenance, change of dates, relocation or replacement.

Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Signs will be installed on posts, skids or existing posts/poles as conditions allow.

Signs will be installed by strap and saddle method where available

Estimate reflects the minimum quantity of signs required for each phase, stage or detour

Signs will be reused from phase to phase, detour to detour, or stage to stage

If signs are damaged (including graffiti), lost or stolen then additional charges will apply at the expense of the Contractor.

All Construction Area Signs and Materials Become Property of Mallard Construction at the Conclusion of the Project

**Project Terms & Conditions:**

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [No], Paint [No], Markers [No], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [ 1 ] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$1,950.00
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- J. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Trevor Couch, Estimator  
Cell Phone 714-366-0383, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

07-29-15 P02:02 IN

Welcome | [Logout](#)  
Need assistance?  
**Contact us**  
or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile


Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

07-29-15 P02:02 IN



# CAROLINO TRAFFIC CONTROL, INC.

903 Highland Avenue  
National City, CA 91950  
DVBE/SBE #1259580  
Contractor's License #943523  
Union Contractor Local 89

Alex Carolino - (619) 434-9200  
admin@carolinoconstruction.com  
Fax: (619) 470-9141

DIR 1000018851

DBA Carolino Builders

## TRAFFIC CONTROL SUB-QUOTE FOR YOUR DVBE/SBE GOALS

**OWNER:** CALTRANS  
**PROJECT:** MODIFY COMMUNICATION SYSTEM  
**PROJECT #:** 07-293804  
**LOCATION:** LOS ANGELES COUNTY  
**BID DATE:** 07/28/15 @ 2:00PM

<b>ITEM 3: TRAFFIC CONTROL</b>	
<b>FREEWAY MAINLINE CLOSURE (DAY)</b> .....	<b>\$1250.00/DAY</b>
CLOSURE FOR ONE LANE, ONE DIRECTION, ONE MILE ONLY, <b>TWO MAN CREW</b> INCLUDES 150 CONES, 1 ARROWBOARD, 3 AWS, 4 C30, 1 BEACON	
EACH ADDITIONAL LANE.....	\$100.00
EACH ADDITIONAL MILE.....	\$100.00
<b>FREEWAY MAINLINE CLOSURE (NIGHT)</b> .....	<b>\$1450.00/DAY</b>
CLOSURE FOR ONE LANE, ONE DIRECTION, ONE MILE ONLY, <b>TWO MAN CREW</b> INCLUDES 150 CONES, 1 ARROWBOARD, 3 AWS, 4 C30, 1 BEACON	
EACH ADDITIONAL LANE.....	\$100.00
EACH ADDITIONAL MILE.....	\$100.00
<b>RAMP CLOSURE (DAY)</b> .....	<b>\$1150.00/DAY</b>
1-4 RAMP PER LOCATION, <b>TWO MAN CREW</b> INCLUDES 150 CONES, 4C2, 18 PLAIN BARRICADES, 4 R3-2, 4 R3-1	
<b>RAMP CLOSURE (NIGHT)</b> .....	<b>\$1350.00/DAY</b>
1-4 RAMP PER LOCATION, <b>TWO MAN CREW</b> INCLUDES 150 CONES, 4C2, 18 PLAIN BARRICADES, 4 R3-2, 4 R3-1	
<b>CITY STREET LANE CLOSURE</b> .....	<b>\$1300.00/DAY</b>
INCLUDES 15 CONES, 3 AWS, 2 C30, 1 ARROWBOARD, <b>TWO MAN CREW</b>	
<b>FLAGGING OPERATION</b> .....	<b>\$1450.00/DAY</b>
ONE LANE, ONE DIRECTION, <b>TWO MAN CREW</b> , ONE MILE ONLY	
EACH ADDITIONAL LANE.....	\$100.00
EACH ADDITIONAL MILE.....	\$100.00
EACH ADDITIONAL LABORER.....	\$95.00/HOUR
<b>ATTENUATOR TRUCK W/O DRIVER</b> .....	<b>\$3200.00/MONTH</b> \$1000.00/WEEK \$350.00/DAY \$0.30 PER MILE
<b>ATTENUATOR TRUCK W/ DRIVER</b> .....	<b>\$920.00/8 HR SHIFT</b>
<b>ARROWBOARD RENTAL</b> .....	<b>\$50.00/DAY</b> \$150.00/WEEK \$500.00/MONTH

20%  
DBA = 72,500.00

07-29-15 P02:02 IN

**BID CONDITIONS:**

1. 1 day is an 8 hour shift from Monday to Friday.
2. Any additional hours over 8 hours, add \$150.00 for each man per hour for overtime.
3. Any additional hours over 12 hours, add \$200.00 for each man per hour for double time.
4. Any Saturday work, multiply rates and overtime by 1.5.
5. Any Sunday or holiday work, multiply rates and overtime by 2.
6. Each traffic control truck move-in/move-out is \$1000.00.
7. Add \$30.00 per man per hour for any travel time to and from San Diego, CA to the project site at the start and end of each work week.
8. Add \$30.00 per man per hour for any travel time to and from hotel to project site if applies.
9. Contractor will provide attenuator truck as needed unless rented from Carolino Traffic Control, Inc.
10. Each equipment rented has a \$50.00 drop off and \$50.00 pick-up fee if delivered.
11. Any additional laborer requested by the contractor will be \$95.00 per man hour for 8 hours, \$150.00 per man hour over 8 hours, and \$200.00 per man hour over 12 hours.

**CONTRACT CONDITIONS:**

1. This quotation shall be added as addendum to any and all contracts as a result of this bid.
2. A 20 day notice must be given prior to any move in before and after signing of contract.
3. Shift begins at setting of advanced warning signs, and ends when signs are removed.
4. To be added as additional insured, additional premium applies.
5. All invoices are net 30 days, or interest will accrue and NO retention held on traffic control.
6. Certificate of insurance required.
7. All rental equipment subject to availability
8. Bid is good for 30 days.

Please do not hesitate to contact Alex at (619) 434-9200 if you have any questions.

Thank you for your consideration of this bid.

\_\_\_\_\_  
 Alex C. Carolino, Sr.  
 CEO / President

Please fax to (619) 470-9141 if sub-bid is accepted. Thank you!

<p><b><u>CONTRACTOR ACCEPTANCE:</u></b></p> <p>The above prices, specifications, and conditions are satisfactory and hereby accepted.</p> <p>CONTRACTOR: _____</p> <p>SIGNATURE: _____</p> <p>DATE: _____</p>	<p><b><u>SUBCONTRACTOR ACCEPTANCE:</u></b></p> <p>CAROLINO TRAFFIC CONTROL, INC.</p> <p>SIGNATURE: _____</p> <p>ESTIMATOR: _____</p> <p>DATE: _____</p>
---	---



Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

07-29-15 P02:02 IN

Welcome | [Logout](#)

Need assistance?

**Contact us**

or call 800-990-9339

## CAROLINO TRAFFIC CONTROL INC - #1750022

### Supplier Profile

Legal Business Name	CAROLINO TRAFFIC CONTROL INC		
Doing Business As	CAROLINO TRAFFIC CONTROL INC		
Address	903 HIGHLAND AVENUE NATIONAL CITY, CA 91950	Phone	(619) 434-9200
		FAX	(619) 470-9141
Email	<a href="mailto:alexcarolino@gmail.com">alexcarolino@gmail.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	TRAFFIC CONTROL		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	May 30, 2013	May 31, 2017
DVBE	Approved	May 30, 2013	May 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	May 2, 2011	May 31, 2013
DVBE	Expired	May 2, 2011	May 31, 2013
DVBE	Expired	Mar 11, 2010	Mar 31, 2011
SB (Micro)	Expired	Mar 22, 2010	Mar 31, 2011



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)  
Need assistance?  
**Contact us**  
or call 800-990-9339

## CAROLINO TRAFFIC CONTROL INC - #1750022

### Supplier Profile

Legal Business Name	CAROLINO TRAFFIC CONTROL INC		
Doing Business As	CAROLINO TRAFFIC CONTROL INC		
Address	903 HIGHLAND AVENUE NATIONAL CITY, CA 91950	Phone	(619) 434-9200
		FAX	(619) 470-9141
Email	<a href="mailto:alexcarolino@gmail.com">alexcarolino@gmail.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	TRAFFIC CONTROL		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	May 30, 2013	May 31, 2017
DVBE	Approved	May 30, 2013	May 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	May 2, 2011	May 31, 2013
DVBE	Expired	May 2, 2011	May 31, 2013
DVBE	Expired	Mar 11, 2010	Mar 31, 2011
SB (Micro)	Expired	Mar 22, 2010	Mar 31, 2011



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)  
Need assistance?  
**Contact us**  
or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB

Expired

Dec 18, 2012

Dec 31, 2013