STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

Second Bidder

06-14-14 A11:20 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or second of the low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

07-295004

BID AMOUNT:

$ 9,215,644.00

BID OPENING DATE:

June 19, 2014

BIDDER'S NAME:

Chumo Construction Inc.

DBE GOAL FROM CONTRACT, %:

7%

DBE PRIME CONTRACTOR CERTIFICATION [1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the data bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
30	CRACK TREATMENT		Austin Enterprise P. O. Box 81926 Bakersfield, CA 93380 661-589-1001 Ty DBE CT-13602	$ 142,020.00
69 - 76	ELECTRICAL		Traffic Loops Crackfilling, Inc. 946 S. Emerald St., Anaheim, CA 92804 714-520-4026 Mai-Lan Nguyen DBE 38033	$ 528,800.00
			Total Claimed Participation	$ 670,820.00
				7.28%

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractors List" submitted with your bid. Copies of the DBE quotes are required

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.

2. If 100% of an item is not to performed or furnished by DBE, describe exact portion of item to be performed or furnished.

3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms

Signature of Bidder

June 23, 2014 — Date

(626) 960-9502 — (Area Code) Tel. No.

George Chumo, President — Person to Contact (Please Type or Print)

Submit to: MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-13602
Certified UDBE CT-13602

BID PROPOSAL
(Revised)

Contract: CDOT # 07-295004
Rt 10, Los Angeles County

Bid Date: June 19, 2014

BID ITEM # 30 / Crack Treatment (portion):

36 lnmi Rout, prep, furnish and install hot melt.....$3,945.00 / lnmi.....$ 142,020.00

Work will be performed behind cold planer operations in asphalt concrete only!

Conditions for above items:

1. Contractor to supply traffic control as needed. **24 shifts required**
2. Contractor to provide sweeper between cold planer and our operation.
3. Contractor to provide layout and clear access to work area.
4. One move in included. Additional moves at $1,500.00 each
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
State License # 652956 • Class C-10 & C-32 • UDBE # 38033
Email: Mailan@tlcinc-ca.com

Quotation

Date: 6/1692014
Attn: Estimator
Owner: Caltrans
Project: Contract No. 07-295004, Route 10 in Pomona, San Dimas, & Claremont
Bid Date: 6/19/2014 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
69	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
70	Temporary Microwave Vehicle Detection System	1	LS	92,000.00	92,000.00
71	Modify Traffic Monitoring Station	1	LS	29,000.00	29,000.00
72	Modify Ramp Metering System	1	LS	93,000.00	93,000.00
73	Modify Automatic Vehicle Classification Station	1	LS	34,500.00	34,500.00
74	Modify Signal & Lighting (Location 1)	1	LS	136,800.00	136,800.00
75	Modify Signal & Lighting (Location 2)	1	LS	140,000.00	140,000.00
76	Modify Signal	1	LS	3,000.00	3,000.00
				TOTAL BID AMOUNT:	**$ 528,800.00**

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

1- Lay out, saw cut, wash, blow, dry, seal, and megg
2- Loop saw cut shall be filled with Hot Melt Sealant
3- Insurance coverage up to $1 million, general aggregate up to $2 million, umbrella up to $5 million

Our quote excludes:

1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
2- Traffic control (Need 30 nights) ✓
3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

Second Bidder

06-24-14 A11:21 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
1	☐ Yes ☑ No	☑ Yes ☐ No	$ 2,000.00	0.02%
2	☑ Yes ☐ No	☑ Yes ☐ No	$ 2,500.00	0.03%
3	☑ Yes ☐ No	☑ Yes ☐ No	$ 100,000.00	1.09%
4	☐ Yes ☑ No	☑ Yes ☐ No	$ 17,000.00	0.18%
5	☑ Yes ☐ No	☑ Yes ☐ No	$ 484,000.00	5.25%
6	☑ Yes ☐ No	☑ Yes ☐ No	$ 3,500.00	0.04%
7	☑ Yes ☐ No	☑ Yes ☐ No	$ 8,000.00	0.09%
8	☑ Yes ☐ No	☑ Yes ☐ No	$ 30,000.00	0.33%
9	☑ Yes ☐ No	☑ Yes ☐ No	$ 10,500.00	0.11%
10	☑ Yes ☐ No	☑ Yes ☐ No	$ 5,000.00	0.05%
11	☑ Yes ☐ No	☑ Yes ☐ No	$ 2,000.00	0.02%
12	☑ Yes ☐ No	☑ Yes ☐ No	$ 22,400.00	0.24%
13	☑ Yes ☐ No	☑ Yes ☐ No	$ 6,000.00	0.07%
14	☐ Yes ☑ No	☑ Yes ☐ No	$ 5,780.00	0.06%
15	☐ Yes ☑ No	☑ Yes ☐ No	$ 6,200.00	0.07%
16	☐ Yes ☑ No	☑ Yes ☐ No	$ 21,160.00	0.23%
17	☐ Yes ☑ No	☑ Yes ☐ No	$ 5,000.00	0.05%
18	☐ Yes ☑ No	☑ Yes ☐ No	$ 7,200.00	0.08%
19	☐ Yes ☑ No	☑ Yes ☐ No	$ 2,000.00	0.02%
20	☐ Yes ☑ No	☑ Yes ☐ No	$ 17,550.00	0.19%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
21	☐ Yes ☑ No	☑ Yes ☐ No	$ 1,080.00	0.01%
22	☐ Yes ☑ No	☑ Yes ☐ No	$ 5,850.00	0.06%
23	☐ Yes ☑ No	☑ Yes ☐ No	$ 280.00	0.00%
24	☐ Yes ☑ No	☑ Yes ☐ No	$ 585,480.00	6.35%
25	☐ Yes ☑ No	☑ Yes ☐ No	$ 7,350.00	0.08%
26	☐ Yes ☑ No	☑ Yes ☐ No	$ 22,500.00	0.24%
27	☐ Yes ☑ No	☑ Yes ☐ No	$ 750.00	0.01%
28	☐ Yes ☑ No	☑ Yes ☐ No	$ 163,500.00	1.77%
29	☐ Yes ☑ No	☑ Yes ☐ No	$ 445,556.00	4.83%
30	☐ Yes ☑ No	☑ Yes ☐ No	$ 142,020.00	1.54%
31	☐ Yes ☑ No	☑ Yes ☐ No	$ 345,220.00	3.75%
32	☐ Yes ☑ No	☑ Yes ☐ No	$ 2,782,000.00	30.19%
33	☐ Yes ☑ No	☑ Yes ☐ No	$ 4,400.00	0.05%
34	☐ Yes ☑ No	☑ Yes ☐ No	$ 6,500.00	0.07%
35	☐ Yes ☑ No	☑ Yes ☐ No	$ 120,000.00	1.30%
36	☐ Yes ☑ No	☑ Yes ☐ No	$ 71,100.00	0.77%
37	☐ Yes ☑ No	☑ Yes ☐ No	$ 61,200.00	0.66%
38	☐ Yes ☑ No	☑ Yes ☐ No	$ 566,400.00	6.15%
39	☐ Yes ☑ No	☑ Yes ☐ No	$ 664,560.00	7.21%
40	☑ Yes ☐ No	☑ Yes ☐ No	$ 19,200.00	0.21%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
41	☑ Yes ☐ No	☑ Yes ☐ No	$ 14,140.00	0.15%
42	☑ Yes ☐ No	☑ Yes ☐ No	$ 2,090.00	0.02%
43	☐ Yes ☑ No	☑ Yes ☐ No	$ 1,000.00	0.01%
44	☐ Yes ☑ No	☑ Yes ☐ No	$ 600.00	0.01%
45	☐ Yes ☑ No	☑ Yes ☐ No	$ 6,400.00	0.07%
46	☐ Yes ☑ No	☑ Yes ☐ No	$ 5,170.00	0.06%
47	☐ Yes ☑ No	☑ Yes ☐ No	$ 18,900.00	0.21%
48	☐ Yes ☑ No	☑ Yes ☐ No	$ 26,775.00	0.29%
49	☑ Yes ☐ No	☑ Yes ☐ No	$ 2,600.00	0.03%
50	☐ Yes ☑ No	☑ Yes ☐ No	$ 110,880.00	1.20%
51	☐ Yes ☑ No	☑ Yes ☐ No	$ 130,000.00	1.41%
52	☐ Yes ☑ No	☑ Yes ☐ No	$ 19,800.00	0.21%
53	☐ Yes ☑ No	☑ Yes ☐ No	$ 1,400.00	0.02%
54	☐ Yes ☑ No	☑ Yes ☐ No	$ 10,500.00	0.11%
55	☐ Yes ☑ No	☑ Yes ☐ No	$ 9,000.00	0.10%
56	☐ Yes ☑ No	☑ Yes ☐ No	$ 25,000.00	0.27%
57	☐ Yes ☑ No	☑ Yes ☐ No	$ 336,000.00	3.65%
58	☐ Yes ☑ No	☑ Yes ☐ No	$ 120,000.00	1.30%
59	☐ Yes ☑ No	☑ Yes ☐ No	$ 31,440.00	0.34%
60	☐ Yes ☑ No	☑ Yes ☐ No	$ 55,680.00	0.60%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
61	☐ Yes ☑ No	☑ Yes ☐ No	$ 2,988.00	0.03%
62	☐ Yes ☑ No	☑ Yes ☐ No	$ 10,140.00	0.11%
63	☐ Yes ☑ No	☑ Yes ☐ No	$ 25,800.00	0.28%
64	☐ Yes ☑ No	☑ Yes ☐ No	$ 1,426.00	0.02%
65	☐ Yes ☑ No	☑ Yes ☐ No	$ 2,055.00	0.02%
66	☐ Yes ☑ No	☑ Yes ☐ No	$ 2,424.00	0.03%
67	☐ Yes ☑ No	☑ Yes ☐ No	$ 10,700.00	0.12%
68	☐ Yes ☑ No	☑ Yes ☐ No	$ 21,200.00	0.23%
69	☐ Yes ☑ No	☑ Yes ☐ No	$ 500.00	0.01%
70	☐ Yes ☑ No	☑ Yes ☐ No	$ 92,000.00	1.00%
71	☐ Yes ☑ No	☑ Yes ☐ No	$ 29,000.00	0.31%
72	☐ Yes ☑ No	☑ Yes ☐ No	$ 93,000.00	1.01%
73	☐ Yes ☑ No	☑ Yes ☐ No	$ 34,500.00	0.37%
74	☐ Yes ☑ No	☑ Yes ☐ No	$ 136,800.00	1.48%
75	☐ Yes ☑ No	☑ Yes ☐ No	$ 140,000.00	1.52%
76	☐ Yes ☑ No	☑ Yes ☐ No	$ 3,000.00	0.03%
77	☑ Yes ☐ No	☑ Yes ☐ No	$ 910,000.00	9.87%
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

06-24-14A11:21 RCVD

STATE OF CALIFORNIA - DEPARTMENT DF TRANSPDRTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow up Methods and Dstes
	PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED, FAX CONFIRMATIONS ANO OUR PHONE LOG OF DBE'S. "SEE ATTACHMENT C"		

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE er non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
47, 48, 51	EBS General Engineering	Non-DBE	No DBE quotes received	$ 183,025.00	
14, 18 -20	Cal Stripe	Non-DBE	Abrasive Blasting	$ 19,660.00	$ 28,600.00
59-68	Cal Stripe	Non-DBE	No DBE quotes received	$ 176,853.00	
20	Cal Stripe	Non-DBE	Austin Enterprises	$ 4,680.00	$ 7,488.00
24	All American Asphalt	Non-DBE	Cindy Trump Inc.	$ 585,480.00	$ 126,854.00
29, 31, 32, 33, 35	All American Asphalt	Non-DBE	No DBE quotes received	$ 3,701,609.00	
15, 16, 50, 52-58	Our Valley Fence	Non-DBE	Ace Fence Co.	$ 616,562.23	$ 121,662.77
30	Austin Enterprises	DBE		$ 142,020.00	
69-76	Traffic Loops Crackfilling Inc.	DBE		$ 528,800.00	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above

Item(s) of Work	Name of Selected Firm	Name of Rejected Firm	REASON FOR SELECTION
47, 48, 51	EBS General Engineering 1320 East 6th St. Ste 100 Corona, CA 92879 951-279-6869 Joe Nanci	No DBE quotes were received	No DBE quotes were received
14, 18-20	Cal-Stripe Inc. 2040 East Steel Road Colton, CA 92324 909-884-7170 Steve Works	Abrasive Blasting Service 5465 24th Street Riverside, CA 92509 951-683-4692 Lloyd Kotab DBE 40447	Cal Stripe had a package bid and the lowest cost.
59-68	Cal-Stripe Inc. 2040 East Steel Road Colton, CA 92324 909-884-7170 Steve Works	No DBE quotes were received	Cal Stripe had a package bid and the lowest cost.
20	Cal-Stripe Inc. 2040 East Steel Road Colton, CA 92324 909-884-7170 Steve Works	Austin Enterprise P. O. Box 81926 Bakersfield, CA 93380 661-589-1001 DBE CT-13602	Cal Stripe had a package bid and the lowest cost.
29, 31, 32, 33, 35	All American Asphalt 400 East Sixth Street Corona, CA 92878 951-736-7600 Jim McGee	No DBE quotes were received	All American had a package bid and the lowest cost.
24	All American Asphalt 400 East Sixth Street Corona, CA 92878 951-736-7600 Jim McGee	Lindy's Cold Planing 625 W. Mountain View La Habra, CA 90631 562-697-2286 Cindy Trump DBE No. 35088	All American had a package bid and the lowest cost.
15, 16, 50, 52-58	Our Valley Fence Company 2203 Inyokern Road Ridgecrest, CA 93555 760-446-3100 Clay Hoggard	Ace Fence Company 727 North Glendora Ave. La Puente, CA 91744 626-333-0727	Our Valley Fence Co. had the lowest cost.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
Construction Update www.goodfaitheffort.com	6/5/14, 6/12/14
Minority Bidders Bulletin www.goodfaitheffort.com	6/9/14, 6/16/14
Dodge Green Sheet	5/16/14
SEE ATTACHMENT "A"	

5. List the names of the agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
AGC of California	05/27/14	Fax request	Sent notification to minority groups and subcontractors.
Caltrans Website "Primes Seeking Assistance" and Opt-in Records	05/16/14	Internet	Information made available & fax request sent to opt-in records..
OBEO	As Needed	Internet	DBE Updates
SEE ATTACHMENT "B"			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Lists of items were faxed, and listed on Caltrans website "Primes Seeking Assistance" Opt-In Records. Also, plans were made available upon request.

Our estimators are avaitable to discuss any questions or problems.

See Attachment "A, B & C"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications & requirements of the contract were faxed to qualified DBE's. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

See Attachment "C"

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

ATTACHMENT "A"

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS AND SUPPLIERS FOR:

#07-295004 - FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE
07-LA-10-41.7/48.3 - (7% DBE)
BID DATE/TIME: JUNE 19, 2014 - 2:00 PM
Please respond by: 2:00 pm

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.
Contact: George Chumo
626-960-9502 • FAX 626-960-3887
14425 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact *George Chumo at (626) 960-9502.*

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

6/5/14, 6/12/14

TRADE PUBLICATION

Minority Bidders Bulletin

6/9/14, 6/16/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

MINORITY/WOMEN SUB-CONTRACTOR BID REQUEST [redacted]

ATTACHMENT "B"

Return To: AGC of California
1906 W. Garvey Avenue South
West Covina, CA 91790
Fax: 626-608-5810

TYPE OF WORK	$0 - 25 K	Under $50 K	Over $50 K
Asphalt			X
Concrete Paving			X
Curb & Gutter			X
Electrical			X
Excavation			X
Guardrail / Fence			X
Landscape	X		
Signs		X	
Striping			X

BID INF[redacted]	[redacted]ON
DATE BID REQUIR[redacted]	[redacted]NE 19, 2014
BOND REQUIRED:	
OWNER: Caltrans	
PLANS AVAILABLE	
Chumo's main office	[redacted]trans Website
> www.dot.ca.gov<	
CONTRACT NO.: 0[redacted]	[redacted]4
DISTRICT-COUNTY-[redacted]	[redacted]-POST MILE
07-LA-10[redacted]	[redacted]8.3
GENERAL WORK D[redacted]	[redacted]TION
COLD PLANE AC P[redacted]	[redacted]T AND
PLACE RUBBERIZE[redacted]	[redacted]SUPERPAVE
DBE 7%	

NOTE: FOR CONTRACT MEMBERS: IF THE SOLICITATION INVOLVES UNIT WORK, I.E., WORK SET F[redacted]DER THE WORK COVERAGE PROVISIONS OF THE MASTER LABOR AGREEMENT WITH THE FOLLOWING TRA[redacted] CARPENTERS, CEMENT MASONS, IRONWORKERS, LABORERS, OPERATING ENGINEERS.PLEASE C[redacted]E: YES

BIDDERS REPLY TO: Chumo Construction, Inc., 14425 Joanbridge St., Baldwin Park, C[redacted]S
PERSON TO CONTACT: George Chumo / Mike Kotal Phone: 626-960-9502 Fax 626-[redacted]7

RECEIVED BY AGC OF CALIFORNIA ON: [redacted]

DATE 5/2[redacted]

FORWARDED TO MINORITY/WOMEN ORGANIZATIONS BY: [redacted]

SIGNATURE [redacted]

ATTACHMENT "B"

Listing for all primes seeking assistance with project 07-295004. 1 results found.

Contractor: Chumo Construction Inc. **Contact:** George Chumo
Address: 14425 Joanbridge Street Baldwin Park, CA 91706
Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net
Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work: Asphalt, Concrete Paving, Curb & Gutter, Electrical, Excavation, Guardrail/Fence, Landscape, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.
Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owners requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.
Date posted: 05/16/2014

Home -» Contract Awards and Services -» **Advertised Projects This Week**

This is a service for bidding / prime contractors to let available subcontractors and suppliers know what you intend to subcontract out or what materials or services you need provided while working on this project. Enter your information to advertise on project 07-295004. You are not required to fill out all fields.

Business Name:	Chumo Construction Inc.
Contact Person:	George Chumo
Street Address:	14425 Joanbridge Street
City, State, Zip:	Baldwin Park, CA 91706
Phone:	626-960-9502 Fax: 626-960-3887
Email:	office@chumoconstruction.net Note: This will be published
Services needed: Click for bid list	Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work: Asphalt, Concrete Paving, Curb & Gutter, Electrical, Excavation, Guardrail/Fence, Landscape, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages. *e.g. paving, landscaping, item 30, etc.*
Other requirements:	Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owners requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer. *e.g. Union signatory, insurance, etc.*

Submit

ATTACHMENT "B"

Opt-in Records

Search Results: Opt-in's on 07-295004

30 Opt-in records found.

07-295004	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	

Rec'd Quote 6-10-14

07-295004	Pacific Environmental Health and Safety	
	2192 Martin, Suite 245 Irvine, CA 92612	
	Phone: (800) 530-9774	Fax Number: (949) 250-6398
	Disadvantaged status: SBE	
	Services offered: Pacific EH&S Services, Inc. provides services in the areas of industrial hygiene, safety, environmental air monitoring, Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans Water Pollution Control Manager services, QSD consulting, QSP inspections, asbestos and lead compliance plans.	

6-18-14 To Send Quote

07-295004	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata,	

	Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.

07-295004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP specialists, an SBE company. Proudly serving the Golden State from San Diego County to Del Norte County and everywhere in between. Specializing in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP,Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

07-295004	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK , ETC..	

07-295004	Alfred Civil Engineering	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Alfred Civil Engineering is an SBE/DBE that provides services in the Storm Water Pollution Prevention Plans (SWPPP), WPCM, Caltrans Water Pollution Control Management (WPCM) services, Water Quality Management Plans (WQMP), Erosion and Sediment Control Plans (ESCP) and QSD services. We provide services in all counties within the State of California.	

Rec'd Quote 6-18-14

07-295004	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered: ALL OF YOUR TRUCKING & HAULING NEEDS	

	Interstate Improvement, Inc.

07-295004	16871 Canby Avenue Faribault, MN 55021	
	Phone: 5073332677	Fax Number: 5073333901
	Disadvantaged status:	
	Services offered: Grinding	

07-295004	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place AC Dike	

Rec'd Quote 6-17-14

07-295004	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

07-295004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	

07-295004	Austin Enterprise	
	13421 Snow Rd Bakersfield, CA 93314	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment, Drill & Bond, Slab Replacement	

	Western Emulsions, Inc.	
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629	

07-295004	Phone: 805-886-0900	Fax Number: 949-248-8023
	Disadvantaged status:	
	Services offered: Tack coat emulsion, trucking and spreading services and on site emulsion storage.	

07-295004	Central California EHS, LLC	
	5296 N Vernal Ave Fresno, CA, 93722	
	Phone: 559-623-2418	Fax Number:
	Disadvantaged status:	
	Services offered: Lead Compliance Plan	

07-295004	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Haz waste transport and disposal	

07-295004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

07-295004	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

07-295004	Lightcap Industries Inc dba: JC Supply & Mfg	
	1612 S. CUCAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE	
	Services offered: Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP	

To Send Quote Solicitation May 29th.

	Flatiron Electric	
07-295004	7911-A Pine Avenue Chino, CA. 91708	
	Phone: 714-228-9631	Fax Number: 909-597-9151
	Disadvantaged status:	
	Services offered:	

07-295004	Pacific Environmental Health and Safety	
	2192 Martin, Suite 245 Irvine, CA 92612	
	Phone: (800) 530-9774	Fax Number: (949) 250-6398
	Disadvantaged status: SBE	
	Services offered: Pacific EH&S Services, Inc. provides services in the areas of industrial hygiene, safety, environmental air monitoring, Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans Water Pollution Control Manager services, QSD consulting, QSP inspections, asbestos and lead compliance plans.	

07-295004	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling services, software training and sales. Oracle Gold Partner.	

07-295004	Multiple Concrete Enterprises, Inc.	
	2231 N. Rulon White Blvd Ogden Utah, 84404	
	Phone: 801-737-2692	Fax Number: 801-737-5320
	Disadvantaged status:	
	Services offered: Grind Existing Concrete Pavement	

07-295004	Anozira	
	2415 San Ramon Valley Blvd. #4-426. San Ramon, CA 94583	
	Phone: 925-771-8400	Fax Number: 925-288-1353
	Disadvantaged status: SBE	
	Services offered: Please call for scope items. www.anoziracorp.com	

	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	

Selected 5-27

07-295004	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.	

07-295004	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered: We are the SWPPP specialists, an SBE company. Proudly serving the Golden State from San Diego County to Del Norte County and everywhere in between. Specializing in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP,Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

07-295004	Taradigm Inc.	
	4227 Sunrise Blvd. Fair Oaks, CA, 95828	
	Phone: 916-316-7427	Fax Number: 916-200-0426
	Disadvantaged status:	
	Services offered: Taradigm Inc. is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find more at www.taradigm.com!	

07-295004	Sequoia Consultants (QC Testing)	
	361 W. Grove Avenue Orange, CA, 92865	
	Phone: 714-974-6316	Fax Number: 714-974-6193
	Disadvantaged status: DBE SBE	
	Services offered: Providing comprehensive Quality Control Testing and Inspection services for the placement of all roadway and structural materials including: Superpave HMA, RSC, JPCP, Rebar Splices, and many others. We are a DBE/SBE that provides services exclusively to transportation sector related projects. We have fully	

	certified laboratories and have mobile laboratory testing capabilities. We have serviced Caltrans projects all over California. We are Signatory to Local 12.

07-295004	High - Light Electric Inc.	
	P. O. Box 7339 Riverside, CA 92513	
	Phone: 951-352-9646	Fax Number: 951-352-2498
	Disadvantaged status:	
	Services offered: Electrical	

Rec'd.

07-295004	Manhole Adjusting Inc.	
	9500 Beverly Road Pico Rivera, CA 90660	
	Phone: (323) 558-8000	Fax Number: (323) 558-8055
	Disadvantaged status:	
	Services offered:	

07-295004	American Pavement Systems	
	1012 11th Street #1000 Modesto, CA 95354	
	Phone: 209-522-2277	Fax Number: 209-408-0427
	Disadvantaged status: SBE	
	Services offered: Stress Absorbing Membrane Interlayer (SAMI-R)	

ATTACHMENT "C"

DBE,UDBE MASTER PHDNE LIST

NAME	PHONE	FAX	CERT # Expiration Date Not Given	CATEGORIES		Male	Female	UDBE - ETHNICITY Black, Asian Pac, Native,Women	DBE - ETHNICITY Hispanic & Asian Sub	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call		Comment
A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	EXCAVATE		X			Hispanic	27-May		17-Jun		LEFT MESSAGE W/ DARYL
ABRASIVE BLASTING	951-683-4692	951-7B1-1024	40447	STRIPING			X	Cauc		27-May		17-Jun	YES	DIANA
A.C. DIKE CO	916-652-0159	916-645-961B	219	ASPHALT	EXCAVATE		X	Cauc		27-May	3-Jun		YES	
ACCU CONSTRUCTION	714-641-4730	714-641-4704	34586	EXCAVATE		X		Asian Pac		27-May		17-Jun		LEFT MESSAGE
ACE FENCE COMPANY	626-333-0727	626-333-7843	34153	FENCING			X	Asian Pac		27-May		17-Jun	YES	MAYRA
ADVANCED GEOSOLUTIONS, INC	310-796-9000 #4	310-796-9001	35149	EXCAVATE		X			Hispanic	27-May		17-Jun		LEFT MESSAGE
ADVANTAGE DEMOLITION AND GRADING	818-477-2074	B18-882-0509	30526	EXCAVATE			X	Black		27-May		17-Jun	NO	THOMAS
AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988	39072	ASPHALT PAVING	EXCAVATE	X			Asian Sub	27-May		17-Jun	NO	AUSHISH
ANTHONY'S LASER LEVELING AKA MJ AVULAR	*82 559-276-1258	559-276-1223	31152	EXCAVATE			X	Hispanic		27-May		17-Jun	NO	CONNIE
BANAGA CONSTRUCTION INC.	619-922-8570	619-737-9199	41022	ASPHALT		X		Hispanic		27-May		17-Jun	NO	FRANK
BERT W. SALAS	619-562-7711	619-258-3515	77	EXCAVATE		X			Hispanic	27-May		17-Jun	NO	BERT
BIG VALLEY ASPHALT	661-587-5837	661-326-8562	36647	ASPHALT	CONCRETE PAVING		X	Cauc		27-May		17-Jun		LEFT MESSAGE
BURKE CONSTRUCTION	530-676-1009	530-672-2411	30173	EXCAVATE		X		Native Amer.		27-May		17-Jun	NO	JANE
CALIFORNIA PROFESSIONAL ELECL	626-810-1338	626-810-1322	31277	ELECTRIC		X		Asian Pac		27-May		17-Jun	YES	KATHY
CAPLINGER CONSTRUCTION INC.	909-880-6200	909-880-6262	28389	EXCAVATE			X	Native Amer.		27-May		17-Jun		LEFT MESSAGE
CGO CONSTRUCTION CO	909-930-5501	909-930-5503	4483	EXCAVATE		X		Black		27-May		17-Jun	NO	CHARLES
CMV ELECTRIC	909-931-5700	909-296-4391	12532	ELECTRIC		X			Hispanic	27-May		17-Jun	YES	MARIA
COMMAND PERFORMANCE CONSTRUCTORS	562-997-9410	562-997-9411	851	ASPHALT		X			Hispanic	27-May		17-Jun	NO	FELIX
CONTERA CONSTRUCTION CORP	951-695-2800	951-695-2801	21899	EXCAVATE		X			Hispanic	27-May		17-Jun	YES	
CROOKS TRUCKING	714-821-3756	714-821-4730	2311	EXCAVATE	TRUCKING		X	Cauc		27-May		17-Jun	NO	SANDY
DEANA'S EQUIPMENT RENTAL CO.	805-732-7575	661-948-5588	14962	EXCAVATE			X	Cauc		27-May		17-Jun	NO	DIANA
DELTECH ENGINEERING INC.	714-495-9755	714-384-4594	31021	EXCAVATE	ASPHALT	X		Black		27-May		17-Jun		LEFT MESSAGE
DIVERSIFIED LANDSCAPE CO.	951-245-1686 #1	800-783-4197	8022	LANDSCAPE						27-May		17-Jun		BUSY PHONE
DREAMBUILDER	714-646-3697	714-646-3698	38712	ASPHALT	EXCAVATE	X			Asian Sub	27-May		17-Jun		LEFT MESSAGE
ECO-LOGIC, INC.	951-461-2250	951-461-2246	37978	LANDSCAPE SUPPLIER		X			Hispanic	27-May		17-Jun		ESTIMATING DOES NOT ANSWER PHONE
EAGLE ASPHALT ENGINEERING & DEVELOPMENT	909-444-5566 #1	909-444-8311	30894	ASPHALT		X			Hispanic	27-May		17-Jun	NO	ESTIMATING DEPT.
FINE GRADE EQUIPMENT, INC	661-949-8788	661-722-8900	4952	ASPHALT	EXCAVATE		X	Cauc		27-May		17-Jun		LEFT MESSAGE
FLASH TRAFFIC INC.	661-262-6003	661-262-6009	39950	SIGNS			X	Cauc	Hispanic	27-May	6/12/2014		YES	RICK
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	EXCAVATE		X		Asian Pac		27-May		17-Jun		LEFT MESSAGE
HYM ENGINEERING INC.	714-523-2372	562-249-6609	38719	ASPHALT		X		Asian Pac		27-May		17-Jun		LEFT MESSAGE
IN-LINE FENCE & RAILING CO., INC.	760-789-0282	760-789-1915	14089	GUARDRAIL/FENCE		X			Hispanic	27-May		17-Jun	NO	JASON
INTERIOR DEMOLITION INC	B1B-249-4932#1	B18-249-4937	27378	EXCAVATE		X			Hispanic	27-May		17-Jun		ESTIMATING
JASPER, E. WRECKING & TRUCKING	323-754-9877	323-754-8558	31492	EXCAVATE			X	Black		27-May		17-Jun		LEFT MESSAGE
J. C. SUPPLY & MANUFACTURING	909-373-1773	909-373-1785	34132	CONCRETE PAVING			X	Cauc		27-May		17-Jun	YES	
K & G CONCRETE PUMPING	916-539-6652	866-878-2769	38962	CONCRETE PAVING		X		Black		27-May		17-Jun	YES	
KRC SAFETY	559-732-0393	559-802-1749	447	SIGNS		X		Native Amer.		27-May		17-Jun	YES	
L A FIRMA INC.	805-748-8576	805-929-0501	39322	LANDSCAPE		X		Native Amer.		27-May		17-Jun	YES	NICK
L A SIGNAL CONSTRUCTION INC.	909-599-2201	909-599-0376	35670	ELECTRIC		X			Hispanic	27-May		17-Jun	YES	KAREN
L C PAVING & SEALING	760-752-1743	760-752-1674	20499	ASPHALT		X			Hispanic	27-May		17-Jun	NO	JOHN
MORALES CONTRACTING SERVICES	626-856-3646	626-856-364B	4481	CONCRETE PAVING		X			Hispanic	27-May		17-Jun	NO	REX
NLS TRUCKING	B18-741-6401	B18-698-4581	39049	TRUCKING		X			Hispanic	27-May		17-Jun		LEFT MESSAGE
PK CONSTRUCTION	626-773-6963	626-486-4152	40529	CURB & GUTTER		X		Black		27-May		17-Jun		LEFT MESSAGE
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	SIGNS	STRIPING		X	Cauc		27-May		17-Jun	NO	DORA
POWER GRADE INC.	909-947-5191	909-947-2191	38013	EXCAVATE			X	Cauc		27-May		17-Jun	NO	ANNETTE
PROFESSIONAL CONCRETE SAWING	209-722-2226	209-722-2227	34174	EXCAVATE		X		Black		27-May	10-Jun		YES	
PRUITT TRUCKING, INC.	626-644-1236	626-398-5551	36358	TRUCKING						27-May	10-Jun		YES	
QUALITY EQUIPMENT RENTAL	909-276-5582	888-839-9857	39787	SIGNS		X			Hispanic	27-May		17-Jun		LEFT MESSAGE

DBE,UDBE MASTER PHONE LIST

NAME	PHDNE	FAX	CERT # Expiration Date Not Given	CATEGDRIES		Male	Female	UDBE - ETHNICITY Black, Asian Pac, Native,Women	DBE - ETHNICITY Hispanic & Asian Sub	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call		Comment
QUALITY HYDRDSEEDING	760-7B9-8040	760-789-5168	5616	LANDSCAPE SUPPLIER			X	Cauc		27-May		17-Jun	NO	RON
RAMCD GENERAL ENGINEERING CDNTRACTDI	B18-272-4221	661-268-7353	40944	EXCAVATE						27-May		17-Jun		LEFT MESSAGE
R. E. SERRANO	925-957-8184	925-957-8121	29324	CONCRETE PAVING		X			Hispanic	27-May		17-Jun		LEFT MESSAGE
RIO JORDAN CONSTRUCTION	562-942-0228	888-308-0936	37471	ASPHALT CONCRETE		X			Hispanic	27-May		17-Jun	NO	JORDAN
ROBNETT ELECTRIC, INC.	323-565-2660	323-778-4305	23448	ELECTRIC		X	X	Black		27-May		17-Jun	NO	CHARLOTTE
ROCK STRUCTURES CONSTRUCTION	951-371-1112	951-278-2802	14054	EXCAVATE		X			Hispanic	27-May		17-Jun	NO	LISA
SAFEGUARD FENCE	949-678-7331	951-280-0105	36311	GUARDRAIL			X	Cauc		27-May		17-Jun		MAILBOX FULL
SAMROD CORPORATION	661-945-3602	661-949-8536	1080	CURB & GUTTER		X			Hispanic	27-May		17-Jun	NO	ASHLEY
SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	34479	LANDSCAPE SUPPLIER		X		Native Amer.		27-May	28-May		YES	
SO CAL TRAFFIC INC	858-720-0189	858-792-4495	41010	SIGNS			X	Cauc		27-May		17-Jun		LEFT MESSAGE
SPECIALTY TRAFFIC SYSTEMS	707-441-842D	707-445-1856	23745	SAFETY SUPPLIER	SIGNS					27-May		17-Jun	NO	TOM
SUULUTAAQ, INC.	707-427-3209	707-635-8187	40764	EXCAVATE	ASPHALT CONCRETE	?	?	Native Amer.		27-May		17-Jun	NO	CHRISTINA
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	STRIPING	SIGNS		X	Cauc		27-May		17-Jun	NO	ROB
TERRA WEST, INC.	619-591-1007	619-568-3475	36931	LANDSCAPE		X			Hispanic	27-May		17-Jun		LEFT MESSAGE
TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	38033	ELECTRIC		X		Asian Pac		27-May		17-Jun	YES	MARY
TRIUMPH GEO-SYNTHETICS	714-237-1550	714-237-1549	9076	LANDSCAPE SUPPLIER			X	Cauc		27-May	28-May		ND	RON
VT ELECTRIC	909-985-1755	909-985-8186	30828	ELECTRIC		X		Asian Pac		27-May		17-Jun	YES	ADRIANNA

ATTACHMENT "C"

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

CHUMO CONSTRUCTION INC.		BID ITEM LIST		CONTRACT 07-295004		
Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	200		
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	140		
7	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
8	129000	TEMPORARY RAILING (TYPE K)	LF	6,000		
9	129100	TEMPORARY CRASH CUSHION MODULE	EA	42		
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
12	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	160		
13	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
14	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	28,900		
15	141120	TREATED WOOD WASTE	LB	62,000		
16	150661	REMOVE GUARDRAIL	LF	5,290		
17	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	LUMP SUM	
18	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	48,000		
19	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	1,000		
20	150722	REMOVE PAVEMENT MARKER	EA	23,400		
21	150770	REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)	SQFT	540		
22	150771	REMOVE ASPHALT CONCRETE DIKE	LF	1,300		
23	152392	RELOCATE ROADSIDE SIGN (WOOD POST)	EA	1		
24	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQ YD	238,000		
25	153240	REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY)	CY	21		
26	156585	REMOVE CRASH CUSHION	EA	15		
27	208448	RISER SPRINKLER ASSEMBLY	EA	6		
28	280200	REPLACE BASE	CY	1,090		
29	027487	ASPHALT RUBBER STRESS ABSORBING MEMBRANE INTERLAYER (SAMI-R)	SQYD	66,800		
30	374207	CRACK TREATMENT	LNMI	36		
31	390300	HOT MIX ASPHALT, SUPERPAVE (TYPE A)	TON	4,210		
32	390301	RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)	TON	26,000		
33	394060	DATA CORE	LS	LUMP SUM	LUMP SUM	
34	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	1,300		
35	397005	TACK COAT	TON	200		
36	410096	DRILL AND BOND (DOWEL BAR)	EA	3,950		
37	410120	SPALL REPAIR (POLYESTER CONCRETE)	SQYD	72		
38	411105	INDIVIDUAL SLAB REPLACEMENT (RSC)	CY	1,180		
39	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	234,000		
40	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	800		
41	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	1,010		
42	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	110		
43	566012	ROADSIGN SIGN - TWO POST	EA	2		
44	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	6		
45	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	800		
46	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	47		
47	730070	DETECTABLE WARNING SURFACE	SQFT	420		
48	731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	CY	51		
49 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	1,300		
50	832005	MIDWEST GUARDRAIL SYSTEM	LF	4,620		
51	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	2,000		
52	839543	TRANSITION RAILING (TYPE WB-31)	EA	4		
53	839578	END CAP (TYPE TC)	EA	4		
54	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	14		
55	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	3		
56	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	10		
57	027488	CRASH CUSHION SCI 100 GM	EA	12		
58	027489	CRASH CUSHION COMPRESSOR	EA	3		
59	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	131,000		
60	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	116,000		
61	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	9,960		
62	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	5,070		
63	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	129,000		
64	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	7,130		
65	840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	6,850		
66	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	40,400		
67	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	10,700		
68	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	10,600		
69	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
70	027490	TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM	LS	LUMP SUM	LUMP SUM	
71	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM	LUMP SUM	
72	861088	MODIFY RAMP METERING SYSTEM	LS	LUMP SUM	LUMP SUM	
73	027491	MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION	LS	LUMP SUM	LUMP SUM	
74	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
75	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
76	861502	MODIFY SIGN	LS	LUMP SUM	LUMP SUM	
77	999990	MOBLIZATION	LS	LUMP SUM	LUMP SUM	

ATTACHMENT "C"

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:20
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 11:19
FAX NO./NAME	15107270910
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:29
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 11:28
FAX NO./NAME	19517811024
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name A.C. Dike **Contact Person** _____

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:24
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 11:21
FAX NO./NAME	19166459618
DURATION	00:03:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:30
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 11:29
FAX NO./NAME	17146414704
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:45
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 11:45
FAX NO./NAME	3337843
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:47
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 11:46
FAX NO./NAME	13107969001
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JDANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 11:35
FAX NO./NAME	18188820509
DURATION	00:01:26
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Cementers

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:28
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 11:26
FAX NO./NAME	17143843988
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:52
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 11:51
FAX NO./NAME	15592761223
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers Local

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:39
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 11:38
FAX NO./NAME	16197379199
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:46
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 11:46
FAX NO./NAME	19162583515
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:40
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 11:39
FAX NO./NAME	16613268562
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:31
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 11:30
FAX NO./NAME	15306722411
DURATION	00:00:58
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:43
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 11:42
FAX NO./NAME	8101322
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 11:35
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 11:34
FAX NO./NAME	19098806262
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 12:45
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 12:45
FAX NO./NAME	19099305503
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 12:37
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 12:36
FAX NO./NAME	19092964391
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:31
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 13:30
FAX NO./NAME	15629979411
DURATION	00:00:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:22
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BRDE8J807113

DATE,TIME	05/27 13:21
FAX NO./NAME	19516952801
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:47
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 13:46
FAX NO./NAME	17148214730
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:33
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 13:32
FAX NO./NAME	16619485588
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:24
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 13:23
FAX NO./NAME	17143844594
DURATION	00:01:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:34
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 13:33
FAX NO./NAME	18007834197
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:48
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 13:47
FAX NO./NAME	17146463698
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:09
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 14:09
FAX NO./NAME	19094448311
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:53
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 13:52
FAX NO./NAME	16617228900
DURATION	00:00:48
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:30
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 13:30
FAX NO./NAME	16612626009
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:29
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 13:28
FAX NO./NAME	19514612246
DURATION	00:00:59
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:39
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 13:38
FAX NO./NAME	17148930945
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:54
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 13:53
FAX NO./NAME	15622496609
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:31
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 13:31
FAX NO./NAME	17607891915
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:51
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 13:50
FAX NO./NAME	18182494937
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 13:43
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 13:43
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:07
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 14:06
FAX NO./NAME	19093731785
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:12
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 14:11
FAX NO./NAME	18668782769
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:21
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 14:20
FAX NO./NAME	15598021749
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:37
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 14:36
FAX NO./NAME	18059290501
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:30
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 14:28
FAX NO./NAME	19095990376
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:16
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 14:15
FAX NO./NAME	17607521674
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:36
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 14:35
FAX NO./NAME	15626972039
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:41
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 14:39
FAX NO./NAME	19516955105
DURATION	00:01:27
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:30
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 14:27
FAX NO./NAME	8563648
DURATION	00:02:19
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 14:47
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 14:46
FAX NO./NAME	18186984581
DURATION	00:00:59
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:16
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 15:16
FAX NO./NAME	4864152
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:13
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 15:12
FAX NO./NAME	16194271620
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:23
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 15:23
FAX NO./NAME	19099472191
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is [illegible]

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name _____ **Contact Person** DAVID SCOTT

* PROFESSIONAL Concrete SAWING INC. (209) 722-2226
* Bidding SAWCUTTING - See Price List
* DBE # 34174

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:07
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 15:06
FAX NO./NAME	12097222227
DURATION	00:01:22
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES **We will be bidding** No **We will not be bidding**

Company Name Pruitt Trucking, Inc. **Contact Person** MS. Smith

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:16
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 15:15
FAX NO./NAME	3985551
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:31
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 15:30
FAX NO./NAME	18888399857
DURATION	00:01:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:21
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 15:21
FAX NO./NAME	17607895168
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:13
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 15:12
FAX NO./NAME	16612687353
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:37
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 15:36
FAX NO./NAME	19259578121
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Local

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:23
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 15:22
FAX NO./NAME	18883080936
DURATION	00:00:58
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:15
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 15:14
FAX NO./NAME	13237784305
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:39
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 15:38
FAX NO./NAME	19512782802
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:36
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 15:36
FAX NO./NAME	19512800105
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:24
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 15:23
FAX NO./NAME	16619498536
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers Local

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

Sam's Equipment & Supplies
LeeRay Robertson
559-252-0354 Office
559-408-4128 Cell
l.r.samsequipment@comcast.net

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:33
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 15:32
FAX NO./NAME	15592511119
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:51
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 15:51
FAX NO./NAME	18587924495
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:52
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 15:51
FAX NO./NAME	17074451856
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:29
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 15:28
FAX NO./NAME	17076358187
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 15:36
FAX NO./NAME	18055247428
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:31
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 15:30
FAX NO./NAME	16195683475
DURATION	00:01:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:55
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	05/27 15:53
FAX NO./NAME	17145204027
DURATION	00:01:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name Triumph Geo-Synthetic **Contact Person** Ron Moore

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:38
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	05/27 15:38
FAX NO./NAME	17142371549
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is

TRANSMISSION VERIFICATION REPORT

TIME : 05/27/2014 15:42
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE,TIME	05/27 15:41
FAX NO./NAME	19099858186
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN POMONA, SAN DIMAS AND CLAREMONT FROM 0.7 MILE WEST OF ROUTE 10/57 SEPARATION TO SAN BERNARDINO COUNTY LINE

CONTRACT NO. 07-295004
POST MILE : 07-LA-10-41.7/48.3
BID DATE / TIME: JUNE 19, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers Labor

Second Bidder

06-24-14A11:20 RCVD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

June 23, 2014

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Reference: Caltrans Bidder - DBE - Commitment
Good Faith Efforts Documentation - DBE
Contract No. 07-295004
Bid Date - June 19, 2014

Please find enclosed the above referenced documents.

Sincerely,

CHUMO CONSTRUCTION INC.

GEORGE CHUMO
PRESIDENT