STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

ADA Notice

DBE - COMMITMENT DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	07-295404				ZUIS NUV ZU AM	11: 11
BID AMOUNT:	\$1,343,191	.30				
BID OPENING DATE:				NAME OF THE PERSON		
	11/15/18				himal	Person II II
BIDDER'S NAME:	Peterson-C	hase Gen. Eng.	Const., Inc.			RIDO
DBE GOAL FROM CONT	TRACT %: 18%					MAIN
DBE PRIME CONTRACT	OR CERTIFICATION	TOTAL NUMBER OF AL	L SUBCONTRACTORS (E	BE &NON-DBE)	TOTAL VALUE OF ALL SUBCONT	RACTS (DBE & NON-DBE)
N/A			4		\$296,00	7.80
BID ITEM NO.	ITEM OF WORK ANI SERVICES TO BE SU MATERIALS TO	BCONTRACTED OR	WORK CATEGORY CODES ³	opened. Include address, and	NAME OF DBEs certified on the date bids are de Caltrans' certification no., DBE d phone number. Show 2nd and er tier subcontractors)	Amount (\$)
70 71	Furnish & Install Alt Remove Sand Tubs	Crash Cushion	C8391		on DBA Ace Fence Co #34153 Ave La Puente, CA 91744 7	\$127,500.00
72 73	Maintain Existing TN Remove Existing Ele		C8605	G & G Electric 1525 Quadrille (951) 776-809	Ct, Riverside, CA 92503	\$24,000.00
15 Z-2 ADL Haul Off			E4954		tics Enterprise, Inc. #39978 roa St. #437,LA, CA 90007 1	\$91,455.00
each DBE shown stati shown for the specific The names of the 1st	tier DBE subcontractors and	in the contract to perfo	orm the specific work		Total Claimed Participation	\$ 242,955.00 18.0 %
¹ Each DBE prime cor	ub Cont Code§ 4100 et seq.) Intractor must enter its certific Including work performed by	ation number and shov	v all work to be	The bidder as DBEs shown 26.53).	cknowledges that it is commit on this form to meet the conf	tted to use the tract goal (49 CFR
 If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. Use Work Category Codes from the California Unified Certification Program database. 			a Jus w My			
Ose Work Category	Codes from the Camornia O	illied Certification Prog	jam valabase.	11/16 Date		(948) 252-0441 (Area Code) Tel. No.
					W. Vogels To Contact	(Please Print or Type)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

Contract no.:	07-295404						
Name of DBE business:	G & G Electric, Inc.						
Name of DBE representative	Gilbert Chavez						
DBE certification number:	41700						
Name of bidder:	Peterson-Chase General	Engineering Construction,	Inc.				
Name of prime contractor if	different from the bidder:						
Name of representative of b	idder or prime contractor: Dick W.Vogels						
Date:	11/16/18						
Bid item number	Item of work and description of services to be subcontra	cted or materials to be provided ¹	Amount (\$)				
72,73	Remove existing elec sys, Maintain existing	g TMS elements	\$24,000.00				
¹1f 100% of an item is not	to be performed or furnished by the DBE, describe the exact		#04.000.00				
portion of the item to be p		As an authorized representative of enterprise, I confirm that my busine prime contractor shown above regathe bidder is awarded the contract, contractual agreement with the bidd the type and dollar amount of work form. I certify under penalty of penjury that signature of DBE's authorized representative of DBE's authorized represe	ss was contacted by the bidder or riding the contract shown above. If my business will enter into a der or prime contractor to perform shown on the DBE Commitment of the foregoing is true and correct.				

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814. **ADA Notice**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

Contract no.:		07-295404						
Name of DBE business:		Ace Fence Company						
Name of DBE representati	ve:	America Tang						
DBE certification number:		34153						
Name of bidder:		Peterson-Chase General	Engineering Construction, I	Inc.				
Name of prime contractor	if different from the bidder:	N/A						
Name of representative of bidder or prime contractor:		Dick W.Vogels						
Date:		11/16/18						
Bid item number	Item of work and	description of services to be subcontra	cted or materials to be provided 1	Amount (\$)				
70, 71		rtion), Remove sand tubs		\$127,500.00				
			MATERIAL STATES					
	t to be performed or furnish performed or furnished.	ed by the DBE, describe the exact	Total	\$127,500.00				
			As an authorized representative of enterprise, I confirm that my busine prime contractor shown above regathe bidder is awarded the contract, contractual agreement with the bidd the type and dollar amount of work form. I certify under penalty of perjury that signature of DBE's authorized representation of DBE's authorized represe	ss was contacted by the bidder or arding the contract shown above. If my business will enter into a der or prime contractor to perform shown on the DBE Commitment at the foregoing is true and correct. Sentative:				

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

ADA Notice

DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

Contract no.:		07-295404					
Name of DBE business:		Miranda Logistics Enterprises, Inc.					
Name of DBE representative:		Marco Miranda					
DBE certification number:		39978					
Name of bidder:		Peterson-Chase General	Engineering Construction,	Inc.			
Name of prime contractor if diffe	erent from the bidder:	N/A					
Name of representative of bidder or prime contractor:		Dick W.Vogels					
Date:		11/16/18					
Bid item number	Item of work and o	description of services to be subcontra	cted or materials to be provided ¹	Amount (\$)			
15	Z-2 ADL Haul O			\$91,455.00			
	T						
		-d but the DDC describe the event					
'1f 100% of an item is not to b portion of the item to be perfo	ormed or furnished.	ed by the DBE, describe the exact	Total	\$91,455.00 of a certified disadvantaged business			
			enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bi the type and dollar amount of wor- form.	ness was contacted by the bidder or garding the contract shown above. If it, my business will enter into a dder or prime contractor to perform it shown on the DBE Commitment when the foregoing is true and correct.			

Peterson-Chase General Engineering Bidder's NameConstruction, Inc. Contract No.: 07-295404

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION	Contract No.: 07-2
DES-OE-0102.11A (REV 12/2014)	

Page 1 of 3

1. List items of work the Bidder made available to DBE firms, Identify items of work the Bidder might otherwise perform with its own forces, tieris that nave been broken as down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.							
	Established Flexible Timeframes						

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
NONE	YES	Пио	YES	NO	YES	□NO		
	YES	Пио	YES	□ NO	YES	□ NO		
	YES	□NO	YES	Пио	YES	□ NO		
	YES	□NO	YES	Пио	YES	□ NO		
	YES	□NO	YES	□NO	YES	□NO		
	YES	□NO	YES	□NO	YES	□ NO		
	YES	Пио	YES	NO	YES	□NO		
	YES	□ио	YES	□NO	YES	□NO		
	YES	□NO	YES	□ NO	YES	□NO		
	YES	Пио	YES	□ио	YES	□NO		
	YES	NO	YES	□ио	YES	□ NO		
	YES	□NO	YES	□ио	YES	□ NO		
	YES	NO	YES	□ио	YES	□NO		
	YES	□NO	YES	□NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	Пио	YES	□NO	YES	□NO		
	YES	Пио	YES	□NO	YES	□NO		
	YES	□ NO	YES	Пио	YES	□NO		
Agelowalie (S)	YES	□ NO	YES	Пио	YES	□NO		
	YES	□NO	YES	□NO	YES	□NO		

Peterson-Chase General Engineering

Page 2 of 3

Bidder's Name: Construction, Inc.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

Contract No.: 07-295404 DES-OE-0102.11A (REV 12/2014)

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations. etc. Items of Work Offered Follow Up Methods and Dates Date of Initial Solicitation Name of DBE Solicited NONE 3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. Provided Plans/ Specifications for Work Offered Yes/No Price Difference DBE or Non-DBE Quote Name of Selected Name of Rejected Firm Items of Work (\$) Firm NONE YES □ NO YES ☐ NO YES □ NO □ NO YES □ NO YES YES □ NO YES NO YES □ NO YES NO If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Peterson-Chase General Engineering Bidder's Name: Construction, Inc.

Contract No.: 07-295404

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION


DES-OE-0102.11A (REV 12/2014)

ADA Notice

Page 3 of 3

ocuments.		Location (Compliants)	Results
Description of Outreach	Dates	Location (if applicable)	Troduce
NONE			
Describe the Bidder's efforts made to provide in	terested DBEs with adequate informat	ion about the plans, specifications, and requirements and the date of the contracts. Provide copies of supp	of the Contract to assist them in
sponding to a solicitation. Identity the DBEs ass	isted, the type of information provided.	and the date of the contracts. From the september of eapp	
NONE			
Describe the Bidder's efforts made to assist inte ates. Provide copies of supporting documents.	erested DBEs in obtaining bonding, line	es of credit, or insurance. Identify the DBEs assisted, I	the type of assistance offered, and the
ates. Provide copies of supporting documents.	THE REST OF SEC.		
NONE			
NONL			
	A A DRES is obtaining a consequent	equipment, supplies, materials, or related assistance of	or services, excluding supplies and
equipment the DBE purchases or leases from the	prime contractor or its affiliate. Identify	y the DBEs assisted, the type of assistance offered, an	als, or related assistance or services,
excluding supplies and equipment the DBE subco Provide copies of supporting documents.	ontractor purchases or leases from the	prime contractor or its affiliate. Identify the DBE assist	ted, the assistance offered, and the date
NONE			
			15.1.
List the names of agencies and the dates on w provide copies of supporting documents.	hich they were contacted to provide as	ssistance in contacting, recruiting, and using DBE firm	s. If the agencies were contacted in This
NONE			
9. Include additional data to support a demonstra	ation of good faith efforts.		
NONE			
NOTE: USE ADDITIONAL SHEETS OF PAPER	IF NECESSARY.		

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



1525 QUADRILLE CT. RIVERSIDE, CA 92503 (951)776-8099 TE (951) 776-8256 FAX CONTRACTORS LICENSE #850504, CLASS C-10 CALTRANS DBE CERTIFICATION No. 41700, DIR #1000007565

ATTENTION: ESTIMATING DEPARTMENT

DATE:

11/15/18

PROJECT: IN VENTURA COUNTY AT VARIOUS LOCATIONS

IN DISTRICT 07 ON ROUTE 33,101

CALTRANS CONTRACT No. 07-295404

TEM	# DESCRIPTION	UNIT	QTY.	UNIT PRICE	EXTENSION
72	Maintaining Existing Traffic Managements System Elements	LS	1	500.00	500.00
73	Removing Existing Electrical System	LS	1	23,500.00	23,500.00

TOTAL PRICE

\$24,000.00

INCLUDE IN OUR PRICE:

- 1 ADDENDUM No. 1 AND 2 NOTED
- 2 ELECTRICAL WORK SHOWN ON ELECTRICAL PLANS E-1 THROUGH E-4 AND SPEC'S.

EXCLUDED FROM OUR PRICE:

- 1 PERMITS, FEES, & BONDS.
- 2 TRAFFIC CONTROL
- 3 NON ELECTRICAL SIGNAGE SHOWN ON ELECTRICAL PLAN SHEETS
- 4 PAVEMENT MARKINGS AND STRIPPING SHOWN ON ELECRICAL PLAN SHEETS
- 5 SURVEY COST FOR LOCATING POLE AND/OR OTHER ELECTRICAL EQUIPMENT
- 6 REMOVE AND RELOCATE EXISTING UNDERGROUND/OVERHEAD UTILITIES NOT SHOWN ON PROJECT PLANS.
- 7 EXCAVATION AND REMOVALOF HAZARDOUS WASTE
- 8 REMOVAL OF EXISTING CONCRETE POLE FOUNDATIONS NOT INDICATED IN PROJECT PLANS
- 9 TEMPORARY ELECTRICAL FACILITIES FOR OWNER, GENERAL CONTRACTOR OR OTHERS NOT SPECIFICALLY INCLUDED ABOVE

SINCERELY **GILBERT CHAVEZ**





PROJECT

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744 PHONE (828) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services" "We Are An Equal Opportunity Employer"

FAX QUOTE

ATTN **General Contractors** TO FAX# DATE FROM

Michael Abanilla PAGES : CADOT Irrigation, Pave Gore, Upgrade Signs, Install Crash Cushion, BMPs (Contract No. 07-295404)

At Various Locations, In Ventura Co., CA

BID DATE : 11/15/18 2:00 P.M.

SPECS : per 2015 CALTRANS Plans & Specs ADDENDUM: 1 & 2

: Estimator

: 11/14/18

ITEM	DESCRIPTION	Unit	Qty	 Unit Price	Amount	
	Proposal as follows:					
70	ALTERNATIVE CRASH CUSHION	EA	3	\$ 39,500.00	\$ 118,500.00	7
71	REMOVE CRASH CUSHION (SAND FILLED)	EA	3	\$ 3,000.00	\$ 9,000.00	10

TOTAL BID AMOUNT: 127,500.00

- * ITEM # 70 & 71 CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL,

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 30 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; BLOCK-OUT MATERIALS, VEGETATION CONTROL, MINOR CONCRETE OR ANY CONCRETE WORKS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF (E) FENCES, GATES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; FENCE GROUNDING; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATION; COSTS FOR INSPECTION & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order) INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2020, DIR Registration #1000004092, DBE #34153 - UNION SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Miranda Logistics Enterprise, Inc. DBE/SBE/MBE/LSBE

2202 S Figueroa St. #437 Los Angeles, CA 90007 US (424) 800-3831 accounting@mirandalogistics.com

http://miranda-logistics.com

Estimate 2298



ADDRESS

Caltrans DOT
Caltrans DOT
100 S Main St
Los Angeles, CA 90012

DATE 11/15/2018 TOTAL **\$91,455.00** DATE 12/14/2018

PROJECT

07-295404

SERVICE DATE	ACTIVITY		QTY	RATE	AMOUNT
11/15/2018	Non-RCRA Non-RCRA Z-2 ADL T&D / Per Ton F *23 ton minimum billed on all loads* (670 cy *1.5/ton)	Rate	1,005	91.00	91,455.00
Non-RCRA Z-2 ADL T&D / Per Ton *23 ton minimum billed on all loads	TOTAL		\$91	,455.00	
Landilli Operating	nours: / a.m 4.oup.m.				THANK VOLL

THANK YOU.

Exclusions: BOE Fee - An additional \$5.72/ton will apply unless a BOE exemption letter is on file / MLE will not accept back charges if landfill reaches permit capacity. Contractor assumes responsibility for alternatives and costs.

- ***23 ton minimum billed on all loads***
- ***Must be Notified of award at bid time***
- ***Disposal notice to be given 2 weeks prior to shipping***
- ***Trucking by the hour/Hourly rate sheet attached***

Additional Terms & Conditions Apply

Accepted By

Accepted Date



November 19, 2018

Caltrans Office Engineer 1727 30th Street, MS-43 Sacramento, CA 95816

Attn: Office Engineer - BIDDER DBE DOCUMENTATION

Re: Project Name: IRRIGATION, PAVE GORE, UPGRADE SIGNS, INSTALL CRASH CUSHIONS,

BMPS

Location: 07-VEN-33, 101-VAR

Contract #: 07-295404 Bid Date: 11/15/2018

P/C Bid #: 5796

Gentlemen:

Please find enclosed the DBE documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,

Kali Goglanian

Administrative Assistant

Peterson-Chase Construction, Inc.

Enclosure Via "GSO" Overnight



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN VENTURA COUNTY AT VARIOUS LOCATIONS

In District 07 On Route 33, 101

Under

Notice to Bidders and Special Provisions dated October 8, 2018

Standard Specifications dated 2015

Project plans approved August 27, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated October 8, 2018
Identified by
Contract No. 07-295404
07-Ven-33, 101-Var
Project ID 0713000018

Federal-Aid Project ACST-X111(078)E



800-322-5555 www.gso.com

Ship From

PETERSON CHASE G.E.C, INC PETERSON CHASE 16351 CONSTRUCTION CIRCLE WEST IRVINE, CA 92606

Ship To CALTRANS OFFICE ENGINEER 1727 30TH STREET, MS-43 SACRAMENTO, CA 95816

COD: \$0.00 Weight: 0 lb(s) Reference:

07-4T8904 & 07-295404 DBE FORMS

Delivery Instructions: PLEASE DELIVER AFTER 8AM Signature Type: REQUIRED Tracking #: 542821334



SMF

A

PDS

SACRAMENTO

C95816A



Print Date: 11/19/2018 9:05 AM

LABEL INSTRUCTIONS:

Do not copy or reprint this label for additional shipments - each package must have a unique barcode.

Step 1: Use the "Print Label" button on this page to print the shipping label on a laser or inkjet printer.

Step 2: Fold this page in half.

Step 3: Securely attach this label to your package and do not cover the barcode.

TERMS AND CONDITIONS:

By giving us your shipment to deliver, you agree to all of the GSO service terms & conditions including, but not limited to; limits of liability, declared value conditions, and claim procedures which are available on our website at www.gso.com.