Page #1 of DBE Commitment DES-OE-0102.100 (REV 12/2014)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

ADA Notice

2018 NOV 20 AM 11: 01

CONTRACT NO: 07-295404 BID AMOUNT: \$ 1,273,434.00 BID OPENING DATE: 11/15/2018 BIDDER'S NAME: WestCoast Public Works, Inc. DBE GOAL FROM CONTRACT % 18% TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) DBE PRIME CONTRACTOR CERTIFICATION1: 423,055.80 7 NAME OF DBEs (Must be certified on the date bids are ITEM OF WORK AND DESCRIPTION OF AMOUNT WORK CATEGORY opened. Include Caltrans' certification no., DBE BID SERVICES TO BE SUBCONTRACTED OR address, and phone number. Show 2nd and CODES3 ITEM NO. MATERIALS TO BE PROVIDED² lower tier subcontractors) Ace Fence Co., 727 GLENDORA AVENUE, LA ALTERNATIVE CRASH CUSHION 118,500.00 C8320, C8201 70 PUENTE, CA 91744 C8391, C8722 # Cert #34153 Maneri Traffic Control C1200, C1201 14,500.00 CONSTRUCTION AREA SIGNS 47423 Rainbow Rd,Temecula, CA, 92592 Phone: 951-695-65104, Cert# 3807 2 Maneri Traffic Control 47423 Rainbow Rd,Temecula, CA, 92592 Phone: 951-695-65104, Cert# 3807 TRAFFIC CONTROL SYSTEM C1200, C1201 55.650.00 3 C31 39% of Line Item 3 Miranda Logistics Enterprise LLC, 2202 Figueroa St., #437, Los Angeles, CA, 90007 C8713, C8852 5,600.00 Roadway Ex Spoils Trucking - 80% 13 C8794, C8722 # of LI 13 (424) 800-3831, Cert #3997 Miranda Logistics Enterprise LLC, 2202 Figueroa St., #437, Los Angeles, CA, 90007 (424) 800-3831, Cert #3997 Roadway Ex Spoils Trucking - 80% 6,800.00 562111, 484220 14 484110, 488510 of LI 14 Miranda Logistics Enterprise LLC, 2202 Figueroa St., #437, Los Angeles, CA, 90007 (424) 800-3831, Cert #3997 TRUCKING / TRANSPORTATION 562111, 484220 69,144.00 15 484110, 488510 OF TYPE Z-2 ADL - 80% of LI 15 \$270,194.00 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from continued page 2, subtotal each DBE shown stating that it will be participating in the contract to perform the specific work Total Claimed Participation shown for the specific amount agreed to. The names of the 1st tier DBE subcontractors and items of work must be consistent with the 23.5 Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR ¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. ²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. ³Use Work Category Codes from the California Unified Certification Program database. 11/15/2018 818-256-9401 Work Codes for LI#14, Miranda Logistics: G1003 WHOLESALE TRADE AGENTS AND BROKERS; C1901 ROADWAY EXCAVATION; ; E4953 Marion D Jehens, P.E., WCPW WASTE COLLECTION AND DISPOSAL; C2602 AGGREGATE BASE; E4954 (Please Type or Print) HAZARDOUS WASTE COLLECTION AND DISPOSAL; C9607 END DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;

Page #2 of DBE Commitment DES-OE-0102.100 (REV 12/2014)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION **DBE - COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

ADA Notice

CONTRACT NO:						
07-295404						
BID AMOUNT:	Mary State of the	THE THE				
\$1,273,434.00						
BID OPENING DATE:						
11/15/2018	De til billete s					PROPERTY AND PROPERTY.
BIDDER'S NAME:						
Westcoast Pub						
DBE GOAL FROM CONT	TRACT %:					
	10					
DBE PRIME CONTRACT	OR CERTIFICATION1:	TOTAL NUMBER OF ALL	SUBCONTRACTS (DBE & I	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRAC	CTS (DBE & NON-DBE)
		7			423,055.80	
			CONTRACTOR TO		120,000.00	
BID ITEM NO.	SERVICES TO BE S	ND DESCRIPTION OF SUBCONTRACTED OR D BE PROVIDED ²	WORK CATEGORY CODES ³	opened.	NAME OF DBEs st be certified on the date bids are include Caltrans' certification no., DBE s, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
74		ct and demobilization WCPW equipment	C9774	Figueroa	la Logistics Enterprise LLC, 2202 St., #437, Los Angeles, CA, 90007 424) 800-3831, Cert #3997	12,000.00
72	MAINTAINING EX MANAGEMENT SY		C8602, C8611 C8604	929	nia Professional Engineering Inc, OTTERBEIN AVENUE, Unit E uente, CA, 91748, Cert# 31277	2,000.00
73		TING ELECTRICAL	C8602, C8611 C8604	929	nia Professional Engineering Inc, OTTERBEIN AVENUE, Unit E uente, CA, 91748, Cert# 31277	28,000.00
each DBE shown stat shown for the specific The names of the 1st	tier DBE subcontractors	ting in the contract to pe and items of work must t	rform the specific work	Т	Otal Total Claimed Participation	\$312,194.00 23.5
Subcontractor List (Po	ub Cont Code § 4100 et s	eq.).				7.77
¹ Each DBE prime corperformed by DBEs, i	stractor must enter its cert ncluding work performed	ification number and sho by its own forces.	ow all work to be	DBEs sh 26.53).	ler acknowledges that it is comm lown on this form to meet the cor	ntract goal (49 CFR
² If 100% of an item is the item to be perform		rnished by the DBE, des	scribe the exact portion of		Marion D.	Tehins
³ Use Work Category	Codes from the California	Unified Certification Pro	ogram database.		gnature of Bidder	4
						256-9401 rea Code) Tel. No.
				Mari	ion D Jehens, P.E., W erson to Contact (Ple	CPW ease Type or Print)

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE Commitment Met at 23.5%

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name:	
Contract No.:	

DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

Item of Work Offered, Services Offered, or Materials Supplied	Perfor	Normally ms Item s/No	Facilitate	en Down to Participation s/No			Amount (\$)	Percentage of Total Bid
	YES	NO	YES	□ио	YES	□NO		
	YES	□ NO	YES	□ио	YES	Пио		
	YES	□ NO	YES	□ио	YES	□NO		
	YES	□ NO	YES	□NO	YES	□NO		
	YES	□ NO	YES	Пио	YES	□NO		
	YES	□ио	YES	Пио	YES	□NO		
	YES	□ио	YES	□NO	YES	□ NO		
	YES	□ио	YES	□NO	YES	□NO		
	YES	□ио	YES	□NO	YES	□NO		
	YES	□ №	YES	□NO	YES	□NO		
	YES	□NO	YES	□NO	YES	□ №	diff. It	
	YES	□ NO	YES	□NO	YES	□ №		
	YES	□NO	YES	□NO	YES	□NO		
	YES	□ NO	YES	NO	YES	□ NO		
	YES	□ NO	YES	□NO	YES	□NO		
	YES	□NO	YES	□ NO	YES	□NO		
	YES	□NO	YES	□NO	YES	□NO		
	YES	□NO	YES	□ NO	YES	□NO		
	YES	□NO	YES	□ NO	YES	□NO		
	YES	□NO	YES	□ NO	YES	□NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name:	
Contract No.:	
	Page 2 of 3

DES-OE-0102.11A (REV 12/2014)

List the names of certified DBEs and all the up initial and follow-up solicitations to determin etc.	dates on which they were so ne with certainty whether the	olicited to bid on this project. Include the items of work offered DBEs were interested. Attach copies of solicitations, e-mail m	and the dates and methods used for following essages, telephone records, fax confirmations
etc.			

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Date

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE counts submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offe Yes/No	red Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Ouote (\$)	Price Difference (\$)
	YES NO					
	YES NO					
	YES NO					
	YES NO					
	YES NO					
	YES NO					
	YES NO					
	YES NO					
	YES NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name:	
Contract No.:	

DES-OE-0102.11A (REV 12/2014)	Page 3 of 3
4. Describe the Bidder's outreach efforts to identify and solicit the inte	st of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting

ocuments.			
Description of Outreach	Dates	Location (if applicable)	Results
		on about the plans, specifications, and requirem	
sponding to a solicitation. Identify the DBEs as	sisted, the type of information provided, a	and the date of the contracts. Provide copies of	supporting documents.
quipment the DBE purchases or leases from the	e prime contractor or its affiliate. Identify to DBEs in obtaining bonding, lines of credit	uipment, supplies, materials, or related assistan he DBEs assisted, the type of assistance offere t, insurance, necessary equipment, supplies, m rime contractor or its affiliate. Identify the DBE a	 d, and the dates. Provide copies of supporting aterials, or related assistance or services,
. List the names of agencies and the dates on vious copies of supporting documents.	which they were contacted to provide assi	stance in contacting, recruiting, and using DBE	firms. If the agencies were contacted in writing
Include additional data to support a demonstra	ation of good faith efforts.		
IOTE: USE ADDITIONAL SHEETS OF PAPER	IF NECESSARY.		

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION	
DES-OE-0102.13 (NEW 05/2015)	

Contract no.:			
07-295404			
Name of DBE business:			
Ace Fence Company Name of DBE representative:			
America Tang DBE certification number:			
34153			
Name of bidder:			
Westcoast Public Work, Inc			
Name of prime contractor if diffe	rent from the bidder:		
N/A Name of representative of bidde	r or prime contractor:		
Marion D Jehens	To part of the second		
Date:			
11/15/2018			
Bid item number	Item of work and description of services to be subcontra	acted or materials to be provided 1	Amount (\$)
70	ALTERNATIVE CRASH CUSHIC	ON	118,500.00
of an item is not to be portion of the item to be perform	performed or furnished by the DBE, describe the exact med or furnished.	Total	118,500.00
		As an authorized representative of a enterprise, I confirm that my busines prime contractor shown above regar the bidder is awarded the contract, I contractual agreement with the bidd the type and dollar amount of work s	is was contacted by the bidder or ding the contract shown above. It my business will enter into a er or prime contractor to perform shown on the DBE Commitment
		America lan	9
		Signature of DBE's authorized re	egresentative:
		America Tang Printed name of DBE's authorize	ed representative:
		CFO	
		Title of DBE's authorized repres	entative:
		11/19/2018	
		Date:	

ADA Notice
For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services" "We Are An Equal Opportunity Employer"

FAX QUOTE

: Estimator ATTN TO General Contractors : 11/14/18 DATE FAX# PAGES

Michael Abanilla FROM CADOT Irrigation, Pave Gore, Upgrade Signs, Install Crash Cushion, BMPs (Contract No. 07-295404) PROJECT

At Various Locations, In Ventura Co., CA

BID DATE : 11/15/18 2:00 P.M.

: per 2015 CALTRANS Plans & Specs SPECS

ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	ι	Jnlt Price		Amount
	Proposal as follows:						
70	ALTERNATIVE CRASH CUSHION	EA	3	\$	39,500.00	\$	118,500.00
71	REMOVE CRASH CUSHION (SAND FILLED)	EA	3	\$	3,000.00	\$	9,000.00
			TOTAL E	BID A	MOUNT:	5	127,500.00

APPROVED

Accepted 11/15/2018 for a total 100% of LI 70 = 118,500.00

Marion D Jehens, P.E, WCPW

Marion D Jehens

- ITEM # 70 & 71 CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- PLEASE REFER TO NOTES & EXCLUSIONS BELOW, IF YOU HAVE QUESTIONS PLEASE CALL,

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 30 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT,

EXCLUDE: DELINEATORS; STAINING & PAINTING; BLOCK-OUT MATERIALS, VEGETATION CONTROL, MINOR CONCRETE OR ANY CONCRETE WORKS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF (E) FENCES, GATES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; FENCE GROUNDING; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATION; COSTS FOR INSPECTION & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order) INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000, WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS. LICENSE # A, B & C-13 # 996577, EXP. 9-30-2020, DIR Registration #1000004092, DBE #34153 - UNION SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Back To Query Form

Search Returned 2 Records

Mon Nov 19 10:23:45 PST 2018

Query Criteria

Certification Types: DBE

DBA Name: Ace Fence Company

Firm ID 8914

DBA Name ACE FENCE COMPANY Firm Name ACE FENCE COMPANY

Address Line1 P.O. BOX 12102

Address Line2 2331 S TULIP ST (ZIP 93721)

City **FRESNO** State CA Zip Code1 93776

Zip Code2

Mailing Address PO BOX 12102 Line1

Mailing Address

Line2

Mailing City FRESNO Mailing State CA **Mailing Zip** 93776 Code1

Mailing Zip

Code2

Certification DBE

Type robertv@acefencefresno.com **EMail Contact Name** ROBERT VILLARREAL

559 Area Code Phone Number 268-1438

Extension Alt Area Code **Alt Phone** Number Extension

Fax Area Code 559

Fax Phone Number

268-1467

Agency Name

CITY OF FRESNO

Counties 10; 14; 15; 16; 20; 22; 24; 54; 55;

Districts 06; 09; 10; **DBE NAICS** 238990;

ACDBE NAICS

Work Codes C8000 FENCING: Licenses C13 Fencing Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE Firm ID 34153

DBA Name ACE FENCE COMPANY Firm Name AZ CONSTRUCTION INC. Address Line1 727 N. GLENDORA AVENUE

Address Line2

City LA PUENTE

State CA Zip Code1 91744

Zip Code2 **Mailing Address**

Line1

Mailing Address

Line2 **Mailing City Mailing State**

Mailing Zip Code1

Mailing Zip Code2

Certification

DBE Type

EMail Moronia@acefencecompany.com

Contact Name AMERICA TANG

Area Code 626 Phone Number 333-0727

Extension Alt Area Code Alt Phone Number **Extension**

Fax Area Code 626

Fax Phone 333-7843 Number

CITY OF LOS ANGELES **Agency Name**

Counties 00: Districts 00;

DBE NAICS 237310; 237990;

ACDBE NAICS

C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER; C8201 **Work Codes**

OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;

Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; Trucks

Gender

Ethnicity **ASIAN PACIFIC**

Firm Type DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:		The state of the s	
07-295404			
Name of DBE business:			
California Professiona Name of DBE representat	al Engineering, Inc.		
Van Nguyen DBE certification number:			
31277 Name of bidder:			
Westcoast Public Wo	rk, Inc.		
Section 1	if different from the bidder:		
N/A Name of representative of	bidder or prime contractor:		
Marion D Jehens	STAGES OF PHILOSOPHIACOS.		
Date: 11/15/2018			
Bid item number	Item of work and description of services to be subcontri	acted or materials to be provided 1	Amount (\$)
72	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM E	LEMENTS DURING CONSTRUCTION	2,000.00
73	REMOVING EXISTING ELECTRICAL SYSTEM		28,000.00
¹ If 100% of an item is not	to be performed or furnished by the DBE, describe the exact		
portion of the item to be p		Total	30,000.00
		enterprise, I confirm that my busing prime contractor shown above registed the contract contractual agreement with the bithe type and dollar amount of wor form. I certify under penalty of penung the	dder or prime contractor to perform k shown on the DBE Commitment at the foregoing is true and correct.
		Van Nguyen Printed name of DBE's authorized	
		President	
		Title of DBE's authorized repr	esentative;
		11/19/2018 Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

929 Otterbein Avenue Unit E, La Puente, CA 91748

LSBE Certified LA County #54567 Exp: 11/30/2018 SBE Certified DGS #54567 Exp: 11/30/2018 SMBE/DBE/UDBE Certified Caltrans #31277 DIR #1000001980 Exp. 06/30/2018 Union Signatory Laborer's Local and IBEW

Certifications subject to verification by quote recipient.

License # 793907 Exp: 04/30/2019 Classifications: A C-10 C-20; 8A Certified

CALIFORNIA PROFESSIONAL ENGINEERING, INC.



Estimate Number 18-2466

Project Name: Rte 33, 101

Project #: 07-295404

Agency: CALTRANS DISTRICT 07

Bid Due Date: 11/15/2018

Bid Due Time: 2:00 PM

Conditions Set Forth:

Estimate based on one (1) mobilization unless noted otherwise. Additional mobilization at \$3,500.00/ea.
 If loop work: stubout must be existing & marked if not called out to be replaced per plans. Cat-tracking shall be approved prior.
 One work day based on eight (8) standard consecutive work hours per day. At least 3-weeks notification required and subject to scheduling availability.

4. Quote valid for thirty (30) days. CPE reserves the right to revise our quotation as necessary.

5. Should HKA be the acting consultant/inspectors on behalf of the Agency, CPE reserves the right to withdraw our bid.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

If you are the apparent low, please inform CPE within 48 hours. Long lead materials apply.

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal
72	Maintaining existing traffic management system elements during construction	ls	1	2,000.00	2,000.00
73	Removing existing electrical system APPROVED	ls	1	28,000.00	28,000.00
	Accepted for 100% LI 72 and 73 Total Commitment = 30,000.00				
	Marion D Jehens, P.E., WCPW 11/15/2018				
	Marion D Jehens				
	1-low love & Gercerts				

Exclusions: Bond & Bond Premium; Overtime Rates; All Permits; All Training Requirements; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Light Towers; CMS boards; Shoring; Water; Sidewalk & Surface Concrete; Regulatory Signs; Hauling Dirt, Debris, & Concrete Foundation Away; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Fencing; Cold/Hot Mix; Temp. Asphalt; Inspection Fees; Temporary Loops; Temporary Signal; and/or High Voltage Line Conflicts, Unless Otherwise Noted Above. Standard Certificate of Insurance will be provided upon request. Any additional requirements will be billed at cost.

Terms: Unless other arrangements are made, payment is due & payable withinin 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

Acceptance _____

TOTAL:

\$30,000.00

Back To Query Form

Search Returned 1 Records

Mon Nov 19 10:27:42 PST 2018

Query Criteria

Certification Types: DBE

DBA Name: California Professional Engineering

Firm ID

31277

DBA Name Firm Name CALIFORNIA PROFESSIONAL ENGINEERING INC CALIFORNIA PROFESSIONAL ENGINEERING, INC.

Address Line1

929 OTTERBEIN AVENUE, UNIT E

Address Line2

City

LA PUENTE

State

CA 91748

Zip Code1 Zip Code2

Mailing Address

Line1 **Mailing Address**

Line2 **Mailing City**

Mailing State Mailing Zip

Code1

Mailing Zip Code2

Certification

DBE Type

EMail Contact Name

van@cpengineeringinc.com VAN TAN NGUYEN

Area Code 626

Phone Number 810-1336

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 626

Fax Phone

810-1322

Number Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

10; 15; 19; 30; 33; 36; 37;

Districts **DBE NAICS**

06; 07; 08; 11; 12; 237310; 238210;

ACDBE NAICS

Work Codes

C8611 RAMP METERING SYSTEM; C8603 SIGNAL; C8608 DETECTOR; C8501 PAVEMENT

MARKER; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;

Licenses Trucks

A General Engineering Contractor; C10 Electrical Contractor;

Gender M

Ethnicity **ASIAN PACIFIC**

Firm Type

DBE

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

07-295404

Miranda Logistics

Marco Antonio Miranda

39978

Miranda Logistics

WestCoast Public Works, Inc.

Marion D. Jehens, P.E., WCPW

11/15/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
15 🗸	Trucking Only for TypeZ-2 ADL Excavation Spoils	
	760 Ton Material = 91.00 / Ton,	69,144.00
	Confirmation based on 760 tons of Material Transported	
	Transported to Disposal Site	
	80% of Line Item 14. Total Tonnage LI 15 = 1005 CY	
14	80% Roadway Excavation Type COM, Trucking for Spoils	5,600.00
13	80% Roadway Excavation, Trucking for Spoils	6,800.00
74	10% Trucking for WCPW equipment mobilization to project and demobilization	12,000.00
		02 544 00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

93,544.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

the foregoing is true and correct.

Marco A. Miranda
Printed name of DBE's authorized representative

President Title of DBE's authorized representative

11/15/2018

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814. ADA Notice:

From: Marco Miranda

Fax: (424) 800-3831

To:

Fax: (818) 332-4323

Page 1 of 7 11/15/2018 11:25 AM

FAX

FROM

Marco Miranda Miranda Logistics Enterprise LLC 2202 S Figueroa St 437 Los Angeles CA 90007

Phone (424) 800-3831 * 101 **Fax Number** (424) 800-3831

DATE 11/15/2018

NOTE

Trucking Propoasal

TO

07-295404

Phone

Fax Number +18183324323

Fax: (818) 332-4323

Page 2 of 7 11/15/2018 11:25 AM

Miranda Logistics Enterprise, Inc. DBE/SBE/MBE/LSBE 2202 S Figueroa St. #437 Los Angeles, CA 90007 US (424) 800-3831 accounting@mirandalogistics.com http://miranda-logistics.com

Estimate 2298



ADDRESS

Caltrans DOT Caltrans DOT 100 S Main St Los Angeles, CA 90012

EXPIRATIONS DATE DATE 11/15/2018 (3) 4555 (1) 12/14/2018

PROJECT

07-295404

SERVICE DATE	ACTIVITY	QTY	RATE	AMOUNT
11/15/2018	Non-RCRA Non-RCRA Z-2 ADL T&D / Per Ton Rate *23 ton minimum billed on all loads* (670 cy *1.5/ton)	1,005	91.00	91,455.00

Inclusions: Kern County Tax (10%) /

Recovery Fee (8%) / Registered Haz Transporter EPA ID CAR00024032 / Haz Manifesting / On-Site Truck Boss /

Landfill Operating Hours: 7 a.m. - 4:30p.m.

\$91,455.00 TOTAL

THANK YOU.

Exclusions: BOE Fee - An additional \$5.72/ton will apply unless a BOE exemption letter is on file / MLE will not accept back charges if landfill reaches permit capacity. Contractor assumes responsibility for alternatives and costs. ***23 ton minimum billed on all loads***

Must be Notified of award at bid time

Disposal notice to be given 2 weeks prior to shipping

Trucking by the hour/Hourly rate sheet attached

Accepted for 760 Tons LI 15 = \$69,144.00

LI 13, Bid Item 80% = 5,600.00

Trucking for spoils

LI 14, Bid Item 80% = 6,800.00

Trucking for spoils

LI 74, 10% trucking for mobilization = 12,000.00

APPROVED

Additional Terms & Conditions Apply

Accepted for an total of = 93,544.00 Line Items 13, 14, 15 and 74. See DBE Confirmation Breakdown.

Accepted Date

11/15/2018

Accepted By

Marion D Jehens

From: Marco Miranda

Fax: (424) 800-3831

· 0.

Fax: (818) 332-4323

Page 3 of 7 11/15/2018 11:25 AM


[Miranda Logistics Enterprise, Inc.]

www.miranda-logistics.com

Trucking Price Lis	DIR Registration #1000050494	Project: 07-295404
Trucking I free Lie		The state of the s

Service ID	Service Type	# of Trucks	Price per Hour
S-10	Super 10 (10 cy - 17 Ton)	60	\$93.00
Wet Batch S-10	Wet Batch Concrete (PCCP) Supers (10 CY)	20	\$105.00
S-10 w/ Pup	Super 10 w/ Pup Trailer (15 cy - 23 Ton)	10	\$105.00
LSED	Low-Side End Dump (14 cy - 22 Ton)	55	\$105.00
LS ED	Low-Side End Dump (25 Ton Aluminum Body)	20	\$105.00
HS ED GW	High-Side End Dump (40 cy -Green Waste)	10	\$115.00
HS ED RM	High-Side End Dump (Recyled Metals)	10	\$115.00
BD D-A	Bottom-Dump (16 cy - 24 Ton Dirt & Aggregate)	80	\$105.00
BD ASPH	Bottom-Dump (24 Ton - Asphalt)	25	\$125.00
TT D	Transfer Truck (25 Ton - Dirt)	20	\$120.00
TTA	Transfer Truck (25 Ton - Aggregate)	20	\$125.00
FB 45-48'	Regular - Flat Beds	20	\$110.00
FB 48-80'	Stretch - Flat Beds	5	\$125.00

POLB - EPA - CARB Compliant
Overtime Laws Applicable
Rates are good through 2019
6 hr minimum on all trucking
Net 15 payment terms
MBE/LSBE/SBE/DBE




Wet Batch Concrete & Asphalt Require 1/2 hour Washout
For on-site DBE prevailing wages: Add \$40/hr / Not applicable to Non-DBE Owner/Op

TO OII-Site DBL prevailing to	
	Authorized Rep:
Date:	(print)
Company:	Signature:
Company.	

Standard Terms & Conditions Apply

To:



One Gateway Plaza Los Angeles, CA 90012-2952



Metro california unified certification program

October 5, 2016

CUCP #39978 Metro File # 5770

Marcoantonia Miranda

Miranda Logistics Enterprise, Inc.
2202 S. Figueroa Street #437
Los Angeles, California 90007

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Miranda:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	. Description
488510	Freight Transportation Arrangement10
484110	General Freight Trucking, Local
484220	Specialized Freight (except Used Goods) Trucking, Local
562111	Solid Waste Collection
562112	Hazardous Waste Collection
425120	Wholesale Trade Agents and Brokers
423320	Brick, Stone, and Related Construction Material Merchant Wholesalers
238910	Site Preparation Contractors (Excavation contractors)
237310	Highway, Street, and Bridge Construction (Grading, highway, road, street and airport runway)
238990	All Other Specialty Trade Contractors (Parking lot paving and sealing)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at <u>213-922-2600</u>. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Marilyn White

Sincerely,

Certification Consultant - HSW Services Diversity & Economic Opportunity Department



Los Angeles County Metropolitan Transportation Authority One Cateway Plaza Los Angeles, CA 90012-2952 213,922,2000 Tel metro.net

October 5, 2016

Metro File # 5770

Marcoantonia Miranda Miranda Logistics Enterprise, Inc 2202 S. Figueroa Street #437 Los Angeles, California 90007

Re:

Small Business Enterprise Certification

Dear Mr. Miranda:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as required under Metro's SBE Program. Your firm will be listed in Metro's SBE database of certified SBEs under the following specific areas of expertise:

NAICS (2007)	Description
488510	Freight Transportation Arrangement10
484110	General Freight Trucking, Local
484220	Specialized Freight (except Used Goods) Trucking, Local
562111	Solid Waste Collection
562112	Hazardous Waste Collection
425120	Wholesole Trade Agents and Brokers
423320	Brick Stone, and Related Construction Material Merchant Wholesalers
238910	Oil- Occapation Contractors (Excavation contractors)
237310	Highway, Street, and Bridge Construction (Grading, highway, road, street and airport
238990	All Other Specialty Trade Contractors (Parking lot paving and sealing)

Your SBE certification is good for five years from the date of this letter and applies only for the above NAICS 2007 codes. Any additions and revisions must be submitted to Metro for review and approval.

After the five-year certification period, your entire file will be reviewed in order to ascertain continued SBE certification status. You will be notified of the pending SBE status review and any documentation updates necessary prior to the expiration date.

Also, should any changes occur that could affect your certification status prior to receipt of the renewal application, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your SBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Metro.

Congratulations, and thank you for your interest in Metro's SBE Program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely

Maglyn White

Certification Consultant, HSW Services

Diversity & Economic Opportunity Department

ES-OE-0102.13 (NEW 05/20	(19)		
7-295404			
lame of DBE business:			
Maneri Traffic Control			
Ottly Aviia DBE certification number:			ALCOHOLD .
38078 Name of bidder:			
Westcoast Public Work, Name of prime contractor if o	Inc. ifferent from the bidder:		
N/A Name of representative of bi			
Marion D Jehens			
Date:			
11/15/2018 Bid item number	Item of work and description of services to be subcontra	cted or materials to be provided 1	Amount (\$)
2	CONSTRUCTION AREA SIGNS		14,500.00
3	39% OF LINE ITEM 3, TRAFFIC CONTROL PARTIAL, 35	SHIFTS x 1,590.00=55,650	55,650.00
	The state of the s		
if 100% of an item is not to portion of the item to be p	be performed or furnished by the DBE, describe the exact	Total	60,150.00
political de l'estate de l'est		As an authorized representative of enterprise, I confirm that my busine prime contractor shown above regal the bidder is awarded the contract, contractual agreement with the bidd the type and dollar amount of work form. I certify under penalty of porjury the Signature of DEE's adjusticed.	ss was contacted by the bloder or dring the contract shown above, my business will enter into a ter or prime contractor to perform shown on the DBE Commitment at the foregoing is true and correct the contractor to perform the presentative;
		Ottly Avila Printed name of DBE's authoria	zed representative:
		Ottly Avila Printed name of DBE's authoria Administrator Title of DBE's authorized repre	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For ulternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



MANERI TRAFFIC CONTROL, INC. SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR	
PROJECT	07-295404	
RID DATE	11/15/18	

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.

CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #2)	
ITEM #2 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	\$14,500.00
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3	\$17,500.00
ITEM #2 INCLUDES (3) C47B FUNDING SIGNSDOES NOT INCLUDE LAM	INATED WOOD BOX POSTS
OR INSTALLATION OF LAMINATED WOOD BOX POSTS***	

TRAFFIC CONTROL: (ITEM #3)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5	\$1,590.00
MILES (1-8 HOURS)	

OVERTIME: (AFTER 8 HOUR SHIFT)	\$125.00
HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	
RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	NO GHADOS
4 HOURS PRIOR TO SHOW UP	NO CHARGE
DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP A	ND 1 HOUR FOR PICK UP

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,



MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS.

ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE \$1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDES DURING INITIAL SIGN INSTALL(OPTIONAL 2'X4' PLYWOOD COVERS ARE \$10 EA FOR STANDARD DETOUR PACKAGES DURING INITIAL INSTALL).ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.
IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.
ALL SERVICES ARE PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING IN/CANCELLING CLOSURES THROUGH TMC.

APPROVED

Accepted for Line Items 2, 100% = 14,500.00 and 39% of Line Item 3 = 55,650.00 Total = 60,150.00 Marion D Jehens, P.E., WCPW, 11/15/2018

4949 2ND STREET FALLBROOK, CA 92028 O: 951-695-5104 F: 951-695-5105

Marion D Jehens

CONTRACTOR LICENSE #1017741

DIR #1000043135

DBE #38078

SB#2003406

UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

PROJECT	11/15/18 07-295404
PROJECT	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,890.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$990.00
OVERTIME: (AFTER 8 HOUR SHIFT)	0.05.00
HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	****
RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	
4 HOURS PRIOR TO SHOW UP	NO CHARGE
DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR F	FOR PICK UP
	TO SALE TO SERVICE AND ADDRESS OF THE PARTY
RAMP NOTIFICATION SIGN (EACH)	\$250.00
	2070 TO THE RESERVE T
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE	E**)
• DAILY	\$325.00
	\$325.00
• DAILY	\$3,25.00 \$990.00 \$3,100.00
DAILY WEEKLY MONTHLY	\$3,100.00 \$200.00
DAILY WEEKLY MONTHLY DELIVERY	\$3,100.00 \$200.00
DAILY WEEKLY MONTHLY DELIVERY	\$325.00 \$990.00 \$3,100.00 \$200.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY)	\$325.00 \$990.00 \$3,100.00 \$200.00 \$185.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY	\$325.00 \$990.00 \$3,100.00 \$200.00 \$185.00 \$400.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY	\$325.00 \$990.00 \$3,100.00 \$200.00 \$185.00 \$400.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY	\$3,100.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS	\$325.00 \$990.00 \$3,100.00 \$200.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS	\$3,100.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$890.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY)	\$3,100.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$890.00 \$100.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY	\$3,23.00 \$990.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$890.00 \$100.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY	\$3,100.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$100.00 \$100.00 \$50.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY	\$3,100.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$4400.00 \$890.00 \$100.00 \$100.00 \$150.00 \$550.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH ARROWBOARD	\$3,100.00 \$200.00 \$200.00 \$200.00 \$185.00 \$400.00 \$190.00 \$100.00 \$100.00 \$185.00 \$100.00 \$100.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH ARROWBOARD PICK-UP EACH ARROWBOARD	\$3,100.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$890.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH ARROWBOARD PICK-UP EACH ARROWBOARD PICK-UP EACH ARROWBOARD IGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)	\$3,100.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$100.00 \$150.00 \$185.00 \$185.00 \$185.00 \$185.00 \$185.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH ARROWBOARD PICK-UP EACH ARROWBOARD	\$3,100.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$4400.00 \$890.00 \$100.00 \$100.00 \$1100.00 \$185.00 \$185.00 \$185.00 \$185.00 \$185.00 \$175.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY DAILY DELIVERY EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DELIVERY EACH ARROWBOARD PICK-UP EACH ARROWBOARD LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)	\$3,100.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$4400.00 \$890.00 \$100.00 \$100.00 \$185.00 \$185.00 \$185.00 \$185.00 \$185.00 \$185.00 \$175.00 \$100.00
DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY MONTHLY DELIVERY EACH ARROWBOARD PICK-UP EACH ARROWBOARD PICK-UP EACH ARROWBOARD PICK-UP EACH ARROWBOARD LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**) DAILY	\$3,100.00 \$200.00 \$200.00 \$200.00 \$185.00 \$400.00 \$190.00 \$100.00 \$100.00 \$185.00 \$100.00 \$100.00

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2ND STREET FALLBROOK, CA 92028 O: 951-695-5104 F: 951-695-5105 CONTRACTOR LICENSE #1017741 DIR #1000043135 DBE #38078 SB#2003406 UNION SIGNATORY



Query Criteria Firm ID: 38078

Firm Type: DBE

Firm ID Firm/DBA Name Address Line1 Address Line2

Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail **EMail**

Contact Name Area Code Phone Number Alt Area Code Alt Phone Number Fax Area Code **Fax Phone Number** Agency Name Counties **DBE NAICS**

ACDBE NAICS

Work Codes Licenses Trucks Ethnicity Firm Type

MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON RD

TEMECULA

DBE

oavila@maneritrafficcontrol.com

MARIA MANERI (951) 695-5104 ()

(951) 695-5105


DEPARTMENT OF TRANSPORTATION 01; 13; 19; 30; 33; 36; 37; 40; 42; 56; 04; 05; 07; 08; 11; 12;

238990; 561990;

C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

HISPANIC DBE



WEST COAST PUBLIC WORKS, INC.

GENERAL ENGINEERING CONTRACTOR - LIC # 949582
20058 VENTURA BLVD. #318 WOODLAND HILLS, CA 91364
(818) 206-9990 FAX: (818) 206-4423



November 16, 2018

MS 43 OFFICE ENGINEER DEPARTMENT OF TRANSPORTATION 1727 30TH STREET **SACRAMENTO, CA 95816-7005** Subject: 07-295404, DBE Commitment Proposals / Backup **Documents**

Dear DOT,

Please see attached DBE Commitment proposals for our submitted bid on project 07-295404, bid date of 11/15/2018.

Please call if there are any questions or additional considerations.

Sincerely, Marion D. Jehens

Marion D Jehens

Marion D. Jehens, P.E. West Coast Public Works, Inc 818.256.9401 marion@wcpwinc.com



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN VENTURA COUNTY AT VARIOUS LOCATIONS

In District 07 On Route 33, 101

Under

Notice to Bidders and Special Provisions dated October 8, 2018

Standard Specifications dated 2015

Project plans approved August 27, 2018

Standard Plans dated 2015

Applicable to

Electronic Bid book dated October 8, 2018

Identified by

Contract No. 07-295404

07-Ven-33, 101-Var

Project ID 0713000018

Federal-Aid Project ACST-X111(078)E