

# Second Bidder

02-13-15A11:08 RCVD


DISTRICT-COUNTY-ROUTE: 07 - LA-105-R13.5/R18.0  
 CONTRACT NO.: 07-2W0604  
 TOTAL BID: \$1,023,140.00  
 BID OPENING DATE: February 11, 2015  
 BIDDER'S NAME: Autobahn Construction, Inc.  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> \_\_\_\_\_

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	Portable CMS Prepare WPCP Public Safety Plan		Global Environmental Network, Inc. 714 479-1199  #24765	\$28,200.00
5				575.00
8				2,980.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				<b>Total Claimed Participation</b> \$ <u>31,755</u> <u>3.10</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

 2/12/15  
 Signature of Bidder Date

(714) 769-7025  
 (Area Code) Telephone Number

John Korb, Treasurer  
 Contact Person (Type or Print)



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

### SAFETY COURSES OFFERED BY SafetyGENI™

#### Crane Training

- CCO Written Exams
- CCO Practical Exams

#### Traffic Control Coning & Flagging Awareness

#### Safety Orientation for Construction

#### Scaffold Safety Awareness

#### Fall Protection Awareness

#### Trench Safety Competent Person Awareness

#### Trench Rescue

#### Confined Space

#### Confined Space Rescue

#### Urban Search & Rescue

#### Respirator Training & Fit Testing

#### CPR & First Aid

#### Crane Operator Awareness

#### Forklift Training Awareness

#### Aerial Lift Awareness

#### Hearing Conservation Training

#### DOT HM 126F/181 Awareness

#### Emergency Response Awareness / Refresher Operational Technician Specialist

#### HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

#### Household Hazardous Waste

#### Asbestos Training

#### Lead Training

#### 24 Hr SWPPP Training

CA DVBE / SBE No. 24765

DVBE/Est. \$1.29M

SB 854 / DIR Registration No. 100005273

GENI Ref. No. 07-2W0604

Bid Date: 2/11/2015

February 8, 2015

Duration: 120 (Working days)

**SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-2W0604**

**Treat bridge deck with methacrylate and replace joint seals; 07-LA-105,710-Var\*\*\***  
**Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\***

#### Item 1 > Lead Compliance Plan for ADL and / or Stripe Removal

Options:

- |   |            |
|---|------------|
| 1) Lead Plan only for Stripe Removal (Certified by CIH);            | \$785.00   |
| 2) On-Site awareness training;                                      | \$625.00   |
| Price includes up to 10 personnel; \$12.00 for each add'l over base |            |
| 3) Air monitoring (on same day of training), analysis and report    | \$1,375.00 |

#### Item 3 > Traffic Control System (partial)

> Arrow Boards <sup>1,2,3,8</sup>

- |                          |           |
|--------------------------|-----------|
| 4 Weeks Rate (each unit) | \$575.00* |
| 7 Days Rate (each unit)  | \$245.00* |

#### > Portable Changeable Message Signs (partial) <sup>1,2,3,8</sup>

- |                          |             |
|--------------------------|-------------|
| 4 Weeks Rate (each unit) | \$1,175.00* |
| 7 Days Rate (each unit)  | \$575.00*   |

\* Equipment delivery or pick-up rates

Drop off by customer's at Customer's Project Yard:

\$75.00/ea

Pick up at customer's at Customer's Project Yard:

\$75.00/ea

#### Item 4 > Job Site Management (JSM -partial - Training Services) <sup>1,3,6,7</sup>

Lump Sum

\$185.00

#### JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training* / Management requirements.

#### Additional JSM Services:

#### > Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$275.00/wk with Corrective Action (2035's) Sheets included in price.

Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$275.00/day

#### Item 5 > Prepare Water Pollution Control Program (WPCP) <sup>1,3,6,7</sup>

Lump Sum (Est. up to 50 Engineering Drawings)

Option 1.A - Plan Written by a QSP \$475.00

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item:

Option 1.B - Plan Written by a QSP and GENI is not the WPCM \$575.00 ✓

REQUIRED

4 x 6 MONTAS

\$1,175.00\* = 28,200 ✓

**Item 8 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial) <sup>1,3,5,7</sup>**

Airborne Emissions Monitoring Plan \$785.00

Lump Sum (package)

\$2,980.00# ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

**Additional work:**

Airborne Emissions Monitoring Plan

\$785.00

Each additional evening (8 hours or less)

\$775.00

Each additional test for HMWM (includes pumps & 5 samples)

\$545.00

Each additional mobilization

\$875.00#

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report

\$775.00

(May be required if time between mobilization require a separate report)

# Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

ESTIMATED TOTAL \$31,755.