

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER, MS 43

1727 30th STREET

P. O. BOX 168041

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

www.dot.ca.gov/hq/esc/oe

*Flex your power!
Be energy efficient!*

April 8, 2014

Facsimile: (949) 252-0266

Dick W. Vogels, Vice President
Peterson-Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA 92614

07-2W0804
07-LA-105-R7.0/R13.2
B.O. 03/20/2014

Dear Mr. Vogels:

The Department of Transportation (Caltrans) received a bid submitted by Peterson-Chase General Engineering Construction, Inc. (Peterson-Chase) for Contract No. 07-2W0804 on March 20, 2014. By this letter, Caltrans notifies Peterson-Chase that its bid is nonresponsive.

Your attention is directed to the Contract Special Provision Section 2-1.15, Disabled Veteran Business Enterprises, and states in part: "...Complete and submit the Certified DVBE Summary form. Submit it such that it is received at the Office Engineer no later than 4:00 p.m., on the 4th business day after bid opening. List all DVBE participation on this form." Peterson-Chase failed to submit the required Certified DVBE Summary form by 4 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a horizontal line.

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

TRANSMISSION VERIFICATION REPORT

TIME : 04/08/2014 16:12
NAME : CONTRACT & AWARDS
FAX : 9162276282
TEL : 9162276282
SER. # : BROK4J974370

DATE, TIME	04/08 16:12
FAX NO./NAME	919492520266
DURATION	00:00:35
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER, MS 43

1727 30th STREET

P. O. BOX 168041

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

www.dot.ca.gov/hq/esc/oe



*Flex your power!
Be energy efficient!*

April 8, 2014

Facsimile: (949) 252-0266

Dick W. Vogels, Vice President
Peterson-Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA 92614

07-2W0804
07-LA-105-R7.0/R13.2
B.O. 03/20/2014

Dear Mr. Vogels:

The Department of Transportation (Caltrans) received a bid submitted by Peterson-Chase General Engineering Construction, Inc. (Peterson-Chase) for Contract No. 07-2W0804 on March 20, 2014. By this letter, Caltrans notifies Peterson-Chase that its bid is nonresponsive.

Your attention is directed to the Contract Special Provision Section 2-1.15, Disabled Veteran Business Enterprises, and states in part: "...Complete and submit the Certified DVBE Summary form. Submit it such that it is received at the Office Engineer no later than 4:00 p.m., on the 4th business day after bid opening. List all DVBE participation on this form." Peterson-Chase failed to submit the required Certified DVBE Summary form by 4 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not