

Low Bidder

06-29-15A11:10 RCVD

CONTRACT NO:	07-2W7404
BID AMOUNT:	\$ 834,707.44
BID OPENING DATE:	June 24, 2015
BIDDER'S NAME:	Peterson-Chase General Engineering Construction, Inc.
DBE GOAL FROM CONTRACT %:	16
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 3
	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$68,659.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
28-31	Furnish Joint Seal Materials	C5190	Rupert Construction Supply #32785 3941 Park Dr Ste 20-487 El Dorado Hills, CA 95762 (925) 229-5577	\$18,308.67
8	Air Monitoring	J9510	Aurora Ind Hygiene #29364 1132 Mission St Ste B S. Pasadena, CA 91030 (626) 403-4104	\$11,690.00
24, 25, 32	Fabricate Rebar	C5201	Rouch Rebar #39473 5220 Clark Ave Ste 205 Lakewood, CA 90712 (562) 889-4470	\$15,506.00
23-24	Rapid Strength Concrete	C0651	Crush Materials #38958 2421 E. 16th St. #1 Newport Beach, CA 92663 (949) 706-7918	\$27,533.40
3	Traffic Control (Portion) Traffic Control Equip Rental	C1201	Quality Traffic Control #42283 13940 Rose Ave Fontana, CA 92337 (909) 276-5582	\$24,900.00
5	WPCP	C8852	Alfred Civil Engineering #41902 7601 Soquel Way Citrus Heights, CA 95610 (916) 241-5309	\$500.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 98,438.07
	11.79 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder
 6/28/15 Date
 (949) 252-0441 (Area Code) Tel. No.

Dick W. Vogels
 Person to Contact (Please Type or Print)

Low Bidder

06-29-15A11:10 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Peterson-Chase General
 Bidder's Name: Engineering Construction, Inc.
 Contract No.: 07-2W7404

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
See Exhibit A	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Peterson-Chase General Engineering Construction, Inc.
 Contract No.: 07-2W7404

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
DBE GoodFaith Minority, Women, Small & Disabled Veteran Business Focus Journal	6/2/2015	www.dbegoodfaith.com	
DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact	6/2/2015	www.dbegoodfaith.com	
Twitter	6/2/2015	@dbegoodfaith	
McGraw-Hill Construction Dodge	6/2/2015	http://construction.com/dodge	
Caltrans website Opt-In	6/2/2015	http://dot.ca.gov/hq/esc/oe/weekly_ads	

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Under the solicitations, we gave the option of mailing and emailing the plans and specs. No requests for plans and specs were made.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Under the solicitations we said we would assist qualified subcontractors, suppliers including certified DBE firms in obtaining a bond, lines of credit, insurance, etc. No requests for assistance were made.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Under the solicitations we said we would assist qualified subcontractors, suppliers including certified DBE firms in obtaining equipment supplies, materials, etc. No requests for assistance were made.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

DBEGoodfaith - 6/2/2015

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785
 DIR: 1000008293

Quotation

To: Estimator
 Job Name: Los Angeles
 Job Number: 07-2W7404

Bid Date: 6/24/15
 Date: 6/24/15

Quantity	Description	Unit \$	Total \$
188 ea	Bid Item #28 Joint Seal (MR = .5"), 1,775 lf WaboSiiconeSeal, 50.72 oz. cartridge kits	\$59.40	\$11,167.20
86 ea	Bid Item #29 Joint Seal (MR = 1"), 651 lf WaboSiiconeSeal, 50.72 oz. cartridge kits	\$59.40	\$5,108.40
465 lf	Bid Item #30 Joint Seal (MR = 1.5") WaboCompressionSeal, WA-375	\$25.85	\$12,020.25
2 ea	WaboPrimaLub Adhesive	\$93.50	\$187.00
14 ea	Bid Item #31 Type AL Seal, 365 lf WaboSiiconeSeal, 50.72 oz. cartridge kits	\$59.40	\$831.60
1 ea	Estimated Freight	\$1,200.00	\$1,200.00
	Silicone Seal: <ul style="list-style-type: none"> • based on 1" joint opening; contractor to field verify • closed cell polyethylene backer rod for installation recommended • pneumatic caulking gun & mixing nozzles for installation recommended • silicone seal sold by the case only; 12 tubes per case Optional Items: AG-400 Pneumatic Gun for SiliconeSeal Installation - \$499.00 Nozzles for WaboSiiconeSeal - \$11.00 ea (1 nozzle per 3-4 tube)		
		Total:	\$30,514.45
		Sales tax not included	
Delivery: F.O.B.: Ship Point		Terms: Net 30 days	
Pricing Valid for 6 months from bid date			

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

60%

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jun 26 07:58:08 PDT 2015

Query Criteria

Firm/DBA Name: Rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS


Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



June 21, 2015

Mr. Greg Stevens
Peterson-Chase
General Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, California 92614



RE: CIH Consultation Services
07-2W7404

Dear Mr. Stevens,

Thank-you for your interest in Aurora Industrial Hygiene Inc. (Aurora). We are a DVBE, WBE and small business. Based upon the information provided, it is my understanding that you would like pricing for the following:

1. A Certified Industrial Hygienist (CIH) will write a four point airborne emission monitoring plan.
2. Costs for having an industrial hygienist provide 7 days of air monitoring for methyl methacrylate during application is also provided

Fee Schedule:

1) Airborne Emission Monitoring Plan \$ 350.00

Air Monitoring:

2) Air Monitoring \$680/shift x 8 \$5440.00
3) Laboratory
a. Methyl Methacrylate (24 hr rush) x \$150/sample x 35 = \$5,250.00
4) Documentation/PM \$165 x 4 \$ 650.00

Total Estimated: \$11,690.00




Conditions:

- a. Aurora is not responsible for laboratory delays.
- b. Additional costs for other services, including laboratory analysis which may be requested will be billed at cost +20%.
- c. Shift rates are for standard, 8-hr weekday shifts. Overtime rates of 150% will be applied for weekend, holiday, and time after 8 hours/shift.
- d. Invoices are payable within 30 days of receipt. Invoices paid after 30 days are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).

All costs are based on Aurora maintaining \$2,000,000 in liability insurance, with no special endorsements. If required, the following policy endorsements can be provided at no additional cost: Additional insured, Waiver of Subrogation, Primary and Non Contributing and 30 days notice. Other requirements may result in additional fees.

Also attached for your review and signature, and incorporated herein by reference, are Aurora Industrial Hygiene's Terms and Conditions. If this proposal is satisfactory please sign and email to my attention at grinck@auroraih.com.

Sincerely,



Grace M. Rinck, CIH

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. The signature below constitutes a legal and binding contract.

Signature/Date	Printed Name/Title

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jun 26 07:54:11 PDT 2015

Query Criteria

Firm/DBA Name: Aurora Industrial Hygiene

Firm Type: DBE

Firm ID	29364
Firm/DBA Name	AURORA INDUSTRIAL HYGIENE
Address Line1	9666 BUSINESSPARK AVENUE, SUITE 102
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	1132 MISSION ST., STE B
Mailing Address Line2	
Mailing City	SOUTH PASADENA
Mailing State	CA
Mailing Zip Code1	91030
Mailing Zip Code2	
Certification Type	DBE
EMail	kshockley@auroraih.com
Contact Name	KAREN SHOCKLEY
Area Code	(619)
Phone Number	276-5901
Fax Area Code	(619)
Fax Phone Number	276-5904
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	541618; 541690; 924110; 925120;

ACDBE NAICS

Work Codes C8700 CONSULTANT, NON ENGINEERING; C8702 MANAGEMENT INFORMATION SYSTEMS; C8722 ENVIRONMENTAL ENGINEER; I8734 LABORATORY TESTING AND ANALYSIS; I8740 MANAGEMENT & PUBLIC RELATIONS; J9510 ENVIRONMENTAL QUALITY; J9530 HOUSING & URBAN DEVELOPMENT;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



Rouch Rebar
 REINFORCING STEEL INSTALLATION
 Lic. 954751

UDBE / DBE #39473

STATE OF CA

DIR #1000005520

WBE #2005119491

WBENC

UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712

(562) 889-4470

(310) 631-0137 (fax)

rouchrebar@gmail.com

REINFORCING STEEL QUOTATION NO. 15032

TO:	BID DATE: 6/24/15	TIME: 2:00 PM
PROJECT: CONTRACT No. 07-2W7404	LOCATION: LOS ANGELES CO., CA	
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION	LOCATION: SACRAMENTO, CA	

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 42, dated 12/29/14
 Including addenda **NONE NOTED OR ACKNOWLEDGED**

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
24	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	56 CY	@	\$260.00	\$14,560.00
25	PAVING NOTCH EXTENSION	30 CF	@	\$11.00	\$330.00
32 (F)	BAR REINFORCING STEEL (BRIDGE)	154 LB	@	\$4.00	\$616.00

APPROXIMATE TOTAL BID

\$15,506.00

DBE



REINFORCING STEEL QUOTATION NO. 15032

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Concrete pavement dowel bars.
6. Anchor bars for structural steel or miscellaneous iron.
7. Electric welded fabric.
8. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
9. All welding and welding inspection.
10. Testing of materials, other than mill reports and samples.
11. Drilling, grouting, drypacking or epoxy injection.
12. Painting, greasing, wrapping or other dowel coatings or coverings.
13. Cutting, punching or burning of structural steel to pass reinforcement.
14. Traffic control, barricades, lane closures and all related permits.
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, adequate scaffold in place, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, decks, spread footings, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.



REINFORCING STEEL QUOTATION NO. 15032

CONDITIONS (continued):

5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:


Increased cost of materials plus 15% markup based on shipped weights will be charged after November 30, 2015. Material escalation will be based on published mill increases.

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.

By: 
Stephanie Duryon, President

Date: June 24, 2015

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jun 26 07:47:25 PDT 2015

Query Criteria

Firm/DBA Name: Rouch

Firm Type: DBE


Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Fax Area Code	(310)
Fax Phone Number	637-1649
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

CRUSH * MATERIALS * CORPORATION




Crush Materials Corp., 2421 E. 16th St., #1, Newport Beach, CA 92663
 Fax: (949) 706-7918; Phone: (949) 887-0795

Certified Small Business # 1732361
DBE # 38958

Volumetric Mixer Sales Quotation

Quote Date: 6/24/2015
Project: 07-2W7404
Location: Los Angeles, Various Locations
Contractor: Various
Attention: Estimating
Fax or E-Mail: Misc.



TOTAL 67.6 CY
 SHIFTS: 9

MIX AND DESCRIPTION	PRICE PER YARD
V72RSC: Approach Slabs & Misc. Concrete: 1200 Psi @ Opening, 3600 Psi in 28 days	\$ 350.00 x 67.6
Crew Charge Per Shift	\$ 400.00 x 4
TOTAL CUBIC YARDS	Approx. 60

= 23,660.00
 = 1,600.00

 25,260.00
 2,273.40

 \$ 27,533.40
 TAX

Quotation Conditions:

1. Add \$6.00 per cubic yard on 12-1-2015. Prices expire on 4-1-2016.
2. Add Appropriate Sales Tax to all items applicable by State Law.
3. Contractor to provide adequate washout area on site to meet all state and federal laws; level and accessible area for aggregate stockpiles and cement silos (if needed).
4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a safe ingress and egress for the delivery truck as well as a safe work site. Supplier is not responsible for pavement cracking.
5. Customer agrees to pay a service charge of 1 1/2% per month on any and all invoices which are not paid in full on or before the last day of the month following the date of delivery. Additional charges may apply for orders cancelled or orders placed and then put on hold.
6. For this job quotation to be effective we must receive your written acceptance at our address no later than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held open for less than the time provided for under California UCC Section 2205(b).
7. Delivery based on availability of five (5) mobile mixers.
8. Delay charges subject to applicable rates in addition to the prices quoted above. Notch pours will be charged \$175 per notch, Concrete Patching and Joint Seal pours add an additional \$300 per shift in addition to the prices quoted above.
9. Exclude Caltrans Quality Control / Assurance plan and AASHTO T-336.

Buyer Acceptance _____ Seller Acceptance _____
 Name and Title _____ Date _____

Quote Presented by: *Christine Rush*
 Thank you (949) 887-0795

File #: 07-2W7404

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jun 26 08:26:09 PDT 2015

Query Criteria

Firm ID: 38958

Firm Type: DBE

Firm ID	38958
Firm/DBA Name	CRUSH MATERIALS CORPORATION
Address Line1	2421 E 16TH STREET #1
Address Line2	
City	NEWPORT BEACH
State	CA
Zip Code1	92663
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	crush5555@aol.com
Contact Name	CHRISTINE RUSH
Area Code	(949)
Phone Number	887-0795
Fax Area Code	(949)
Fax Phone Number	706-7918
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 10; 14; 15; 16; 19; 20; 26; 30; 33; 36; 37; 42; 48; 54;
Districts	04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	327320; 327993; 423320; 423390; 423810; 423860;

ACDBE NAICS

Work Codes	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337
 Phone (909) 276-5582 Fax (888)839-9857
 www.QualityTrafficControl24-7.com

**We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory
 DIR#100014062**

To: Estimator
Job#: Caltrans 07-2W7404
Bid Date: 06/24/2015

ITEM	DESCRIPTION	COST
Rental Only-Subject to availability		
	Portable CMS	\$125 daily, \$380 weekly, <u>\$855 monthly</u> X 2 = 1710
	Flashing Arrow Signs	\$50 daily, 160 weekly, <u>450 monthly</u> X 4 = 1800
	Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
	Attenuator Truck w/out driver	\$300 daily, 1050 weekly, <u>2790 monthly</u> X 1 = 2790
	\$75 charge each direction per unit (delivery/pickup), <u>1 FREE Delivery/Pickup Included</u>	
		<u>\$ 6,300.00</u>

****Traffic Control System****

1 Impact attenuator vehicle with driver per 8 hr shift, M-F	\$920
2 Lanes, one direction, two man crew, 2 miles only	\$1405
Each additional Lane or mile added	\$100
Additional laborer, per 8 hr shift, M-F	\$635

\$2325/SHIFT
3 SHIFTS

****Traffic Control Notes****

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
3. Impact attenuator vehicle and traffic control crews are **subject to availability**.
4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
8. All overtime will be charged at \$110.00 per hour, per laborer
9. All Saturday traffic control rates multiply by 1.38
10. All Sunday traffic control rates multiply by 1.75
11. All rental vehicles are charged \$0.45 per mile, portal to portal

EQUIP RENTAL
\$ 6,300.00

TOTAL TC X 3 SHIFTS:
\$ 15,600

15%

Quality Traffic Control

T T C M E N T

1. Contractors State License 992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged business Enterprise (DE) – (Certificate 42283).
4. Quality Traffic Control requires a 12 WRI DA WRITTE TICE I ADACE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. Notification must be given to Quality Equipment Rental prior to any work performed as ETRA-W R or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL SA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for ighway patrol unit.
10. Additional 3 percent increases added every year on une 30th. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the usiness and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MADATR.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-ob conferences.
16. **Portable changeable message signs, light toers, flashing arro signs, and imact attenuator vehicles are strictly rental. These items ill not be incororated into any subcontract. Contractor must issue a PO that accets Quality Traffic Control standard rental agreement rior to any delivery. Quality Traffic Control standard rental agreement is available uon reuest.**
17. Quality Traffic Control maintains Commercial eneral Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this uote be acceted by the contractor, ttachment in its entirety shall become art of any and all subcontract agreements and/or urchase orders to this roject. This uote shall be deemed acceted if a contractor lists Quality Traffic Control in its bid or if this uote is used by a subcontractor in its bid to a rime contractor.**

Submitted by ose L Segura II
ose L Segura-Estimator

Date 6-9-15

Company _____

Accepted by _____

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jun 26 08:09:50 PDT 2015

Query Criteria

Firm ID: 42283

Firm Type: DBE

Firm ID	42283
Firm/DBA Name	QUALITY TRAFFIC CONTROL
Address Line1	13940 ROSE AVENUE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92337
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	Qualitytrafficcontrol@gmail.com
Contact Name	JOSE SEGURA
Area Code	(909)
Phone Number	276-5582
Fax Area Code	(888)
Fax Phone Number	839-9857
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	30; 33; 36; 37;
Districts	08; 11; 12;
DBE NAICS	561,990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

6/23/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000005898

Subject:07-2W7404:- Treat bridge deck with methacrylate and replace joint seals.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
4	130100	WPC MANAGER	LS	1	\$10,400	\$10,400
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$500	\$500
TOTAL						\$10,900

Scope does not include provision, transportation, or installation of BMP materials.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309



[Back To Query Form](#)**Search Returned 1 Records**

Fri Jun 26 08:06:24 PDT 2015

Query Criteria

Firm/DBA Name: Alfred Civil

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)



PETERSON-CHASE
GENERAL ENGINEERING CONSTRUCTION, INC

Exhibit A

List of Items
Made Available
to DBE Firms

ITEM	DESCRIPTION	BIDDER NORMALLY BIDS (Y/N)	ITEM BROKEN DOWN TO FACILITATE PARTICIPATION	ESTABLISH FLEXIBLE TIMEFRAMES FOR PERFORMRANCE AND DELIVERY SCHEDULES	AMOUNT	PERCENTAGE OF TOTAL BID
1	LEAD COMPLIANCE PLAN	N	N	N	1,770.00	0.21%
2	CONSTRUCTION AREA SIGNS	Y	Y	N	5,800.00	0.69%
3	TRAFFIC CONTROL SYSTEM	Y	Y	Y	127,000.00	15.21%
4	JOB SITE MANAGEMENT	Y	Y	Y	720.00	0.09%
5	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	Y	600.00	0.07%
6	TEMPORARY CONCRETE WASHOUT	Y	Y	Y	1,160.00	0.14%
7	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	N	Y	Y	4,902.00	0.59%
8	PUBLIC SAFETY PLAN	N	Y	Y	9,300.00	1.11%
9	RAPID SETTING CONCRETE (PATCH)	Y	Y	Y	18,818.80	2.25%
10	REPAIR SPALLED SURFACE AREA	Y	Y	Y	3,680.00	0.44%
11	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	5,669.90	0.68%
12	REMOVE THERMOPLASTIC PAVEMENT MARKING	N	Y	Y	1,203.60	0.14%
13	REMOVE PAVEMENT MARKER	N	Y	Y	1,994.20	0.24%
14	REMOVE UNSOUND CONCRETE	Y	Y	Y	15,792.00	1.89%
15	PREPARE CONCRETE BRIDGE DECK SURFACE	Y	Y	Y	29,670.84	3.55%
16	FURNISH POLYESTER CONCRETE OVERLAY	Y	Y	Y	16,810.00	2.01%
17 (F)	PLACE POLYESTER CONCRETE OVERLAY	Y	Y	Y	8,230.80	0.99%
18 (F)	TREAT BRIDGE DECK	Y	Y	Y	49,234.80	5.90%
19	FURNISH BRIDGE DECK TREATMENT MATERIAL	Y	Y	Y	132,655.00	15.89%
20	BRIDGE REMOVAL (PORTION), LOCATION A	Y	Y	N	10,000.00	1.20%
21	BRIDGE REMOVAL (PORTION), LOCATION B	Y	Y	N	10,000.00	1.20%
22	GRIND EXISTING BRIDGE DECK	N	Y	Y	13,020.00	1.56%
23 (F)	STRUCTURAL CONCRETE, BRIDGE	Y	Y	Y	9,750.00	1.17%
24	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	Y	Y	Y	91,280.00	10.94%
25	PAVING NOTCH EXTENSION	Y	Y	Y	4,800.00	0.58%
26	DRILL AND BOND DOWEL	Y	Y	Y	3,780.00	0.45%
27	CLEAN EXPANSION JOINT	Y	Y	Y	62,692.50	7.51%
28	JOINT SEAL (MR 1/2")	Y	Y	Y	39,050.00	4.68%
29	JOINT SEAL (MR 1")	Y	Y	Y	17,381.70	2.08%
30	JOINT SEAL (MR 1 1/2")	Y	Y	Y	23,715.00	2.84%
31	JOINT SEAL (TYPE AL)	Y	Y	Y	9,015.50	1.08%
32 (F)	BAR REINFORCING STEEL (BRIDGE)	N	Y	Y	739.20	0.09%
33	4" THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	8,721.00	1.04%
34	8" THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	4,824.80	0.58%

ITEM	DESCRIPTION	BIDDER NORMALLY BIDS (Y/N)	ITEM BROKEN DOWN TO FACILITATE PARTICIPATION	ESTABLISH FLEXIBLE TIMEFRAMES FOR PERFORMRANCE AND DELIVERY SCHEDULES	AMOUNT	PERCENTAGE OF TOTAL BID
35	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	N	Y	Y	754.80	0.09%
36	THERMOPLASTIC PAVEMENT MARKING	N	Y	Y	3,196.00	0.38%
37	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	N	Y	Y	5,262.80	0.63%
38	PAVEMENT MARKER (NON-REFLECTIVE)	N	Y	Y	1,801.20	0.22%
39	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	Y	4,371.00	0.52%
40	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	Y	Y	Y	540.00	0.06%
41	MOBILIZATION	N	N	N	75,000.00	8.99%

834,707.44

100.00%



Exhibit B

List of DBE

Firms

Solicited

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 18
- Women-Owned (WBE) - 7

TOTAL SOLICITED - 25

ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dianawinn@abrasiveblastingservice.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 786-9081	2015-06-02 10:40:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/May be)
(951) 683-4692	2015-06-18 07:00:27	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/May be)
(951) 683-4692	2015-06-22 10:28:36	Estimator	M

Comments: May be bidding, gave all the details to the estimator. He will have a look at the fax and reply if interested.

AC-DC ELECTRIC

13326 YUCATAN PLACE • CERRITOS, CA, 90703

Cert. #31317 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(562) 926-4311	2015-06-02 10:40:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 926-5737	2015-06-18 07:01:32	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALBERT WILSON & ASSOCIATES

7866 HENBANE STREET • RANCHO CUCAMONGA, CA, 91739

Cert. #40292 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
chidi@albertwilsontra.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 989-1576	2015-06-02 10:40:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 483-4876	2015-06-18 07:02:42	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2015-06-02 10:40:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-06-18 07:03:46	Ron	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-06-22 10:32:26	Receptionist	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

CAROB VALLEY ELECTRIC, INC.

12035 SLAUSON AVE., SUITE G • SANTA FE SPRINGS, CA, 90670

Cert. #35073 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gina.miller@carobvalley.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(562) 907-2106	2015-06-02 10:42:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 907-2105	2015-06-18 07:04:27	Gina	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CASKEY BIOLOGICAL CONSULTING, LLC

312 S SANTA ANITA AVENUE • PASADENA, CA, 91107

Cert. #42488 (Women-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ltennis@caskeybiological.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 241-3712	2015-06-18 07:05:22	Fax machine	M

Comments: Maybe, however, we were unable to leave a message. Fax machine picked up.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 241-3712	2015-06-22 10:35:17	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

E E ELECTRIC, INC

11127 CALABASH AVENUE • FONTANA, CA, 92337

Cert. #25021 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eeelectric@earthlink.net	2015-06-02 09:35:34	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 829-0118	2015-06-02 10:40:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 829-7818	2015-06-18 07:07:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 829-7818	2015-06-22 10:35:58	Receptionist	N

Comments: No, not bidding this project.

E-NOR INNOVATIONS INC.

16213 ILLINOIS AVENUE • PARAMOUNT, CA, 90723

Cert. #37718 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ronnie@enortraffic.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(310) 513-6299	2015-06-02 10:40:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2015-06-18 07:10:31	Markes	M

Comments: Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2015-06-22 11:52:03	Receptionist	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

FLASH TRAFFIC, INC.

28420 N. HERRERA STREET • VALENCIA, CA, 91354

Cert. #39950 (Women-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
flashwbe@outlook.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 262-6099	2015-06-02 10:40:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-06-18 07:13:21	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-06-22 11:54:24	No answer	M

Comments: May be bidding, not sure. No answer to call, no voicemail.

FULL TRAFFIC MAINTENANCE, INC.

217 LEWIS COURT • CORONA, CA, 92882

Cert. #35742 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sammysalgado@sbcglobal.net	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 520-9980	2015-06-02 10:40:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2015-06-18 07:16:24	Jay	M

Comments: Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2015-06-22 11:55:14	Estimator	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

GLOBAL ROAD SEALING, INC

10832 DOROTHY AVE • GARDEN GROVE, CA, 92843

Cert. #31176 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trila.grsl@yahoo.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(714) 893-0945	2015-06-02 10:42:31	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 893-0845	2015-06-18 07:26:45	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 893-0845	2015-06-22 11:57:31	Estimator	N

Comments: No, not bidding this project.

GOLDEN ARROW ENGINEERING, INC

1960 CHICAGO AVENUE, SUITE D-13 • RIVERSIDE, CA, 92507

Cert. #40233 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
khays@goldenarrowengineering.com	2015-06-02 09:35:34	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 686-2473	2015-06-02 11:46:03	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 722-0845	2015-06-18 07:27:39	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

JL STORMWATER CONSULTANTS, INC

1720 BRIDGEHAMPTON PLACE • EL CAJON, CA, 92019

Cert. #37409 (Women-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jane@jlstormwater.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(619) 334-6750	2015-06-02 10:40:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 938-2420	2015-06-18 07:29:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 938-2420	2015-06-22 11:58:38	Receptionist	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krksafety.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2015-06-02 10:40:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-06-18 07:31:40	Cache	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-06-22 11:59:43	Receptionist	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

MOJAM INCORPORATED

9349 E. AVENUE S • LITTLEROCK, CA, 93543

Cert. #39705 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mojam@roadrunner.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 794-2505	2015-06-02 10:41:48	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 526-7121	2015-06-18 07:33:33	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 526-7121	2015-06-22 12:01:00	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.

PAYCO SPECIALTIES, INCORPORATED

120 NORTH SECOND AVE. • CHULA VISTA, CA, 91910

Cert. #102 (Women-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rebecca@payco.biz	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(619) 427-1620	2015-06-02 10:40:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 422-9204	2015-06-18 07:35:08	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

QUALITY EQUIPMENT RENTAL

13940 ROSE AVENUE • FONTANA, CA, 92337

Cert. #39787 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
qualityequipmentrental@yahoo.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 839-9857	2015-06-02 10:40:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 276-5582	2015-06-18 07:36:30	Daniel	M

Comments: Maybe, resent information via email. They will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 276-5582	2015-06-22 12:03:05	Estimator	Y

Comments: Yes, is interested. They are looking at the project.

RD CONSTRUCTION GENERAL ENGINEERING, INC.

1026 MEADOW VIEW COURT • CORONA, CA, 92880

Cert. #29224 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rdconst69@netzero.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 279-5020	2015-06-02 10:42:20	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 279-5020	2015-06-18 07:37:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(951) 279-5020 2015-06-22 12:05:17 Voicemail M

Comments: May be bidding, left a voicemail with all the project details.

SANTA CLARITA VALLEY ELECTRIC

24573 EBELDEN AVE • SANTA CLARITA, CA, 91321

Cert. #31809 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ryanmcalister@sbcglobal.net	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 775-1535	2015-06-02 10:40:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 775-3946	2015-06-18 07:42:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 775-3946	2015-06-22 12:07:36	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120

Cert. #32232 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dawn@statewidestripes.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(858) 560-0158	2015-06-02 10:40:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2015-06-18 07:45:01	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SUPER SEAL & STRIPE, INC

310 A STREET • FILLMORE, CA, 93015

Cert. #2003 (Women-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brenda@supersealandstripe.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(805) 524-7428	2015-06-02 11:06:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2015-06-18 07:47:49	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2015-06-22 12:09:00	Estimator Voicemail	M

Comments: May be bidding, left a voicemail for the estimator with all the project details.

TERRADYNE LAX, INC

24881 ALICIA PARKWAY, STE E-327 • LAGUNA HILLS, CA, 92653

Cert. #36927 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
APALANIAPPAN@TERRADYNE.COM	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(949) 231-1700	2015-06-02 10:41:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 557-3200	2015-06-18 07:49:20	Adam	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 557-3200	2015-06-22 12:09:26	Estimator	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

TOTAL BARRICADE SERVICE, INC.

701 E. VENTURA BLVD. • OXNARD, CA, 93036

Cert. #40940 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tonyb@totalbarricade.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(805) 485-7411	2015-06-02 10:40:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 485-0345	2015-06-18 07:51:35	Chris	M

Comments: Maybe, resent information via email. They will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 485-0345	2015-06-22 12:13:35	Estimator	N

Comments: No, not bidding this project.

U.S. CONCRETE CONSTRUCTION, INC

30634 HASLEY CYN. ROAD • CASTAIC, CA, 91384

Cert. #38294 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
les@us-concrete.net	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 799-1038	2015-06-02 10:41:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 259-3522	2015-06-18 07:52:36	Not available	M

Comments: Maybe, however, we were unable to leave a message. No answer to call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 259-3522	2015-06-22 12:14:34	Receptionist	N

Comments: No, not bidding this project.

VERDUZCO ELECTRIC, INC.**829 W. COMPTON BLVD. • COMPTON, CA, 90220**

Cert. #30543 (Minority-owned) was identified in the California Unified Certification Program database on 06/02/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
verduzcoelectric@aol.com	2015-06-02 09:35:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(310) 886-3958	2015-06-02 10:40:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 886-3068	2015-06-18 07:55:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 886-3068	2015-06-22 12:16:15	Receptionist	N

Comments: No, not bidding this project.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Peterson Chase General Engineering Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals
BID #: 07-2W7404
BID DUE DATE: 2015-06-24 at 02:00
AWARDING AGENCY/OWNER: Caltrans
PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

If interested please contact:

Kali Goglanian
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: 9492520441
Fax: 9492520266
Email: Bids@petersonchase.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: ABRASIVE BLASTING SERVICE
Tel: (951) 683-4692
Fax: (951) 786-9081

Peterson Chase General Engineering Construction, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:23 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com*

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: AC-DC ELECTRIC
Tel: (562) 926-5737
Fax: (562) 926-4311

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:27 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: ALBERT WILSON & ASSOCIATES
Tel: (909) 483-4876
Fax: (909) 989-1576

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:46 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:23 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: CAROB VALLEY ELECTRIC, INC.
Tel: (562) 907-2105
Fax: (562) 907-2106

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:42:05 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: CASKEY BIOLOGICAL CONSULTING, LLC
Tel: (831) 241-3712
Fax: () -

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 09:40:33 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: E E ELECTRIC, INC
Tel: (909) 829-7818
Fax: (909) 829-0118

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:24 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: E-NOR INNOVATIONS INC.
Tel: (310) 513-6209
Fax: (310) 513-6299

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:29 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: FLASH TRAFFIC, INC.
Tel: (661) 262-6003
Fax: (661) 262-6099

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:27 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: FULL TRAFFIC MAINTENANCE, INC.
Tel: (951) 520-9990
Fax: (951) 520-9980

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type A), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:35 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: GLOBAL ROAD SEALING, INC
Tel: (714) 893-0845
Fax: (714) 893-0945

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:42:31 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: GOLDEN ARROW ENGINEERING, INC
Tel: (951) 722-0845
Fax: (951) 686-2473

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 11:46:03 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: JL STORMWATER CONSULTANTS, INC
Tel: (619) 938-2420
Fax: (619) 334-6750

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:29 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com*

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:30 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: MOJAM INCORPORATED
Tel: (661) 526-7121
Fax: (661) 794-2505

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:41:48 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: PAYCO SPECIALTIES, INCORPORATED
Tel: (619) 422-9204
Fax: (619) 427-1620

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:35 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: QUALITY EQUIPMENT RENTAL
Tel: (909) 276-5582
Fax: (888) 839-9857

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:39 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: RD CONSTRUCTION GENERAL
ENGINEERING, INC.
Tel: (951) 279-5020
Fax: (951) 279-5020

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:42:20 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: SANTA CLARITA VALLEY ELECTRIC
Tel: (661) 775-3946
Fax: (661) 775-1535

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:38 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com*

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: STATEWIDE STRIPES, INC
Tel: (858) 560-6887
Fax: (858) 560-0158

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:44 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Gogolian

TO: SUPER SEAL & STRIPE, INC
Tel: (805) 524-7345
Fax: (805) 524-7428

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 11:06:03 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: TERRADYNE LAX, INC
Tel: (714) 557-3200
Fax: (949) 231-1700

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:41:04 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: TOTAL BARRICADE SERVICE, INC.
Tel: (805) 485-0345
Fax: (805) 485-7411

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:58 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com*

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: U.S. CONCRETE CONSTRUCTION, INC
Tel: (661) 259-3522
Fax: (661) 799-1038

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:41:09 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Peterson Chase General Engineering
Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: VERDUZCO ELECTRIC, INC.
Tel: (310) 886-3068
Fax: (310) 886-3958

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-06-24 at 02:00

BID No.: 07-2W7404

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 10:40:46 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com




PETERSON-CHASE

GENERAL ENGINEERING CONSTRUCTION, INC

Exhibit C

DBE

Comparison



HARBER Companies, Inc.

1880 E Riverview Drive
San Bernardino, CA 92408
Phone 909.478.1957
Fax 909.478.0019
California Lic.#657614 A,B,C-61

JUNE 24, 2015

ATTN: ESTIMATOR

JOB REF: ROUTE 110 # 07-2W7404

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY TO PERFORM THE FOLLOWING ITEMS OF WORK.

BID ITEM:

22 GRIND EXISTING BRIDGE DECK 70 SQYD PER \$ 92.00 TOTAL \$ 6,440.00

BASED ON ONE MOVE IN

Hand work	water truck	2,600
		<u>9040</u>
		+10%
		<u>9944</u>

EXCLUDES: DUST CONTROL, RETENTION, ACCESS TO WORK AREA, LAYOUT, SWEEPING, LIGHTS, ALL TRAFFIC CONTROL, SUPPLY OF WATER,

SINCERELY,

Bob Harber
BOB HARBER

HARBER COMPANIES, INC.

BOND RATE 1.5%

ITEM 22 GRIND PCC 50%

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Treat Bridge Deck with Methacrylate
Project Number: 07-2W7404
Bid Date: 06/24/2015
Location: Los Angeles, Los Angeles County, CA

BID – Grinding

Item 22: Grind Existing Bridge Deck

Quantity: 70 SY

Lump Sum Price: \$ 13,250

*This work to be completed in 1 shift.
This price includes grinding, trucking and slurry disposal only.
Contractor to provide water, traffic control, temporary markings, button removal and all other items not specifically included.*

Water to be supplied by contractor within 5 miles of job limits.

Exclusions: Bonding, Surveying, Testing, Traffic Control, Sweeping and other items not specifically included in this quote.



CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 237310 Highway, Street, and Bridge Construction
- 238910 Site Preparation Contractors
- 238120 Structural Steel and Precast Concrete Contractors

- 238210 Electrical Contractors
- 238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

- A General Engineering Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

James Salas
CUCP OFFICER

August 26, 2011

Exp 01-01-16

09/27/2010 01:42 010/2/0125 ABSL UNSTRUC:LUN PAGE 02/02

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

**CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services
Dept. of Industrial Relations – Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No. 07-2W7404

07-LA-110-Var

Bids on 6-24-15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
Bid Date 1/28/10	Item				
01	070030	Lead Compliance Plan	LS	Lump Sum 2,500.00 LS	2,500.00
07	141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	5,160 1.00 LF	5,160.00
11	150714	Remove Thermoplastic Traffic Stripe	LF	9,610 .90 LF	8,649.00
12	150715	Remove Thermoplastic Pavement Marking	SQFT	680 2.00 SF	1,360.00
13	150722	Remove Pavement Marker	EA	1,690 1.00 EA	1,690.00
41	999990	Mobilization	LS	Lump Sum 5,000.00 LS	5,000.00

REVISED Total price for items shown above \$ 24,359.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.

This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

Bid includes up to 5 shifts to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional shifts \$2,000.00 per plus removals.

LCP will be from a DBE Industrial Hygienist. Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).

Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule

Abrasive Blasting Service requires a 14 business day notice prior to the start of work

Prime Contractor provides bond. Our bond rate is 3%

Bid excludes Traffic Control, Temporary and/or Painted Markings

Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.



Lloyd Kotab, Mobile Operations Manager / Estimator

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003
 CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
 SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
 PH: (805) 524-7345 / FAX: (805) 524-7428
 DIR #1000000752 - EXPIRES 6/30/15

ESTIMATE

COMPANY: ATTN:
 PHONE: EMAIL:
 JOB NAME: **CALTRANS 07-2W7404 - CONSTRUCTION ON ROUTE 110**
 ADDRESS: **VARIOUS LOCATIONS - BRIDGE DECKS** CITY: VARIOUS
 PLANS: YES SPECS: YES
 ESTIMATOR: **TREVOR** EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
6/24/15					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	APPLY THERMOPLASTIC MATERIAL				
33	4" THERMOPLASTIC TRAFFIC STRIPE	9180	LF	\$1.00	\$9,180.00
34	8" THERMOPLASTIC TRAFFIC STRIPE	3260	LF	\$1.50	\$4,890.00
35	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	510	LF	\$1.25	\$637.50
36	THERMOPLASTIC PAVEMENT MARKING	680	SF	\$6.00	\$4,080.00
37	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	8920	LF	\$0.70	\$6,244.00
38	PAVEMENT MARKER (NON-REFLECTIVE)	760	EA	\$3.50	\$2,660.00
39	PAVEMENT MARKER (RETROREFLECTIVE)	930	EA	\$5.00	\$4,650.00
41	MOBILIZATION	1	LS	\$6,690.00	\$6,690.00
	JOB TOTAL:				\$39,031.50
OPTION:	TRAFFIC CONTROL - STRIPING WORK ONLY (NO PCMS INCLUDED)	5	SHIFT	\$2,090.00	\$10,450.00
	<p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS REMOVAL OF TEMP TAGS TEMPORARY STRIPING CONSTRUCTION AREA SIGNAGE DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS SIGNAGE MESSAGE BOARDS TRAFFIC CONTROL (UNLESS OPTION PRICE IS ACCEPTED) SURFACE PREP PRIOR TO STRIPING RETROREFLECTIVE TESTING</p> <p>BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$3,500/EA</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>				
			PAGE 1 OF 3	TOTAL	\$49,481.50

A CONTRACT AND FIFTEEN (15) WORKING DAYS NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/
\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS.



CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		CONTACT NAME: Elena Amaro PHONE (A/C No. Ext): (805) 585-6736 FAX (A/C No.): (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com																						
INSURED Super Seal & Stripe, Inc P.O. Box 755 Fillmore CA 93016		<table border="1"> <tr> <th colspan="2">INSURER(S) AFFORDING COVERAGE</th> <th>NAIC #</th> </tr> <tr> <td>INSURER A:</td> <td>Travelers Indemnity Co of CT</td> <td>25682</td> </tr> <tr> <td>INSURER B:</td> <td>Travelers Prop Cas Co of Amer</td> <td>025674</td> </tr> <tr> <td>INSURER C:</td> <td></td> <td></td> </tr> <tr> <td>INSURER D:</td> <td></td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> <td></td> </tr> <tr> <td>INSURER F:</td> <td></td> <td></td> </tr> </table>		INSURER(S) AFFORDING COVERAGE		NAIC #	INSURER A:	Travelers Indemnity Co of CT	25682	INSURER B:	Travelers Prop Cas Co of Amer	025674	INSURER C:			INSURER D:			INSURER E:			INSURER F:		
INSURER(S) AFFORDING COVERAGE		NAIC #																						
INSURER A:	Travelers Indemnity Co of CT	25682																						
INSURER B:	Travelers Prop Cas Co of Amer	025674																						
INSURER C:																								
INSURER D:																								
INSURER E:																								
INSURER F:																								

COVERAGES CERTIFICATE NUMBER: 14/15 GL/AU/UMB/WC - REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDITIONAL SUBROGATION (INSR WVD)	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR Excludes all Wrap/OCIP Projects GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC		DT22-CO-9324B327-TCT-14	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input checked="" type="checkbox"/> ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS		DT-810-9324B327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTIONS		DTSN-CUP-9324B327-TTL-14	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input type="checkbox"/> N/A	DTJOB-9324B315-14	1/1/2014	1/1/2015	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER EL EACH ACCIDENT \$ 1,000,000 EL DISEASE - EA EMPLOYEE \$ 1,000,000 EL DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER CANCELLATION

SPECIMEN

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
 Mark Lyon, DBE III

SPECIMEN

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561

E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

07-2W7404

Date: June 23, 2015

Prices are good from 7/1/15-6/30/16

Item	Description	Amount
Option 1	One lane, one direction, two man crew One Mile. Only	\$ 1484.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1484.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1484.61
Option 11	Shoulder closures	\$ 1484.61
Option V	Attenuator truck w/driver 8 Hr. shift. Plus \$.65 a mile	\$ 1128.29
Option 1(a)	Two man crew flagging for 8 hour shift	\$ 1484.61
Option V	Additional traffic tech for closure	\$ 680.00

2nd

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

MILEAGE \$520

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Toll Free: (866) 459-1245
Fax: (951) 520-9980

Signature of Acceptance

Title

Date

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882
Phone (951)520-9990 Fax (951)520-9980
FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: June 23, 2015

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month
\$55.00 delivery and pick up charge per unit

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
Corona, CA 92882
Office: 951.520.9990
Fax: 951.520.9980



Website: ftrinc.net
E-mail: fulltraffic@sbcglobal.net

CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"X8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2xl)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services


Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742


CUCP OFFICER

July 18, 2008

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 07-2W7404
BID DATE: 06/24/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$4,400.00 WITH USING MTC FOR ITEM #3
(ITEM #2 INCLUDES 2 TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$6,215.00 WITHOUT USING MTC FOR ITEM #3
(ITEM #2 INCLUDES 2 TYPE II FUNDING SIGNS)

TRAFFIC CONTROL: (ITEM #3)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,525.00**INCLUDES 4**
ARROW BOARDS****

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 06/24/15
PROJECT: 07-2W7404

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,525.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,525.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,825.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
 THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

TOTAL 2415/5HRT

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 100001 1349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
 ACDBE NAICS	
 Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 07-2W7404
Bid Date:6/24/2015

07-La-110

UN:352 / D:330

KRC BID # 15-547

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	3,956.00	3,956.00
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	185.00	185.00
3	Traffic Control System - See traffic control quote for rates				
<p>Note: Item 2 includes signs from CS-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed. Note: SC6-3 / SC6-4 ramp notification sign option if used will be installed and removed during the installation and removal of item 2. Note: Portable changeable message signs not included in item 2 or 3. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: (0) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					

22 RAMP
REQ.

3956.00
4070.00
\$ 8026.00



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 07-2W7404
Bid Date:6/24/2015

07-La-110

UN:352 / D:330

KRC BID # 15-547

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</p> <p>Full Freeway Closure Per Shift - Add to any above closure rate</p> <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- KRC's 2 or 3 man crew must be used for any ramp or full freeway closures.</p> <p>- SC6-3, SC6-4 or SP-1 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$112.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$75.00 delivery fee will apply : \$75.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Portable Changeable Message Sign - Per Each, Rental Only</p> <p>\$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days)</p> <p>\$50.00 delivery fee will apply : \$50.00 pick up fee will apply</p> <p>Up to (2) units can be delivered and or picked up at quoted price.</p>	<p>900.00</p> <p>915.00</p> <p>1,495.00</p> <p>2,395.00</p> <p>100.00</p> <p>50.00</p> <p><i>2445.00 / SMT</i></p>



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 07-2W7404 Bid Date: 6-24-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 6-24-2015

Company: _____

Accepted by: _____





Department of
General Services
 BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897


SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001



**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2068 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4908 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 NATIVE AMERICAN
 DBE

[Back To Query Form](#)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 6-24-2015

Regarding: CalTrans Project 07-2W7404

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 07-2W7404 bidding in Los Angeles County on 6-24-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE



Additional Good Faith Effort Docs

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 06/02/2015 09:35 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Kali Goglanian

Contact Information

1792 Kaiser Avenue
Irvine, CA 92614
Tel: (949) 252-0441 ext.
Fax: (949) 252-0266
Email: Bids@petersonchase.com

Peterson Chase General Engineering Construction, Inc. is seeking qualified DBE

Project Name

Treat Bridge Deck with Methacrylate and Replace Joint Seals

Bid/Contract

07-2W7404

Awarding Agency

Caltrans

Project Location

Los Angeles, Los Angeles County, CA

Bid Date

06/24/2015 at 02:00

Project Details

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing

Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 06/02/2015 09:35 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Kali Goglanian

Contact Information

1792 Kaiser Avenue
Irvine, CA 92614
Tel: (949) 252-0441 ext.
Fax: (949) 252-0266
Email: Bids@petersonchase.com

Peterson Chase General Engineering Construction, Inc. is seeking qualified DBE

Project Name

Treat Bridge Deck with Methacrylate and Replace Joint Seals

Bid/Contract #

07-2W7404

Awarding Agency

Caltrans

Project Location

Los Angeles, Los Angeles County, CA

Bid Date

06/24/2015 at 02:00

Project Details

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete,

Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 06/02/2015 09:35 AM.



Peterson Chase General Engineering
Construction, Inc. is se...
dbegoodfaith.com/ads/Treat-Brid...

09:06 AM - 02 Jun 2015

Kali

From: dodgeqa@mcgraw-hill.com
Sent: Tuesday, June 02, 2015 9:23 AM
To: bids
Subject: Send Information to Dodge

Thank you for submitting your I'm Bidding a Project request to McGraw-Hill Construction Dodge for the project Treat Bridge Deck with Methacrylate and Replace Joint Seals.

Your request will be updated in our database in the next 24-48 hours. We may contact you if additional information is required.

Request ID 198801366

Home » **Contract Awards and Services** » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-2W7404. 5 results found.

Contractor: West Coast Structures, Inc. dba Western Structures **Contact:** Wolf Delgado

Address: 6005 Tyler St. Riverside, CA 92503

Phone: 951-352-4300 **Fax:** 951-509-9390 **Email:** wdelgado4300@sbcglobal.net

Services needed: WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REPAIR SPALLED SURFACE AREA, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL (PORTION), LOCATION B, GRIND EXISTING BRIDGE DECK, CONCRETE, BRIDGE, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, CLEAN EXPANSION JOINT, JOINT SEAL (MR 1/2"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), JOINT SEAL (TYPE AL), BAR REINFORCING STEEL (BRIDGE), 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

Date posted: 06/19/2015

Contractor: Truesdell Corporation of California, Inc. **Contact:** Patrick Lambson

Address: 1310 W. 23rd Street Tempe, AZ 85282

Phone: 602-437-1711 **Fax:** 602-437-1821 **Email:**

Services needed: Truesdell Corporation of California, Inc. is requesting quotes from all qualified subcontractors and suppliers for the following Bid Item Numbers: #1-Lead Compliance Plan, #2-Construction Area Signs, #3-Traffic Control System, #4-Job Site Management, #5-Prepare Water Pollution Control Program, #6-Temporary Concrete Washout, #7-Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), #8-Public Safety Plan, #9-Rapid Setting Concrete (Patch), #10-Repair Spalled Surface Area, #11-Remove Thermoplastic Traffic Stripe, #12-Remove Thermoplastic Pavement Marking, #13-Remove Pavement Marker, #14-Remove Unsound Concrete, #15-Prepare Concrete Bridge Deck Surface, #16-Furnish Polyester Concrete Overlay, #17-Place Polyester Concrete Overlay, #18-Treat Bridge Deck, #19-Furnish Bridge Deck Treatment Material, #20-Bridge Removal (Portion), Location A, #21-Bridge Removal (Portion), Location B, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Bridge, #24-Structural Concrete, Approach Slab (Type R), #25-Paving Notch Extension, #26-Drill And Bond Dowel, #27-Clean Expansion Joint, #28-Joint Seal (Mr 1/2"), #29-Joint Seal (Mr 1"), #30-Joint Seal (Mr 1 1/2"), #31-Joint Seal (Type Al), #32-Bar Reinforcing Steel (Bridge), #33-4" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe, #35-8" Thermoplastic Traffic Stripe (Broken 12-3), #36-Thermoplastic Pavement Marking, #37-4" Thermoplastic Traffic Stripe (Broken 36-12), #38-Pavement Marker (Non-Reflective), #39-Pavement Marker (Retroreflective), #40-Maintaining Existing Traffic Management System Elements During Construction, #41-Mobilization

Requirements: This project has a 16% DBE requirement. Truesdell Corporation of California, Inc. is an Equal Opportunity Employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Truesdell Corporation of California, Inc. is a union signatory contractor. Contact us should you need assistance with obtaining bonding, insurance, equipment, materials and or supplies. Please contact us should you need assistance in obtaining the plans, specifications and contract requirements for this project. Performance and Payment Bonds may be required for the full amount of the subcontract. Subcontractors will be required to execute the Truesdell Corporation's Standard Subcontract Agreement. Quotes are due by 5:00 PM the day before the bid date. Please fax your quotations to 602-437-1821, Attn: Patrick Lambson.

Date posted: 06/12/2015

Contractor: Peterson Chase General Engineering Construction Inc. **Contact:** Kali Gogolian
Address: 1792 Kaiser Avenue, Irvine, CA 92614

Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** kali@petersonchase.com

Services needed: Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type Al), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase General Engineering Construction Inc. can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 1792 Kaiser Avenue, Irvine, CA 92614, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 06/02/2015

Contractor: J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

Address: 10641 Fulton Ct. Rancho Cucamonga, CA 91730

Phone: 909-911-1037 **Fax:** 909-944-3112 **Email:** admin2@jmeci.com

Services needed: J. McLoughlin Engineering Co., Inc. (JMeci) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project 16% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Traffic Control Systems, Job Site Management, Prepare Water Pollution Control Program, Temp Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Public Safety Plan, Repair Spalled Surface Area, Remove Striping, Remove Thermoplastic

Pavement Marking, Remove Pavement Marker, Paving Notch Extension, Drill and Bond Dowel, Clean Expansion Joint, Joint Seal, Bar Reinforcing Steel (Bridge), Striping, Thermoplastic Pavement Marking, Pavement Marker (Non-Reflective and Retroreflective), Maintaining Existing Traffic Management System Elements During Construction. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

Requirements: Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

Date posted: 05/27/2015

Contractor: Myers and Sons Construction, LP **Contact:** Joe Goehring

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** jgoehring@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REPAIR SPALLED SURFACE AREA, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL (PORTION), LOCATION B, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, CLEAN EXPANSION JOINT, JOINT SEAL (MR 1/2"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), JOINT SEAL (TYPE AL), BAR REINFORCING STEEL (BRIDGE), 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

Requirements: : 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 05/26/2015



P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date

06/02/2015 09:35 AM

Order No.

192-32634

Billed to

Peterson Chase General Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, CA 92614
T. (949) 252-0441 ext.
F. (949) 252-0266
Bids@petersonchase.com

Project Name

Treat Bridge Deck with Methacrylate and Replace Joint Seals

Project/Contract #

07-2W7404

Transaction Summary

• Gold Package	\$145.00
• Focus Journal Notice	
• Trade Journal Notice	
• 25 Faxes & Emails	
• Initial & Follow-up Phone Solicitations	

TOTAL: \$145.00



Fax Responses

INVITATION TO BID

FROM: Peterson Chase General Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: FULL TRAFFIC MAINTENANCE, INC.
Tel: (951) 520-9990
Fax: (951) 520-9980

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE
BID DUE DATE: 06/24/2015 at 02:00
BID/PROJECT #: 07-ZW7404
PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals
AGENCY NAME: Caltrans
PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to: (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 06/02/2015 09:40:05 am PST on behalf of Peterson Chase General Engineering Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID.

FROM: Peterson Chase General
Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: E-NOR INNOVATIONS INC.
Tel: (310) 513-6209
Fax: (310) 513-6299

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE
BID DUE DATE: 06/24/2015 at 02:00
BID/PROJECT #: 07-2W7404
PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals
AGENCY NAME: Caltrans
PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/Index.php

RETURN SECTION

Please fax back this invitation with your response to: (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

INVITATION TO BID

FROM: Peterson Chase General
Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kali Goglanian

TO: E-NOR INNOVATIONS INC.
Tel: (310) 513-6209
Fax: (310) 513-6299

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 06/18/2015 at 02:00

BID/PROJECT #: 07-2W7304

PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals

AGENCY NAME: Caltrans

PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Inject Crack (Epoxy), Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (Type AL), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3); Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to: (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

INVITATION TO BID

FROM: Peterson Chase General
Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, CA, 92614
Tel: (949) 252-0441
Fax: (949) 252-0266
CONTACT NAME: Kail Goglanian

TO: AUSTIN ENTERPRISE
Tel: (881) 589-1001
Fax: (881) 589-9509

Peterson Chase General Engineering Construction, Inc. is Seeking Qualified DBE
BID DUE DATE: 08/24/2015 at 02:00
BID/PROJECT #: 07-2W7404
PROJECT NAME: Treat Bridge Deck with Methacrylate and Replace Joint Seals
AGENCY NAME: Caltrans
PROJECT LOCATION: Los Angeles, Los Angeles, CA

Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Public Safety Plan, Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Grind Existing Bridge Deck, Structural Concrete, Bridge, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Drill And Bond Dowel, Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (Type AI), Bar Reinforcing Steel (Bridge), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 38-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. For additional project details please visit Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

RETURN SECTION

Please fax back this invitation with your response to: (949) 252-0266

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

Low Bidder 07



Caltrans[®]

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

FORMS FOR BID

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS
ANGELES AT VARIOUS LOCATIONS**

In District 07 On Route 110

Under

***Notice to Bidders and Special Provisions* dated May 26, 2015**

***Standard Specifications* dated 2010**

***Project plans* approved December 29, 2014**

***Standard Plans* dated 2010**

**To be submitted conjointly with
Electronic *Bid* book dated May 26, 2015**

Identified by

Contract No. 07-2W7404

07-LA-110-VARIOUS

Project ID 0713000437

**Federal-Aid Project
ACNHPI-110-1(826)E**



PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

Low Bidder

06-29-15 A 11:09 RCVD

Via "GSO" Overnight

June 26, 2015

State of California
Department of Transportation
1727 30th Street, MS -43
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DBE / GOOD FAITH EFFORT DOCUMENTATION**

Re: Project Name: **TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS**
Location: **07-LA-110-VARIOUS**
Contract #: **07-2W7404**
Bid Date: **6/24/2015**
P/C Bid #: **5209**

Gentlemen:

Please find enclosed the DBE information and Good Faith Effort documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure

1792 KAISER AVENUE
IRVINE, CA 92614-5706
949/252-0441 FAX 949/252-0266
LICENSE NO. 615876