01-12-15A10:42 RCVD

Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 07-LA-118, 210, 405-VAR

CONTRACT NO.: 07-2W7704

TOTAL BID: $ 408,879.70

BID OPENING DATE: 1/8/15

BIDDER'S NAME: Peterson-Chase Gen Eng Const Inc.

DVBE PRIME CONTRACTOR CERTIFICATION [1]

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE [2]	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	$ Amount
3 7, 9-12, 26-31, 33	Portion Traffic Control Striping and Stripe Removal		Mallard Construction, Inc. (714) 785-5394 #1748928	$36,050.00
			Total Claimed Participation	$ 36,050.00 8.82 %

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid.
Identify second and lower tier subcontractors on this form.

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Greg Chase 01/09/2015

Signature of Bidder Date

(949) 252-0441

(Area Code) Telephone Number

Greg Chase

Contact Person (Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Third Bidder

01-12-15A10:42 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON–SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME Peterson-Chase Gen Eng Const Inc **CONTRACT NO.** 07 - 2W7704

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	$ Amount
15	Furnish HMWM	Kwik Bond Polymers #25239 866-434-1772	$72,485.00
3 7, 9-12, 26-31, 33	Traffic Control (Portion) Stripe Removals & Striping	Mallard Construction Inc (714) 785-5394 #1748928	$36,050.00

Greg Chase
Person to Contact (Please Type or Print)

(949) 252-0441
(Area Code) Telephone Number

Total Claimed Participation $ 108,535.00

26.54 % of Contract

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

4

MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-0958

Agency: Caltrans

Addenda Noted:

Project: Contract 07-2W7704 - Treat Bridge Deck with Methacrylate and replace Joint Seals

Estimator: Gary Rivers
Email Address: gary@mallardinc.com
Cell Phone 714-785-5394

Bid Date: 1/8/2015

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					$ -
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	$ 1,500.00	$ 1,500.00
3	Traffic Control System (For Mallard Forces Only)	1	LS	$ 8,000.00	$ 8,000.00
7	Remove Yellow Thermoplastic Traffic Stripe	3,710	LF	$ 1.10	$ 4,081.00
9	Remove Painted Traffic Stripe	2,920	LF	$ 0.50	$ 1,460.00
10	Remove Thermoplastic Traffic Stripe	5,160	LF	$ 0.50	$ 2,580.00
11	Remove Thermoplastic Pavement Marking	200	SF	$ 2.00	$ 400.00
12	Remove Pavement Marker	790	EA	$ 1.00	$ 790.00
26	4" Thermoplastic Traffic Stripe	7,300	LF	$ 1.20	$ 8,760.00
27	8" Thermoplastic Traffic Stripe	460	LF	$ 1.65	$ 759.00
28	Thermoplastic Pavement Marking	200	SF	$ 10.00	$ 2,000.00
29	4" Thermoplastic Traffic Stripe (Broken 36-12)	4,430	LF	$ 0.50	$ 2,215.00
30	Pavement Marker (Non-Reflective)	380	EA	$ 1.50	$ 570.00
31	Pavement Marker (Retroreflective)	410	EA	$ 3.50	$ 1,435.00
33	Mobilization	1	LS	$ 3,000.00	$ 3,000.00
	At Contractor's Option				$ -
2	Construction Area Signs (See Below Terms)	1	LS	$ 18,375.00	$ -
					$ -
	Price does not include maintenance, relocation changes of dates or replacements.				$ -
	Core Drilling or Concrete Repair / Patchwork is not included				$ -
	Estimate reflects the entire quantity of signs and does not reflect signs to be reused.				$ -
	No Partial Move-ins All Signs will be furnished & Installed at once.				$ -
	If Signs are damaged, lost, stolen the Contractor will bear all cost.				$ -
					$ -
					$ -
				BID TOTAL:	$ 37,550.00

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs - CAS Plans Only [Opt], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]

C. [1] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. $2,150.00
[2] Total move-ins included in this quote for Construction Area Signs. Additional move in charge. $1,950.00

D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

I. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to Install & remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

KWIKBOND POLYMERS

Quotation

923 Teal Drive
Benicia, CA 94510
(866) 434-1772
(707) 746-7981
California Small Business # 25239
randy@kwikbondpolymers.com

Quote # 15-1054
Contract # 07-2W7704
Bid Date 1/8/2015
Start Date
Terms net 30

Description	Gallons	Unit Price	Total
High Molecular Weight Methacrylate Sealer			
KBP 204	2,015	$40.00	$80,600.00
Monomer - promoter - accelerator - initator			
	Quantity	**Unit Price**	
Top Sand - 2800 # pallets	13	$252.00	$3,276.00
Estimated Freight			$2,500.00
Sales Tax 9.0%			$7,548.84
		Total	**$93,924.84**

Note: The quoted price is based on shipping full totes or drums of KBP-204 KBP-103 / KBP Flex monomer with the appropriate initiators in standard sized containers. Store KBP 204 at <80 F and out of direct sunlight. Sales Tax rate subject to change. Freight rates are estimates only and may change. Tech Service Fee - $450/day plus all travel expenses- air, car, hotel, meals expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material. Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will be billed to contractor.

Lead Time: Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the time of this quotation.

Delivery is subject to contractor being current on all obligations owed to Kwik Bond Polymers on all projects as of the date of requested delivery.

Quote must be signed and returned within 60 days of quote date
Prices are valid through 12-31-2015

Randy Slezak - Kwik Bond Polymers

Contractor Signature

01-12-15A10:42 RCVD

PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

Third Bidder

Via "GSO" Overnight

January 9, 2015

State of California
Department of Transportation
1727 30th Street, MS –43
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DBE/UDBE/DVBE & SMALL BUSINESS SUBCONTRACTOR INFORMATION / GOOD FAITH EFFORT DOCUMENTATION**

Re: Project Name: **TREAT BRIDGE DECK W/METHACRYLATE & REPLACE JOINT SEALS**
Location: **07-LA-118, 210,405-VARIOUS**
Contract #: **07-2W7704**
Bid Date: **1/8/2015**
P/C Bid #: **5095**

Gentlemen:

Please find enclosed the UDBE/ DBE/ DVBE/ SMALL BUSINESS SUBCONTRACTOR information and Good Faith Effort Documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure

1792 KAISER AVENUE
IRVINE, CA 92614-5706
949/252-0441 FAX 949/252-0266
LICENSE NO. 615876