STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE - COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

Third Bidder

CONTRACT NO: 07-300604

BID AMOUNT: $ $12,991,571.48

BID OPENING DATE: 02-03-2016

BIDDER'S NAME: CHUMO CONSTRUCTION INC

DBE GOAL FROM CONTRACT %: 13%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | 7 | $8,216,596.00 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 58 | ELECTRICAL | C8602 | TRAFFIC LOOPS | $612,700.- |
| Three | | C8603 | CRACKFILLING INC. | |
| 64 | | C8604 | 946 S. EMERALD ST. | |
| | | C8605 | ANAHEIM, CA 92804 | |
| | | C8606 | 714-520-4026 | |
| | | C8611 | DBE No. 38033 | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

$ CONTINUED

Total Claimed Participation

%

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder

02-05-16
Date

626-968-9502
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-300604

BID AMOUNT: $ $12,991,571.48

BID OPENING DATE: 02-03-2016

BIDDER'S NAME: CHUMO CONSTRUCTION INC

DBE GOAL FROM CONTRACT %: 13%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | 7 | $8,216,596.00 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 39 | SAW CUT | C9905 | MCS GENERAL CONTRACTORS | $123,440.00 |
| | CONCRETE ONLY | | 5031 CALMVIEW AVE. | |
| | | | BALDWIN PARK, CA 91706 | |
| | | | 626-856-3646 | |
| | | | DBE 4481 | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 736,140.00

5.67 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

02-05-16
Date

626-968-9502
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
DIR Registration No. 1000003794 • Expiration Date: 06/30/2016
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 2/3/2016

***Revised Quotation***

Attn: Estimator
Owner: Caltrans
Project: Contract No. 07-300604, Route 405 In Los Angeles County
Bid Date: 02/03/16 @ 2:00 PM

| BID ITEM | DESCRIPTION | QTY. | UNIT | UNIT PRICE | ITEM TOTAL |
|---|---|---|---|---|---|
| 58 | Maintaining Existing TMS Elements During Construction | 1 | LS | 1,500.00 | 1,500.00 |
| 59 | Modify Lighting (City) | 1 | LS | 6,000.00 | 6,000.00 |
| 60 | Inductive Loop Detector (LS) | 1 | LS | 371,000.00 | 371,000.00 |
| 61 | Modify Ramp Metering System | 1 | LS | 6,600.00 | 6,600.00 |
| 62 | Modify Signal & Lighting | 1 | LS | 108,000.00 | 108,000.00 |
| 63 | Modify Lighting | 1 | LS | 12,800.00 | 12,800.00 |
| 64 | Modify Signal & Lighting (City) | 1 | LS | 106,800.00 | 106,800.00 |
| | | | | **TOTAL BID AMOUNT:** | **$ 612,700.00** |

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

**Our quote includes:**

1- All materials associated with item described above
2- Insurance coverage up to $1 million, general aggregate up to $2 million

**Our quote excludes:**

1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
2- Weekend work
3- Traffic control -21 days on freeway
4- Traffic control -23 days on ramp
5- Traffic control -29 days on 1 lane fwy and shouder for loop's stub-out installation
6- Concrete, asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

**Ramiro Rivero**

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

# DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-300604

Name of DBE business: TRAFFIC LOOPS CRACKFILLING, INC.

Name of DBE representative: RAMIRO RIVERO

DBE certification number: 38033

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO

Date: 02-04-2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| 58 | Maintaining Existing TMS Elements During Construction | 1,500.00 |
| 59 | Modify Lighting (City) | 6,000.00 |
| 60 | Inductive Loop Detector (LS) | 371,000.00 |
| 61 | Modify Ramp Metering System | 6,600.00 |
| 62 | Modify Signal & Lighting | 108,000.00 |
| 63 | Modify Lighting | 12,800.00 |
| 64 | Modify Signal & Lighting (City) | 106,800.00 |
| | Total | $ 612,700.00 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Mary P. Nguyen

Printed name of DBE's authorized representative:

Vice President

Title of DBE's authorized representative:

02-04-2016

Date.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

## Search Returned 1 Records

Thu Feb 04 08:36:51 PST 2016

### Query Criteria

Firm ID: 38033

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 38033 |
| **Firm/DBA Name** | TRAFFIC LOOPS CRACKFILLING, INC |
| **Address Line1** | 1915 W BALL RD. |
| **Address Line2** | |
| **City** | ANAHEIM |
| **State** | CA |
| **Zip Code1** | 92804 |
| **Zip Code2** | |
| **Mailing Address Line1** | 946 S. EMERALD ST |
| **Mailing Address Line2** | |
| **Mailing City** | ANAHEIM |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92804 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | trafficloops@sbcglobal.net |
| **Contact Name** | MAI-LAN NGUYEN |
| **Area Code** | ( 714 ) |
| **Phone Number** | 520-4026 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 520-4027 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

MCS
GENERAL CONTRACTORS

# JOB QUOTATION

DATE: 2/3/2016
WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: **Rt. 405, Los Angeles**
CONTRACT NO: **07-300604**
BID DATE: 1/12/16

| Bid Item | Description | Quantity | Unit | Unit Price | Amount |
|---|---|---|---|---|---|
| 39 | Slab Replacement – Demo Cut Only | 32,000 | LF | 3.42 | 109,440.00 |
| | Green Saw Only | 14 | Day | $1,000.00 | $14,000.00 |

**Clarifications: Green Saw based on 14 days @ $1,000/day.**

TERMS AND CONDITIONS.

1. **BOND EXCLUDED.**
2. **JOBSITE WATER SOURCE EXCLUDED.**
3. **TRAFFIC CONTROL EXCLUDED.**
4. **JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.**
5. **DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.**
6. **DEBRIS DISPOSAL SITE EXCLUDED.**
7. **QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.**
8. **JOBSITE SLURRY DUMP SITE EXCLUDED.**
9. **WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.**
10. **CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.**

BY: REX HAND
MORALES CONTRACTING SERVICES (M.C.S.)
CONTRACTORS LIC# 700464
DIR# 1000012697
Email: rhand@moralescontracting.com

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

# DBE CONFIRMATION

DBS-OE-0102.13 (NEW 05/2015)

Contract no.:
07-300604

Name of DBE business:
MCS GENERAL CONTRACTORS

Name of DBE representative:
REX HAND

DBE certification number:
004481

Name of bidder:
CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
02-04-2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| 39 | SAW CUT CONCRETE ONLY | $123,440.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | $123,440.00 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:
Antonio Morales

Printed name of DBE's authorized representative:
Antonio Morales

Title of DBE's authorized representative:
Partner

Date:
2-4-16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

## Search Returned 1 Records

Thu Feb 04 09:52:46 PST 2016

### Query Criteria

Firm ID: 4481

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 4481 |
| **Firm/DBA Name** | MORALES CONTRACTING SERVICES |
| **Address Line1** | 5031 CALMVIEW STREET |
| **Address Line2** | |
| **City** | BALDWIN PARK |
| **State** | CA |
| **Zip Code1** | 91706 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | tmorales@moralescontracting.com |
| **Contact Name** | ANTONIO MORALES |
| **Area Code** | ( 626 ) |
| **Phone Number** | 856-3646 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 626 ) |
| **Fax Phone Number** | 856-3648 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236210; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; |
| **Licenses** | B General Building Contractor; D06 Concrete Related Services; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHLIMO CONSTRUCTION INC

Contract No.: 07-300604



1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount ($) | Percentage of Total Bid |
|---|---|---|---|---|---|
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |

SEE ATTACHED

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-300604



1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount ($) | Percentage of Total Bid |
|---|---|---|---|---|---|
| 1 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 2,800.00 | 0.02% |
| 2 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 2,500.00 | 0.02% |
| 3 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 300,000.00 | 2.31% |
| 4 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 46,722.00 | 0.36% |
| 5 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 1,098,000.00 | 8.45% |
| 6 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 2,240.00 | 0.02% |
| 7 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 1,440.00 | 0.01% |
| 8 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 500.00 | 0.00% |
| 9 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 64,087.20 | 0.49% |
| 10 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 27,500.00 | 0.21% |
| 11 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 8,160.00 | 0.06% |
| 12 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 2,000.00 | 0.02% |
| 13 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 26,250.00 | 0.20% |
| 14 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 12,500.00 | 0.10% |
| 15 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 3,120.00 | 0.02% |
| 16 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 776,000.00 | 5.97% |
| 17 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 8,190.00 | 0.06% |
| 18 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 16,320.00 | 0.13% |
| 19 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 800.00 | 0.01% |
| 20 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 33,800.00 | 0.26% |

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-300604



1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount ($) | Percentage of Total Bid |
|---|---|---|---|---|---|
| 21 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 15,000.00 | 0.12% |
| 22 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 515,130.00 | 3.97% |
| 23 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 8,800.00 | 0.07% |
| 24 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 62,900.00 | 0.48% |
| 25 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 3,444.00 | 0.03% |
| 26 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 23,430.00 | 0.18% |
| 27 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 21,743.40 | 0.17% |
| 28 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 2,604.00 | 0.02% |
| 29 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 19,794.52 | 0.15% |
| 30 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 7,989.28 | 0.06% |
| 31 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 122,463.00 | 0.94% |
| 32 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 1,000.00 | 0.01% |
| 33 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 41,929.88 | 0.32% |
| 34 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 2,564,100.00 | 19.74% |
| 35 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 9,690.00 | 0.07% |
| 36 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 34,220.00 | 0.26% |
| 37 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 45,000.00 | 0.35% |
| 38 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 67,210.00 | 0.52% |
| 39 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 930,625.20 | 7.16% |
| 40 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 3,274,550.00 | 25.21% |

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-300604



1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount ($) | Percentage of Total Bid |
|---|---|---|---|---|---|
| 41 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 55,500.00 | 0.43% |
| 42 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 82,950.00 | 0.64% |
| 43 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 24,000.00 | 0.18% |
| 44 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 2,958.00 | 0.02% |
| 45 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 11,200.00 | 0.09% |
| 46 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 210.00 | 0.00% |
| 47 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 227,358.00 | 1.75% |
| 48 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 90,773.00 | 0.70% |
| 49 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 186,880.00 | 1.44% |
| 50 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 12,850.00 | 0.10% |
| 51 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 13,455.00 | 0.10% |
| 52 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 47,750.00 | 0.37% |
| 53 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 57,800.00 | 0.44% |
| 54 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 12,060.00 | 0.09% |
| 55 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 6,975.00 | 0.05% |
| 56 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 34,200.00 | 0.26% |
| 57 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 57,400.00 | 0.44% |
| 58 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 1,500.00 | 0.01% |
| 59 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 6,000.00 | 0.05% |
| 60 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 371,000.00 | 2.86% |

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-300604



1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount ($) | Percentage of Total Bid |
|---|---|---|---|---|---|
| 61 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 6,600.00 | 0.05% |
| 62 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 108,000.00 | 0.83% |
| 63 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 12,800.00 | 0.10% |
| 64 | ☐ Yes ☒ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 106,800.00 | 0.82% |
| 65 | ☒ Yes ☐ No | ☒ Yes ☐ No | ☒ Yes ☐ No | $ 1,250,000.00 | 9.62% |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | ☐ Yes ☐ No | | |

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.

Contract No.: 07-300604



2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|---|---|---|---|
| | | | |
| | | | |
| | | | |
| | | SEE ATTACHED | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote ($) | Price Difference ($) |
|---|---|---|---|---|---|---|
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.

Contract No. 07-300604



2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow-Up Methods and Dates |
|---|---|---|---|
| PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED, | | | |
| FAX CONFIRMATIONS AND OUR PHONE LOG OF DBE'S. | | | |
| "SEE ATTACHMENT C" | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/Specifications for Work Offered (Yes/No) | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote ($) | Price Difference ($) |
|---|---|---|---|---|---|---|
| 58-64 | Yes | Traffic Loops Crackfilling | DBE | | $ 612,700.00 | |
| 39 | Yes | MCS | DBE | | $ 123,440.00 | |
| 22, 34-36 | Yes | All American Asphalt | Non-DBE | No DBE quotes were received | $ 3,123,140.00 | |
| 40 | Yes | Harber Companies | Non-DBE | No DBE quotes were received | $ 3,309,550.00 | |
| 15, 17, 44, 46, 47 | Yes | Crown Fence | Non-DBE | Ace Fence | $ 231,815.00 | $ 19,979.00 |
| 15, 17, 44, 46 | Yes | Crown Fence | Non-DBE | Ferreira Construction | $ 16,393.00 | $ 1,915.00 |
| 23, 24, 41, 42, 45 | Yes | EBS Genl Engineering | Non-DBE | No DBE quotes were received | $ 221,350.00 | |
| 6, 8, 18, 19, 49-57, 65 | Yes | Cal-Stripe | Non-DBE | Super Seal & Stripe | $ 559,946.00 | $ 53,716.00 |
| | | | | | | |
| | | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

**If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.**

| Item(s) of Work | Name of Selected Firm | Name of Rejected Firm | REASON FOR SELECTION |
|---|---|---|---|
| 22, 34-36 | All American Asphalt<br>400 East Sixth Street<br>Corona, CA 92878<br>951-736-7600 Brett Schultz | | No DBE quotes were received |
| 40 | Harber Companies, Inc.<br>1880 E. Riverview Drive<br>San Bernardino, CA 92408<br>909-478-1957 Bob Harber | | No DBE quotes were received |
| 15, 17,<br>44, 46, 47 | Crown Fence<br>12118 Bloomfield Avenue<br>Santa Fe Springs, CA 90670<br>562-824-0729 Joey Carso | Ace Fence Company<br>727 North Glendora Ave.<br>La Puente, CA 91744<br>626-333-0727 DBE 34153 | Price differential exceeded acceptable limits. |
| 15, 17,<br>44, 46 | Crown Fence<br>12118 Bloomfield Avenue<br>Santa Fe Springs, CA 90670<br>562-824-0729 Joey Carso | Ferreira Construction Co., Inc.<br>15188 Vista Del Rio Ave.,<br>Chino, CA 91710<br>909-606-5900 Ext 25<br>Tom Lyons | Price differential exceeded acceptable limits. |
| 23, 24,<br>41, 42, 45 | EBS General Engineering<br>1320 East 6th St. Ste 100<br>Corona, CA 92879<br>951-279-6869 Joe Nanci | | No DBE quotes were received |
| 6, 8, 18, 19, 49-<br>57, 65 | Cal-Stripe Inc.<br>2040 East Steel Road<br>Colton, CA 92324<br>909-884-7170 Steve Works | Super Seal & Stripe<br>310 A Street, P.O. Box 755<br>Fillmore, CA 93016<br>805-524-7345 Trevor | Price differential exceeded acceptable limits. |
| | | | |
| | | | |
| | | | |
| | | | |

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
DIR Registration No. 1000003794 • Expiration Date: 06/30/2016
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 2/3/2016

***Revised Quotation***

Attn: Estimator
Owner: Caltrans
Project: Contract No. 07-300604, Route 405 In Los Angeles County
Bid Date: 02/03/16 @ 2:00 PM

| BID ITEM | DESCRIPTION | QTY. | UNIT | UNIT PRICE | ITEM TOTAL |
|---|---|---|---|---|---|
| 58 | Maintaining Existing TMS Elements During Construction | 1 | LS | 1,500.00 | 1,500.00 |
| 59 | Modify Lighting (City) | 1 | LS | 6,000.00 | 6,000.00 |
| 60 | Inductive Loop Detector (LS) | 1 | LS | 371,000.00 | 371,000.00 |
| 61 | Modify Ramp Metering System | 1 | LS | 6,600.00 | 6,600.00 |
| 62 | Modify Signal & Lighting | 1 | LS | 108,000.00 | 108,000.00 |
| 63 | Modify Lighting | 1 | LS | 12,800.00 | 12,800.00 |
| 64 | Modify Signal & Lighting (City) | 1 | LS | 106,800.00 | 106,800.00 |
| | | | **TOTAL BID AMOUNT:** | **$** | **612,700.00** |

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

**Our quote includes:**

1- All materials associated with item described above
2- Insurance coverage up to $1 million, general aggregate up to $2 million

**Our quote excludes:**

1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
2- Weekend work
3- Traffic control -21 days on freeway
4- Traffic control -23 days on ramp
5- Traffic control -29 days on 1 lane fwy and shouder for loop's stub-out installation
6- Concrete, asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

**Ramiro Rivero**

Back To Query Form

## Search Returned 1 Records

Thu Feb 04 08:36:51 PST 2016

### Query Criteria

Firm ID: 38033
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 38033 |
| **Firm/DBA Name** | TRAFFIC LOOPS CRACKFILLING, INC |
| **Address Line1** | 1915 W BALL RD. |
| **Address Line2** | |
| **City** | ANAHEIM |
| **State** | CA |
| **Zip Code1** | 92804 |
| **Zip Code2** | |
| **Mailing Address Line1** | 946 S. EMERALD ST |
| **Mailing Address Line2** | |
| **Mailing City** | ANAHEIM |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92804 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | trafficloops@sbcglobal.net |
| **Contact Name** | MAI-LAN NGUYEN |
| **Area Code** | ( 714 ) |
| **Phone Number** | 520-4026 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 520-4027 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

MCS
GENERAL CONTRACTORS

# JOB QUOTATION

DATE: 2/3/2016
WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: **Rt. 405, Los Angeles**
CONTRACT NO: **07-300604**
BID DATE: 1/12/16

| Bid Item | Description | Quantity | Unit | Unit Price | Amount |
|---|---|---|---|---|---|
| 39 | Slab Replacement – Demo Cut Only | 32,000 | LF | 3.42 | 109,440.00 |
| | Green Saw Only | 14 | Day | $1,000.00 | $14,000.00 |

**Clarifications: Green Saw based on 14 days @ $1,000/day.**

TERMS AND CONDITIONS.

1. **BOND EXCLUDED.**
2. **JOBSITE WATER SOURCE EXCLUDED.**
3. **TRAFFIC CONTROL EXCLUDED.**
4. **JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.**
5. **DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.**
6. **DEBRIS DISPOSAL SITE EXCLUDED.**
7. **QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.**
8. **JOBSITE SLURRY DUMP SITE EXCLUDED.**
9. **WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.**
10. **CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.**

BY: REX HAND
MORALES CONTRACTING SERVICES (M.C.S.)
CONTRACTORS LIC# 700464
DIR# 1000012697
Email: rhand@moralescontracting.com

Back To Query Form

## Search Returned 1 Records

Thu Feb 04 09:52:46 PST 2016

### Query Criteria

Firm ID: 4481

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 4481 |
| **Firm/DBA Name** | MORALES CONTRACTING SERVICES |
| **Address Line1** | 5031 CALMVIEW STREET |
| **Address Line2** | |
| **City** | BALDWIN PARK |
| **State** | CA |
| **Zip Code1** | 91706 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | tmorales@moralescontracting.com |
| **Contact Name** | ANTONIO MORALES |
| **Area Code** | ( 626 ) |
| **Phone Number** | 856-3646 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 626 ) |
| **Fax Phone Number** | 856-3648 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236210; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; |
| **Licenses** | B General Building Contractor; D06 Concrete Related Services; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

Back To Query Form

# ALL AMERICAN ASPHALT


Engineering - Contractors - Asphalt Paving

CAL. STATE LIC. #267073A

400 East Sixth St.
P.O. Box 2229
Corona, California 92878-2229
Telephone: (951) 736-7600 FAX: (951) 736-7646
*Serving: Los Angeles, Orange, Riverside, and San Bernardino Counties*


To: 0
GENERAL CONTRACTOR

Date: 2/2/2016
From: Brett Schultz
Quote No. 881

Phone Fax - <n-one>

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:

*07-300604-Route 405*

| Item | No. | Description | Quantity | U/M | UnitPrice | Total Price |
|---|---|---|---|---|---|---|
| 1 | 22 | Coldplane AC | 223,000.0 | SY | 2.310 | 515,130.00 |
| 1 | 34 | ARHM-GG | 25,900.0 | TN | 99.000 | 2,564,100.00 |
| 1 | 35 | Data Core | 1.0 | LS | 9,690.000 | 9,690.00 |
| 1 | 36 | Tack Coat | 58.0 | TN | 590.000 | 34,220.00 |
| | | | | | | 3,123,140.00 |
| | | | | | **Total Proposal Price:** | $3,123,140.00 |

**Special Conditions:**

1. Quote cannot be broken up.
2. Engineering, testing, permits, or inspection fees by others.
3. Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will be made with unit prices applying.
4. Adjusting and/or paving of utility valves, manholes, etc. by others.
5. Pricing includes tack coat.
6. All paving on certified grade by others.
7. Construction water and water truck accessible to our equipment and immediately adjacent to our work area to be supplied by others.
8. Any compensation adjustments for price index fluctuations and/or pay factor determination for asphalt concrete to be taken by All American Asphalt.
9. Price includes 4 move-ins each for coldmilling and paving operations. Additional moves at $7,500.
10. AAA can provide $225,000 in DBE.
11. Price will need 42 shifts of weekend and night lane closures.

(Continued on next page)

Date: _ _ _ _ _ _ Accepted by:



1000001051

# All American Proposal (cont'd)

12. Pricing for Quality Control/Quality Assurance is included.
13. Any and all existing debris(weeds, trash, etc.) to be removed by prime contractor prior to paving shoulders.
14. Drainage related paving and/or trench paving is excluded.
15. Lighting costs for any night paving is excluded. No
16. Surveying, engineering and staking is by others. All finish surface fills, including fills at grade breaks, to be painted on the pavement by contractor at 25 foot stations at no cost to All American Asphalt. Fills to be given prior to final two lifts.
17. Profilograph costs by others.
18. All traffic control and posting by others.
19. Prime coat, fog seal, sweeping and cleaning, weedkiller, striping, headers, and manhole patching by others.
20. Grinding of asphalt concrete at all PCC concrete tie-Ins, including bridge tie-ins by oyhers.
21. Cost or placement of filter fabric by others.
22. Sawcutting/Hard removals by others.

Date: _____ Accepted by: _____



# HARBER Companies, Inc.

1880 E Riverview Drive
San Bernardino, CA 92408
Phone 909.478.1957
Fax 909.478.0019
California Lic.#657614 A,B,C-61
DIR # 1000005455

FEBRUARY 3, 2016

ATTN: ESTIMATOR

JOB REF: ROUTE 405 # 07 – 300604

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY TO PERFORM THE FOLLOWING ITEMS OF WORK.

**BID ITEM:**

# 40 GRIND EXISTING PAVEMENT 829,000 SQYD PER $ 3.95 TOTAL $ 3,274,550.00

# 65 MOBILIZATION – PER TOTAL $ 35,000.00

**ITEM.**

# 40 BASED ON 110 SHIFTS

EXCLUDES: DUST CONTROL, RETENTION, ACCESS TO WORK AREA, LAYOUT, LIGHTS, ALL TRAFFIC CONTROL, SUPPLY OF WATER, REMOVAL/REPLACEMENT OF PAVEMENT MARKERS, TEMPORARY STORAGE TO FACILITATE GRINDING EQUIPMENT TO BE WITHIN 5 MILES OF PROJECT, TEMPORARY STRIPE, POWER SWEEPING, ATTENUATOR TRUCK,

SINCERELY,

BOB HARBER
HARBER COMPANIES, INC.

**BOND RATE 1.5%**

**CROWN FENCE**
**12118 Bloomfield Ave**
**Santa Fe Springs CA 90670**

Since 1923

**Phone: (562) 824-0729**
**Fax: (562) 864-2529**
**State Lic. 1315**
**DIR# 1000005330**

**PROJECT:** Caltrans 07-300604 rte 405
**CONTACT:** Joey Carso jcarso@crownfence.com
**DATE:** 2/3/2016

**TO:** Prime Bidder
**ATTENTION:** ESTIMATOR
**FAX:**

**Plans & Specs:** Yes
**Installed:** Yes
**Tax Included:** Yes
**Wage:** Union Prevailing

**Bondable:** Yes
**Rate:** 0.86%
**DBE/WBE:** NO
**Addendum:** 1

| ITEM | DESCRIPTION | QUANTITY | UNIT PRICE | AMOUNT |
|---|---|---|---|---|
| 15 | Treated Wood Waste | 12000 lbs | $ 0.26 | $ 3,120.00 |
| 17 | Remove Guardrail | 910 LF | $ 9.00 | $ 8,190.00 |
| 44 | Midwest Guardrail System (WOOD POST) | 29 LF | $ 102.00 | $ 2,958.00 |
| 46 | End Cap (TYPE A) | 1 EA | $ 210.00 | $ 210.00 |
| 47 | Alternative Crash Cushion | 6 EA | $ 32,893.00 | $ 197,358.00 |
| | Traffic Control Needed: 8 Shifts | | TOTAL | $ 211,836.00 |

**CLARIFICATIONS:**

- Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior to installation.
- Concrete Pad/Back up Block for Crash Cushion by others
-
-
-
-

**EXCLUSIONS:**

- SWPPP / QC Plan / Safety Plan
- Engineering / Structural Calculations
- Electronic Shop / As Built Drawings
- Staking / Surveying / Pot-holing
- Location of Underground Utilities
- Permits / Licenses & Fees
- Traffic Control / Lane Closures
- Security / Flagsman
- Masonary Walls / Cross Fences
- Dust Control
- Grading / Clearing & Grubbing
- Fence / Gate Grounding
- Core Drilling / Saw Cutting
- Concrete other than post footings
- Patching / Restoration
- Removal of Spoils
- Maintenance
- Gate Closures / Knox Box
- Panic Hardware / Specialty Locks
- Inspection / Testing Fees
- Asbestos Training / Costs
- Bond Premium
- Builder's Risk Insurance
- Certified Welding
- Welding Inspection / Procedure

**Crown will not be responsible for damage to underground facilities not properly and accurately located by those forces other than Crown's. For projects where some or all of the work is located within a site not seviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark said facilities by any and all means available, and Crown assumes no responsibility therefore.**

# ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
**PHONE (626) 333-0727 * FAX (626) 333-7843**
**CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**
**"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"**
**"We Are An Equal Opportunity Employer"**


## FAX QUOTE

| | | | |
|---|---|---|---|
| TO | : General Contractors | ATTN | : Estimator |
| FAX # | : | DATE | : 2/02/16 |
| FROM | : **Michael Abanilla** | PAGES | : 1 |
| PROJECT | : CADOT Replace Concrete Pavement, Cold Plane and Place HMA Pavement (Contract No. 07-300604) From 0.2 Mile North of El Segundo Boulevard Undercrossing at Del Aire to Venice Boulevard Separation, In Culver City, In Los Angeles Co., CA | | |
| BID DATE | : 2/03/16 2:00 P.M. | | |
| SPECS | : per 2010 CALTRANS Plans & Specs | ADDENDUM: 1 | |

| ITEM | DESCRIPTION | Unit | Qty | Unit Price | Amount |
|---|---|---|---|---|---|
| | Proposal as follows: | | | | |
| 15 | TREATED WOOD WASTE | LB | 12,000 | $ 0.30 | $ 3,600.00 |
| 17 | REMOVE GUARDRAIL | LF | 910 | $ 6.50 | $ 5,915.00 |
| 25 | REMOVE CRASH CUSHION (SAND FILLED) | EA | 42 | $ 125.00 | $ 5,250.00 |
| 44 | MIDWEST GUARDRAIL SYSTEM (WOOD POST) | LF | 29 | $ 100.00 | $ 2,900.00 |
| 46 | END CAP (TYPE A) | EA | 1 | $ 400.00 | $ 400.00 |
| 47 | ALTERNATIVE CRASH CUSHION (TYPE SCI-100GM) | EA | 6 | $ 36,500.00 | $ 219,000.00 |
| | | | **TOTAL BID AMOUNT:** | | **$ 237,065.00** |
| 47 | ALTERNATIVE CRASH CUSHION (TYPE COMPRESSOR) | EA | 6 | $ 48,500.00 | $ 291,000.00 |
| 47 | ALTERNATIVE CRASH CUSHION (TYPE REACT 9SCBS and TYPE REACT 9CBB only) | EA | 6 | $ 46,700.00 | $ 280,200.00 |

231815.-

* ITEM # 46 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS
* ITEM # 47 - WILL BE PER TYPE & MODEL SPECIFIED ABOVE, OTHERS WILL BE A CHANGE ORDER.
* ITEM # 47 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATOR; STAINING/PAINTING; FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; GROUT/VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION**
**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

Since 1988
FERREIRA CONSTRUCTION CO., INC.
DBA FERREIRA COASTAL CONSTRUCTION COMPANY

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180
DIR #1000001634

**BID DATE:** 2/3/16
**BID TIME:** 2:00 P.M.

**PROJECT NAME:** Caltrans 07-300604
**LOCATION:** In Los Angeles County on Route 405

**BOND RATE:** 1% MBGR, 1% Fencing

**ADDENDUMS NOTED:** 1

| ITEM # | DESCRIPTION | QUANTITY | UM | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 15 | Treated Wood Waste | 12000 | LB | $ 0.45 | $ 5,400.00 |
| 17 | Remove Guardrail | 910 | LF | $ 7.90 | $ 7,189.00 |
| 44 | Midwest Guardrail System (Wood Post) | 29 | LF | $ 116.00 | $ 3,364.00 |
| 46 | End Cap (Type A) | 1 | EA | $ 440.00 | $ 440.00 |
| | TOTAL BID: | | | $ | 16,393.00 |

NOTE: Contract or Letter of intent required within 60 days of bid in order to hold pricing.
NOTE: Contractor to provide a minimum of 4 weeks notification prior to mobilization.
NOTE: If we cannot use our Guardrail post driver, the pricing above is void or will need to be renegotiated.
NOTE: A minimum of 16' is required for our Guardrail Post Driver.
NOTE: General Contractor to provide laydown yard for Ferreira Construction.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, ASPHALT OR CONCRETE PATCH WORK, GROUNDING, CONCRETE PADS/SLABS OR POTHOLEING.

Thank You,

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-5900
Fax (909) 606-7711
E-mail tlyons@ferreiraconstruction.com

EBS general engineering, inc.

Contractor - Lic. No. A720016-A DIR# 1000005295

1320 East 6th St. Suite 100
Corona, CA 92879

Phone: (951)-279-6869
FAX: (951)-279-9112

# PROPOSAL & CONTRACT

To: ESTIMATING
CHUMO CONSTRUCTION
14425 JOANBRIDGE ST.
BALDWIN PARK, CA 91706-1747
Phone 6269609502 Fax 626 960-3887

Date: 2/2/2016
From: Joe Nancl
Quote No. 8010

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:

*CALTRANS 07-300604*
*LA COUNTY*

**PROPOSAL SUMMARY**

| | |
|---|---|
| Schedule 1-R&R CONCRETE | 221,350.00 |
| **Total Proposal Price** | **221,350.00** |

| Item No. | | Description | Quantity | U/M | UnitPrice | Total Price |
|---|---|---|---|---|---|---|
| 1 | 23 | REMOVE CURB ONY | 160.0 | LF | 55.000 | 8,800.00 |
| 1 | 24 | REMOVE CURB GUTTER & SIDEWALK | 170.0 | CY | 370.000 | 62,900.00 |
| 1 | 41 | FURNISH & INSTALL DOMES | 1,110.0 | SF | 50.000 | 55,500.00 |
| 1 | 42 | CONST MINOR CONCRETE CURB SIDEWALK & RAMPS | 210.0 | CY | 395.000 | 82,950.00 |
| 1 | 45 | CONST VEGETATION CONTROL | 140.0 | SY | 80.000 | 11,200.00 |
| | | | | | | 221,350.00 |
| | | | | | **Total Proposal Price:** | $221,350.00 |

**Special Conditions:**

1. Prices are for construction of concrete improvements only
2. Engineering,Survey,Testing,Bonds, Additional Insurance and/or Inspection Fee By OTHERS

(Continued on next page)

We Appreciate the opportunity to provide you this quote and trust that EBS will have the pleasure serving your needs for this and future projects. All sums due under this Proposal are payable net 30 days from invoice Date. Final Retention is Due & Payable 60 Days of Final Invoice. Late Payments will be assessed an interest charge of 2% Per Month (24% per Annum) on all outstanding invoices.

Date: Accepted by: _____

## Proposal (cont'd)

3. This proposal and notes must be accepted in it's entirety and made part of any subcontract and so specified, if a special form is used.
4. Grade by EBS INC for bid items only.
5. Excludes: Reinforcement & Hardware, AC Slot Patch,Traffic Control,Plans, Caulking, Joint Seal, Weedkill, Concrete Additives, Backfill, Clearing, Grading,tems not specifically noted in this proposal.
6. EBS Inc. Is signatory to the following Unions : Laborers, Cement Masons, & Operating Engineers.
7. Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will be made using the unit prices.
8. Exclusions: PCC Clean Out Area or PCC Cleanout Removals
9. Price valid until 12/30/116
10. Price Excludes: Landscape repair, Irrigation lines, Root pruning or root removals.
11. EBS will provide evidence of General Liability, Workmens Compensation and Business Automobile Insurance. In the absence of any WRAP or OCIP policy, EBS will have the exclusive right to review and alter all insurance requirements.
12. All concrete is natural color unless noted with broom finish only.
13. Price excludes any testing,profiling, grinding & reinforcement & cages.
14. Bid for 4 moves additional moves @ $4,500.00
15. Price to set & pour concrete per bid items.
16. Price includes day & night working hours.
17. EBS INC will maintain traffic control for bid items only. Traffic control supplied by Chumo Const.
18. EBS INC will remove items 23 & 24 & includes 42cy of dirt removals.

**Date:** _____ **Accepted by:** _____

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184
**ESTIMATOR: Steve Works**
sworks@calstripe.com

**SUBCONTRACT QUOTATION** **CHUMO CONST.** February 2, 2016

**BIDS ON - 2/3/2016**
**PROJECT DESCRIPTION: Replace Concrete & AC Paving – Rte. 405 near Culver City, Ca.**
**CONTRACT / PROJECT NO: Caltrans # 07-300604 07-LA-405-20.5/28.0**
**ADDENDA ACKNOWLEDGED: 1**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

**Additional Terms**

**A.** The following materials and services are included in this quote: Thermoplastic [ YES ] Pavement Markers [ YES ] Temporary Striping [ YES ] Thermo / Paint removal [ YES ] Marker Removal [ YES ] Lead compliance plan for stripe removal [ YES ] Lead Compliance classes [NO ] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]

**B.** [ 3 ] Total move-ins included in this quote for Permanent Delineation (ramps, connectors, mainline). Additional Move-in charge @ $6,500.00
**C.** [ 2 ] Total move-ins included in this quote for Stage Const. Additional Move-in charge @ $5,000.00ea

**D. Traffic control IS included in this quote for our permanent work ONLY**. Concurrent closures in various areas may be required in any given shift to complete our work, ( # of shifts required to complete our work- approx. 30 ). Temporary delineation will be done in The Prime Contractors traffic control. The Prime Contractor shall provide and place all required Portable CMS Signs, advance Ramp/Connector closure notification signs, and all detour signs required by the plans and special provisions, during Cal Stripe work.

**E.** Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

**F.** Prime Contractor to furnish construction water within the project limits.

**G.** Prime Contractor is also to provide a dumpsite within the job limits, and shall dispose of all stripe & marker removal debris.
**H.** Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.
**I.** Any required Safety Training shall be paid by The General Contractor on a force account basis.

Project: Rte. 405 Culver City Caltrans # 07-300604 CHUMO CONST. Bids on 2/3/16

| ITEM | QTY | UNIT | DESCRIPTION | UNIT $ | TOTAL |
|---|---|---|---|---|---|
| 1 | 1 | LS | Lead Compliance Plan ( Stripe Removal ) | $800.00 | $ 800.00 |
| 5 | 1 | LS | Traffic Control - Cal Stripe Operations ONLY | $60,000.00 | $ 60,000.00 |
| 6 | 1120 | LF | Temporary Traffic Stripe ( Paint ) | $2.00 | $ 2,240.00 |
| 8 | 100 | EA | Temporary Pavement Marker | $5.00 | $ 500.00 |
| 18 | 40800 | LF | Remove Thermo Stripe (Bridges) | $0.40 | $ 16,320.00 |
| 19 | 400 | SF | Remove Thermo Marking (Bridges) | $2.00 | $ 800.00 |
| 20 | 67600 | EA | Remove Pavement Marker (One Move-In) | $0.50 | $ 33,800.00 |
| 49 | 584000 | LF | 4" Thermo Stripe | $0.32 | $ 186,880.00 |
| 50 | 25700 | LF | 8" Thermo Stripe | $0.50 | $ 12,850.00 |
| 51 | 29900 | LF | 8" Thermo Stripe ( Bkn 12-3 ) | $0.45 | $ 13,455.00 |
| 52 | 19100 | SF | Thermo Pavement Marking | $2.50 | $ 47,750.00 |
| 53 | 289000 | LF | 4" Thermo Stripe ( Bkn 36-12 ) | $0.20 | $ 57,800.00 |
| 54 | 60300 | LF | 4" Thermo Stripe ( Bkn 17-7 ) | $0.20 | $ 12,060.00 |
| 55 | 15500 | LF | 8" Thermo Stripe ( Bkn 36-12 ) | $0.45 | $ 6,975.00 |
| 56 | 34200 | EA | Pavement Marker ( Non-Reflective ) | $1.00 | $ 34,200.00 |
| 57 | 28700 | EA | Pavement Marker ( Retroreflective ) | $2.00 | $ 57,400.00 |
| 65 | 1 | LS | Mobilization - Cal Stripe Operations | $57,000.00 | $ 57,000.00 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | TOTAL BASE BID | $ 600,830.00 |
| | | | OPTIONS | | |
| Temporary striping for your operations, in your traffic control (a shift is defined as min. 2 to max. 8 hours). | | | | | |
| | 1 | EA | Striper Truck & Operator ( 8 hours ) | $1,325.00 | Per Shift |
| | 1 | EA | Overtime ( over 8 hours ) | $145.00 | Per Hour |
| | | | | | |
| | 1 | EA | Move-ins for temp. striping ( per week ) | ~~$500.00~~ | Per Week |
| A move-in for temporary striping is defined as 1 to 5 consecutive shifts of temporary striping per week. | | | | | |
| | | | | | |
| | 1 | LS | Materials for temp. striping (based on 1,000,000 LF) | ~~$15,000.00~~ | Lump Sum |
| | 1 | LF | Temp. materials in excess of 1,000,000 LF | $0.02 | Per Linael Foot |
| | | | | | |
| | | | | | |

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / FAX: (805) 524-7428
**DIR #1000000752 - EXPIRES 6/30/16**

# ESTIMATE

COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: **CALTRANS 07-300604 - CONSTRUCTION ON ROUTE 405**
ADDRESS: **FROM .2 MI N/O EL SEGUNDO BLVD U/C TO VENICE BLVD SEPARATION** CITY : CULVER CITY, CA
PLANS: YES SPECS: YES
ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

| BID DATE | ACCEPTANCE | START DATE | COMPLETION DATE |
|---|---|---|---|
| 2/3/16 | | | |

| ITEM # | DESCRIPTION | QTY | U/M | U.C. | TOTAL |
|---|---|---|---|---|---|
| | **REMOVE BY WATER BLASTING AND APPLY THERMOPLASTIC** | | | | |
| 1 | LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) | 1 | LS | $1,500.00 | $1,500.00 X |
| 6 | TEMPORARY TRAFFIC STRIPE (PAINT) | 1120 | LF | $1.00 | $1,120.00 |
| 8 | TEMPORARY PAVEMENT MARKER | 100 | EA | $5.00 | $500.00 |
| 18 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 40800 | LF | $0.35 | $14,280.00 |
| 19 | REMOVE THERMOPLASTIC PAVEMENT MARKING | 400 | SF | $2.00 | $800.00 |
| 49 | 4" THERMOPLASTIC TRAFFIC STRIPE | 584000 | LF | $0.39 | $227,760.00 |
| 50 | 8" THERMOPLASTIC TRAFFIC STRIPE | 25700 | LF | $0.70 | $17,990.00 |
| 51 | 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) | 29900 | LF | $0.65 | $19,435.00 |
| 52 | THERMOPLASTIC PAVEMENT MARKING | 19100 | SF | $3.25 | $62,075.00 |
| 53 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) | 289000 | LF | $0.27 | $78,030.00 |
| 54 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) | 60300 | LF | $0.27 | $16,281.00 |
| 55 | 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) | 15500 | LF | $0.65 | $10,075.00 |
| 56 | PAVEMENT MARKER (NON-REFLECTIVE) | 34200 | EA | $1.00 | $34,200.00 |
| 57 | PAVEMENT MARKER (RETROREFLECTIVE) | 28700 | EA | $2.00 | $57,400.00 |
| 65 | MOBILIZATION | 1 | LS | $20,000.00 | $20,000.00 |
| | NOTE: THIS PRICE INCLUDES REMOVING THE PAVEMENT MARKERS WHICH ARE TIED TO ITEM 18 ONLY. ALL OTHER MARKERS WILL BE REMOVED BY OTHERS. | | | | |
| | **45 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK. TRAFFIC CONTROL FOR MAINLINE, RAMPS & CONNECTORS ARE TO BE DONE WITH MOVING CLOSURES PROVIDED BY OTHERS.** | | | | |
| | **TEMPORARY PAINTED TRAFFIC STRIPES WILL BE DONE IN CONSECUTIVE SHIFTS OF WORK. IF THERE IS A BREAK IN THE WORK, A MOBILIZATION CHARGE WILL BE BILLED.**<br>**COST FOR TEMP STRIPING WILL BE $1,050/SHIFT (1 MAN CREW)**<br>**COST FOR MATERIALS FOR TEMP STRIPING WILL BE $16,500**<br>**ABOVE PER SHIFT RATE IS BASED ON 4-5 CONSECUTIVE SHIFTS.** | | | | |
| | BASED ON 3 MOVE-INS. ADDITIONAL MOVE- INS @ $3,950/EA | | | | |
| | CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEES FOR HAUL-OFF AND DISPOSAL. | | | | |
| | **SEE PAGES 2-4 FOR CONTINUED NOTES & EXCLUSIONS...** | | | | |
| | PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS | | | | |
| | CALL TIM TANNER FOR SCHEDULING - (805) 432-3620 | PAGE 1 OF 4 | | TOTAL | $561,446.00 |

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / FAX: (805) 524-7428
**DIR #1000000752 - EXPIRES 6/30/16**

# ESTIMATE

COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: **CALTRANS 07-300604 - CONSTRUCTION ON ROUTE 405**
ADDRESS: **FROM .2 MI N/O EL SEGUNDO BLVD U/C TO VENICE BLVD SEPARATION** CITY : CULVER CITY, CA
PLANS: YES SPECS: YES
ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

| BID DATE | ACCEPTANCE | START DATE | COMPLETION DATE |
|---|---|---|---|
| 2/3/16 | | | |

| ITEM # | DESCRIPTION | QTY | U/M | U.C. | TOTAL |
|---|---|---|---|---|---|
| | **REMOVE BY WATER BLASTING AND APPLY THERMOPLASTIC** | | | | |
| | **THIS PROPOSAL EXCLUDES THE FOLLOWING:**<br>REMOVAL OF TEMP TAGS<br>TEMPORARY STRIPING<br>CONSTRUCTION AREA SIGNAGE<br>DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS<br>POSTING OF TEMPORARY NO PARKING SIGNS<br>SIGNAGE<br>MESSAGE BOARDS<br>HAZARDOUS MATERIAL REMOVAL AND DISPOSAL<br>TRAFFIC CONTROL<br>SURFACE PREP PRIOR TO STRIPING<br>REMOVAL OF CURING COMPOUND<br>CURB PAINTING / MARKINGS<br>RETROREFLECTIVE TESTING | | | | |
| | PRICE COVERS LISTED ITEMS ONLY. | | | | |
| | DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR | | | | |
| | **ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.** | | | | |
| | PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS | | | | |
| | CALL TIM TANNER FOR SCHEDULING - (805) 432-3620 | PAGE 2 OF 4 | | TOTAL | |

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

## DIR #1000000752 - EXPIRES 6/30/16



GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/ $2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.

Contract No.: 07-300604



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|---|---|---|---|
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

SEE ATTACHED

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

**NOTE**: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.

Contract No. 07-300604



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|---|---|---|---|
| Construction Update www.goodfaitheffort.com | 01-21-16 & 01-28-16 | All Southern California Districts | DBE Outreach |
| Minority Bidders Bulletin www.goodfaitheffort.com | 01-25-16 & 02-01-16 | All Southern California Districts | DBE Outreach |
| Dodge Green Sheet | 01/08/16 | All Southern California Districts | DBE Outreach |
| Small Business Exchange | 01/28/16 | All Southern California Districts | DBE & SBE Outreach |

**SEE ATTACHMENT "A"**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation with the Bid Item List attached to DBE firms. We advertised on Caltrans Website "Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

**SEE ATTACHMENT "A", "B", "C"**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

**SEE ATTACHMENT "C"**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

**SEE ATTACHMENT "C"**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 01-15-16 we contacted AGC of California to send notifications to minority groups and subcontractors.

On 01-05-16 we entered on the Caltrans website "Prime Seeking Assistance".

On 01-15-16 & 02-01-16 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

We update our DBE listing on an ongoing basis via the OBEO webiste

**SEE ATTACHMENT "B"**

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233 TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

ATTACHMENT "A"

# PUBLICATION AFFIDAVIT
# DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

## CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED **MBE/WBE/DBE/DVBE/SBE/UDBE** SUBCONTRACTORS AND SUPPLIERS FOR:

**CALTRANS #07-300604 - FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDER CROSSING AT DEL AIRE TO VENICE BOULEVARD SEPARATION IN CULVER CITY - 07-LA-405-20.5/28.0 - (DBE 13%)**
**BID DATE/TIME: FEBRUARY 3, 2016**
**Please respond by: 2:00 pm**

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

**CHUMO CONSTRUCTION, INC.**
**Contact: George Chumo**
**626-960-9502 • FAX 626-960-3887**
14425 Joanbridge Street
Baldwin Park, CA 91706
*an equal opportunity employer*

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact *George Chumo at (626) 960-9502.*

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

**DATES PUBLISHED**

CONSTRUCTION UP-DATE INC.

1/21/16, 1/28/16
*TRADE PUBLICATION*

Minority Bidders Bulletin C.U. Inc.'s

1/25/16, 2/1/16
*FOCUS PUBLICATION*

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

ATTACHMENT "A"

# BIDDERS COLUMN

## FEBRUARY 3-Wednesday

**FOUNTAIN VALLEY CA (ORANGE CO)-PRIMARY INFLUENT CHANNELS REPAIR AT PLANT 1 (FE1404) ($550,000)- GC BIDS TO OWNER FEBRUARY 3 AT 11 AM (PST) - MANDATORY PRE-BID MEETING DEC 14 AT 1:30 PM AT BOARD ROOM IN OCSDS ADMINISTRATION BUILDING -PLANS FROM ARC COSTA MESA- Owner/Architect - Orange County Sanitation District Contracts Administration Admin Bldg Reception 10844 ELLIS AVE Fountain Valley CA 92708-7018 (714-962-2411) Fax: (714-962-5018) (-http://www.ocsd.com/businesses/bids-and-rfps ___ ,http://www.ocsd.com/opengov/design-rfp-schedule ___ http://www.ocsd.com/businesses/contracts-administration___ http://www.ocsd.com/opengov/capital-improvement-bids Contract : (714))**
*Plans available at dodge.construction.com (#*150689674)*
***(Take bids reported 12/10-Rept 15-689674)***

**GAVIOTA CA (SANTA BARBARA CO)-CA/DOT: REALIGN CURVE ON EXISTING HIGHWAY (05OT6304) - (A) (05-SB-101-45.6/46.4) ($6,000,000)- BIDS TO OWNER FEBRUARY 3 AT 2:00 PM (PST) - BIDS TO BE PUBLICLY OPENED 1727 30TH ST BIDDERS EXCHANGE MS 26 SACRAMENTO - BIDDERS $E-AD - NON-BIDDERS $E-AD- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
***(Take bids reported 12/29-Rept 15-701868)***

**HIGHLAND CA (SAN BERNARDINO CO)-CA/DOT: REHABILITATE PAVEMENT (08-SBD-330-R29.0/44.1) (081F4604) ($4,270,000)- BIDS TO OWNERS AGENT FEBRUARY 3 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS $E-AD - NON-BIDDERS $E-AD- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
***(Take bids reported 12/29-Rept 15-701878)***

**IRVINE CA (ORANGE CO)-CHLORAMINE BOOSTER STATIONS (FOOTHILL ZONE 6/PORTOLA ZONE 8) (PR116874409) ($1,666,900)- PREQUALIFIED GC BIDS TO OWNER FEBRUARY 3 AT 2 PM (PST) - PRE-BID MEETING FOLLOWED BY JOBWALK JAN 5 AT 10 AM (PST) IRWD HEADQUARTERS, 15600 SAND CANYON AVE IRVINE-BID DOCS FROM SANTA ANA BLUEPRINT- Owner/Engineer - Irvine Ranch Water District Malcolm Cortez Project Manager 15600 Sand Canyon Ave PO Box 57000 Irvine CA 92618-3100 (949-453-5854)**
*Plans available at dodge.construction.com (#*150700792)*
***(Take bids reported 12/28-Rept 15-700792)***

**PLACENTA CA (ORANGE CO)-2015 WATERLINE REPLACEMENT (J201412) ($830,000)- BIDS TO OWNER FEBRUARY 3 AT 10 AM (PST)-PRE-BID MEETING JANUARY 19 AT 10 AM AT 1717 E. MIRALOMA AVENUE PLACENTIA -BID DOCS VIA ARC- Owner/Engineer - Yorba Linda Water District- Engineering Counter Anthony Manzano Project Engineer 1717 E Miraloma Ave Placentia CA 92870-6785 (714-701-3106) Fax: (714-701-3108)**
***(Take bids reported 12/22-Rept 15-698059)***

**TEMECULA CA (RIVERSIDE CO)-TEMECULA PARK AND RIDE (PW0609) ($1,828,000)- BIDS TO OWNER FEBRUARY 3 AT 10 AM (PST) - PLANS AVAILABLE FROM HTTPS://WWW.PLANETBIDS.COM/PORTAL/PORTAL.CFM?COMPANYID=14837&BIDID=23350- Owner/Engineer - City of Temecula Judy McNabb Project Manager 41000 MAIN ST Temecula CA 92590-2764 (951-694-6432) Fax: (951-694-1999) (Bids must be submitted electronically via the on-line bidding service at http://www.planetbids.com/portal/portal.cfm?CompanyID=14837#Email ID : wendy.miller@cityoftemecula.org Internet Addr : www.cityoftemecula.org/)**
***(Take bids reported 12/31-Rept 02-789864)***

**VERNON CA (EASTERN LA COUNTY CO)-RFP/AE: RAIL TO RIVER TRANSPORTATION CORRIDOR SEGMENT B.(AE23833) (G)- OWNER REQUESTS PROPOSALS TO DEVELOP AN ALTERNATIVE ANALYSIS FEBRUARY 3 BY 2 PM (PST) - NON-MANDATORY PRE-PROPOSAL CONFERENCE JANUARY 11 AT 2:30 PM 3RD FLOOR BOARD ROOM METRO GATEWAY PLAZA BUILDING Owner - LA County Metropolitan Transit Authority Procurement Procurement Dept 1 Gateway Plaza 9th Floor Los Angeles CA 90012-2952 (213-922-1037) Fax: (213-922-1006) (For phl and addendums please contact Christian, Deirdra ^ChristianD@metro.net^ to confirm number of addendums issued please visit the website. http://ebb.metro.net/ebb/bids1.asp for bid results visit)**
***(Take bids reported 01/04-Rept 15-704255)***

**CULVER CITY CA (WESTERN LA COUNTY CO)-CA/DOT: REPLACE CONCRETE PAVEMENT - COLD PLANE - PLACE HMA (07300604) - (A) PAVEMENT (07-LA-405-20.5/28.0) - (B) REVISED STANDARD SPECIFICATIONS ($12,300,000)- BIDDER - BIDS TO OWNERS AGENT FEBRUARY 3 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS $E-AD - NON-BIDDERS $E-AD- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150700233)*
***(Take bids reported 12/28-Rept 15-700233)***

**Bidders**
Chumo Const Inc George Chumo PM 14425 Joanbridge St Baldwin Park CA 91706-1747 (626-960-9502) Fax: (626-960-3887)

**LOMA LINDA CA (SAN BERNARDINO CO)-ITEM: VA LOMA LINDA UPGRADE CHILLERS 1 & 4 (VA26216B0117)(C) ($1,000,000- $5,000,000)- AMEND #3 ISSUED - BIDS TO OWNER (100% SDVOSB SET ASIDE) FEBRUARY 3 AT 1:00 PM (PST) Owner/Engineer - Department of Veterans Affairs Maria Cruz-Thompson Contracting Officer 4811 Airport Dr - Suite 600 Network Contracting Office 22 Long Beach CA 90815-5201 (562-766-2220)**
*Plans available at dodge.construction.com (#*150681590)*
***(Take bids reported 12/22-Rept 15-681590)***

**Bidders on GC**
D Square Construction Steve Almgren Estimator 107 W Sahuaro Tucson AZ 85750 (520-748-9371) Fax: (888-543-8500)

**OXNARD CA (VENTURA CO)-ASR WELL NO 1 - CAMPUS PARK WELLFIELD (RE-BID) (UD1524R) (C)- ADD BIDDERS - BIDS TO OWNER FEBRUARY 3 AT 1:59 PM (PDT) - PREBID CONF RESCHEDULED ON OCTOBER 28 AT 9:30 AM AT CITY CIVIC CENTER, COUNCIL CHAMBERS, 305 W. 3RD ST., OXNARD 93030- Owner/Engineer - City of Oxnard - Public Works Procurement Public Works Procurement 1060 PACIFIC AVE BLDG 2 Oxnard CA 93030-7337 (805-385-7821) Fax: (805-385-8329)**
*Plans available at dodge.construction.com (#*150437070)*
***(Take bids reported 11/18-Rept 15-437070)***

**Bidders on GC**
Future DB International Inc Bisher Alazzar Estimator 8707 Research Dr Irvine CA 92618 (949-390-2110) Fax: (949-

89106-4506 (702-455-2897) Fax: (702-386-4914) (NOTE: OVERNIGHT MAIL MUST USE THE 89106 ZIP CODE - Bl available on http://www.clarkcountynv.gov/depts/finance/purchasing/pages/listings.aspxEmail ID : tboldt@Cla CountyNV.gov Internet Addr : http://www.clarkcountynv.gov/)
***(Take bids reported 12/30-Rept 08-81230***

**SHOSHONE CA (INYO CO)-CA/DOT: RUBBERIZED HOT MIX ASPHALT OVERLAY (09361104) - (A) (09-INY-17 48.6/60.0) ($2,140,000)- BIDS TO OWNER FEBRUARY 4 AT 2:00 PM (PST) - BIDS TO BE PUBLICLY OPENED 17: 30TH ST BIDDERS EXCHANGE MS 26 SACRAMENTO - BIDDERS $E-AD - NON-BIDDERS $E-AD- Owner/Enginee State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRI Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
***(Take bids reported 12/29-Rept 15-70189***

**VANDENBERG AFB CA (SANTA BARBARA CO)-ITEM: FIRE SUPPRESSION SYSTEM (FA461016R0003)(C) ($500,0 $1,000,000)- BIDS TO OWNER FEBRUARY 4 AT 3:00 PM (PST)- Owner/Engineer - Vandenberg Air Force Ba Horacio Fernandez Contract Specialist 806 13th St STE2 30 CONS-LGCC Vandenberg Afb CA 93437-5221 (805-60 0323) Fax: (805-606-5867) (Company Name : Vandenberg Air Force Base Email ID : horacio.fernandez@us.af.r Internet Addr : www.eps.gov)**
***(Take bids reported 01/07-Rept 16-40178***

**YUMA AZ (YUMA CO)-16TH STREET 4TH AVENUE INTERSECTION (IMPROVEMENTS) (201620000098) ($7,300,00 BIDS TO OWNER FEBRUARY 4 AT 2 PM (MST) - PRE-BID MEETING JANUARY 12 AT 10 AM (MST) AT PUBLIC WORI CONFERENCE ROOM, 155 W. 14TH ST. YUMA, AZ**
***(Take bids reported 12/29-Rept 15-70191***

**• NORWALK CA (SOUTHERN LA COUNTY CO)-5KV MEDIUM VOLTAGE CABLES AND SWITCHGEAR (REPLACE) (RE DPMDB15013C) - (A) DEPARTMENT OF STATE HOSPITALS ( PROJ NO 137634) ($2,850,000)- BID DATE EXTEND FROM JANUARY 14 -ADD BIDDER ON GC - GC BIDS TO OWNER'S AGENT FEBRUARY 04 AT 2 PM (PST) - MANDATO PREBID DECEMBER 15 - PLANS OFFICE OF STATE PUBLISHING HTTP://WWW.OSPPLANROOM.COM- Owner - Sta of California Department of General Services Robert Boben Proj Director 707 3rd St Ste 2-350 West Sacramento 95605-2811 (916-376-1636) Fax: (916-376-1778) (Internet Addr : http://www.eprocure.dgs.ca.gov)**
*Plans available at dodge.construction.com (#*150677139)*
***(Take bids reported / Rept 15-67713***

**Bidders on GC**
Minco Construction 522 E Airline Way Gardena CA 90248-2502 (310-516-8100) Fax: (310-516-7404)
GA Technical Services 1240 E Locust St Ste 203 Ontario CA 91761-4546 (909-947-3388)
Eco Energy Solutions Inc. 9410 DE SOTO AVE STE H Chatsworth CA 91311-4981 (818-993-3732) Fax: (818-993-373
Quanta Power Generation 5445 DTC PKWY Greenwood Village CO 80111-3045 (303-459-8300)
Western Pacific Electric Company PO Box 368 Lemoore CA 93245-0368 (559-924-6422) Fax: (559-924-4826)
A C Electric Company Corp Headquarters 2921 HANGER WAY BOX 81977 Bakersfield CA 93308-1643 (661-410-000
Fax: (661-410-0400)
The Okonite Co 2 Annabel Lane San Ramon CA 94583 (925-830-0801)
Hobbs Bannerman 1815 W 205th St Ste 106 Torrance CA 90683-1891 (310-212-6500)
Big Sky Electric Inc. 316 Front St 202 El Cajon CA 92020-4206
Baker Electric Po Box 462790 Escondido CA 92046-2790 (760-745-2001) Fax: (760-745-1702)
Pacific Ind. Electric 230 N Orange Ave Brea CA 92821-4626 (714-990-9280)
Metro Builders & Eng Group Ltd Cameron Kosbab Estimating 2610 AVON ST STE A Newport Beach CA 92663-47
(949-515-4350) Ext. 23 Fax: (949-515-4351)
Cal Electro Inc Estimator Project Manager 3710 ELECTRO WAY Redding CA 96002-9326 (530-223-5937) Fax: (5
221-7038)
Helix Electric Inc Melissa Castillo Project Manager 6795 FLANDERS DR San Diego CA 92121-2903 (858-535-05
Fax: (858-535-0738)
RAB ELECTRIC 211 POPPY AVE Monrovia CA 91016-2425 (626-357-9212)
Miron Electric Const Corp Ron Kaufman General Mgr 9238 Deering Ave Chatsworth CA 91311-5803 (818-772-94
Fax: (818-772-9498)
Mel Smith Electric Inc 10950 Dale St Stanton CA 90680-2732 (714-761-3205) Fax: (714-761-4710)
(EDT) Electrical Design Technology 4827 Old Redwood Hwy Santa Rosa CA 95403-1415 (707-578-4848) Fax: (7
526-6328)
Power Systems Testing Co 600 South Grand Ave #113 Santa Ana CA 92705 (714-542-6089) Fax: (714-542-0737)
Independent Power Systems 15192 Golden West Westminster CA 92683 (714-373-3955)

**SAN DIEGO CA (SAN DIEGO CO)-MIRAMAR CLEARWELL IMPROVEMENTS (K161311DBB3) ($91,000,000)- BID DA EXTENDED FROM JANUARY 21 - ADD BIDDER - BIDS TO OWNER ( ELECTRONIC THRU CITY'S ELECTRONIC BI DING SITE) DUE FEBRUARY 4 AT 2PM (PST) - HTTP://WWW.SANDIEGO.GOV/CIP/BIDOPPS/INDEX.SHTML- Owne Owner's Agent - City of San Diego Public Works Contracting Group John Mendivil Consultant Services 1010 2ND A STE 1400 San Diego CA 92101-4905 (619-235-5855) Fax: (619-236-5904) (619-236-5555 http://www.sandieg gov/cip/bidopps/index.shtml)**
*Plans available at dodge.construction.com (#*110617881)*
***(Take bids reported 12/23-Rept 11-61788***

**Bidders**
Kiewit Infrastructure West Co. 10704 SHOEMAKER AVE Santa Fe Springs CA 90670-4040 (562-946-1816) Fax: (56
946-3823)
L H Woods & Sons Inc 2115 La Mirada Dr Vista CA 92083-8830 (760-599-5500) Fax: (760-599-5510)
Shimmick Construction Company Inc. Trina Clay Project Manager 16481 SCIENTIFIC Irvine CA 92618-4355 (949-3
1500) Fax: (949-333-1510)

## FEBRUARY 5-Friday

**KINGMAN AZ (MOHAVE CO)-AZ/DOT: INTERSECTION IMPROVEMENTS (H861201C) (SBAZ120021) ($256,000)- BI TO OWNER (PRE-QUALIFICATION) FEBRUARY 5 AT 11:00 AM (MST) Owner/Engineer - Arizona Dept of Trans Cont & Specs Joan Casale Admin Asst 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602-712-7221) Fax: (60 712-6956)**
***(Take bids reported 12/28-Rept 15-70130***

**SAN DIEGO CA (SAN DIEGO CO)-USD WATER MAIN REPLACEMENT - PHASE II (K161412DBB3) ($781,000)- BIDS OWNER FEBRUARY 5 AT 2:00 PM (PST) - PRE-BID MEETING JANUARY 19 AT 10:00 AM (PST) AT 1010 SECO AVENUE SUITE 1400 SAN DIEGO CA - PLANS FROM OWNER- Owner/Engineer - City of San Diego Water & Was water Fac Div Mahmoud Oriqat Project Manager 600 B St Ste 800 San Diego CA 92101-4592 (619-533-523 Fax: (619-533-5476) (619-236-5555 http://www.sandiego.gov/cip/bidopps/index.shtml Factor Name : City of S Diego - Engrg & Capital Proj)**

ATTACHMENT
"A"

SMALL BUSINESS EXCHANGE

# PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **Small Business Exchange** on the following date(s), to wit:

| | | | |
|---|---|---|---|
| 1/28/2016 | | | |
| | | | |
| | | | |
| | | | |

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 1/29/2016 at San Francisco, California.

NABIL V.

(Signature)

_____ Insertion #

**Corporate Office**
795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

# California Sub-Bid Request Ads

## RELATED

**RFP FOR GOODWILL SITE:**

**Elevators, Exterior Building Maintenance Equipment, Trash Chutes, Pool/Spas and Wind Canopy**

**RFP DUE DATE: Monday, February 15, 2016**

Related California ("Developer") is seeking firms interested in providing Mechanical, Electrical, Plumbing, Fire Protection, and Precast/GFRC.

The Project is to demolish most of the two existing buildings on the project site and construct a mixed-use development with two components, a residential and retail development and an office development and permit center to be occupied by several City and County of San Francisco departments.

We encourage interested firms to review documents available at:

http://mission.sfgov.org/OCABidPublication/BidDetail.aspx?K=10464

**Local Business Enterprises (LBEs)—including MBEs and WBEs—are encouraged to respond.**
**Contact: Harold Hill at hhill@related.com**

## DeSilva Gates Construction

11555 Dublin Boulevard • P.O. Box 2909
Dublin, CA 94568-2909
(925) 829-9220 / FAX (925) 803-4263
Estimator: VICTOR LE
Website: www.desilvagates.com
An Equal Opportunity Employer

**DeSilva Gates Construction, L.P. is soliciting for DBEs & SBEs for the following project:**

**EAST BAY BUS RAPID TRANSIT PROJECT INFRASTRUCTURE AND STATION PLATFORMS, IFB No. 2016-1354, Disadvantaged Business Enterprise goal assigned is 8%, Small Business Enterprise goal assigned is 20%**

OWNER:
AC TRANSIT
1600 Franklin Street, Oakland, CA 94612

**BID DATE: FEBRUARY 3, 2016 @ 2:00 P.M.**

DGC is soliciting quotations from certified Disadvantaged Business Enterprises and local Small Business Enterprises, for the following types of work and supplies/materials including but not limited to:

ADJUST IRON, STATION BUILDING, CLEARING AND GRUBBING/DEMOLITION, ELECTRICAL, TEMPORARY EROSION CONTROL, FENCING, LANDSCAPING/IRRIGATION, MINOR CONCRETE, MINOR CONCRETE STRUCTURE, PRECAST ARCHITECTURE PAVER, PCC PAVEMENT, JOINTED PLAIN CONCRETE PAVEMENT, ROADSIDE SIGNS, OBJECT MARKERS, MARKERS, STRIPING, SURVEY/STAKING, SWPPP/WATER POLLUTION CONTROL PLAN PREPARATION, SWEEPING, UNDERGROUND, TRUCKING, WATER TRUCKS, CLASS 2 AGGREGATE BASE MATERIAL, CRUSHED AGGREGATE BASE, SELECT SUBBASE, HOT MIX ASPHALT (TYPE A) MATERIAL, RUBBERIZED HMA (GAP GRADE) MATERIAL.

Plans and specifications may be reviewed at our offices located at 11555 Dublin Boulevard, Dublin, CA or 7700 College Town Drive, Sacramento, CA, or at your local Builders Exchange, or reviewed and downloaded from the ftp site at: ftp://ftp%25desilvagates.com:f7pa55wd@pub.desilvagates.com (if prompted the username is ftp@desilvagates.com and password is f7pa55wd) or from the Owner's.

Fax your bid to (925) 803-4263 to the attention of Estimator Victor Le. If you have questions for the Estimator, call at (925) 829-9220. When submitting any public works bid please include your DUNS number and DIR number. For questions regarding registration for DIR use the link at: www.dir.ca.gov/Public-Works/PublicWorks.html

If you need DBE or SBE support services and assistance in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies or related assistance or services, for this project call the Estimator at (925) 829-9220, or contact your local Small Business Development Center Network (http://californiasbdc.org) or contact the California Southwest Transportation Resource Center (www.transportation.gov/osdbu/SBTRCs). DGC is willing to breakout portions of work to increase the expectation of meeting the DBE and SBE goals.

At our discretion, 100% Payment and 100% Performance bonds may be required as a subcontract condition. This will be a PREVAILING WAGE JOB. DGC is an equal opportunity employer.

## ARNTZ BUILDERS, INC.

19 PAMARON WAY, NOVATO, CA 94949
PHONE: (415) 382-1188 • FAX: (415) 883-7529
Contact: Adrianne Lewis
Email: bid@arntzbuilders.com

REQUESTS QUOTATIONS FROM ALL CUCP CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS and ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS FOR ALL TRADES FOR THE FOLLOWING PROJECT:

**SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT**
**DOWNTOWN BERKELEY PLAZA IMPROVEMENT PROJECT**
**BERKELEY, CA**

**BID DATE: February 16, 2016 @ 2:00pm**
**ESTIMATE: $6,500,000-$7,250,000**

**Trades needed but not limited to: Demolition, Selective Demo, Hazmat, Abatement, Concrete Restoration, Portland Cement Concrete, Concrete Forming, Rebar, Cast-in-Place Concrete, Concrete Finishing, Precast Concrete, Clay Unit Masonry, Metal Welding, Structural Steel Framing, Cold-Formed Metal Framing, Metal Fabrications, Metal Railings, Decorative Metal, Modified Bituminous Sheet Waterproofing, Vapor Retarders, Aluminum Plate Panel System, Metal Wall Panels, Flashing and Sheet Metal, Firestopping, Joint Protection, Overhead Coiling Grilles, Factory Prefabricated Plank Glass and Metal Frame Panels, Door Hardware, Glazing, Structural Glass Canopy and Side Glass, Plastic Glazing, Painting, Graffiti-Resistant Coatings, Dimensional Letter Signage, Post and Panel Wayfinding System, Illuminated Cabinet Signage, Non-Illuminated Signage, Real-Time Information Display, Site Furnishings, Electrical, Fire Sprinklers, CCTV Systems, Earthwork, Underground, Asphalt and Concrete Paving, Unit Pavers, Pavemarkings, Traffic Signage and Control Signals.**

BONDING, INSURANCE, TECHNICAL ASSISTANCE AVAILABLE. PLANS AVAILABLE IN GC'S PLAN ROOM. SUCCESSFUL SUBCONTRACTORS WILL BE REQUIRED TO SIGN ARNTZ BUILDERS, INC. STANDARD SUBCONTRACT AGREEMENT WHICH INCLUDES ARNTZ BUILDERS, INC. REQUIREMENT THAT SUBCONTRACTORS PROVIDE A 100% FAITHFUL PERFORMANCE AND PAYMENT BOND OF THE SUBCONTRACT PRICE FROM A TREASURY LISTED SURETY COMPANY ACCEPTABE TO ARNTZ BUILDERS. BOND PREMIUM TO BE INCLUDED IN BID AS A SEPARATE ITEM. SUBCONTRACTORS WILL BE REQUIRED TO PROVIDE A WAIVER OF SUBROGATION ENDORSEMENT TO HEIR WORKERS COMPENSATION INSURANCE.

WE ARE SIGNATORY TO THE CARPENTER'S AND LABORER'S COLLECTIVE BARGAINING AGREEMENTS

AN EQUAL OPPORTUNITY EMPLOYER

## SYBLON REID

P.O. BOX 100 • Folsom, CA 95763
Phone: (916) 351-0457 • Fax: (916) 351-1674
Contact: Karen Reichenberger

Sub-Bids Requested From

| Goals% | | |
|---|---|---|
| Construction | MBE 11% | WBE 4% |
| Supplies | MBE 2% | WBE 1% |
| White Women | MBE 2% | WBE 2% |
| Equipment | MBE 4% | WBE 2% |

Subcontractors & Suppliers for:

**Butte Water District**
**Pennington Weir Replacement**
**Bid Date: 2/5/2016 @ 2:00PM**

**Trades Solicitated:** Dewatering, Demolition, Rebar, Trucking, Welding, Langemann Gates, Surveying, Misc. Metal, Coating & Sealants, Electrical, Fencing.

If a portion of the work is too large for you to handle, contact us and we will try and break it into smaller portions

Subcontractors and suppliers must be licensed to conduct business in the state of California. Must be able to provide payment and performance bonds provided by approved surety company. SRC will pay bond premium up to 1.5% of subcontract amount and will assist with insurance compliance. SRC will work with subcontractors on joint check agreements. Plans and specs are available for viewing at our Folsom office and upon request will provide FTP site for electronic viewing of project.

## Chumo Construction, Inc.

14425 Joanbridge Street , Baldwin Park, CA 91706
Phone: (626) 960-9502 Fax: (626) 960-3887
Contact: George Chumo

Sub-Bids Requested From Qualified DBE Subcontractors & Suppliers

**For Construction on State Highway In Los Angeles County From 0.2 Mile North Of El Segundo Boulevard Undercrossing At Del Aire To Venice Boulevard In Culver City**
**District 07**
**Location: 07-LA-405-20.5/28.0**
**Contract No. 07-300604**
**Bid Date: 02-03-16 @ 2:00 PM**

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call to arrange an appointment, our office hours are 8:00 am to 4:30 pm. Copying services are available.

100% Performance and Payment Bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable acomplete evaluation. For assistance with bonding, insurance or lines of credit contact George Chumo at (626) 960-9502.

**An Equal Opportunity Employer**

## AUDIENCE PROFILE

**Small Business Exchange, Inc.**




## Granite Rock Company

7700 Edgewater Drive, Building B, Suite 300
Oakland, CA 94621
Phone (510) 729-5075 Fax (510) 729-5079
Contact: Patrick McDonald
Email: estimating@graniterock.com

REQUESTING SUB-QUOTES FROM QUALIFIED SBE & DBE SUBCONTRACTORS/SUPPLIERS FOR:

**AC Transit East Bay Bus Rapid Transit Project**
**Infrastructure and Station Platforms**
**IFB #: 2016-1354**
**Owner: Alameda – Contra Costa Transit District**
**Engineers' Estimate: $90 - $95 Million**
**BID DATE: February 17, 2016 @ 2:00 PM**

**Items of work include but are not limited to: Traffic Control, Construction Staking, QC Testing & Inspection, Striping, Pavement Marking & Markers, Clear & Grub, Demolition, Storm Drain, Sanitary Sewer, Traffic Signals & Street Lighting, Adjust Utilities, Slurry Seal, Minor Concrete, Landscape, Irrigation, Roadside Signs, Precast Pavers, Storm Water Prevention, Street Sweeping, Arborist, Trucking, Tubular Handrail, Architectural Fence, CCTV System, Ticket Vending Machine, Fare Collection System, Rebar, Excavation & Grading, Asphalt Concrete, Cold Plane Pavement Grinding, Saw Cutting and Utility Potholing.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company is an equal opportunity employer.

**We are an Equal Opportunity Employer**

ATTACHMENT "B"

# MINORITY/WOMEN SUB-CONTRACTOR BID REQUEST FORM

Return To: AGC of California
1906 W. Garvey Avenue South
West Covina, CA 91790
626-608-5810

| TYPE OF WORK | $0 - 25 K | Under $50 K | Over $50 K | BID INFORMATION |
|---|---|---|---|---|
| Asphalt | | | X | DATE BID REQUIRED: 02-03-16 |
| Concrete Barrier | | | X | BOND REQUIRED: YES |
| Concrete Paving | | | X | OWNER: Caltrans |
| Curb & Gutter | | | X | PLANS AVAILABLE AT: |
| Electrical | | | X | Chumo's main office & at Caltrans Website |
| Excavation | | | X | > www.dot.ca.gov< |
| Groove/Grind | | | X | CONTRACT NO.: 07-300804 |
| Guardrail / Fence | X | | | DISTRICT-COUNTY-ROUTE-POST MILE |
| Minor Concrete | X | | | 07-LA-405-20.5/28.0 |
| Signs | X | | | GENERAL WORK DESCRIPTION |
| Striping | | | X | Replace Concrete Pavement, Cold Plane |
| | | | | and Place HMA Pavement |
| | | | | |
| | | | | DBE: 13% |

NOTE: FOR CONTRACT MEMBERS: IF THE SOLICITATION INVOLVES UNIT WORK, I.E., WORK SET FORTH UNDER THE WORK COVERAGE PROVISIONS OF THE MASTER LABOR AGREEMENT WITH THE FOLLOWING TRADES: CARPENTERS, CEMENT MASONS, IRONWORKERS, LABORERS, OPERATING ENGINEERS.PLEASE DESIGNATE: YES

BIDDERS REPLY TO: Chumo Construction, Inc., 14425 Joanbridge St., Baldwin Park, CA 91706
PERSON TO CONTACT: George Chumo / Mike Kotal Phone: 626-960-9502 Fax 626-960-3887

RECEIVED BY AGC OF CALIFORNIA ON: 1/15/16 (DATE)

FORWARDED TO MINORITY/WOMEN ORGANIZATIONS BY: (SIGNATURE)

ATTACHMENT "B"

Concrete Pavement, Remove Concrete Curb (LF), Remove Concrete (curb, gutter
Remove Crash Cushion (Sand Filled), Roadway Excavation, Roadway Excavation
Deposited Lead), Class 3 Aggregate Base (CY), Alternate Treated Base, Lean Conc
Replace Base, Base Bond Breaker, Slurry Seal, Rubberized Hot Mix Asphalt (Gap
Tack Coat, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar),
Replacement Pavement, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), End Cap (Type A), Alternative Crash Cushion, Concrete Barrier (Type 60), 4? thermoplastic Traffic Stripe, 8? Thermoplastic Traffic Stripe, 8? Thermoplastic Traffic Stripe(Broken 12-3), Thermoplastic Pavement Marker, 4? Thermoplastic Traffic Stripe (Broken 36-12), 4? Thermoplastic Traffic Stripe (Broken 17-7), 8? Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Modify Lighting (City), Inductive Loop Detector (LS), Modify Ramp Metering System, Modify signal and Lighting, Modify Lighting, Modify Signal and Lighting (City). Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.
**Requirements:** Subcontractors must possess a current contractor?s license, and provide General Liability, Auto and Worker?s Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.
**Date posted:** 01/05/2016

---

**Contractor:** Chumo Construction Inc. **Contact:** George Chumo
**Address:** 14425 Joanbridge Street Baldwin Park, CA 91706
**Phone:** 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net
**Services needed:** Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Asphalt, Concrete Barrier, Concrete Paving, Curb & Gutter, Electrical, Excavation, Groove/Grind, Guardrail/Fence, Minor Concrete, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to bread down items into economically feasible packages.
**Requirements:** Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration, insurance and workers compensation coverage meeting Chumo's requirements and/or the Owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.
**Date posted:** 01/05/2016

ATTACHMENT "B"

# Opt-in Records

## Search Results: Opt-in's on 07-300604

**21 Opt-in records found.**

| | | |
|---|---|---|
| 07-300604 | All American Asphalt | |
| | 400 E. Sixth Street Corona, CA 92879 | |
| | Phone: 9517367600 | Fax Number: 9517367646 |
| | Disadvantaged status: | |
| | Services offered: | |

| | | |
|---|---|---|
| 07-300604 | High - Light Electric, Inc. | |
| | P.O. BOX 7339; Riverside, CA 92513-7339 | |
| | Phone: 951-352-9646 | Fax Number: 951-352-2498 |
| | Disadvantaged status: DBE | |
| | Services offered: | |

FAXED SOLICITATION 01-15-16.

| | | |
|---|---|---|
| 07-300604 | Statewide Traffic Safety & Signs, Inc. | |
| | 13755 Blaisdell Place Poway, Ca, 92064 | |
| | Phone: 858.679.7292 | Fax Number: 858.679.7117 |
| | Disadvantaged status: | |
| | Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. | |

| | | |
|---|---|---|
| | Maneri Traffic Control | |
| | 47423 Rainbow Canyon Temecula, CA 92592 | |
| | Phone: (951) 695-5104 | Fax Number: (951) 695-5105 |

FAXED SOLICITATION 01-15-16

| | |
|---|---|
| 07-300604 | Disadvantaged status: DBE SBE |
| | Services offered: ~~MANERI TRAFFIC CONTROL~~ offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE. |

| | | |
|---|---|---|
| 07-300604 | Anrak Corporation | |
| | 5820 mayhew rd Sacramento, CA , 95827 | |
| | Phone: (916)383-5030 | Fax Number: (916)383-8090 |
| | Disadvantaged status: SBE | |
| | Services offered: COLD PLANE | |

| | | |
|---|---|---|
| 07-300604 | Acme Concrete Paving, Inc | |
| | 4124 E Broadway Ave Spokane, WA 99202 | |
| | Phone: 509-242-1234 | Fax Number: 509-242-1232 |
| | Disadvantaged status: | |
| | Services offered: Concrete Grinding | |

| | | |
|---|---|---|
| 07-300604 | Austin Enterprise | |
| | P O Box 81926, Bakersfield California 93380 | |
| | Phone: 661-589-1001 | Fax Number: 661-589-9509 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: JPCP, Drill and Bond, Slab Replacement. | |

FAKED SOLICITATION
01-15-16

| | | |
|---|---|---|
| 07-300604 | Pavement Recycling Systems | |
| | 10240 San Sevain Way Mira Loma Ca 91752 | |
| | Phone: 951-682-1091 | Fax Number: 951-682-1094 |
| | Disadvantaged status: | |
| | Services offered: Cold planing | |

| | | |
|---|---|---|
| 07-300604 | Hi-Way Safety | |
| | 13310 5th St Chino, CA 91710 | |
| | Phone: 714 614-0515 | Fax Number: 909 627-0999 |
| | Disadvantaged status: | |
| | Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted | |

| | |
|---|---|
| | attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido. |

| | | |
|---|---|---|
| 07-300604 | Scheduling and Information Services, Inc. | |
| | PO Box 174 Stevenson, WA. 98648 | |
| | Phone: (509) 427-4474 | Fax Number: (866) 840-6786 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: | |

| | | |
|---|---|---|
| 07-300604 | VetCon Inc | |
| | Redding redding | |
| | Phone: 530-243-6016 | Fax Number: 530-243-6092 |
| | Disadvantaged status: DVBE SBE | |
| | Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment,electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Calrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings | |

| | | |
|---|---|---|
| 07-300604 | Full Traffic Maintenance, Inc | |
| | 217 Lewis Court Corona | |
| | Phone: (951) 520-9990 | Fax Number: (951) 520-9980 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12Ib Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net. | |

Faxed Solicitation 01-15-16

| | | |
|---|---|---|
| 07-300604 | NATIONAL CONCRETE WASHOUT, INC. | |
| | 250 E. SANTA ANA ST BLOOMINGTON, CA. 92316 | |
| | Phone: 951-368-7925 | Fax Number: 909-874-5561 |
| | Disadvantaged status: | |
| | Services offered: We supply the construction industry with concrete washout containers that are sealed water tight and environmentally | |

| | |
|---|---|
| | safe. Please contact Lori Roney at 951-368-7925 for more information and pricing. |

| | | |
|---|---|---|
| 07-300604 | Pavement Coatings Co | |
| | 10240 San Sevaine Way Jurupa Valley, CA 91752 | |
| | Phone: 714-826-3011 | Fax Number: 714-826-3129 |
| | Disadvantaged status: | |
| | Services offered: Slurry Seal | |

| | | |
|---|---|---|
| 07-300604 | GDM | |
| | 5963 Freedom Dr Chino | |
| | Phone: 8105771698 | Fax Number: 909-627-0320 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: | |

| | | |
|---|---|---|
| 07-300604 | GDM | |
| | 5963 Freedom Dr Chino | |
| | Phone: 8105771698 | Fax Number: 909-627-0320 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Utility supplier that provides tools/materials, heavy machinery sales/rentals but are not limited to supplying just those items. | |

| | | |
|---|---|---|
| 07-300604 | Environmental Waste Disposal, Inc | |
| | 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 | |
| | Phone: 949 466 8857 | Fax Number: 949 242 2479 |
| | Disadvantaged status: DVBE SBE | |
| | Services offered: Hazardous profiling waste transport and disposal | |

| | | |
|---|---|---|
| 07-300604 | CALIFORNIA LAND SURVEYING | |
| | 40507 Three Rivers | |
| | Phone: (559) 740-6009 | Fax Number: (559) 561-4834 |
| | Disadvantaged status: SBE | |
| | Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA... Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services, | |

| | | |
|---|---|---|
| | JC SUPPLY & MANUFACTURING | |
| | | |

FAXED SOLICITATION 01-15-16

| | |
|---|---|
| 07-300604 | 1612 S. CUAMONGA AVE ONTARIO, CA. 91761 |
| | ~~Phone: 909-373-1773~~ ~~Fax Number: 909-373-1785~~ |
| | Disadvantaged status: DBE SBE |
| | Services offered: |

| | |
|---|---|
| 07-300604 | L-RILEY TRUCKING & DISPATCH |
| | 23746 LIVEWOOD LANE HARBOR CITY CA 90710 HARBOR CITY CAL 90710 |
| | Phone: 323-353-9332 Fax Number: 310-530-1740 |
| | Disadvantaged status: DBE SBE |
| | Services offered: all of your trucking & hauling needs |

| | |
|---|---|
| 07-300604 | Crush Materials Corporation |
| | 2421 E. 16th Street, #1 NEWPORT BEACH |
| | Phone: 949-887-0795 Fax Number: 949-706-7918 |
| | Disadvantaged status: DBE SBE |
| | Services offered: Rapid Setting Concrete. ISRRSC and LCBRS |

| | |
|---|---|
| 07-300604 | Pavement Management Solutions,Inc. |
| | 38340 Innovation Ct. Ste E-506 Murrieta, CA 92563 |
| | Phone: (951) 600-1110 Fax Number: (951) 600-1112 |
| | Disadvantaged status: DBE SBE |
| | Services offered: Inertial Profiling DBE Certified |

| | |
|---|---|
| 07-300604 | SE Tech Inc |
| | 946 Griffin St Grover Beach, Ca 93433 |
| | Phone: 805-481-7520 Fax Number: 805-481-7638 |
| | Disadvantaged status: SBE |
| | Services offered: Services offered: SE Tech Inc. is your Traffic Control Company with a difference. Not only do we provide all levels of Traffic Control, from Flagging to Lane Closures, Freeway Closures, Special Events, Sign supply and Installation. We also have a state of the art sign shop for all your Construction & Specialty signage needs. SE Tech Inc. sells Traffic Control Safety products, services, maintains & rents CMS Boards, Arrow Boards & Light Towers. We have a full service fabrication shop that designs & builds Traffic Control, Attenuator Trucks & Trailers. |

| | |
|---|---|
| | KRC SAFETY CO,. INC |
| | 7821 W Sunnyview Ave. Visalia, Ca. 93291 |
| | Phone: 559-732-0393 Fax Number: 559-732-2684 |
| | Disadvantaged status: DBE SBE |
| | Services offered: KRC Safety Company is your one stop shop for all of |

Solicitation Faxed 1-15-16

| | |
|---|---|
| 07-300604 | your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE. |

| | | |
|---|---|---|
| 07-300604 | LMS Transport | |
| | 2751 Avalon St Jurupa Valley | |
| | Phone: 9516163828 | Fax Number: 951-685-1862 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Both of our companies are ?asset? based DBEs. LMS Transport (LMS) Cert # 38327 offers oil supply and oil tanker hauling. LMN Concrete & Grinding (LMN) Cert # 40561 offers 40? cold milling, mini grinders, berm grinders for hard to reach places like under guard rails, dump trucks, flatbeds, heavy equipment hauling as well as dry vans. | |

| | | |
|---|---|---|
| 07-300604 | JL StormWater Consultants, Inc. | |
| | 1016 Broadway, Suite C El Cajon, CA 92021 | |
| | Phone: 619-938-2420 | Fax Number: 619-334-6750 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Services include: Lead Compliance Plans and SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (as well as QSP/QSD Training Seminars. Staff includes: QSPs, QSDs, CPSWQ, QISP, CGL, CDPH Lead Inspection/Risk Assessor and AIHA-P.I.H. | |

| | | |
|---|---|---|
| 07-300604 | Trinity Engineering Laboratories, Inc. | |
| | 3109 N. Miami Ave Fresno, Ca 93727 | |
| | Phone: 559-260-6841 | Fax Number: 213-443-9438 |
| | Disadvantaged status: SBE | |
| | Services offered: All aspect of QC/QA testing and inspection. All construction materials and inspection | |

ATTACHMENT
"C"

## *DBE,UDBE MASTER PHONE LIST*

| NAME | PHONE | FAX | DBE # | Solicitation Fax Date | Fax Response W/Date | Date of Phone Call | | Comment |
|---|---|---|---|---|---|---|---|---|
| A B S L CONSTRUCTION | 510-727-0900 #2 | 510-727-0910 | 5270 | 01/15/16 | | 1-Feb | NO | DARRYL |
| ABRASIVE BLASTING | 951-683-4692 | 951-781-1024 | 40447 | 01/15/16 | | 1-Feb | UNSURE | IF SO, WILL SEND |
| A.C. DIKE CO | 916-645-7747 | 916-645-9618 | 219 | 01/15/16 | 15-Jan | | NO | DAVE |
| ACCU CONSTRUCTION | 714-641-4730 | 714-641-4704 | 34586 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| ACE FENCE COMPANY | 626-333-0727 | 626-333-7843 | 34153 | 01/15/16 | 15-Jan | | YES | MICHAEL |
| A CONE ZONE, INC. | 951-734-9535 | 951-734-2887 | 36878 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| ADVANCED GEOSOLUTIONS, INC | 310-796-9000 #4 | 310-796-9001 | 35149 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| AMERICA PACIFIC CONSTRUCTION | 559-577-9999 | 714-384-3988 | 39072 | 01/15/16 | | 1-Feb | NO | ASHISH |
| ANTHONY'S LASER LEVELING AKA MJ AVULAR | *82 559-276-1258 | 559-276-1223 | 31152 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| AUSTIN ENTERPRISES | 661-589-1001 | 661-589-9509 | 13602 | 01/15/16 | 15-Jan | | YES | TY |
| BANAGA CONSTRUCTION INC. | 619-922-8570 | 619-737-9199 | 41022 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| BERT W. SALAS | 619-977-5608 | 619-258-3515 | 77 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| BIG VALLEY ASPHALT | 661-587-5837 | 661-326-8562 | 36647 | 01/15/16 | | 1-Feb | NO | RICK |
| BLACK GOLD INDUSTRIES | 805-981-4616 | 805-981-0105 | 15216 | 01/15/16 | | 1-Feb | NO | ROBERT |
| BLANCO CONSTRUCTION | 951-250-6692 | 951-602-2050 | 36219 | 01/15/16 | | 1-Feb | | NO VOICEMAIL SET UP |
| BTI TANK RENTALS | 949-233-2789 | 925-553-2616 | 38563 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| BURKE CONSTRUCTION | 530-676-1009 | 530-672-2411 | 30173 | 01/15/16 | | 1-Feb | NO | TERRY |
| CALIFORNIA PROFESSIONAL ELECL | 626-810-1338 | 626-810-1322 | 31277 | 01/15/16 | 18-Jan | | YES | VAN |
| CGO CONSTRUCTION CO | 909-930-5501 | 909-930-5503 | 4483 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| CINDY TRUMP INC. (CTI) | 562-697-2286 #3 | brianna email | 40089 | 01/15/16 | | 1-Feb | YES | |
| COMMAND PERFORMANCE CONSTRUCTORS | 562-997-9410 | 562-997-9411 | 851 | 01/15/16 | | 1-Feb | NO | GEORGE |
| CONTERA CONSTRUCTION CORP | 951-695-2800 | 951-695-2801 | 21899 | 01/15/16 | | 1-Feb | NO | CRYSTAL |
| DEANA'S EQUIPMENT RENTAL CO. | 805-732-7575 | 661-948-5588 | 14962 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| DELTECH ENGINEERING INC. | 714-495-9755 | 714-384-4594 | 31021 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| DIVERSIFIED LANDSCAPE CO. | 951-245-1686 #1 | 800-783-4197 | 8022 | 01/15/16 | | 1-Feb | NO | JUAN |
| DREAMBUILDER | 714-646-3697 | 714-646-3698 | 38712 | 01/15/16 | | 1-Feb | | NO ANSWER |
| EAGLE ASPHALT ENGINEERING & DEVELOPMENT | 909-444-5566 #1 | 909-444-8311 | 30894 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| FINE GRADE EQUIPMENT, INC | 661-949-8788 | 661-722-8900 | 4952 | 01/15/16 | | 1-Feb | NO | JOHN |
| FLASH TRAFFIC INC. DIST 12 ONLY | 661-262-6003 | 661-262-6099 | 39950 | 01/15/16 | | 1-Feb | | BIDS ONLY DIST. 12 |
| FULL TRAFFIC MAINTENANCE INC. | 951-520-9990 | 951-520-9980 | 35742 | 01/15/16 | 15-Jan | | YES | SAMMY |
| GLOBAL ROAD SEALING, INC. | 714-893-0845 | 714-893-0945 | 31176 | 01/15/16 | | 1-Feb | YES | QUOTE |
| HIGH LIGHT ELECTRIC | 951-352-9646 | 951-352-2498 | 28842 | 01/15/16 | | 1-Feb | YES | JOSE |
| HYM ENGINEERING INC. | 714-523-2372 | 562-249-6609 | 38719 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |

## *DBE,UDBE MASTER PHONE LIST*

| NAME | PHONE | FAX | DBE # | Solicitation Fax Date | Fax Response W/Date | Date of Phone Call | | Comment |
|---|---|---|---|---|---|---|---|---|
| INTERIOR DEMOLITION INC | 818-249-4932 | 818-249-4937 | 27378 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| JASPER, E. WRECKING & TRUCKING | 323-754-9877 | 323-754-8558 | 31492 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| J. C. SUPPLY & MANUFACTURING | 909-373-1773 | 909-373-1785 | 34132 | 01/15/16 | 18-Jan | | YES | BENITA |
| K & G CONCRETE PUMPING | 916-539-6652 | 866-878-2769 | 38962 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| KRC SAFETY | 559-732-0393 | 559-802-1749 | 447 | 01/15/16 | | 1-Feb | YES | CACHE |
| L A SIGNAL CONSTRUCTION INC. | 909-599-2201 | 909-599-0376 | 35670 | 01/15/16 | | 1-Feb | YES | JOSE |
| L C PAVING & SEALING | 760-752-1743 | 760-752-1674 | 20499 | 01/15/16 | | 1-Feb | NO | MARISA |
| LNA CONCRETE STRUCTURES, INC. | 909-393-1493 | 909-393-9363 | 31286 | 01/15/16 | | 1-Feb | YES | ROY |
| MANERI TRAFFIC CONTROL | 951-695-5104 | 951-695-5105 | 38078 | 01/15/16 | | 1-Feb | YES | OTTLY |
| MORALES CONTRACTING SERVICES | 626-856-3646 | 626-856-3648 | 4481 | 01/15/16 | | 1-Feb | NO | TONY |
| NLS TRUCKING | 818-741-6401 | 818-698-4581 | 39049 | 01/15/16 | | 1-Feb | NO | NLS |
| PAYCO SPECIALTIES, INC. | 619-422-9204 | 619-427-1620 | 102 | 01/15/16 | | 1-Feb | NO | BILL |
| PROFESSIONAL CONCRETE SAWING | 209-722-2226 | 209-722-2227 | 34174 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| PRUITT TRUCKING, INC. | 626-644-1236 | 626-791-5162 | 36358 | 01/15/16 | | 1-Feb | NO | WORKING UP NORTH |
| QUALITY TRAFFIC CONTROL (Equip. Rental) | 909-276-5582 | 888-839-9857 | 42283 | 01/15/16 | | 1-Feb | YES | JOSE |
| RD CONSTRUCTION | 951-279-5020 | 951-279-5020 | 29224 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |
| RIO JORDAN CONSTRUCTION | 562-942-0228 | 888-308-0936 | 37471 | 01/15/16 | | 1-Feb | NO | JORDAN |
| ROBNETT ELECTRIC, INC. | 323-565-2660 | 323-778-4305 | 23448 | 01/15/16 | | 1-Feb | NO | CHERYL |
| ROCK STRUCTURES CONSTRUCTION | 951-818-1670 | 951-278-2802 | 14054 | 01/15/16 | | 1-Feb | NO | TONY |
| SAFEGUARD FENCE | 949-678-7331 | 951-280-0105 | 36311 | 01/15/16 | | 1-Feb | NO | CHARLENE |
| SO CAL TRAFFIC INC | 858-720-0179 | 858-792-4495 | 41010 | 01/15/16 | | 1-Feb | YES | CRYSTAL |
| SUULUTAAQ, INC. | 707-427-3209 | 707-419-4851 | 40764 | 01/15/16 | 20-Jan | | NO | KRISTINA |
| SUPER SEAL & STRIPE, INC. | 805-524-7345 | 805-524-7428 | 2003 | 01/15/16 | | 1-Feb | YES | ROB |
| TIPCO ENGINEERING INC. | 310-515-6549 | 310-515-6579 | 37925 | 01/15/16 | | 1-Feb | NO | TASHA |
| TRAFFIC LOOPS CRACKFILLING, INC. | 714-520-4026 | 714-520-4027 | 38033 | 01/15/16 | | 1-Feb | YES | LAN |
| VT ELECTRIC | 909-985-1755 | 909-985-8186 | 30828 | 01/15/16 | | 1-Feb | UNSURE | IF SO, WILL SEND |
| YMD MATERIAL BROKER, INC. | 562-843-2465 | 760-948-9895 | 37852 | 01/15/16 | | 1-Feb | | LEFT MESSAGE |

ATTACHMENT "C"

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

**YES We will be bidding** **No We will not be bidding**

**Company Name**_____ **Contact Person**_____

**CHUMO CONSTRUCTION INC.** **BID ITEM LIST** **CONTRACT 07-300604**

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|---|---|---|---|---|---|---|
| 1 | 070030 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | LUMP SUM | |
| 2 | 080050 | PROGRESS SCHEDULE (CRITICAL PATH METHOD) | LS | LUMP SUM | LUMP SUM | |
| 3 | 090100 | TIME-RELATED OVERHEAD (WDAY) | WDAY | 200 | | |
| 4 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | LUMP SUM | |
| 5 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | LUMP SUM | |
| 6 | 120159 | TEMPORARY TRAFFIC STRIPE (PAINT) | LF | 1,120 | | |
| 7 | 120165 | CHANNELIZER (SURFACE MOUNTED) | EA | 48 | | |
| 8 | 120300 | TEMPORARY PAVEMENT MARKER | EA | 100 | | |
| 9 | 129000 | TEMPORARY RAILING (TYPE K) | LF | 2,580 | | |
| 10 | 129100 | TEMPORARY CRASH CUSHION MODULE | EA | 110 | | |
| 11 | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM | LUMP SUM | |
| 12 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LUMP SUM | LUMP SUM | |
| 13 | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 150 | | |
| 14 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | LUMP SUM | LUMP SUM | |
| 15 | 141120 | TREATED WOOD WASTE | LB | 12,000 | | |
| 16 | 150312 | REPAIR SPALLED SURFACE AREA | SQFT | 7,760 | | |
| 17 | 150661 | REMOVE GUARDRAIL | LF | 910 | | |
| 18 | 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | LF | 40,800 | | |
| 19 | 150715 | REMOVE THERMOPLASTIC PAVEMENT MARKING | SQFT | 400 | | |
| 20 | 150722 | REMOVE PAVEMENT MARKER | EA | 67,600 | | |
| 21 | 152454 | ADJUST PULL BOX | EA | 25 | | |
| 22 | 153103 | COLD PLANE ASPHALT CONCRETE PAVEMENT | SQ YD | 223,000 | | |
| 23 | 153130 | REMOVE CONCRETE CURB (LF) | LF | 160 | | |
| 24 | 153240 | REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY) | CY | 170 | | |
| 25 | 156590 | REMOVE CRASH CUSHION (SAND FILLED) | EA | 42 | | |
| 26 | 190101 | ROADWAY EXCAVATION | CY | 330 | | |
| 27 | 190105 | ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) | CY | 70 | | |
| 28 | 260303 | CLASS 3 AGGREGATE BASE (CY) | CY | 93 | | |
| 29 | 030406 | ALTERNATE TREATED BASE | CY | 47 | | |
| 30 | 280015 | LEAN CONCRETE BASE RAPID SETTING | CY | 23 | | |
| 31 | 280200 | REPLACE BASE | CY | 330 | | |
| 32 | 360200 | BASE BOND BREAKER | SQYD | 400 | | |
| 33 | 377501 | SLURRY SEAL | TON | 82 | | |
| 34 | 390137 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | TON | 25,900 | | |
| 35 | 394060 | DATA CORE | LS | LUMP SUM | LUMP SUM | |
| 36 | 397005 | TACK COAT | TON | 58 | | |
| 37 | 401055 | JOINTED PLAIN CONCRETE PAVEMENT (RSC) | CY | 180 | | |
| 38 | 410096 | DRILL AND BOND (DOWEL BAR) | EA | 5,170 | | |
| 39 | 411105 | INDIVIDUAL SLAB REPLACEMENT (RSC) | CY | 1,620 | | |
| 40 | 420201 | GRIND EXISTING CONCRETE PAVEMENT | SQYD | 829,000 | | |
| 41 | 730070 | DETECTABLE WARNING SURFACE | SQFT | 1,110 | | |
| 42 | 731627 | MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP) | CY | 210 | | |
| 43 | 733000 | PRE/POST CONSTRUCTION SURVEYS | EA | 48 | | |
| 44 | 832007 | MIDWEST GUARDRAIL SYSTEM (WOOD POST) | LF | 29 | | |
| 45 | 832070 | VEGETATION CONTROL (MINOR CONCRETE) | SQYD | 140 | | |
| 46 | 839576 | END CAP (TYPE A) | EA | 1 | | |
| 47 | 030407 | ALTERNATIVE CRASH CUSHION | EA | 6 | | |
| 48 | 839701 | CONCRETE BARRIER (TYPE 60) | LF | 860 | | |
| 49 | 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE | LF | 584,000 | | |
| 50 | 840506 | 8" THERMOPLASTIC TRAFFIC STRIPE | LF | 25,700 | | |
| 51 | 840508 | 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) | LF | 29,900 | | |
| 52 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT | 19,100 | | |
| 53 | 840525 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) | LF | 289,000 | | |
| 54 | 840526 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) | LF | 60,300 | | |
| 55 | 840550 | 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) | LF | 15,500 | | |
| 56 | 850101 | PAVEMENT MARKER (NON-REFLECTIVE) | EA | 34,200 | | |
| 57 | 850111 | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 28,700 | | |
| 58 | 860090 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | LUMP SUM | LUMP SUM | |
| 59 | 030408 | MODIFY LIGHTING (CITY) | LS | LUMP SUM | LUMP SUM | |
| 60 | 860807 | INDUCTIVE LOOP DETECTOR (LS) | LS | LUMP SUM | LUMP SUM | |
| 61 | 861088 | MODIFY RAMP METERING SYSTEM | LS | LUMP SUM | LUMP SUM | |
| 62 | 861501 | MODIFY SIGNAL AND LIGHTING | LS | LUMP SUM | LUMP SUM | |
| 63 | 861503 | MODIFY LIGHTING | LS | LUMP SUM | LUMP SUM | |
| 64 | 030409 | MODIFY SIGNAL AND LIGHTING (CITY) | LS | LUMP SUM | LUMP SUM | |
| 65 | 999990 | MOBLIZATION | LS | LUMP SUM | LUMP SUM | |

ATTACHMENT "C"

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 08:29
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 08:29 |
| FAX NO./NAME | 15107270910 |
| DURATION | 00:00:54 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 08:29
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 08:28 |
| FAX NO./NAME | 19517811024 |
| DURATION | 00:00:28 |
| PAGE(S) | 01 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response**

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

**YES We will be bidding** (No) **We will not be bidding**

**Company Name** A.C. Dike Co **- Contact Person** Dave@acdike.com

None of our items -

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 08:31
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|---|---|
| DATE,TIME | 01/15 08:29 |
| FAX NO./NAME | 19166459618 |
| DURATION | 00:02:05 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:06
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 09:06 |
| FAX NO./NAME | 17146414704 |
| DURATION | 00:00:39 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

01/15/2016 09:06 16269603887 PAGE 01/02

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION OF [redacted] COUNTY**
**FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD**
**UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: [redacted]**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding No We will not be bidding

Company Name ACE FENCE Contact Person MICHAEL

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:07
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 09:06 |
| FAX NO./NAME | 3337843 |
| DURATION | 00:00:59 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:15
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|---|---|
| DATE,TIME | 01/15 09:14 |
| FAX NO./NAME | 19517342887 |
| DURATION | 00:01:00 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:08
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 09:07 |
| FAX NO./NAME | 13107969001 |
| DURATION | 00:00:52 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:09
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 09:08 |
| FAX NO./NAME | 17143843988 |
| DURATION | 00:01:05 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:12
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 09:12 |
| FAX NO./NAME | 15592761223 |
| DURATION | 00:00:52 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

**YES We will be bidding** **No We will not be bidding**

**Company Name** Austin Enterprise **Contact Person** Ty or Darold

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:18
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 09:16 |
| FAX NO./NAME | 16615899509 |
| DURATION | 00:01:37 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:13
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|---|---|
| DATE,TIME | 01/15 09:13 |
| FAX NO./NAME | 16197379199 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:34
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 09:33 |
| FAX NO./NAME | 16192583515 |
| DURATION | 00:00:37 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:34
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 09:34 |
| FAX NO./NAME | 16613268562 |
| DURATION | 00:00:52 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:35
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|---|---|
| DATE,TIME | 01/15 09:34 |
| FAX NO./NAME | 18059810105 |
| DURATION | 00:00:36 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:36
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 09:35 |
| FAX NO./NAME | 19516022050 |
| DURATION | 00:01:02 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers Laborers Compact

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 09:36 |
| FAX NO./NAME | 19255532616 |
| DURATION | 00:00:49 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:38
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 09:37 |
| FAX NO./NAME | 15306722411 |
| DURATION | 00:01:16 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

**YES We will be bidding** **No We will not be bidding**

**Company Name**_____ **Contact Person**_____

Van Nguyen

California Professional Engineering, Inc.

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 09:38
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|---|---|
| DATE,TIME | 01/15 09:37 |
| FAX NO./NAME | 8101322 |
| DURATION | 00:01:17 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:06
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 10:05 |
| FAX NO./NAME | 19099305503 |
| DURATION | 00:00:38 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:06
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 10:05 |
| FAX NO./NAME | 15629979411 |
| DURATION | 00:00:51 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:33
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 10:32 |
| FAX NO./NAME | 19516952801 |
| DURATION | 00:00:46 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:33
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 10:32 |
| FAX NO./NAME | 16619485588 |
| DURATION | 00:00:59 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:34
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 10:33 |
| FAX NO./NAME | 17143844594 |
| DURATION | 00:01:01 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET ▪ BALDWIN PARK, CALIFORNIA 91706-1747 ▪ (626) 960-9502 ▪ FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:35
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 10:34 |
| FAX NO./NAME | 18007834197 |
| DURATION | 00:01:00 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:40
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|---|---|
| DATE,TIME | 01/15 10:39 |
| FAX NO./NAME | 17146463698 |
| DURATION | 00:00:51 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:37
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 10:36 |
| FAX NO./NAME | 19094448311 |
| DURATION | 00:00:52 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:36
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 10:35 |
| FAX NO./NAME | 16617228900 |
| DURATION | 00:01:08 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:38
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 10:37 |
| FAX NO./NAME | 16612626099 |
| DURATION | 00:01:08 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

**Chumo Construction Inc.** *Engineering Contractor*
14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

**YES We will be bidding** **No We will not be bidding**

**Company Name** Full Traffic Maint **Contact Person** Sammy Salgado

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:38
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 10:37 |
| FAX NO./NAME | 19515209980 |
| DURATION | 00:00:51 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:00
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 10:59 |
| FAX NO./NAME | 17148930945 |
| DURATION | 00:01:26 |
| PAGE(S) | 01 |
| RESULT | NG |
| CHECK READABILITY OF TRANSMITTED PAGE(S) | 01 |
| MODE | STANDARD |

NG: POOR LINE CONDITION

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:58
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 10:58 |
| FAX NO./NAME | 19493809707 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

[illegible] signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:41
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 10:41 |
| FAX NO./NAME | 15622496609 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:43
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 10:42 |
| FAX NO./NAME | 18182494937 |
| DURATION | 00:00:53 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 10:42
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 10:42 |
| FAX NO./NAME | 13237548558 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

**Chumo Construction Inc.** *Engineering Contractor*
14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

**YES** **We will be bidding** **No** **We will not be bidding**

**Company Name** ~~Lightcap Industries~~ **Contact Person** Benita

dba: JC Supply & Manufacturing
1612 S. Cucamonga Ave.
Ontario, CA 91761
909-373-1773 909-373-1785 fax

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:08
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:07 |
| FAX NO./NAME | 19093731785 |
| DURATION | 00:01:08 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:08
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:07 |
| FAX NO./NAME | 18668782769 |
| DURATION | 00:01:00 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:10
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:09 |
| FAX NO./NAME | 15598021749 |
| DURATION | 00:00:53 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:10
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:09 |
| FAX NO./NAME | 19095990376 |
| DURATION | 00:00:57 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:12
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:11 |
| FAX NO./NAME | 17607521674 |
| DURATION | 00:00:55 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:11
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:10 |
| FAX NO./NAME | 19093939363 |
| DURATION | 00:00:50 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:21
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:18 |
| FAX NO./NAME | 15593470500 |
| DURATION | 00:03:06 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:18
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:17 |
| FAX NO./NAME | 19516955105 |
| DURATION | 00:00:51 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:14
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:13 |
| FAX NO./NAME | 8563648 |
| DURATION | 00:00:32 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:37 |
| FAX NO./NAME | 18186984581 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:27
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:26 |
| FAX NO./NAME | 16194271620 |
| DURATION | 00:01:00 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:22
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|---|---|
| DATE,TIME | 01/15 11:21 |
| FAX NO./NAME | 19099472191 |
| DURATION | 00:00:58 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:24
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:22 |
| FAX NO./NAME | 12097222227 |
| DURATION | 00:01:22 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers Local

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:22
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:22 |
| FAX NO./NAME | 7915162 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:24
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|---|---|
| DATE,TIME | 01/15 11:23 |
| FAX NO./NAME | 18888399857 |
| DURATION | 00:01:06 |
| PAGE(S) | 02 |
| RESULT | OK |
| CHECK READABILITY OF TRANSMITTED PAGE(S) | 01,02 |
| MODE | STANDARD |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:42
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:41 |
| FAX NO./NAME | 19512795020 |
| DURATION | 00:01:24 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:42
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:41 |
| FAX NO./NAME | 19259578185 |
| DURATION | 00:01:03 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:42
NAME :
FAX :
TEL :
SER.# : BROC0J140323

| | |
|---|---|
| DATE,TIME | 01/15 11:41 |
| FAX NO./NAME | 18883080936 |
| DURATION | 00:00:51 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:44
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:43 |
| FAX NO./NAME | 13237784305 |
| DURATION | 00:01:11 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:49
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:48 |
| FAX NO./NAME | 19512782802 |
| DURATION | 00:01:25 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:49
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:48 |
| FAX NO./NAME | 19512800105 |
| DURATION | 00:00:53 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:53
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:52 |
| FAX NO./NAME | 4781300 |
| DURATION | 00:00:52 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 12:09
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 12:09 |
| FAX NO./NAME | 18587924495 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

**YES We will be bidding** **No We will not be bidding**

**Company Name** SUULUTAAQ INC **Contact Person** Kristina Viado

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:55
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:54 |
| FAX NO./NAME | 17074194851 |
| DURATION | 00:00:37 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:54
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:54 |
| FAX NO./NAME | 18055247428 |
| DURATION | 00:00:34 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


**Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


# Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:51
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:50 |
| FAX NO./NAME | 13105156579 |
| DURATION | 00:00:51 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:52
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:51 |
| FAX NO./NAME | 17145204027 |
| DURATION | 00:00:51 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:50
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

| | |
|---|---|
| DATE,TIME | 01/15 11:50 |
| FAX NO./NAME | 19099858186 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 11:50
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

| | |
|---|---|
| DATE,TIME | 01/15 11:50 |
| FAX NO./NAME | 17609489895 |
| DURATION | 00:00:36 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |


# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887


## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY FROM 0.2 MILE NORTH OF EL SEGUNDO BOULEVARD UNDERCROSSING AT DEL AIRE TO VENICE BOULEVARD IN CULVER CITY**
**CONTRACT NO.: 07-300604**
**POST MILE : 07-LA-405-20.5/28.0**
**BID DATE / TIME: FEBRUARY 03, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a Gencral Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to thc bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**