STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-301504

BID AMOUNT: $ 31,241,807.43

BID OPENING DATE: 10-31-18

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

Third Bidder

DBE GOAL FROM CONTRACT %: 17

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	9	$21,076,180.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
77	CONCRETE BARRIER T-60M	C8331	COOPER ENGINEERING	$244,277.00
78, 94	CONCRETE BARRIER, MOB T-60MA		524 MALLOY COURT CORONA, CA 92880	
			951-736-6135 DBE 43608	
29, 30	SUPPLY ASPHALT OIL	C0624	LMS TRANSPORT 2751 AVALON ST. ~~Jurupa Valley, CA 92509~~ 951-616-3828 DBE 38327 2ND TIER	$855,644.22

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 1,099,921.22

CONTINUED ON NEXT % PAGE

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10-31-18
Date

626-960-9582
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-301504

BID AMOUNT: $ 31,241,807.43

BID OPENING DATE: 10-31-18

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 17

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	9	$21,076,180.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
39,40,94	REINFORCING STEEL, REBAR	C5201	DRS REBAR INC.	$ 649,340.77
	MOB FOR DRS'S WORK		1255 KELLY AVE. CORONA, CA 92882	
			951-415-2458 DBE 43947	
			2ND TIER SUB	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 1,749,261.99 CONTINUED ON NEXT PAGE %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10-31-18
Date

626-960-9562
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-301504

BID AMOUNT: $ 31,241,807.43

BID OPENING DATE: 10-31-18

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 17

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	9	$21,076,180.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
4	CONSTRUCTION AREA SIGNS	C1200	MANERI TRAFFIC CONTROL	48,998.00
6	250 EA @ $38.00 TYPE II BARRICADE	C1210, C1201,	4949 2ND ST. FALLBROOK, CA 92028	9,500.00
5	$1,580 @ 150 DAYS RENTAL TRAFFIC CONTROL	C31, D42	951-695-5104 DBE 38078	237,000.00
9	MATERIAL PURCHASE			7,000.00
				$302,498 TOTAL

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ 2,051,751.99
	CONTINUED ON NEXT PAGE
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10-31-18
Date

626-960-9582
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-301504

BID AMOUNT: $ 31,241,807.43

BID OPENING DATE: 10-31-18

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 17

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	9	$21,076,180.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
92,93	MAINTAIN EXISTING		TRAFFIC LOOPS	$3,405,000.00
	TMS ELEMENTS		CRACKFILLING INC	
	&		1915 W. BALL ROAD	
	MODIFYING EXISTING		ANAHEIM, CA 92804	
	ELECTRICAL SYSTEMS		714-520-4026	
			DBE 38033	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $5,456,751.99

CONTINUED ON NEXT PAGE

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10-31-18
Date

626-960-9562
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 07-301504

BID AMOUNT: $ 31,241,807.43

BID OPENING DATE: 10-31-18

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 17

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	9	$21,076,180.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
41	Clean Expansion Joint	C4040	GLOBAL Road Sealing	$97,960.00
42, 43	Joint Seal MR 1/2" ÷ 1"		10832 DOROTHY AVE	
			GARDEN GROVE, CA 92843	
			714-893-0845	
			DBE 31176	
25	HANDLING & DISPOSING OF	C9632	DELTECH ENGINEERING	$31,590.00
	CONTAMINATED ADL2-3		4913 E. GERDA DRIVE	
	HAZARDOUS LEAD SOIL		ANAHEIM, CA 92807	
			714-495-9755 DBE 31621	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $5,586,361.99

17.88 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10-31-18
Date

626-960-9502
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

OES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: COOPER ENGINEERING INC.

Name of DBE representative: MITCHELL COOPER

DBE certification number: 43608

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT

Date: 10-31-18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
77	CONCRETE BARRIER T-60M	$112,050.00
78	CONCRETE BARRIER T-60MA	112,727.00
94	MOB (PARTIAL)	19,500.00
	Total	$244,277.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Mitchell Cooper

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11/01/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Caltrans 07-301504 Concrete Barrier

COOPER ENGINEERING, INC.

524 Malloy Court
Corona, CA 92880
Contact: Mitchell Cooper
Phone: 951-736-6135
Fax:

Quote To: Estimating

Phone:
Fax:

Job Name: 07-301504
Bid Date: 10/31/18

DBE Certified #43608

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
77	CONCRETE BARRIER T-60M	830.00	FT	135.00	112,050.00
78	CONCRETE BARRIER T-60MA	323.00	FT	349.00	112,727.00
94	MOBILIZATION (Partial)	1.00	LS	19,500.00	19,500.00
GRAND TOTAL					**$244,277.00**

NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE:
All of CEI's quotes and bids are subject to the following terms and conditions. CEI, if a listed subcontractor, will require all of the following terms and conditions to be be included by reference in the subcontract. CEI will sign a subcontract that includes all the terms and conditions set forth below and is consistant with CEI's "Standard Subcontract Agreement," a copy of which can be found at www.cooperconcrete.net

BID CONDITIONS:
Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI. Listing CEI a a subcontractor shall constitute acceptance of all the terms and conditions.
Pricing Good Through 12/31/19
Proposal (Mobilization partial item) includes 4 mobilizations, therafter each mobilization at 10,000 each

GENERAL CONDITIONS:
1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:
* Traffic control to provide enough room for the safe use of our Miller Formless and/or Gomaco machines
* All weather clear ingress and egress for trucking and movement of equipment and personnel
* Secured yard site within project limits
* Survey for Concrete 5' offset from centerline
* Trash receptacles onsite for all CEI refuse
* Concrete Wash Outs
* Job site water supply
* K-Rail movement to provide ingress/egress as needed
* Finished grade and final paving completed prior to CEI placing Barrier Rail
2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments consistant with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor

3) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance
4) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to be placed in a continuous lineal manner with no interruptions
5) No back charges to CEI without prior written approval by CEI
6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit
7) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the Subcontract with New Pricing, will CEI continue work on project.
8) All Dispute Review Board (DRB) or Dispute Review Advisor (DRA) costs to be covered by Prime cost to be covered by Prime
9) Mobilization to be paid upon first move-in

INCLUSIONS:
* Concrete per Specials
* Rebar per Specials
* Rebar Placement
* Mon thru Fri work only - 40 hour work week
* Night Work
* 60 pricing includes machine placement on finish grade and grading to accommodate slipform machine

EXCLUDED:
* Vertical and Horizontal surface preparation prior to barrier rail construction
* Surveying and Engineering
* Trenching or Grading for footings or barrier rail underground per plans
* Hot or cold concrete barrier operations
* Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation
* Light abrasive blasting
* Painting
* Colored Concrete
* Epoxy coated Rebar per Specials
* Railroad insurance
* Waiver of Subrogation, Bonds
* Concrete washout pit and removal of washout pit
* On site restroom facility with wash station - in accordance with Cal-OSHA
* Sweeping and/or washing of roadway
* Vertical rebar protection and/or safety devices
* MBGR connections including any installation of hardware and/or coring and placement of connection material
* Graffiti removal
* Bonds
* Misc material (i.e. joint material, water stops, steel, 60D pipe drains, etc.)
* Retention
* Protection of CEI work after such work is placed

Prime:_____ By:_____ Date:_____

CEI:_____ By:_____ Date:_____

Back To Query Form

Search Returned 1 Records

Thu Nov 01 10:06:06 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 43608

Firm ID	43608
DBA Name	COOPER ENGINEERING INC
Firm Name	COOPER ENGINEERING INC
Address Line1	524 MALLOY COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@cooperconcrete.net
Contact Name	DENISE K COOPER
Area Code	951
Phone Number	736-6135
Extension	
Alt Area Code	714
Alt Phone Number	981-4764
Extension	
Fax Area Code	951
Fax Phone Number	736-0429
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	33;
Districts	08;
DBE NAICS	237310; 238110; 532412;
ACDBE NAICS	
Work Codes	I7350 MISC EQUIPMENT RENTAL & LEASING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C2800 CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C7215 CONCRETED-ROCK SLOPE PROTECTION; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-301504

Name of DBE business:
LMS Transport

Name of DBE representative:
Anthony Steen/Ashley Fitzpatrick

DBE certification number:
38327

Name of bidder:
All American Asphalt

Name of prime contractor if different from the bidder:
Chumo Construction

Name of representative of bidder or prime contractor:
George Chumo

Date:
11/01/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
29,30	Supply Asphalt Oil	$855,644.22
	Total	$855,644.22

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Anthony Steen/Ashley Fitzpatrick
Printed name of DBE's authorized representative:

President/Admin
Title of DBE's authorized representative:

11-1-2018
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

PG 64-10 & PG 64-16

Price per ELT	$ 475.00
Haul	$ 23.00
Tax	$ 36.11
Total per ELT	$ 534.11
Total ELT's on Project	2670
Total	$ 1,426,073.70
Total towards DBE Goal	$ 855,644.22

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED

SBE# 1795213

COMPANY: All American Asphalt **ATTN:** Estimating **BID DATE:** 10-31-18
PROJECT NAME: Caltrans# 07-301504 – Rte 1 & 10 Santa Monica
Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862.

- **Item #: Oil Supply Only (per ton)**: 65+/- of PG64-10 & 2,605 of PG64-16 @ $475 (Index-5%).
- **Item # Freight Only (per ton):** $23 to IRWN.
- **Item Numbers:** Feel free to use our rental rates on page 2.

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 15 (Sales Taxes & Environmental Fees EXCLUDED). A prepayment "may" be required.**
2. A flat $13 Oil Spill Assessment Fee will be added to each load of oil. Each haul will be billed at a 24 ton minimum.
3. **MUST BE NOTIFIED WITHIN 30 DAYS OF THE BID DATE OR THE QUOTE WILL BE NULL & VOID. ADDITIONALLY, THIS QUOTE MUST BE SIGNED AND RETUREND TO LMS WITHIN 30 DAYS.**
4. **Orders MUST be ordered (1) one week in advance to ensure availability. Also, keep in mind our equipment capacity on page 2 as you calculate your DBE needs.**
5. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
6. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
7. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
8. ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.
9. Expect 5% to 10% freight increases annually.
10. This quote/agreement is the ENTIRE Agreement. See Terms and Conditions below.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED

SBE# 1795213

Standard Rental Rates for 2018 – LMN CONCRETE & GRINDING | LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder|Skidster (1)	$850 (1st 4 Hrs) & $175 per Hr after	Mobe charge included in 4 hr min.
40"/4' (2) Cold Mill	$2,100 (1st 4 Hrs) & $300 (40") or $2,200 (1st 4 Hrs) & $350 (4') after	Mobe charge included in 4 hr min.
Super Tens (5)	$95 per Hr (4 Hr min)	$110 per hour outside of 100 mile radius of Ontario, CA + 2 hours travel
RGN or Lowboys (2) (equip. transport)	$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (8)	$95 per hr portal to portal	$110 Hr outside 100 mile radius + 2 hours travel
Oil Tankers (10)	$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min | 1 Hr Stand By Only
Tractors (10)	$95 per hr portal to portal	$120 per hr outside 100 mile radius + 2 hours travel

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED

SBE# 1795213

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.

2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.

3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.

5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.

6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.

7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.

8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.

9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.

10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.

11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.

13. Sublet is not responsible for proper drainage.

14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.

15. Jobsite must be accessible to heavy equipment.

16. Workers compensation may be covered by the Owner for the Sublet employees for this project only.

17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED

SBE# 1795213

will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

20. Entire Agreement. This is a fully integrated agreement and the terms and provisions of this agreement constitute the entire agreement between the parties and shall supersede all previous and post communications, representations or agreements either oral or written between parties. If there is a conflict between parties the terms of this agreement/quote shall govern.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

==========

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

Back To Query Form

Search Returned 1 Records

Thu Nov 01 11:15:08 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 38327

Firm ID	38327
DBA Name	LMS TRANSPORT
Firm Name	AFS INVESTMENTS, LLC
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	afs@lms-transport.com; orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	951
Phone Number	616-3828
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	951
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	424720; 484110; 484220; 488310; 493110;
ACDBE NAICS	
Work Codes	C9670 TRUCK RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C9605 FLAT BED TRUCKING;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: DRS Rebar Inc.

Name of DBE representative:

DBE certification number: 43947

Name of bidder: RV Concrete, Inc.

Name of prime contractor if different from the bidder: Chumo Construction

Name of representative of bidder or prime contractor: Ryan Vanderhook

Date: November 1, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
39	Steel Reinforcement for Approach Slabs	$609,498.74
40	Rebar for Paving Notch Extensions	$6,189.49
94	Mobilization for DRS Rebar's work	$33,652.54
	Total	$649,340.77

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Ruben G Sandoval

Signature of DBE's authorized representative:

Ruben G Sandoval

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/1/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

REBAR INC.

Bid Proposal Form

License #981885

DBE/SBE/MBE Certified

CUCP #43947

DIR Registration #1000048191

Bid Date: 10/31/18

Project Name: Caltrans Job #07-301504

ITEM	ITEM CODE	DESCRIPTION	QTY.	UNIT	UNIT PRICE	APPROX. TOTAL
39	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	2931	CY	$207.9491	$609,498.74
40	510800	PAVING NOTCH EXTENSION (FOB)	1378	CF	$4.4917	$6,189.49
58	731623	MINOR CONCRETE (CURB RAMP)	15	CY	$135.6265	$2,034.40
69(F)	46360	CONCRETE BARRIER (TYPE 5 MODIFIED)	17	LF	$61.1906	$1,040.24
77	839640	CONCRETE BARRIER (TYPE 60M)	830	LF	$17.1789	$14,258.48
78(F)	839641	CONCRETE BARRIER (TYPE 60MA)	323	LF	$19.7427	$6,376.89
94	999990	MOBILIZATION	LUMP SUM	LS	$0.0000	$33,652.54

APPROXIMATE TOTAL: $673,050.78

SPECIAL NOTES:

- Price quoted shall remain firm for (30) days after which DRS Rebar Inc reserves the right to revise this quotation.
- Bond rate is 2.5%.
- Couplers and splice bars are excluded from quote.

- Contractor shall provide necessary amount of dunnage for fabrication of rebar mats.
- Galvanized Threaded Rods and Galvanized Couplers at Construction joints between Stages are excluded.

Scope of Work Exclusions

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical coupler, and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel or stored reinforcing steel. (Per OSHA Standards).
3. Cost of pour watchman.
4. All permits (except hauling) and licenses, other than city/county business licenses and State Contractor's License, required for the work.
5. Cutting, burning, cleaning, straightening and/or bending of existing steel, bars protruding from precast structures, and/or improperly placed drill and grout/bond dowels.
6. Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.
7. Cost of Bonds.
8. Metal tags and/or original mill tags.
9. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work.
10. Rebar placing drawings prepared, reviewed, signed, sealed or stamped by a licensed engineer.
11. All welding.
12. Breakout dowels, formsavers, couplers, etc. and/or installation of the same.
13. Prestressing and/or prestressing material. (including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system.
14. Masonry steel, other than deformed rebar.
15. Added reinforcing in precast work for lifting stresses or pick-up devices.
16. Reworking of any reinforcing steel and/or cables extending from precast piles.
17. Protection of exposed steel for future construction.
18. Installation of steel pile anchor dowels.
19. Rigging and/or setting of prefabricated approach slab mats.
20. Field bending of rebar for contractor's convenience other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel stored in locations designated by Contractor, shall be for Contractor's account.

22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
23. Any reinforcing referred to as "Spec. Steel", "Allowance", and/or "As directed by Engineer" other than by additive quote. Accessories, wire mesh and/or mechanical couplers will not be included in this type of additive quote.
24. Drilling, coring, and or any excavation involved in the permanent and or temporary placement of Cast-In-Drilled-Hole Rebar cages.
25. The rigging, "setting", splicing, supporting, and or bracing of Cast-In-Drilled-Hole Rebar cages. (Cages to be tied and stock-piled)
26. Coating of exposed existing rebar with Epoxy Coating.

General Conditions

1. The Contractor shall furnish design information and construction schedules in sufficient time to allow for preparation and approval of submittals (if required).
2. Contractor's acceptance of all the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
3. Subcontractor may begin performance of work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the term and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance and Contractor agrees to indemnify Subcontractor for all costs and loss of profit.
4. The Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering rebar and accessories, including unloading trucks, staging of rebar and accessories to points of installation, setting of columns, wall cages and/or any other pre-tied assemblies and including any power placing of individual bars that Subcontractor may require.
5. The Contractor is to provide Subcontractor with a minimum of 40 Hours of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel) (These hours are for Subcontractor use only and do not include hoisting/lowering of materials for any F.O.B. jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others.
6. All layout lines, grades, and templates, racks and or/bracing shall be provided by Contractor without charge.
7. Full access to all working areas for material, equipment, and manpower.

8. Adequate lighting and ventilation as required. Ventilation shall be defined as air that is breathable and free of contaminates produced by contractor and/or other trades. (i.e. sandblasting in close proximity to Subcontractor's "working area", dust being produced by heavy machinery, etc.)

9. The contractor shall provide level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
10. Retention shall be paid in full within 30 days of Final Progress Payment and completion of work Subcontractor was contracted to perform. No retention shall be withheld on F.O.B. if approved by owner.
11. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing.
12. Field labor is to be performed during Subcontractor's regular working hours, eight hours per day, Monday – Friday with the exclusion of Union Holidays (Holidays observed by the Ironworkers' Union). All other labor shall be charged accordingly. (Overtime, weekend, or Holiday rates). Night work is excluded except by additive quote.
13. Subcontractor shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Subcontractor, timely payments are not made to Subcontractor.
14. Cost of Subcontractor show-up and/or stand-by time, scheduled by the Contractor, when work is not ready shall be for Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work per man scheduled that day.

15. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater, and all costs of collection, including attorney fees, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

16. No provision of this Subcontract shall serve to void Subcontractor's entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

17. If Subcontractor is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

18. Subcontractor warrants the merchantability of its work for a period of one (1) year from substantial completion of such work, and excludes any other warranties, express or implied, including any warranties of fitness for a particular purpose. Subcontractor's warranty does not

extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of nonconforming work is replacement or repair of such work.

19. Contractor shall provide Subcontractor with copies of all contract documents applicable to Subcontractor's performance, duties, or obligations at its Headquarters Office.

20. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

21. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any cause beyond its control: delays caused by Owner, General Contractor, Architect and/or Engineers.

22. Subcontractor shall be entitled to equitable adjustment in the Subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

23. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by the Subcontractor.

24. In the event of any offer under a cost reduction incentive provision of the General Contract and/or change order negotiations, Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all other offers, which may affect Subcontractor's job in progress. Contractor shall offer the Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.

25. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Bar splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall also be for Contractor's account.

26. Subcontractor shall not be liable for repair of any damage caused by others outside the control of subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's responsibility for that portion of the work.

27. Subcontractor shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing plans, bar lists, or bending details.

28. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by owner.

Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted by Subcontractor.

29. Contractor shall furnish adequate parking for all Subcontractor employees at no cost to Subcontractor within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay extra to Subcontractor for all parking related costs, including cost of vehicle parking, cost of shuttle service, and travel time costs while Subcontractor employees are in transit unless specifically included in the Scope of Work/Price or by additive quote.

30. Contractor will provide at all times ongoing full access to all areas of the project for at least one Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.

31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages, and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all "deadmen" required to guy vertical reinforcing, and comply with the temporary system design. (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc.)

32. Contractor shall furnish proper layout lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, etc. Subcontractor will layout its own reinforcing steel from the contractor provided lines.

33. Ramps adequate to allow semi-tractor-trailer deliveries of reinforcing steel to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

34. Contractor shall furnish, at no cost to Subcontractor, hoisting/lowering of employees and materials to points of installation, whenever required.

35. Contractor shall furnish adequate working heavy duty CAL/OSHA scaffolding/platforms as required from which placing of reinforcing steel can be safely performed.

36. Reinforcing steel installation and furnishing are for Cast-In-Place-Concrete structures. Reinforcing Steel services for Precast Concrete structures are not included in this Bid Proposal.

37. Structure Approach Slab Replacement Rebar cages will be pre-fabricated in Contractor designated area during normal working hours. Designated area shall comply with Cal Osha standards in which a safe working environment is to be maintained for Subcontractor employees. It shall be Contractor's responsibility to transport cages and set in hole after existing concrete is removed in a manner which the mats are not altered or damaged.

38. Structure Approach Slab Reinforcing Steel quantity is estimated with an 18" depth. Structure Approach Slab Cubic Yardage payment quantity for Reinforcing Steel shall be paid by the field measured length and width and a depth of 18 inches, regardless of the concrete Cubic Yardage quantity poured and/or paid by the Owner.

39. CIDH Pile quote is taken off Engineers' Estimate. Any additional length to Engineer's Estimate shall be done by Additive Quote.

40. DRS Rebar Inc is a Rebar Subcontractor and above quote for this Proposal shall include Placement and furnishing of Reinforcing Steel only for the bid items listed. Certain exclusions may exist as stated in "Scope of Work Exclusions", "General Conditions", or by "Special notes" sections of this Proposal.

By: Ruben Sandoval

DRS REBAR INC

1255 Kelley Ave

Corona, CA 92882

Ruben Sandoval: Owner/President

Phone: 951-415-2458

Email: rsandoval2740@yahoo.com

Back To Query Form

Search Returned 1 Records

Thu Nov 01 10:17:18 PDT 2018

Query Criteria
Certification Types: DBE
DBA Name: DRS Rebar Inc

Firm ID	43947
DBA Name	DRS REBAR INC.
Firm Name	DRS REBAR INC.
Address Line1	1255 KELLEY AVENUE
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	4207
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsandoval2740@yahoo.com
Contact Name	RUBEN SANDOVAL
Area Code	951
Phone Number	415-2458
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 37; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: MAHERI TRAFFIC CONTROL, INC.

Name of DBE representative: OTTY GETTLE

DBE certification number: 38078

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT

Date: 10-31-18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
4	CONSTRUCTION AREA SIGNS - INSTALL & REMOVE	$48,990.00
6	TYPE II BARRICADE 250 EA @ $38.00	$9,500.00
5	RENTAL TRAFFIC CONTROL $1,580 @ 150 DAYS	$237,000.00
9	PURCHASE MATERIALS	7,000.00
	Total	$302,490.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative: OTTY GETTLE

Title of DBE's authorized representative: OFFICE MANAGER / ESTIMATOR ASST.

Date: 11/1/18

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL, INC.
SIGN AND TRAFFIC QUOTE

TO: CHUMO CONSTRUCTION	ATTN: ESTIMATOR
PROJECT	07-301504***REVISED***
BID DATE	10/31/18

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #4)	
ITEM #4 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	$48,990.00
ITEM #4 **WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5**	$65,600.00
ITEM #4 INCLUDES (2) C47B FUNDING SIGNS, PLAN PAGES THQ-2, TRAFFIC HANDLING SIGNS & BARRICADESDOES NOT INCLUDE LAMINATED WOOD BOX POSTS OR INSTALLATION OF LAMINATED WOOD BOX POSTS***	

TRAFFIC CONTROL: (ITEM #5) - RENTAL $1,580.- @ 150 days: $237,000	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5 MILES (1-8 HOURS)	$1,580.00

ITEM #6	$38.00 EA X 250 $9500.-
ITEM #8	$37.00 EA
ITEM #11	$175.00 EA
ITEM #82	$125.00
ITEM #9	$7000.00 PURCHASED MATERIALS

OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)NO EXCEPTIONS****	
• RATE PER LABORER	$350.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS AND MATERIALS USED** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE **DOES NOT INCLUDE** MAST ARM INSTALLATION. FUNDING SIGNS ARE $1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDES DURING INITIAL SIGN INSTALL(OPTIONAL 2'X4' PLYWOOD COVERS ARE $10 EA FOR STANDARD DETOUR PACKAGES DURING INITIAL INSTALL).ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.
MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.
IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.
ALL SERVICES ARE PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING IN/CANCELLING CLOSURES THROUGH TMC.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

MANERI TRAFFIC CONTROL, INC.

BID DATE	10/31/18
PROJECT	07-301504

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	$1,580.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	$1,580.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$1,880.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	$2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	$990.00
ADDITIONAL LABORER (1-8 HOURS)	$690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	$990.00
OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)NO EXCEPTIONS****	
• RATE PER LABORER	$350.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	$90.00/HR
****MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP****	
RAMP NOTIFICATION SIGN (EACH)	$250.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE)**	
• DAILY	$325.00
• WEEKLY	$990.00
• MONTHLY	$3,100.00
• DELIVERY	$200.00
• PICK-UP	$200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	$185.00
• WEEKLY	$400.00
• MONTHLY	$890.00
• DELIVERY EACH PCMS	$100.00
• PICK-UP EACH PCMS	$100.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	$50.00
• WEEKLY	$185.00
• MONTHLY	$550.00
• DELIVERY EACH ARROWBOARD	$100.00
• PICK-UP EACH ARROWBOARD	$100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITYPORTABLE FOR FLAGGING ONLY**)**	
• DAILY	$75.00
• WEEKLY	$200.00
• MONTHLY	$500.00
• DELIVERY EACH LIGHTOWER	$100.00

NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

MANERI TRAFFIC CONTROL, INC.

Query Criteria
Firm ID: 38078
Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	oawra@maneritrafficcontrol.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01, 13, 19, 30, 33, 36, 37, 40, 42, 56,
Districts	04, 05, 07, 08, 11, 12,
DBE NAICS	238990, 561990,
ACDBE NAICS	
Work Codes	C1210 Traffic Count, C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM, C31 Construction Zone Traffic Control Contractor, D42 Sign Installation,
Licenses	
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: TRAFFIC LOOPS CRACKFILLING INC.

Name of DBE representative: RAMIRO RIVERO

DBE certification number: 38033

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT

Date: 10-31-18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
92	MAINTAINING EXISTING TMS ELEMENTS DURING CONSTRUCTION	$25,000.00
93	MODIFYING EXISTING ELECTRICAL SYSTEMS	$3,380,000.00
	Total	$3,405,000.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Mary P. Nguyen

Printed name of DBE's authorized representative:

Vice President

Title of DBE's authorized representative:

11/01/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033 • Union Contractor
DIR Registration No. 1000003794 • Expiration Date: 06/30/2019
Email: Trafficloops@sbcglobal.net or Estimating@tlcinc-ca.com

Quotation

Date: 10/31/2018
Attn: Estimator
Owner: Caltrans
Project: Contract No. 07-301504, Route 1, 10
Bid Date: 10/31/2018 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
92	Maintaining Existing TMS Elements During Construction	1	LS	25,000.00	25,000.00
93	Modifying Existing Electrical Systems	1	LS	3,380,000.00	3,380,000.00

•Quote is valid for 30 days from the date of this proposal.

TOTAL BID AMOUNT:	$ 3,405,000.00

Our quote includes:

1- All materials associated with item described above
2- Insurance coverage up to $1 million, general aggregate up to $2 million, umbrella up to $2 million

Our quote excludes:

1- General Excess Liability for $5 million (If needed, cost for extra protection is $3,000.00)
2- Bond fee (If required, Prime Contractor to pay bond rate of 2%), permit fee, utilities fee, advance sign posting of any kind, or notifying residents
3- Weekend work
4- Concrete removal, concrete and asphalt patch
5- Traffic control (Need 32 shifts on Mainline & 28 shifts for On/Off-Ramps)
6- Caltrans and/or independent inspection or testing

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call **Ramiro Rivero at (714) 520-4026** if you have any questions or need more information.

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

General Terms and Conditions:

- Quote is valid for 30 days from the date of this proposal.
- 10 days notice required for scheduling.
- 24 hours notice required for rescheduling.
- Site must be ready with cat-track, permanent striping, grinding, asphalt, approvals, etc. prior to loop installation.
- Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
- Additional charges may incur for the following:
  - a) Site is not ready (for TLC's scope of work) the day of scheduled work or delays
  - b) Extra move-ins
  - c) When minimum move-in requirements are not met (if noted in quote)
- All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Traffic Loop Crackfilling, Inc. (TLC) before performing this work. No extra work or additional work will be performed without written authorization.
- This quote will not be valid if there are any changes or deletions of any item post bid and will need revised pricing.
- Total bid must be accepted (must use all line items) unless otherwise noted or agreed to. If you need revised pricing for only a portion of the work, contact Estimator.
- TLC will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to complete TLC operations.
- Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by TLC no later than 10 calendar days after the Contractor receives payment from Owner for our completed work.
- Retention % is to be withheld only as per the Owner's requirements.
- Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of TLC to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
- TLC requires a written contract, purchase order or signed quote prior to the start of work.
- The language and terms used in this exhibit supersede any conflicting terms in the Subcontract Agreement.

Back To Query Form

Search Returned 1 Records

Thu Nov 01 11:05:44 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 38033

Firm ID	38033
DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Firm Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	714
Phone Number	520-4026
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	714
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210; 238990; 561990;
ACDBE NAICS	
Work Codes	C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C8608 DETECTOR; I7374 Intelligent Transportation Systems (ITS); C8501 PAVEMENT MARKER; C8610 SPEED MONITORING STATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8609 TRAFFIC COUNT STATION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: GLOBAL ROAD SEALING INC

Name of DBE representative: TRI LA Terri La

DBE certification number: 031176

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT

Date: 10-31-18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
41	CLEAN EXPANSION JOINT	$2,900.00
42	JOINT SEAL MR 1/2"	29,720.00
43	JOINT SEAL MR 1"	65,340.00
	Total	$97,960.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: Terri La

Printed name of DBE's authorized representative: Secretary

Title of DBE's authorized representative: 11/01/18

Date:

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176, SB #2001305)
10832 Dorothy ave, Garden Grove ,Ca 92843. *LIC. #757584*
Ph: (714) 893-0845 FAX (714)893-0945
DIR #: 1000007714

Subcontract Quotation

Project: Route 10/ 1, Contract 07-301504
Location: LA County
Bid Date/Time: 10-31-18 @ 2pm

Item	Description	Quantity		Unit Price	Extenstion
41	Clean expansion joint	116	ft	25.00	2,900.00
42	Joint seal MR 1/2"	743	ft	40.00	29,720.00
43	Joint seal MR 1"	1,188	ft	55.00	65,340.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- sawcut and install jonit
- clean joint and install sealant per plan

EXCLUSIONS:

- Insurance premium in excess of $2 million, bond not available at this time
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- conrete and asphalt restoration
- Traffic control (15 shifts joint seal,

Estimator : Tri La

Three weeks notice required for scheduling

Back To Query Form

Search Returned 1 Records

Thu Nov 01 10:43:22 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 031176

Firm ID	31176
DBA Name	GLOBAL ROAD SEALING, INC
Firm Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	grs@globalroadsealing.com
Contact Name	TRI LA
Area Code	714
Phone Number	893-0845
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	714
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 05; 07; 09; 10; 13; 14; 15; 16; 17; 19; 20; 21; 22; 24; 26; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 51; 54; 55; 56; 57; 58;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210; 238910; 561990;
ACDBE NAICS	
Work Codes	C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C1901 ROADWAY EXCAVATION; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C8608 DETECTOR; C1601 CLEARING & GRUBBING; C8501 PAVEMENT MARKER; C1201 TRAFFIC CONTROL SYSTEM; C1930 STRUCTURE BACKFILL; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8602 SIGNAL & LIGHTING; C8609 TRAFFIC COUNT STATION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DELTECH ENGINEERING, INC

P.O. BOX 6630
ORANGE, CA 92863

Owner: EBBITEANGA L ABILI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541620 Environmental Consulting Services
237310 Highway, Street, and Bridge Construction
562910 Remediation Services

Work Category Code(s)

C1901	ROADWAY EXCAVATION	C3910	PAVING ASPHALT (ASPHALT CONCRETE)
C8707	FEASIBILITY STUDIES	C8710	SAFETY STUDIES
C9869	ASBESTOS REMOVAL/ABATEMENT		

Licenses

A General Engineering Contractor
HAZ Hazardous Waste
HIC Home Improvement Certification

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number 31021

CUCP OFFICER

February 27, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

Back To Query Form

Search Returned 1 Records

Thu Nov 01 11:23:23 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 31021

Firm ID	31021
DBA Name	DELTECH ENGINEERING, INC
Firm Name	DELTECH ENGINEERING, INC
Address Line1	4913 E. GERDA DRIVE
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92807
Zip Code2	
Mailing Address Line1	PO BOX 27214
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92809
Mailing Zip Code2	
Certification Type	DBE
EMail	abili@deltechengineeringinc.com
Contact Name	(MR.) EBBITEANGA I. ABILI
Area Code	714
Phone Number	495-9755
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	714
Fax Phone Number	384-4594
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8730 SAFETY STUDIES; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.

Contract No.: 07-301504

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES				
	☐ YES				
	☐ YES				
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

SEE ATTACHED

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-301504

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
1	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,271.00	0.01%
2	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,500.00	0.01%
3	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,692,000.00	5.42%
4	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 48,990.00	0.16%
5	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,755,000.00	5.62%
6	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 9,500.00	0.03%
7	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 195,000.00	0.62%
8	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,135.00	0.01%
9	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 74,105.00	0.24%
10	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 93,900.00	0.30%
11	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 21,000.00	0.07%
12	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 17,700.00	0.06%
13	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,000.00	0.01%
14	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 25,000.00	0.08%
15	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 8,400.00	0.03%
16	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,000.00	0.02%
17	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 20,000.00	0.06%
18	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 8,750.00	0.03%
19	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,500.00	0.01%
20	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 34,000.00	0.11%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-301504

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
21	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 39,650.00	0.13%
22	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 74,400.00	0.24%
23	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 11,620.00	0.04%
24	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 415,830.00	1.33%
25	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 92,490.20	0.30%
26	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 48,291.80	0.15%
27	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 315,000.00	1.01%
28	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 7,980.00	0.03%
29	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 227,850.00	0.73%
30	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 5,117,500.00	16.38%
31	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 6,785.50	0.02%
32	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 210,000.00	0.67%
33	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 38,065.00	0.12%
34	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 1,529,280.00	4.89%
35	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 467,500.00	1.50%
36	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 90,640.00	0.29%
37	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 985,842.00	3.16%
38	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 3,534,300.00	11.31%
39	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 3,810,300.00	12.20%
40	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 347,256.00	1.11%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-301504

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
41	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,900.00	0.01%
42	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 29,720.00	0.10%
43	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 65,340.00	0.21%
44	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,500.00	0.01%
45	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 130,000.00	0.42%
46	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 10,800.00	0.03%
47	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 108.00	0.00%
48	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,000.00	0.01%
49 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 10,800.00	0.03%
50	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,656.00	0.02%
51	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,656.00	0.02%
52	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,656.00	0.02%
53	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,656.00	0.02%
54	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,656.00	0.02%
55	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,656.00	0.02%
56	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,450.00	0.01%
57	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 117,390.00	0.38%
58	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 19,500.00	0.06%
59	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 543,600.00	1.74%
60	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 21,315.00	0.07%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-301504

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
61	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 64,077.00	0.21%
62	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 301,500.00	0.97%
63	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 237,800.00	0.76%
64 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,070.00	0.01%
65	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 42,450.00	0.14%
66	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 84,600.00	0.27%
67	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 137,270.00	0.44%
68	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 64,320.00	0.21%
69 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 10,578.93	0.03%
70	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,145.00	0.01%
71	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 5,590.00	0.02%
72	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,874.00	0.01%
73	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 31,005.00	0.10%
74	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,700.00	0.01%
75	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 20,100.00	0.06%
76	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 233,000.00	0.75%
77	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 112,050.00	0.36%
78(F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 112,727.00	0.36%
79	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 29,279.00	0.09%
80	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 18,975.00	0.06%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-301504

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
81	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 7,000.00	0.02%
82	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 27.00	0.00%
83	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 233,500.00	0.75%
84	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 34,300.00	0.11%
85	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 31,324.00	0.10%
86	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 265,680.00	0.85%
87	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 101,250.00	0.32%
88	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 20,725.00	0.07%
89	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 121,500.00	0.39%
90	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 4,880.00	0.02%
91	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 2,820.00	0.01%
92	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 25,000.00	0.08%
93	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 3,380,000.00	10.82%
94	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 3,100,000.00	9.92%
	[ ] Yes [ ] No	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No	[ ] Yes [ ] No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHANO CONSTRUCTION INC.

Contract No.: 07-301504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

SEE ATTACHED

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.

Contract No. 07-301504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
PLEASE SEE ATTACHED "SUB BID REQUEST " EMAILED & FAXED TO DBE 'S			
ALONG WITH ANY "SUB BID REQUEST" RESPONSES.			
ALSO ATTACHED IS THE DBE PHONE LOG WITH DATE OF PHONE CALL AND RESPONSE .			
		SEE ATTACHMENT "C"	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
24, 29, 30 THRU 34	YES	All American Asphalt	Non-DBE		$ 7,248,885.50	
29, 30	YES	Transport 2nd Tier to All Amer. Asphalt	DBE		$ 855,644.22	
77, 78, 94	YES	Cooper Engineering	DBE		$ 244,277.00	
27, 28, 35, 36, 37, 39, 40, 44, 45, 46, 47, 48, 49, 94	YES	RV Concrete Inc.	Non-DBE		$ 3,368,284.00	
39, 40, 94	YES	DRS Rebar 2nd Tier to RV Concrete	DBE		$ 649,340.77	
4, 6, 5, 9	YES	Maneri Traffic Control	DBE		$ 302,490.00	
92, 93	YES	Traffic Loops Crackfilling	DBE		$ 3,405,000.00	
38, 94	YES	ACME Concrete Paving	Non-DBE		$ 3,669,300.00	
41, 42, 43	YES	Global Road Sealing	DBE		$ 97,960.00	
23, 67, 70 thru 76, 79	YES	Ferreira Coastal Construction	Non-DBE	Ace Fence Company	$ 457,583.00	$ 33,382.00

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Bidder's Name Chumo Construction Inc.
Contract No. 07-301504

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item(s) of Work	Name of Selected Firm	Name of Rejected Firm	REASON FOR SELECTION
24, 29, 30 THRU 34	All American Asphalt 400 East Sixth Street Corona, CA 92878 951-736-7600 Jim McGee		No DBE Quotes Received
27, 28, 35, 36, 37, 39, 40, 44, 45, 46, 47, 48, 49, 94	RV Concrete , Inc. 605 E. Commercial St. Anaheim, CA 92801 714-855-4201 Josh Parsons		No DBE Quotes Received but rebar was from their 2nd tier sub
38, 94	ACME Concrete Paving Inc. 4124 East Broadway Spokane, WA 99202 509-242-1234 Kevin Schneider		No DBE Quotes Received
23, 67, 70 thru 76, 79	Ferreira Construction Co. 15188 Vista Del Rio Ave., Chino, CA 91710 909-606-5900 Ext 25 Tom Lyons	Ace Fence Company 727 Glendora Ave. La Puente, CA 91744 626-333-0727 Michael Abanilla	Price differential exceeded acceptable limits

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.

Contract No.: 07-301504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

SEE ATTACHED

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.

Contract No. 07-301504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
PLEASE SEE ATTACHED "SUB BID REQUEST " EMAILED & FAXED TO DBE 'S			
ALONG WITH ANY "SUB BID REQUEST" RESPONSES.			
ALSO ATTACHED IS THE DBE PHONE LOG WITH DATE OF PHONE CALL AND RESPONSE .			
		SEE ATTACHMENT "C"	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
56 thru 59	YES	EBS General Engineering	Non-DBE		$ 682,940.00	
7, 22, 66 83-91	YES	Cal Stripe	Non-DBE		$ 1,123,979.00	
25	YES	Deltech Engineering Inc.	DBE		$ 31,590.00	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Bidder's Name Chumo Construction Inc.
Contract No. 07-301504

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item(s) of Work	Name of Selected Firm	Name of Rejected Firm	REASON FOR SELECTION
56 thru 59	EBS General Engineering 1320 East 6th St. Ste 100 Corona, CA 92879 951-279-6869 Willie Ellis		No DBE Quotes Received
7, 22, 66 83-91	Cal-Stripe Inc. 2040 East Steel Road Colton, CA 92324 909-884-7170 Steve Works		No DBE Quotes Received

DBE PHONE LOG
ATTACHMENT "C"

DBE,UDBE MASTER PHONE LIST

DBE	COMPANY	PHONE	Date of Phone Call	Comment		
44792	A & S CEMENT CONTRACTORS, INC.	714-220-2694	10/30/2018	No Bid	Marina	
5270	A B S L CONSTRUCTION	510-727-0900 #2	10/30/2018	No Bid	Daryl	
40592	A PLUS SIGNS, INC.	559-275-0700	10/30/2018	No Bid	Lois	
40654	A C PAVING COMPANY	562-868-5070	10/30/2018		Left Message	
42160	ACCESS PACIFIC, INC.	626-792-0616	10/30/2018	No Bid	Jamie	
34153	ACE FENCE COMPANY	626-333-0727	10/30/2018	YES	Mida	
36878	A CONE ZONE, INC.	951-734-9535	10/30/2018	Maybe	Monica	
30526	ADVANTAGE DEMOLITION & GRADING, INC.	818-477-2074	10/30/2018	No Bid	Alex	
35149	ADVANCED GEOSOLUTIONS, INC.	310-796-9000 #4	10/30/2018		Left Message w/Sean	
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	310-635-3277	10/30/2018	No Bid	Louie	
40292	ALBERT WILSON & ASSOCIATES	909-483-4876	10/30/2018		Left Message	
16345	ALERT-O-LITE, INC.	559-453-2474	10/30/2018		Left Message w/Cindy	
43690	ALFARO GENERAL ENGINEERING	916-276-9627	10/30/2018		Left Message	
43203	ALOHA CONSTRUCTION SERVICES	951-232-6594	10/30/2018		Left Message	
43454	ALVAREZ AND SHAW INC.	619-383-4102	10/30/2018	No Bid	Carol	
34687	A. M.CONSTRUCTION ENGINEERING INC.	714-305-7263	10/30/2018	No Bid	Arman	
39072	AMERICA PACIFIC CONSTRUCTION	559-577-9999	10/30/2018		Left Message w/Ashish	
40742	A S CONTRACTORS, INC.	209-742-6684	10/30/2018		Left Message	
42320	ASHOONA LANDSCAPE	714-290-3339	10/30/2018		Left Message w/Daryl	
13602	AUSTIN ENTERPRISE	661-589-1001	10/30/2018	YES	Debbie	
40442	BA CONSTRUCTION INC.	213-622-2100	10/30/2018		Left Message	
41022	BANAGA CONSTRUCTION INC.	619-922-8570	10/30/2018		Left Message w/Frank	
21117	BAY LINE CUTTING & CORING, INC.	415-508-1800	10/30/2018	No Bid	Francisco - Bids NoCal only	
43797	BEAUMONT GENERAL ENGINEERING	916-613-9135	10/30/2018		Left Message	
77	BERT W. SALAS, INC.	619-977-5608	10/30/2018	No Bid	Bob	
36647	BIG VALLEY ASPHALT	661-587-5837	10/30/2018		Left Message	
37308	BITECH CONSTRUCTION CO., INC.	714-521-1477	10/30/2018	No Bid	Eric	
38922	BLACK STONE ASPHALT CONSTRUCTION INC.	661-282-8800	10/30/2018	No Bid	Lindy	
36219	BLANCO CONSTRUCTION	951-250-6692	10/30/2018		Left Message w/Yvette	
41886	BORG FENCE	925-455-9620	10/30/2018	No Bid	Terra - Bids NoCal Only	
10544	BUENA VISTA LANDSCAPE, INC.	714-771-2563	10/30/2018	No Bid	Ed	
45416	BUNKER ENGINEERING	760-668-8755	10/30/2018	No Bid	Jason	
42672	BURTCH CONSTRUCTION	661-399-1736	10/30/2018	YES	Brynn	
39287	CALI CONCRETE	661-398-8143	10/30/2018		Left Message	
31277	CALIFORNIA PROFESSIONAL ENGINEERING, INC.	626-810-1338	10/30/2018	No Bid	Diana	
39528	CE GREEN, INC.	916-365-4925	10/30/2018		Left Message	
25584	CECILIA'S SAFETY SERVICE, INC.	858-793-4465	10/30/2018	YES	Hugo	
43969	CENTRAL COAST TRAFFIC SAFETY	805-264-8807	10/30/2018	No Bid	Estimating	
4483	C G O CONSTRUCTION COMPANY	909-930-5501	10/30/2018		Left Message w/Charles	
43968	CK ENGINEERING	951-395-1950	10/30/2018		Left Message	
33473	CMC TRAFFIC CONTROL SPECIALIST	415-206-1700	10/30/2018		Left Message	
15320	CODE PRECAST PRODUCTS, INC.	661-746-0466	10/30/2018	No Bid	Monica	
42591	COLEMAN ENVIRONMENTAL ENGINEERING, INC.	707-275-9016	10/30/2018	No Bid	Cassandra	
851	COMMAND PERFORMANCE CONSTRUCTORS, INC.	562-997-9410	10/30/2018		Left Message	
31969	CONTECH CONCRETE TECHNIQUES, INC.	559-251-8818	10/30/2018		Left Message	
21899	CONTERA CONSTRUCTION CORP.	951-695-2800	10/30/2018		Left Message	
36742	CONTRACTOR SERVICES GROUP, INC.	916-371-7303	10/30/2018		Left Message	
43608	COOPER ENGINEERING, INC.	951-736-6135	10/30/2018		Left Message	
41614	CPO ENTERPRISES, INC.	626-967-4300	10/30/2018	No Bid	Paco	
42670	CROSS CONCEPTS, INC.	626-768-8940	10/30/2018		Left Message	
41013	CT CONCRETE CUTTING, INC.	951-698-7745	10/30/2018		Left Message	
40922	D-LINE CONSTRUCTORS INC.	510-251-6400	10/30/2018	No Bid	Matt	
44091	DBR INVESTMENTS, INC.	760-297-5070	10/30/2018		Left Message	
42226	DECO PAVE	626-337-9580	10/30/2018		Left Message	
14962	DEANA'S EQUIPMENT RENTAL CO.	805-732-7575	10/30/2018		Left Message	
34801	DEENSGROUP CONSTRUCTION	408-345-3860	10/30/2018		Left Message	
43796	DEEP FOUNDATION SERVICES, INC.	408-656-7668	10/30/2018		Left Message	
43430	DEES BURKE ENGINEERING CONSTRUCTORS	626-228-3670	10/30/2018		Left Message	
43263	DEFENCE COMPANY	626-338-2288	10/30/2018	No Bid	Denise	
31021	DELTECH ENGINEERING, INC.	714-495-9755	10/30/2018	No Bid	Habili	

DBE,UDBE MASTER PHONE LIST

DBE	COMPANY	PHONE	Date of Phone Call		Comment	
7106	DILLARD ENVIRONMENTAL SERVICES	925-634-6850 X-2	10/30/2018	No Bid	Paulene	
42154	DISABLED AMERICAN VETERAN ENTERPRISES	559-370-5756	10/30/2018		Left Message	
8022	DIVERSIFIED LANDSCAPE COMPANY	951-245-1686 #1	10/30/2018	No Bid	Cindy	
43116	DON H MAHAFFEY DRILLING CO.	310-668-2030	10/30/2018		Left Message	
38712	DREAMBUILDER CONSTRUCTION CORP.	714-646-3697 #1	10/30/2018	No Bid	Bids Prime Only	
31492	E. JASPER WRECKING & TRUCKING	323-754-9877	10/30/2018		Left Message	
30894	EAGLE ENGINEERING & DEVELOPMENT, INC.	909-444-5566 #1	10/30/2018	No Bid	Jo	
42761	EAGLE ROCK INDUSTRIES	925-524-3004	10/30/2018		Left Message	
38799	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	562-983-8811	10/30/2018	No Bid	Christina	
38803	EMPIRE STEEL, INC.	909-509-5926	10/30/2018	No Bid	Tami	
37319	ERIC'S BACKHOE SERVICE, INC.	661-269-2222	10/30/2018		Left Message	
36272	EXBON DEVELOPMENT, INC.	714-539-2222	10/30/2018	No Bid	Hee	
43294	EXCEL CONCRETE CONSTRUCTION INC.	951-695-0170	10/30/2018	No Bid	Gabrielle	
37698	EXCEL WELDING COMPANY	951-245-5214	10/30/2018		Left Message	
44146	FASONE CONSTRUCTION, INC.	562-756-3349	10/30/2018	No Bid	Jeanette	
39845	FCS STRIPING, SEALING AND PAVING INC.	925-373-6205	10/30/2018	No Bid	Sarah	
43341	FFKM ENGINEERING CONSTRUCTION, INC.	626-345-4225	10/30/2018		Message Mail Box Full	
29335	FORCE TRAFFIC CONTROL INC.	559-594-1062	10/30/2018		Left Message	
8735	G & F CONCRETE CUTTING, INC.	562-229-0227	10/30/2018	YES	Nicole	
37398	G & M BACKHOE SERVICE, INC.	909-464-1417	10/30/2018		Left Message	
24244	G SOSA CONSTRUCTION INC.	805-934-3606	10/30/2018		Left Message	
41740	G2 CONSTRUCTION, INC.	714-448-8080	10/30/2018		Left Message	
37053	GATES ENTERPRISES, INC.	714-382-6707	10/30/2018	Busy	Called 3 Times	
37545	GEMS ENVIRONMENTAL MANAGEMENT SRV., INC.	323-225-2016	10/30/2018		Disconnected	
34507	GERONIMO CONCRETE, INC.	323-225-2016	10/30/2018		Disconnected	
31176	GLOBAL ROAD SEALING, INC.	714-893-0845	10/30/2018		Left Message	
28593	GOLDEN SUN CONSTRUCTION, INC.	949-380-9797	10/30/2018		Left Message	
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	909-985-9531	10/30/2018		Left Message	
41262	GVCO CONSTRUCTION, INC.	909-912-5300	10/30/2018		Left Message	
41683	H & F CONSTRUCTORS, LLC	323-345-3655	10/30/2018		Left Message	
42780	HEIR & SON CONSTRUCTION, INC.	530-415-4777	10/30/2018		Left Message	
36281	HER-CON CONSTRUCTION SERVICES, INC.	626-339-7000	10/30/2018	No Bid	Ezra	
28842	HIGH LIGHT ELECTRIC, INC.	*82 951-352-9646 #2	10/30/2018	No Bid	Estimating	
39071	HOFER CORPORATION	619-661-6053	10/30/2018		Left Message	
45371	HOLLINS CONSULTING, INC.	415-238-1300	10/30/2018		Left Message w/Guy	
38719	HYM ENGINEERING, INC.	714-523-2372	10/30/2018	No Bid	Brian	
27378	INTERIOR DEMOLITION, INC.	818-249-4932 #1	10/30/2018		Left Message w/Marco	
12174	INTERWEST PACIFIC, LTD.	858-259-2062	10/30/2018		Left Message	
43187	J. CARDENAS, INC.	760-403-0015	10/30/2018		Left Message w/ Javier	
44596	JAMES FLETCHER CONSTRUCTION, INC.	619-405-9316	10/30/2018		Left Message	
38326	J FRANCIS COMPANY	951-776-9100	10/30/2018		Left Message	
41803	JF ENGINEERING	909-622-9333	10/30/2018	No Bid	Estimating	
39353	JNA BUILDERS, INC.	888-315-1283	10/30/2018		Left Message	
38321	KELLIE AVILA CONST. SRV.	805-461-1600	10/30/2018	No Bid	Karen	
44395	KPA CONSTRUCTORS, INC.	626-658-8165	10/30/2018		Left Message	
447	K R C SAFETY CO., INC.	559-732-0393	10/30/2018	YES	Michael	
39322	L A FIRMA INC.	805-748-8576	10/30/2018		Left Message	
42683	L A STEEL SERVICES	951-393-2013	10/30/2018	No Bid	Jay	
20499	L C PAVING & SEALING, INC.	760-752-1743	10/30/2018	No Bid	Marisa	
39408	LEGEND FENCE CORPORATION	619-282-6000	10/30/2018	No Bid	Julisa	
40089	LINDY'S COLD PLANING	562-697-2286 #3	10/30/2018		Left Message w/Bree	
41216	LITTLE POTATO INC.	323-718-6730	10/30/2018	No Bid	Reggie	
31286	LNA CONCRETE STRUCTURES, INC.	909-393-1493	10/30/2018		Left Message	
42324	LOWERS WELDING & FABRICATION INC.	562-946-4521	10/30/2018		Left Message	
37039	LUCAS BUILDERS, INC.	310-853-0690	10/30/2018	No Bid	Ari	
34508	MAD STEEL, INC.	909-592-3443	10/30/2018		Left Message	
39715	MASS X INC.	559-294-1075	10/30/2018		Left Message	
42990	MAXIMUM METAL WORKS LLC	323-426-1493	10/30/2018		Left Message	
39069	MCC EQUIPMENT RENTALS, INC.	909-795-9300	10/30/2018	No Bid	Martha	

DBE,UDBE MASTER PHONE LIST

DBE	COMPANY	PHONE	Date of Phone Call		Comment
27969	MCCULLOUGH CONSTRUCTION INC.	707-825-1014	10/30/2018	No Bid	Cami
45752	MEX ELECTRIC	951-427-2838	10/30/2018	No Bid	Mike
39978	MIRANDA LOGISTICS ENTERPRISE, INC.	424-800-3831	10/30/2018	YES	Samatha
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	619-578-2538 #4	10/30/2018		Left Message
4481	MORALES CONTRACTING SERVICES	626-856-3646	10/30/2018		Left Message
28196	MJC CONSTRUCTION	619-472-5619	10/30/2018	No Bid	Susana - Too Far
40840	MV CONSTRUCTION, INC.	209-756-5936	10/30/2018		Left Message
43250	NEW VISION COMMERCIAL BUILDERS	310-904-4645	10/30/2018	No Bid	Commercial Const Only
35955	NEWLAND ENTITIES, INC.	530-755-1178	10/30/2018	No Bid	Tanya
43476	OLIVER ENGINEERING CONSTRUCTION	707-671-6442	10/30/2018		Left Message
102	PAYCO SPECIALTIES, INC.	619-422-9204	10/30/2018	No Bid	Marci
43150	PG CUTTING SERVICES	951-245-6464	10/30/2018	Maybe	Juan
44521	PERIDOT CONSTRUCTION	951-204-9126	10/30/2018	No Bid	Donna
38801	PEREZ ASPHALT CONSTRUCTION LTD.	661-872-9093	10/30/2018	No Bid	Cindy
44696	PERIMETER SECURITY GROUP LLC	208-772-1700	10/30/2018		Left Message
41602	PLATT CONSTRUCTION INC.	414-761-3868	10/30/2018		Left Message
41912	PRECISION GRADING & PAVING	661-587-7330	10/30/2018		Left Message w/Cindy
34174	PROFESSIONAL CONCRETE SAWING, INC.	209-722-2226	10/30/2018		Left Message
44069	QA CONSTRUCTORS	408-210-5508	10/30/2018		Left Message
41743	QUANTUM CONSTRUCTION COMPANY	559-431-7940	10/30/2018		Left Message
25467	R. D. HORN CONSTRUCTION COMPANY	559-513-4615	10/30/2018		Left Message
37326	RBT ELECTRIC, INC.	800-661-5006 #1	10/30/2018		Left Message w/Catherine
45267	RJC CONTRACTING INC.	480-357-0868	10/30/2018	No Bid	Christy
44825	REYNA'S ENGINEERING, INC.	951-616-4332	10/30/2018		Left Message w/Griselda
37471	RIO JORDAN CONSTRUCTION	562-942-0228	10/30/2018	No Bid	Jordan
14054	ROCK STRUCTURES CONSTRUCTION COMPANY	951-818-1670	10/30/2018		Left Message
39473	ROUCH REBAR, INC.	562-889-4470	10/30/2018	Maybe	Jim
41661	RUBECON BUILDERS, INC.	415-206-7740	10/30/2018	No Bid	Bids NoCal - Too Far
44450	RUSHWEST SITEWORK	714-502-1227	10/30/2018	Busy	Called 3 Times
36311	SAFEGUARD FENCE	949-678-7331	10/30/2018	No Bid	Charlene
34479	SAM'S EQUIPMENT & SUPPLIES	559-252-0354	10/30/2018	Bidding	Sam
37488	SAMPO ENGINEERING, INC.	760-436-0660	10/30/2018	No Bid	Debbie
41565	SAN JOAQUIN VALLEY CONSTRUCTION GROUP LLC	661-747-1465	10/30/2018		Message Mail Box Full
32035	SIERRA COMMUNICATIONS & CONSTRUCTION INC.	209-742-4948	10/30/2018	No Bid	Stacey
36283	SIGNS PORTAL	213-389-9241	10/30/2018		Disconnected
37385	SO CAL CONSTRUCTION & CONSULTING SRV., INC.	760-723-8907	10/30/2018		Left Message
41010	SO. CAL TRAFFIC, INC.	858-720-0179	10/30/2018	No Bid	Jasmine
40069	SOUTH COAST SWEEPING, INC.	760-535-6800	10/30/2018	No Bid	Pam
42597	SRK ENGINEERING, INC.	909-456-5164	10/30/2018		Left Message w/Jeri
42910	STRAIGHT STRIPE PAINTING, INC.	435-656-0930	10/30/2018	No Bid	Riley - Not bidding CA at this time
36537	STRIVE CONCRETE CUTTING, INC.	714-669-9860	10/30/2018	No Bid	Melissa
43973	SUNTERRA CONTRACTING CORPORATION	562-270-5004	10/30/2018		Left Message
2003	SUPER SEAL & STRIPE, INC.	805-524-7345	10/30/2018	No Bid	Rob
45871	TAHLEQUAH REBAR INC.	562-421-9333	10/30/2018	No Bid	Guy
42492	TAYLOR JANE CONSTRUCTION, LP	805-929-2297	10/30/2018		Left Message
42712	THE MOP CREW INC.	323-228-7546	10/30/2018	YES	Juan
37925	TIPCO ENGINEERING INC.	310-515-6549	10/30/2018	No Bid	Kevin
38033	TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	10/30/2018	YES	Lan
26203	TRI SPAN, INC.	714-257-9680	10/30/2018	No Bid	Melinda
9076	TRIUMPH GEO-SYNTHETICS	714-237-1550	10/30/2018	YES	Sales
30004	TRUE CHAMPIONS, INC.	619-276-6999	10/30/2018	No Bid	Bruce
38620	TWO BROTHERS CONSTRUCTION CO.	714-521-7006	10/30/2018		Left Message
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	626-961-5736	10/30/2018	No Bid	Doris
43130	VALLE GRANDE CONSTRUCTION	818-624-5576	10/30/2018		Left Message
39166	V A P CONSTRUCTION, INC.	*82 714-253-3270	10/30/2018		Left Message
43788	VELARDE CONCRETE CONSTRUCTION, INC.	818-898-2300	10/30/2018		Left Message
38629	VERTICAL CONSTRUCTORS, INC.	714-221-7170	10/30/2018	No Bid	Debbie
40645	VISTA STEEL COMPANY	805-964-4732	10/30/2018	YES	Josie
41176	WALLACE STRUCTURES	707-834-4992	10/30/2018		Left Message w/Eric

DBE,UDBE MASTER PHONE LIST

DBE	COMPANY	PHONE	Date of Phone Call		Comment	
42704	WELDON WORKS, INC.	408-251-1161	10/30/2018		Message Mail Box Full	
43335	WEST PACIFIC CONCRETE	323-674-6170	10/30/2018		Left Message	
41228	YBANAG REALTY & DEVELOPMENT CORP.	951-657-7144	10/30/2018	Busy	Called 3 Times	

DBE EMAIL BID REQUESTS
ATTACHMENT "C"

DBE,UDBE MASTER PHONE LIST

DBE	COMPANY	EMAIL	Solicitation Email Date	Email Response To Solicitation W/Date	Date of Phone Call	Comment		
44792	A & S CEMENT CONTRACTORS, INC.	Michael@ASCement.Net	15-Oct					
5270	A B S L CONSTRUCTION	Daryl@abslconstruction.com	15-Oct					
40592	A PLUS SIGNS, INC.	pacheco@950espn.com	15-Oct					
40654	A C PAVING COMPANY	tony@acpavingcompany.net	15-Oct					
42160	ACCESS PACIFIC, INC.	Estimating@AccessPacificInc.Com	15-Oct					
34153	ACE FENCE COMPANY	Moronia@AceFenceCompany.Com	15-Oct					
36878	A CONE ZONE, INC.	Elaine@AConeZone.Com	15-Oct					
30526	ADVANTAGE DEMOLITION & GRADING, INC.	Keith@ADGSoCal.Com	15-Oct					
35149	ADVANCED GEOSOLUTIONS, INC.	JIBaez@AdvGeosolutions.Com	15-Oct					
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	Kramsey@AlamedaConstruction.Com	15-Oct					
40292	ALBERT WILSON & ASSOCIATES	Chidi@AWATraffic.Com	15-Oct					
16345	ALERT-O-LITE, INC.	DebbieH@AlertOLite.Com	15-Oct					
43690	ALFARO GENERAL ENGINEERING	Malfaro@AlfaroEngineering.Com	15-Oct					
43203	ALOHA CONSTRUCTION SERVICES	Rose@AlohaConstructionServices.Com	15-Oct					
43454	ALVAREZ AND SHAW INC.	Dshaw@alvarezandshaw.com	15-Oct					
34687	A. M.CONSTRUCTION ENGINEERING INC.	ramonamconstructioneng.com	15-Oct					
39072	AMERICA PACIFIC CONSTRUCTION	APConstruction09@Gmail.Com	15-Oct					
33825	AMERICAN STEEL PLACERS, INC.	Dolores@SteelPlacers.Com	15-Oct	15-Oct		NO BID	DOLORES	
45761	ARS CONSTRUCTION SERVICES INC.	RobertPuga@concutint.Com	15-Oct	17-Oct		NO BID	ROBERT PUGA	
40742	A S CONTRACTORS, INC.	Deni@STI.Net	15-Oct					
42320	ASHOONA LANDSCAPE	Darrell@AShoonaLandscape.Com	15-Oct					
13602	AUSTIN ENTERPRISE	Paustin@Austin-Enterprise.Com	15-Oct					
40442	BA CONSTRUCTION INC.	dterry@baincorp.com	15-Oct					
41022	BANAGA CONSTRUCTION INC.	frank@kiteclimbers.com	15-Oct					
21117	BAY LINE CUTTING & CORING, INC.	Juan@BayLineCutting.Com	15-Oct					
43797	BEAUMONT GENERAL ENGINEERING	beaumontgeneralengineering@gmail.com	15-Oct					
77	BERT W. SALAS, INC.	Bsalaz@BertSalasInc.Com	15-Oct					
36647	BIG VALLEY ASPHALT	donnawatson52@yahoo.com	15-Oct					
37308	BITECH CONSTRUCTION CO., INC.	BitechConstruction@Gmail.Com	15-Oct					
38922	BLACK STONE ASPHALT CONSTRUCTION INC.	info@blackstoneasphalt.Com	15-Oct					
36219	BLANCO CONSTRUCTION	Lawym2004@AOL.Com	15-Oct					
41886	BORG FENCE	JulieBorg@BorgFence.Com	15-Oct					
41862	BONITA PIPELINE, INC.	Frank@BonitaPipeline.Com	15-Oct	15-Oct		NO BID	FRANK MAQUEZ	
10544	BUENA VISTA LANDSCAPE, INC.	B.V.Landscape@Pacbell.Net	15-Oct					
45416	BUNKER ENGINEERING	Jason.Bunker@Gmail.Com	15-Oct					
42672	BURTCH CONSTRUCTION	estimator@burtchconstruction.com	15-Oct					
39287	CALI CONCRETE	gusto@caliconcrete.com	15-Oct					
31277	CALIFORNIA PROFESSIONAL ENGINEERING, INC.	Van@CPEngineeringInc.Com	15-Oct					
28389	CAPLINGER CONSTRUCTION, INC.	Sooners7@WildBlue.Net	15-Oct	15-Oct		NO BID	ESTIMATING	
39528	CE GREEN, INC.	Carole@CEGreenInc.Com	15-Oct					
25584	CECILIA'S SAFETY SERVICE, INC.	cecilia@ceciliassafetyservice.com	15-Oct					

DBE,UDBE MASTER PHONE LIST

DBE	COMPANY	EMAIL	Solicitation Email Date	Email Response To Solicitation W/Date	Date of Phone Call	Comment			
43969	CENTRAL COAST TRAFFIC SAFETY	jose@centralcoasttrafficsafety.com	15-Oct						
4483	C G O CONSTRUCTION COMPANY	CGOConst2@MSN.Com	15-Oct						
43968	CK ENGINEERING	CKEarthWork@Gmail.Com	15-Oct						
33473	CMC TRAFFIC CONTROL SPECIALIST	crystal@cmctraffic.Com	15-Oct						
15320	CODE PRECAST PRODUCTS, INC.	Abran@CodePrecast.Com	15-Oct						
42591	COLEMAN ENVIRONMENTAL ENGINEERING, INC.	TColeman2009@Hotmail.Com	15-Oct						
851	COMMAND PERFORMANCE CONSTRUCTORS, INC.	Jim@CPConstructors.Com	15-Oct						
31969	CONTECH CONCRETE TECHNIQUES, INC.	ContechG@Gmail.Com	15-Oct						
21899	CONTERA CONSTRUCTION CORP.	Dick@VarelaCompanies.Com	15-Oct						
36742	CONTRACTOR SERVICES GROUP, INC.	shelli@csg-web.com	15-Oct						
43608	COOPER ENGINEERING, INC.	Estimating@CooperConcrete.Net	15-Oct						
41614	CPO ENTERPRISES, INC.	Christine@CPOEi.Com	15-Oct						
42670	CROSS CONCEPTS, INC.	CrossConceptsllc@Gmail.Com	15-Oct						
41013	CT CONCRETE CUTTING, INC.	CT@CTConcreteCutting.Com	15-Oct						
40922	D-LINE CONSTRUCTORS INC.	tony@dlineconstructors.com	15-Oct						
39484	DBE REINFORCING	DBE.Reinforcing@Gmail.Com	15-Oct	17-Oct		NO BID	ROMY BELTRAN		
44091	DBR INVESTMENTS, INC.	Tyke@DBRGenent.Com	15-Oct						
42226	DECO PAVE	Ferry@DecoPaveCorp.Com	15-Oct						
14962	DEANA'S EQUIPMENT RENTAL CO.	jagchic@aol.com	15-Oct						
34801	DEENSGROUP CONSTRUCTION	DeensGroup@AOL.Com	15-Oct						
43796	DEEP FOUNDATION SERVICES, INC.	DeepFoundationServices1@Gmail.Com	15-Oct						
43430	DEES BURKE ENGINEERING CONSTRUCTORS	bryn@dbeconstructors.Com	15-Oct						
43263	DEFENCE COMPANY	DefenceCo@Gmail.Com	15-Oct						
31021	DELTECH ENGINEERING, INC.	Abili@DeltechEngineeringInc.Com	15-Oct						
7106	DILLARD ENVIRONMENTAL SERVICES	PatriciaD@DillardEnv.Com	15-Oct						
42154	DISABLED AMERICAN VETERAN ENTERPRISES	DAVEtrucksweep@gmail.com	15-Oct						
8022	DIVERSIFIED LANDSCAPE COMPANY	Estimating@DiversifiedLandscape.Com	15-Oct						
43116	DON H MAHAFFEY DRILLING CO.	Ashley@MahaffeyDrilling.Com	15-Oct						
38712	DREAMBUILDER CONSTRUCTION CORP.	Alex.Singh@DreambuilderCorp.Com	15-Oct						
43947	DRS REBAR, INC.	Rsandoval2740@Yahoo.Com	15-Oct	19-Oct		BIDDING	RUBEN SANDOVAL		
31492	E. JASPER WRECKING & TRUCKING		15-Oct						
30894	EAGLE ENGINEERING & DEVELOPMENT, INC.	Bramirez@EagleEngDev.Com	15-Oct						
42761	EAGLE ROCK INDUSTRIES	estimating@eaglerock.us	15-Oct						
38799	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	Miguel@ElCaminoConEng.Com	15-Oct						
38803	EMPIRE STEEL, INC.	Tammy@EmpireSteelInc.Com	15-Oct						
37319	ERIC'S BACKHOE SERVICE, INC.	SerranoHE@AOL.Com	15-Oct						
36272	EXBON DEVELOPMENT, INC.	Wconst@Exbon.Com	15-Oct						
43294	EXCEL CONCRETE CONSTRUCTION INC.	bids@excelccinc.com	15-Oct						
37698	EXCEL WELDING COMPANY	ExcelWelding@Gmail.Com	15-Oct						
44146	FASONE CONSTRUCTION, INC.	Jeanette@FasoneGBC.Com	15-Oct						
39845	FCS STRIPING, SEALING AND PAVING INC.	inesseoane@fcs-ssp.com	15-Oct						

DBE,UDBE MASTER PHONE LIST

DBE	COMPANY	EMAIL	Solicitation Email Date	Email Response To Solicitation W/Date	Date of Phone Call	Comment			
4952	FINE GRADE EQUIPMENT, INC	John@FineGradeInc.Com	15-Oct	15-Oct			EQUIP. RENTAL ONLY		
43341	FFKM ENGINEERING CONSTRUCTION, INC.	Frew.Kotisso@FFKMEngineering.Com	15-Oct						
29335	FORCE TRAFFIC CONTROL INC.	forcetraffic.vern@earthlink.net	15-Oct						
8735	G & F CONCRETE CUTTING, INC.	G.Ferguson@GFConcreteCutting.Com	15-Oct						
37398	G & M BACKHOE SERVICE, INC.	GAndMChino@Gmail.Com	15-Oct						
24244	G SOSA CONSTRUCTION INC.	gsosainc@aol.com	15-Oct						
41740	G2 CONSTRUCTION, INC.	Jalvarado@G2Construction.Com	15-Oct						
37053	GATES ENTERPRISES, INC.	Jgates gei@Gmail.Com	15-Oct						
37545	GEMS ENVIRONMENTAL MANAGEMENT SRV., INC.	Rcamacho@Gemsenvironmental.Com	15-Oct						
34507	GERONIMO CONCRETE, INC.	Geronimo_Concrete@SBCGlobal.Net	15-Oct						
31176	GLOBAL ROAD SEALING, INC.	GRS@GlobalRoadSealing.Com	15-Oct						
28593	GOLDEN SUN CONSTRUCTION, INC.	MeilingYip63@Gmail.Com	15-Oct						
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	Dgonzales@GSAEng.Com	15-Oct						
41262	GVCO CONSTRUCTION, INC.	Gloria@GVCOInc.Com	15-Oct						
41683	H & F CONSTRUCTORS, LLC	h_fconst@yahoo.com	15-Oct						
42780	HEIR & SON CONSTRUCTION, INC.	HeirAndSon@Comcast.Net	15-Oct						
36281	HER-CON CONSTRUCTION SERVICES, INC.	HerCon7774511@Aol.Com	15-Oct						
28842	HIGH LIGHT ELECTRIC, INC.	Erwin.Mendoza@HLEIncUSA.Com	15-Oct						
39071	HOFER CORPORATION	HoferCorp@Yahoo.Com	15-Oct						
45371	HOLLINS CONSULTING, INC.	Ghollins@HollinsConsult.Com	15-Oct						
38719	HYM ENGINEERING, INC.	Ajeon@HymEngineering.Com	15-Oct						
27378	INTERIOR DEMOLITION, INC.	Maria@InteriorDemolition.Net	15-Oct						
12174	INTERWEST PACIFIC, LTD.	Jack@InterwestPacific.Com	15-Oct						
43187	J. CARDENAS, INC.	JCardenasInc@Gmail.Com	15-Oct						
44596	JAMES FLETCHER CONSTRUCTION, INC.	FletcherConstruction5106@Gmail.Com	15-Oct						
38326	J FRANCIS COMPANY	Diana@JFrancisCompany.Com	15-Oct						
41803	JF ENGINEERING	Jflores@JFEngineering.Com	15-Oct						
39353	JNA BUILDERS, INC.	JNAntonio@JNABuilders.Com	15-Oct						
38321	KELLIE AVILA CONST. SRV.	kellie@associatedtrafficsafety.Com	15-Oct						
44395	KPA CONSTRUCTORS, INC.	Info@KPAConstructors.Com	15-Oct						
447	K R C SAFETY CO., INC.	GaryC@KRCSafety.Com	15-Oct						
39322	L A FIRMA INC.	vb@lafirmainc.Com	15-Oct						
42683	L A STEEL SERVICES	lee.albright@Lasteelservices.Com	15-Oct						
20499	L C PAVING & SEALING, INC.	Marisa@LCPaving.Com	15-Oct						
39408	LEGEND FENCE CORPORATION	Lupita@LegendFenceCorp.Com	15-Oct						
40089	LINDY'S COLD PLANING	WeGrindAsphalt@AOL.Com	15-Oct						
41216	LITTLE POTATO INC.	inspectoreg26@gmail.Com	15-Oct						
31286	LNA CONCRETE STRUCTURES, INC.	agarcialna@aol.com	15-Oct						
42324	LOWERS WELDING & FABRICATION INC.	ddavis@lowerswelding.Com	15-Oct						
37039	LUCAS BUILDERS, INC.	sam@lucascompany.com	15-Oct						
34508	MAD STEEL, INC.	MadSteelInc@Aol.Com	15-Oct						

DBE,UDBE MASTER PHONE LIST

DBE	COMPANY	EMAIL	Solicitation Email Date	Email Response To Solicitation W/Date	Date of Phone Call	Comment			
38078	MANERI TRAFFIC CONTROL	Oavila@ManeriTrafficControl.Com	15-Oct	15-Oct		YES	OTLEY		
39330	MARMOLEJO CONTRACTORS, INC.	BravoPacific@Hotmail.Com	15-Oct		15-Oct	NO BID	TIME & MATERIAL ONLY		
39715	MASS X INC.	massx6@hotmail.com	15-Oct						
42990	MAXIMUM METAL WORKS LLC	MaximumIronWorks@Yahoo.Com	15-Oct						
39069	MCC EQUIPMENT RENTALS, INC.	accounting@mccpipeline.com	15-Oct						
27969	MCCULLOUGH CONSTRUCTION INC.	rachellehicks@@mcculloughconstruction.com	15-Oct						
45752	MEX ELECTRIC	Peter.Mendoza.GDL@Gmail.Com	15-Oct						
39978	MIRANDA LOGISTICS ENTERPRISE, INC.	Miranda@Miranda-Logistics.Com	15-Oct						
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	Estimating@MontCSI.Com	15-Oct						
4481	MORALES CONTRACTING SERVICES	MCS@MoralesContracting.Com	15-Oct						
28196	MJC CONSTRUCTION	mjc@mjcconstruction.net	15-Oct						
40840	MV CONSTRUCTION, INC.	valdez05@gmail.com	15-Oct						
43250	NEW VISION COMMERCIAL BUILDERS	Lisa@newvisioncommercial.Com	15-Oct						
35955	NEWLAND ENTITIES, INC.	tcervantes@newlandentities.com	15-Oct						
43476	OLIVER ENGINEERING CONSTRUCTION	OliverConst.Engi@Gmail.Com	15-Oct						
102	PAYCO SPECIALTIES, INC.	Estimating@Payco.Biz	15-Oct						
43150	PG CUTTING SERVICES	Estimating@PGCutting.Com	15-Oct						
44521	PERIDOT CONSTRUCTION	Dawna@PeridotEngineering.Com	15-Oct						
38801	PEREZ ASPHALT CONSTRUCTION LTD.	kelly@perezasphalt.com	15-Oct						
44696	PERIMETER SECURITY GROUP LLC	Brenda@PerimeterSecurityGroup.Com	15-Oct						
41602	PLATT CONSTRUCTION INC.	joanp@plattcon.net	15-Oct						
41912	PRECISION GRADING & PAVING	precisiongradingandpaving@yahoo.com	15-Oct						
34174	PROFESSIONAL CONCRETE SAWING, INC.	DavidScott@GVNI.Com	15-Oct						
44069	QA CONSTRUCTORS	Qallende@Gmail.com	15-Oct						
41743	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstruction.com	15-Oct						
25467	R. D. HORN CONSTRUCTION COMPANY	RDHornCompany@Gmail.Com	15-Oct						
37326	RBT ELECTRIC, INC.	Ryan@RBT-Electric.Com	15-Oct						
45267	RJC CONTRACTING INC.	kristi@rjccontracting.com	15-Oct						
44825	REYNA'S ENGINEERING, INC.	Loleelevi@Yahoo.Com	15-Oct						
37471	RIO JORDAN CONSTRUCTION	jordan@riojordaninc.com	15-Oct						
14054	ROCK STRUCTURES CONSTRUCTION COMPANY	RockStructures@SBCGlobal.Net	15-Oct						
39473	ROUCH REBAR, INC.	RouchRebar@Gmail.Com	15-Oct						
41661	RUBECON BUILDERS, INC.	Ruben@RubeCon.Com	15-Oct						
44450	RUSHWEST SITEWORK	denise@rushwest.com	15-Oct						
36311	SAFEGUARD FENCE	SafeGuardFence@SBCGlobal.Net	15-Oct						
34479	SAM'S EQUIPMENT & SUPPLIES	samsequipment@comcast.net	15-Oct						
37488	SAMPO ENGINEERING, INC.	Info@SampoEngineering.Com	15-Oct						
41565	SAN JOAQUIN VALLEY CONSTRUCTION GROUP LLC	marvindeanllc@sbcglobal.net	15-Oct						
42984	SEALRIGHT PAVING, INC.	Estimating@SealrightPavingInc.Com	15-Oct	15-Oct		NO BID	JENNIFER		
32035	SIERRA COMMUNICATIONS & CONSTRUCTION INC.	stacy@SierraCCi.com	15-Oct						
36283	SIGNS PORTAL	David@SignsPortal.Com	15-Oct						

DBE,UDBE MASTER PHONE LIST

DBE	COMPANY	EMAIL	Solicitation Email Date	Email Response To Solicitation W/Date	Date of Phone Call	Comment			
37385	SO CAL CONSTRUCTION & CONSULTING SRV., INC.	Shari@SoCalContractorCCS.Com	15-Oct						
41010	SO. CAL TRAFFIC, INC.	Cecilia@SoCalTraffic.Net	15-Oct						
40069	SOUTH COAST SWEEPING, INC.	KSSouthCoast@RoadRunner.Com	15-Oct						
42597	SRK ENGINEERING, INC.	Skirkpatrick@SRKEng.Com	15-Oct						
42910	STRAIGHT STRIPE PAINTING, INC.	Kcheever@StraightStripe.Com	15-Oct						
36537	STRIVE CONCRETE CUTTING, INC.	Schavez@StriveConcrete.Com	15-Oct						
43973	SUNTERRA CONTRACTING CORPORATION	Vipul@SunterraCo.Com	15-Oct						
2003	SUPER SEAL & STRIPE, INC.	Brenda@SuperSealAndStripe.Com	15-Oct						
45871	TAHLEQUAH REBAR INC.	mpage.TQSteel@gmail.com	15-Oct						
42492	TAYLOR JANE CONSTRUCTION, LP	TaylorJane03@Hotmail.Com	15-Oct						
42712	THE MOP CREW INC.	juan@themopcrew.com	15-Oct						
37925	TIPCO ENGINEERING INC.	tipcoinc@aol.com	15-Oct						
38033	TRAFFIC LOOPS CRACKFILLING, INC.	TrafficLoops@SBCGlobal.Net	15-Oct						
26203	TRI SPAN, INC.	JoeA@TriSpanInc.Com	15-Oct						
9076	TRIUMPH GEO-SYNTHETICS	sales@triumphgeo.Com	15-Oct						
30004	TRUE CHAMPIONS, INC.	TCI@TrueChampions.Net	15-Oct						
38620	TWO BROTHERS CONSTRUCTION CO.	Info@TBCContractor.Com	15-Oct						
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	Dora@UnitedTraffic.Net	15-Oct						
43130	VALLE GRANDE CONSTRUCTION	valleluis@hotmail.Com	15-Oct						
39166	V A P CONSTRUCTION, INC.	Arvind@VAPCI.Com	15-Oct						
43788	VELARDE CONCRETE CONSTRUCTION, INC.	Estimating@VelardeConcreteInc.Com	15-Oct						
38629	VERTICAL CONSTRUCTORS, INC.	Bryn@Vertical-Constructors.Com	15-Oct						
40645	VISTA STEEL COMPANY	vistasteelcompany@gmail.Com	15-Oct						
41176	WALLACE STRUCTURES	WallaceStr@AOL.Com	15-Oct						
42704	WELDON WORKS, INC.	Sales@WeldonWorks.Com	15-Oct						
43335	WEST PACIFIC CONCRETE	WestPacificConcrete@Gmail.Com	15-Oct						
41228	YBANAG REALTY & DEVELOPMENT CORP.	Info@DYbanagConstruction.Com	15-Oct						

ALL AMERICAN ASPHALT
ALL AMERICAN AGGREGATES

ENGINEERING – CONTRACTORS – ASPHALT PAVING
P.O. BOX 2229, CORONA, CA 92878-2229
STATE CONTRACTORS LICENSE #267073-A DIR #1000001051

To:	Department of Transporation District 7	**Contact:**	
Address:	100 South Main Street, District 7 Los Angeles, CA 90012	**Phone:** **Fax:**	(310) 342-6161
Project Name:	ROUTE 1,10 07-301504	**Bid Number:**	
Project Location:	ROUTE 1,10, SANTA MONICA, CA	**Bid Date:**	10/31/2018

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
24	ROADWAY EXC-ASPHALT ONLY (mainline)	715.00	CY	$167.00	$119,405.00
29	HOT MIX ASPHALT TYPE A	1,470.00	TON	$155.00	$227,850.00
30	RHMA GAP-GRADED	44,500.00	TON	$115.00	$5,117,500.00
31	PLACE HMA DIKE TYPE F	3,310.00	LF	$2.05	$6,785.50
32	TACK COAT	150.00	TON	$1,400.00	$210,000.00
33	REM. A/C DIKE	3,310.00	LF	$11.50	$38,065.00
34	COLDMILL A/C	531,000.00	SY	$2.88	$1,529,280.00

Total Bid Price: $7,248,885.50

Notes:

- All quantities subject to actual field measurement. The Field Measurement Approval Sheet will be signed by All American Asphalt and the Contractors authorized representative. A copy of the Field Measurement Approval Sheet will be attached to AAA's Invoice
- Any compensation adjustments for price index fluctuations and/or pay factor determination for asphalt concrete to be taken by All American Asphalt.
- Clearing and grubbing is not included.
- Construction water and water truck accessible to our equipment and immediately adjacent to our work area to be supplied by others.
- Excludes bond costs (bond rate is 1.1%).
- Excludes cost or placement of any filter fabric or DI protection.
- Excludes grinding of asphalt concrete at all PCC tie-ins, including bridge tie-ins.
- Excludes lighting costs for any night paving.
- Excludes prime coat, fog seal, sweeping and cleaning, weedkiller, striping, headers, and manhole and/or valve adjustment or patching.
- Excludes sawcutting.
- Excludes surveying, engineering and staking.
- EXCLUDES the following: Engineering, bond costs, inspection and testing fees, permits, coatings/linings in manholes, manhole reconstruction, frame and cover replacements.
- Excludes traffic control and sign posting. Price based upon (8- shifts for HMA), (RHMA- 66 shifts.)
- Performance bond premium is not included and if bond is required, the premium is to be paid by the owner.
- Price based on machine work only.
- Prices used in this proposal are to remain in effect with the condition that this proposal is accepted within 30 days after date submitted.
- Pricing for Quality Control/Quality Assurance is included.
- Profilograph costs are excluded.
- Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will be made with unit prices applying.
- This proposal and notes must be accepted as a part of the contract and so specified if a special contract form is used.
- This proposal was based upon the tonnage stipulated, All American Asphalt reserves the right to renegotiated the price should the final measured quantity vary by 5% or more from the quantity stipulated.
- THIS QUOTATION SHALL BECOME PART OF ANY FURTHER CONTRACTS, UNLESS OTHERWISE SPECIFIED, All American Asphalt excludes from the price quoted above the following ; All Traffic Control, surveying, markings, layout, all temporary striping & markings,
- Water furnished to the site must be of sufficient volume and pressure to service the equipment projected to do the work.
- Water is to be furnished to an on site source by others; applying water is included.
- Water meters and boxes are not included.

ACCEPTED:	CONFIRMED:
The above prices, specifications and conditions are satisfactory and hereby accepted.	**All American Asphalt**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** MCGEE, JIM (951) 736-7600 jmcgee@allamericanasphalt.com

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-301504

Name of DBE business:
LMS Transport

Name of DBE representative:
Anthony Steen/Ashley Fitzpatrick

DBE certification number:
38327

Name of bidder:
All American Asphalt

Name of prime contractor if different from the bidder:
Chumo Construction

Name of representative of bidder or prime contractor:
George Chumo

Date:
11/01/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
29,30	Supply Asphalt Oil	$855,644.22
	Total	$855,644.22

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Anthony Steen/Ashley Fitzpatrick
Printed name of DBE's authorized representative:

President/Admin
Title of DBE's authorized representative:

11-1-2018
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

PG 64-10 & PG 64-16

Price per ELT	$ 475.00
Haul	$ 23.00
Tax	$ 36.11
Total per ELT	$ 534.11
Total ELT's on Project	2670
Total	$ 1,426,073.70
Total towards DBE Goal	$ 855,644.22

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED

SBE# 1795213

COMPANY: All American Asphalt **ATTN:** Estimating **BID DATE:** 10-31-18
PROJECT NAME: Caltrans# 07-301504 – Rte 1 & 10 Santa Monica
Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862.

- **Item #: Oil Supply Only (per ton)**: 65+/- of PG64-10 & 2,605 of PG64-16 @ $475 (Index-5%).
- **Item # Freight Only (per ton):** $23 to IRWN.
- **Item Numbers:** Feel free to use our rental rates on page 2.

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 15 (Sales Taxes & Environmental Fees EXCLUDED). A prepayment "may" be required.**
2. A flat $13 Oil Spill Assessment Fee will be added to each load of oil. Each haul will be billed at a 24 ton minimum.
3. **MUST BE NOTIFIED WITHIN 30 DAYS OF THE BID DATE OR THE QUOTE WILL BE NULL & VOID. ADDITIONALLY, THIS QUOTE MUST BE SIGNED AND RETUREND TO LMS WITHIN 30 DAYS.**
4. **Orders MUST be ordered (1) one week in advance to ensure availability. Also, keep in mind our equipment capacity on page 2 as you calculate your DBE needs.**
5. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
6. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
7. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
8. ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.
9. Expect 5% to 10% freight increases annually.
10. This quote/agreement is the ENTIRE Agreement. See Terms and Conditions below.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED

SBE# 1795213

Standard Rental Rates for 2018 – LMN CONCRETE & GRINDING | LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder|Skidster (1)	$850 (1st 4 Hrs) & $175 per Hr after	Mobe charge included in 4 hr min.
40"/4' (2) Cold Mill	$2,100 (1st 4 Hrs) & $300 (40") or $2,200 (1st 4 Hrs) & $350 (4') after	Mobe charge included in 4 hr min.
Super Tens (5)	$95 per Hr (4 Hr min)	$110 per hour outside of 100 mile radius of Ontario, CA + 2 hours travel
RGN or Lowboys (2) (equip. transport)	$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (8)	$95 per hr portal to portal	$110 Hr outside 100 mile radius + 2 hours travel
Oil Tankers (10)	$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min | 1 Hr Stand By Only
Tractors (10)	$95 per hr portal to portal	$120 per hr outside 100 mile radius + 2 hours travel

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED

SBE# 1795213

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.

2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.

3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.

5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.

6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.

7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.

8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.

9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.

10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.

11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.

13. Sublet is not responsible for proper drainage.

14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.

15. Jobsite must be accessible to heavy equipment.

16. Workers compensation may be covered by the Owner for the Sublet employees for this project only.

17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED

SBE# 1795213

will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

20. Entire Agreement. This is a fully integrated agreement and the terms and provisions of this agreement constitute the entire agreement between the parties and shall supersede all previous and post communications, representations or agreements either oral or written between parties. If there is a conflict between parties the terms of this agreement/quote shall govern.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

==========

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

Back To Query Form

Search Returned 1 Records

Thu Nov 01 11:15:08 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 38327

Firm ID	38327
DBA Name	LMS TRANSPORT
Firm Name	AFS INVESTMENTS, LLC
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	afs@lms-transport.com; orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	951
Phone Number	616-3828
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	951
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	424720; 484110; 484220; 488310; 493110;
ACDBE NAICS	
Work Codes	C9670 TRUCK RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C9605 FLAT BED TRUCKING;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: COOPER ENGINEERING INC.

Name of DBE representative: MITCHELL COOPER

DBE certification number: 43608

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT

Date: 10-31-18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
77	CONCRETE BARRIER T-60M	$112,850.00
78	CONCRETE BARRIER T-60MA	112,727.00
94	MOB (PARTIAL)	19,500.00
	Total	$244,277.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Mitchell Cooper

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11/01/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Caltrans 07-301504 Concrete Barrier

COOPER ENGINEERING, INC.

524 Malloy Court
Corona, CA 92880
Contact: **Mitchell Cooper**
Phone: **951-736-6135**
Fax:

Quote To: Estimating

Job Name: 07-301504
Bid Date: 10/31/18

Phone:
Fax:

DBE Certified #43608

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
77	CONCRETE BARRIER T-60M	830.00	FT	135.00	112,050.00
78	CONCRETE BARRIER T-60MA	323.00	FT	349.00	112,727.00
94	MOBILIZATION (Partial)	1.00	LS	19,500.00	19,500.00
GRAND TOTAL					**$244,277.00**

NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE:
All of CEI's quotes and bids are subject to the following terms and conditions. CEI, if a listed subcontractor, will require all of the following terms and conditions to be be included by reference in the subcontract. CEI will sign a subcontract that includes all the terms and conditions set forth below and is consistant with CEI's "Standard Subcontract Agreement," a copy of which can be found at www.cooperconcrete.net

BID CONDITIONS:
Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI. Listing CEI a a subcontractor shall constitute acceptance of all the terms and conditions.
Pricing Good Through 12/31/19
Proposal (Mobilization partial item) includes 4 mobilizations, therafter each mobilization at 10,000 each

GENERAL CONDITIONS:
1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:
* Traffic control to provide enough room for the safe use of our Miller Formless and/or Gomaco machines
* All weather clear ingress and egress for trucking and movement of equipment and personnel
* Secured yard site within project limits
* Survey for Concrete 5' offset from centerline
* Trash receptacles onsite for all CEI refuse
* Concrete Wash Outs
* Job site water supply
* K-Rail movement to provide ingress/egress as needed
* Finished grade and final paving completed prior to CEI placing Barrier Rail
2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments consistant with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor

3) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance
4) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to be placed in a continuous lineal manner with no interruptions
5) No back charges to CEI without prior written approval by CEI
6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit
7) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the Subcontract with New Pricing, will CEI continue work on project.
8) All Dispute Review Board (DRB) or Dispute Review Advisor (DRA) costs to be covered by Prime cost to be covered by Prime
9) Mobilization to be paid upon first move-in

INCLUSIONS:
* Concrete per Specials
* Rebar per Specials
* Rebar Placement
* Mon thru Fri work only - 40 hour work week
* Night Work
* 60 pricing includes machine placement on finish grade and grading to accommodate slipform machine

EXCLUDED:
* Vertical and Horizontal surface preparation prior to barrier rail construction
* Surveying and Engineering
* Trenching or Grading for footings or barrier rail underground per plans
* Hot or cold concrete barrier operations
* Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation
* Light abrasive blasting
* Painting
* Colored Concrete
* Epoxy coated Rebar per Specials
* Railroad insurance
* Waiver of Subrogation, Bonds
* Concrete washout pit and removal of washout pit
* On site restroom facility with wash station - in accordance with Cal-OSHA
* Sweeping and/or washing of roadway
* Vertical rebar protection and/or safety devices
* MBGR connections including any installation of hardware and/or coring and placement of connection material
* Graffiti removal
* Bonds
* Misc material (i.e. joint material, water stops, steel, 60D pipe drains, etc.)
* Retention
* Protection of CEI work after such work is placed

Prime:_____ By:_____ Date:_____

CEI:_____ By:_____ Date:_____

Back To Query Form

Search Returned 1 Records

Thu Nov 01 10:06:06 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 43608

Firm ID	43608
DBA Name	COOPER ENGINEERING INC
Firm Name	COOPER ENGINEERING INC
Address Line1	524 MALLOY COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@cooperconcrete.net
Contact Name	DENISE K COOPER
Area Code	951
Phone Number	736-6135
Extension	
Alt Area Code	714
Alt Phone Number	981-4764
Extension	
Fax Area Code	951
Fax Phone Number	736-0429
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	33;
Districts	08;
DBE NAICS	237310; 238110; 532412;
ACDBE NAICS	
Work Codes	I7350 MISC EQUIPMENT RENTAL & LEASING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C2800 CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C7215 CONCRETED-ROCK SLOPE PROTECTION; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

RV Concrete, Inc.
605 E. Commercial St. Anaheim, CA 92801
Phone 714 855-4201 **Fax** 714 415-6173

PRICE QUOTATION

License# 924742
DIR# 1000047094
SB# 1734221

Date: 10/31/18

To: Chumo Construction
Company:

Re: Quote
Project: 07-301504

ITEM	QTY	UNIT	DESCRIPTION	UNIT PRICE
~~21~~		~~LS~~	~~Temporary Concrete Washout~~	~~$28,000.00~~ CHUMO
27	~~310~~ 900	CU YD	Lean Concrete Base (Rapid Setting)	$100.00
28	2660	SQ YD	Base Bond Breaker	$3.00
35	850	CU YD	JPCP-RSC	$250.00
36	4120	EACH	Drill and Bond (Dowel Bar)	$22.00
37	1300	CU YD	Individual Slab Replacement--RSC	$200.00
39	2931	CU YD	Approach Slabs--Type R	$700.00
40	1378	CU FT	Paving Notch Extension	$252.00
41	116	LF	Clean Expansion Joint	$20.00
42	743	LF	Joint Seal (MR 1/2")	$67.00
43	1188	LF	Joint Seal (MR 1")	$80.00
44	1	EACH	Public Safety Plan	$2,500.00
45	1300	SQ FT	Repair Spalled Surface Area	$100.00
46	54	SQ FT	Remove Concrete Deck Surface	$200.00
47	54	SQ FT	Prepare Concrete Bridge Deck	$2.00
48	8	CU FT	Furnish Polyester Concrete Overlay	$500.00
49	54	SQ FT	Place Polyester Concrete Overlay	$200.00
94		LS	Mobilization	$150,000.00

NOTES: All pricing based on terms of attached scope letter or as agreed

ITEM	QTY	UNIT PRICE	TOTAL
21			
27	900.00	$ 350.00	$ 315,000.00
28	2660.00	$ 3.00	$ 7,980.00
35	850.00	$ 550.00	$ 467,500.00
36	4120.00	$ 22.00	$ 90,640.00
37	1300.00	$ 500.00	$ 650,000.00
39	2931.00	$ 1,000.00	$ 2,931,000.00
40	1378.00	$ 252.00	$ 347,256.00
44	1.00	$ 2,500.00	$ 2,500.00
45	1300.00	$ 100.00	$ 130,000.00
46	54.00	$ 200.00	$ 10,800.00
47	54.00	$ 2.00	$ 108.00
48	8.00	$ 500.00	$ 4,000.00
49	54.00	$ 200.00	$ 10,800.00
94			$ 150,000.00
			$ 3,368,284.00

From: "Josh Parsons" <josh@rvconcrete.com>
Subject: 07-301504 Quote
Date: Wed, October 31, 2018 12:22
To: "Mike Kotal" <mkotal@chumoconstruction.net>,office@chumoconstruction.net

---

Josh Parsons
(714)292-2163
josh@rvconcrete.com

Attachments:

untitled-[2.1]	
Size:	0.2 k
Type:	text/html

07-301504 Chumo.pdf	
Size:	499 k
Type:	application/pdf

untitled-[2.3]	
Size:	1.8 k
Type:	text/html

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: DRS Rebar Inc.

Name of DBE representative:

DBE certification number: 43947

Name of bidder: RV Concrete, Inc.

Name of prime contractor if different from the bidder: Chumo Construction

Name of representative of bidder or prime contractor: Ryan Vanderhook

Date: November 1, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
39	Steel Reinforcement for Approach Slabs	$609,498.74
40	Rebar for Paving Notch Extensions	$6,189.49
94	Mobilization for DRS Rebar's work	$33,652.54
	Total	$649,340.77

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Ruben G Sandoval

Signature of DBE's authorized representative:

Ruben G Sandoval

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/1/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

REBAR INC.

Bid Proposal Form

License #981885

DBE/SBE/MBE Certified

CUCP #43947

DIR Registration #1000048191

Bid Date: 10/31/18

Project Name: Caltrans Job #07-301504

ITEM	ITEM CODE	DESCRIPTION	QTY.	UNIT	UNIT PRICE	APPROX. TOTAL
39	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	2931	CY	$207.9491	$609,498.74
40	510800	PAVING NOTCH EXTENSION (FOB)	1378	CF	$4.4917	$6,189.49
58	731623	MINOR CONCRETE (CURB RAMP)	15	CY	$135.6265	$2,034.40
69(F)	46360	CONCRETE BARRIER (TYPE 5 MODIFIED)	17	LF	$61.1906	$1,040.24
77	839640	CONCRETE BARRIER (TYPE 60M)	830	LF	$17.1789	$14,258.48
78(F)	839641	CONCRETE BARRIER (TYPE 60MA)	323	LF	$19.7427	$6,376.89
94	999990	MOBILIZATION	LUMP SUM	LS	$0.0000	$33,652.54

APPROXIMATE TOTAL: $673,050.78

SPECIAL NOTES:

- Price quoted shall remain firm for (30) days after which DRS Rebar Inc reserves the right to revise this quotation.
- Bond rate is 2.5%.
- Couplers and splice bars are excluded from quote.

- Contractor shall provide necessary amount of dunnage for fabrication of rebar mats.
- Galvanized Threaded Rods and Galvanized Couplers at Construction joints between Stages are excluded.

Scope of Work Exclusions

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical coupler, and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel or stored reinforcing steel. (Per OSHA Standards).
3. Cost of pour watchman.
4. All permits (except hauling) and licenses, other than city/county business licenses and State Contractor's License, required for the work.
5. Cutting, burning, cleaning, straightening and/or bending of existing steel, bars protruding from precast structures, and/or improperly placed drill and grout/bond dowels.
6. Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.
7. Cost of Bonds.
8. Metal tags and/or original mill tags.
9. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work.
10. Rebar placing drawings prepared, reviewed, signed, sealed or stamped by a licensed engineer.
11. All welding.
12. Breakout dowels, formsavers, couplers, etc. and/or installation of the same.
13. Prestressing and/or prestressing material. (including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system.
14. Masonry steel, other than deformed rebar.
15. Added reinforcing in precast work for lifting stresses or pick-up devices.
16. Reworking of any reinforcing steel and/or cables extending from precast piles.
17. Protection of exposed steel for future construction.
18. Installation of steel pile anchor dowels.
19. Rigging and/or setting of prefabricated approach slab mats.
20. Field bending of rebar for contractor's convenience other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel stored in locations designated by Contractor, shall be for Contractor's account.

22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
23. Any reinforcing referred to as "Spec. Steel", "Allowance", and/or "As directed by Engineer" other than by additive quote. Accessories, wire mesh and/or mechanical couplers will not be included in this type of additive quote.
24. Drilling, coring, and or any excavation involved in the permanent and or temporary placement of Cast-In-Drilled-Hole Rebar cages.
25. The rigging, "setting", splicing, supporting, and or bracing of Cast-In-Drilled-Hole Rebar cages. (Cages to be tied and stock-piled)
26. Coating of exposed existing rebar with Epoxy Coating.

General Conditions

1. The Contractor shall furnish design information and construction schedules in sufficient time to allow for preparation and approval of submittals (if required).
2. Contractor's acceptance of all the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
3. Subcontractor may begin performance of work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the term and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance and Contractor agrees to indemnify Subcontractor for all costs and loss of profit.
4. The Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering rebar and accessories, including unloading trucks, staging of rebar and accessories to points of installation, setting of columns, wall cages and/or any other pre-tied assemblies and including any power placing of individual bars that Subcontractor may require.
5. The Contractor is to provide Subcontractor with a minimum of 40 Hours of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel) (These hours are for Subcontractor use only and do not include hoisting/lowering of materials for any F.O.B. jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others.
6. All layout lines, grades, and templates, racks and or/bracing shall be provided by Contractor without charge.
7. Full access to all working areas for material, equipment, and manpower.

8. Adequate lighting and ventilation as required. Ventilation shall be defined as air that is breathable and free of contaminates produced by contractor and/or other trades. (i.e. sandblasting in close proximity to Subcontractor's "working area", dust being produced by heavy machinery, etc.)

9. The contractor shall provide level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
10. Retention shall be paid in full within 30 days of Final Progress Payment and completion of work Subcontractor was contracted to perform. No retention shall be withheld on F.O.B. if approved by owner.
11. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing.
12. Field labor is to be performed during Subcontractor's regular working hours, eight hours per day, Monday – Friday with the exclusion of Union Holidays (Holidays observed by the Ironworkers' Union). All other labor shall be charged accordingly. (Overtime, weekend, or Holiday rates). Night work is excluded except by additive quote.
13. Subcontractor shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Subcontractor, timely payments are not made to Subcontractor.
14. Cost of Subcontractor show-up and/or stand-by time, scheduled by the Contractor, when work is not ready shall be for Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work per man scheduled that day.

15. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater, and all costs of collection, including attorney fees, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

16. No provision of this Subcontract shall serve to void Subcontractor's entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

17. If Subcontractor is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

18. Subcontractor warrants the merchantability of its work for a period of one (1) year from substantial completion of such work, and excludes any other warranties, express or implied, including any warranties of fitness for a particular purpose. Subcontractor's warranty does not

extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of nonconforming work is replacement or repair of such work.

19. Contractor shall provide Subcontractor with copies of all contract documents applicable to Subcontractor's performance, duties, or obligations at its Headquarters Office.

20. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

21. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any cause beyond its control: delays caused by Owner, General Contractor, Architect and/or Engineers.

22. Subcontractor shall be entitled to equitable adjustment in the Subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

23. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by the Subcontractor.

24. In the event of any offer under a cost reduction incentive provision of the General Contract and/or change order negotiations, Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all other offers, which may affect Subcontractor's job in progress. Contractor shall offer the Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.

25. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Bar splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall also be for Contractor's account.

26. Subcontractor shall not be liable for repair of any damage caused by others outside the control of subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's responsibility for that portion of the work.

27. Subcontractor shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing plans, bar lists, or bending details.

28. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by owner.

Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted by Subcontractor.

29. Contractor shall furnish adequate parking for all Subcontractor employees at no cost to Subcontractor within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay extra to Subcontractor for all parking related costs, including cost of vehicle parking, cost of shuttle service, and travel time costs while Subcontractor employees are in transit unless specifically included in the Scope of Work/Price or by additive quote.

30. Contractor will provide at all times ongoing full access to all areas of the project for at least one Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.

31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages, and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all "deadmen" required to guy vertical reinforcing, and comply with the temporary system design. (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc.)

32. Contractor shall furnish proper layout lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, etc. Subcontractor will layout its own reinforcing steel from the contractor provided lines.

33. Ramps adequate to allow semi-tractor-trailer deliveries of reinforcing steel to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

34. Contractor shall furnish, at no cost to Subcontractor, hoisting/lowering of employees and materials to points of installation, whenever required.

35. Contractor shall furnish adequate working heavy duty CAL/OSHA scaffolding/platforms as required from which placing of reinforcing steel can be safely performed.

36. Reinforcing steel installation and furnishing are for Cast-In-Place-Concrete structures. Reinforcing Steel services for Precast Concrete structures are not included in this Bid Proposal.

37. Structure Approach Slab Replacement Rebar cages will be pre-fabricated in Contractor designated area during normal working hours. Designated area shall comply with Cal Osha standards in which a safe working environment is to be maintained for Subcontractor employees. It shall be Contractor's responsibility to transport cages and set in hole after existing concrete is removed in a manner which the mats are not altered or damaged.

38. Structure Approach Slab Reinforcing Steel quantity is estimated with an 18" depth. Structure Approach Slab Cubic Yardage payment quantity for Reinforcing Steel shall be paid by the field measured length and width and a depth of 18 inches, regardless of the concrete Cubic Yardage quantity poured and/or paid by the Owner.

39. CIDH Pile quote is taken off Engineers' Estimate. Any additional length to Engineer's Estimate shall be done by Additive Quote.

40. DRS Rebar Inc is a Rebar Subcontractor and above quote for this Proposal shall include Placement and furnishing of Reinforcing Steel only for the bid items listed. Certain exclusions may exist as stated in "Scope of Work Exclusions", "General Conditions", or by "Special notes" sections of this Proposal.

By: Ruben Sandoval

DRS REBAR INC

1255 Kelley Ave

Corona, CA 92882

Ruben Sandoval: Owner/President

Phone: 951-415-2458

Email: rsandoval2740@yahoo.com

Back To Query Form

Search Returned 1 Records

Thu Nov 01 10:17:18 PDT 2018

Query Criteria
Certification Types: DBE
DBA Name: DRS Rebar Inc

Firm ID	43947
DBA Name	DRS REBAR INC.
Firm Name	DRS REBAR INC.
Address Line1	1255 KELLEY AVENUE
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	4207
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsandoval2740@yahoo.com
Contact Name	RUBEN SANDOVAL
Area Code	951
Phone Number	415-2458
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 37; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: MAHERI TRAFFIC CONTROL, INC.

Name of DBE representative: OTTVY GETTLE

DBE certification number: 38078

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT

Date: 10-31-18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
4	CONSTRUCTION AREA SIGNS - INSTALL & REMOVE	$48,990.00
6	TYPE II BARRICADE 250 EA @ $38.00	$9,500.00
5	RENTAL TRAFFIC CONTROL $1,580 @ 150 DAYS	$237,000.00
9	PURCHASE MATERIALS	7,000.00
	Total	$302,490.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative: OTTVY GETTLE

Title of DBE's authorized representative: OFFICE MANAGER / ESTIMATOR ASST.

Date: 11/1/18

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL, INC.
SIGN AND TRAFFIC QUOTE

TO: CHUMO CONSTRUCTION	ATTN: ESTIMATOR
PROJECT	07-301504***REVISED***
BID DATE	10/31/18

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #4)	
ITEM #4 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	$48,990.00
ITEM #4 **WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5**	$65,600.00
ITEM #4 INCLUDES (2) C47B FUNDING SIGNS, PLAN PAGES THQ-2, TRAFFIC HANDLING SIGNS & BARRICADESDOES NOT INCLUDE LAMINATED WOOD BOX POSTS OR INSTALLATION OF LAMINATED WOOD BOX POSTS***	

TRAFFIC CONTROL: (ITEM #5) - RENTAL $1,580.- @ 150 DAYS: $237,000	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5 MILES (1-8 HOURS)	$1,580.00

ITEM #6	$38.00 EA X 250 $9500.-
ITEM #8	$37.00 EA
ITEM #11	$175.00 EA
ITEM #82	$125.00
ITEM #9	$7000.00 PURCHASED MATERIALS

OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)NO EXCEPTIONS****	
• RATE PER LABORER	$350.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS AND MATERIALS USED** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE **DOES NOT INCLUDE** MAST ARM INSTALLATION. FUNDING SIGNS ARE $1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDES DURING INITIAL SIGN INSTALL(OPTIONAL 2'X4' PLYWOOD COVERS ARE $10 EA FOR STANDARD DETOUR PACKAGES DURING INITIAL INSTALL).ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.
MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.
IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.
ALL SERVICES ARE PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING IN/CANCELLING CLOSURES THROUGH TMC.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

MANERI TRAFFIC CONTROL, INC.

BID DATE	**10/31/18**
PROJECT	**07-301504**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	$1,580.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	$1,580.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$1,880.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	$2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	$990.00
ADDITIONAL LABORER (1-8 HOURS)	$690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	$990.00
OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)NO EXCEPTIONS****	
• RATE PER LABORER	$350.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	$90.00/HR
****MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP****	
RAMP NOTIFICATION SIGN (EACH)	$250.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE)**	
• DAILY	$325.00
• WEEKLY	$990.00
• MONTHLY	$3,100.00
• DELIVERY	$200.00
• PICK-UP	$200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	$185.00
• WEEKLY	$400.00
• MONTHLY	$890.00
• DELIVERY EACH PCMS	$100.00
• PICK-UP EACH PCMS	$100.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	$50.00
• WEEKLY	$185.00
• MONTHLY	$550.00
• DELIVERY EACH ARROWBOARD	$100.00
• PICK-UP EACH ARROWBOARD	$100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITYPORTABLE FOR FLAGGING ONLY**)**	
• DAILY	$75.00
• WEEKLY	$200.00
• MONTHLY	$500.00
• DELIVERY EACH LIGHTOWER	$100.00

NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

MANERI TRAFFIC CONTROL, INC.

Query Criteria
Firm ID: 38078
Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	oswra@maneritrafficcontrol.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01, 13, 19, 30, 33, 36, 37, 40, 42, 56,
Districts	04, 05, 07, 08, 11, 12,
DBE NAICS	238990, 561990,
ACDBE NAICS	
Work Codes	C1210 Traffic Count, C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM,
Licenses	C31 Construction Zone Traffic Control Contractor, D42 Sign Installation,
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: TRAFFIC LOOPS CRACKFILLING INC.

Name of DBE representative: RAMIRO RIVERO

DBE certification number: 38033

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT

Date: 10-31-18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
92	MAINTAINING EXISTING TMS ELEMENTS DURING CONSTRUCTION	$25,000.00
93	MODIFYING EXISTING ELECTRICAL SYSTEMS	$3,380,000.00
	Total	$3,405,000.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Mary P. Nguyen

Printed name of DBE's authorized representative:

Vice President

Title of DBE's authorized representative:

11/01/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033 • Union Contractor
DIR Registration No. 1000003794 • Expiration Date: 06/30/2019
Email: Trafficloops@sbcglobal.net or Estimating@tlcinc-ca.com

Quotation

Date: 10/31/2018
Attn: Estimator
Owner: Caltrans
Project: Contract No. 07-301504, Route 1, 10
Bid Date: 10/31/2018 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
92	Maintaining Existing TMS Elements During Construction	1	LS	25,000.00	25,000.00
93	Modifying Existing Electrical Systems	1	LS	3,380,000.00	3,380,000.00

•Quote is valid for 30 days from the date of this proposal.

TOTAL BID AMOUNT:	$ 3,405,000.00

Our quote includes:

1- All materials associated with item described above
2- Insurance coverage up to $1 million, general aggregate up to $2 million, umbrella up to $2 million

Our quote excludes:

1- General Excess Liability for $5 million (If needed, cost for extra protection is $3,000.00)
2- Bond fee (If required, Prime Contractor to pay bond rate of 2%), permit fee, utilities fee, advance sign posting of any kind, or notifying residents
3- Weekend work
4- Concrete removal, concrete and asphalt patch
5- Traffic control (Need 32 shifts on Mainline & 28 shifts for On/Off-Ramps)
6- Caltrans and/or independent inspection or testing

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call **Ramiro Rivero** at **(714) 520-4026** if you have any questions or need more information.

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

General Terms and Conditions:

- Quote is valid for 30 days from the date of this proposal.
- 10 days notice required for scheduling.
- 24 hours notice required for rescheduling.
- Site must be ready with cat-track, permanent striping, grinding, asphalt, approvals, etc. prior to loop installation.
- Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
- Additional charges may incur for the following:
  - a) Site is not ready (for TLC's scope of work) the day of scheduled work or delays
  - b) Extra move-ins
  - c) When minimum move-in requirements are not met (if noted in quote)
- All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Traffic Loop Crackfilling, Inc. (TLC) before performing this work. No extra work or additional work will be performed without written authorization.
- This quote will not be valid if there are any changes or deletions of any item post bid and will need revised pricing.
- Total bid must be accepted (must use all line items) unless otherwise noted or agreed to. If you need revised pricing for only a portion of the work, contact Estimator.
- TLC will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to complete TLC operations.
- Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by TLC no later than 10 calendar days after the Contractor receives payment from Owner for our completed work.
- Retention % is to be withheld only as per the Owner's requirements.
- Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of TLC to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
- TLC requires a written contract, purchase order or signed quote prior to the start of work.
- The language and terms used in this exhibit supersede any conflicting terms in the Subcontract Agreement.

Back To Query Form

Search Returned 1 Records

Thu Nov 01 11:05:44 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 38033

Firm ID	38033
DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Firm Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	714
Phone Number	520-4026
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	714
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210; 238990; 561990;
ACDBE NAICS	
Work Codes	C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C8608 DETECTOR; I7374 Intelligent Transportation Systems (ITS); C8501 PAVEMENT MARKER; C8610 SPEED MONITORING STATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8609 TRAFFIC COUNT STATION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

ACME

Concrete Paving, Inc.

DBA: ACPI

October 31, 2018

Attn: Prime Contractors
Re: Contract 07-301504

Acme Concrete Paving, Inc. is pleased to quote the Pavement Grinding item on the above referenced project.

PCCP Grinding Base Bid

Item #	Description	Bid Quantity	Unit	Unit Price	Total Price
38	Grind Existing Concrete Pavement	693,000	SY	$ 5.10	$ 3,534,300.00
94	Mobilization (Grinding Only)	1	LS	$135,000.00	$ 135,000.00

Conditions,

1) Bond not included add 1% if required.
2) Price is based on <u>one mobilization</u> to complete all work. Additional mobilizations will be charged dependent on location of crew and equipment.
3) Acme will vacuum grinder slurry from the roadway and dispose of slurry. <u>Any additional cleaning or sweeping will be the responsibility of the prime.</u>
4) Panel replacements in the grinding limits are to require no more than ¼" depth grind. Every ¼" increment over the original ¼" grind will be charge at unit pricing.
5) Prime Contractor to remove raised pavement markings, buttons etc. prior to grinding.
6) Prime Contractor to provide all necessary traffic control.
7) Grinders can only grind/groove within 2-feet +/- of vertical obstructions. We do not include grinding/grooving in areas not accessible to our machines.
8) Above unit pricing excludes all temporary and permanent striping. Assume temporary striping to be required for 100% of shifts during Acme CPI's durations below.
9) Any pavement marking remaining after the grinding is complete is the responsibility of the prime contractor to remove.

4124 East Broadway, Spokane, WA 99202 • (509) 242-1234 • FAX (509) 242-1232
An Equal Opportunity Employer
CA License #812285 DIR # 1000026557

10) Price excludes plugging of drains, catch basins etc. All SWPPP requirements are the responsibility of the Prime contractor.
11) Price does not include noise shields or noise abatement.
12) Prices are based on being able to reach acceptable scheduling and subcontract terms.
13) Pricing is based on working 5 days per week; our workweek will be Monday night through Saturday morning. Work may go concurrently with the other work, if other work does not cause disruption or delay to the grinding.
14) Acme can begin PCCP grinding no earlier than the week of November 4th, 2019. Pricing is dependent on being able to perform the work between November of 2019, and April of 2020. We anticipate 7 working shifts to complete the grinding on the ramps/connectors, and 68 shifts to complete the grinding on the mainline pavement.
15) Acme is a Union Contractor.
16) This letter will be attached to the subcontract agreement.
17) Above pricing is not valid past 5 days of bid opening without acknowledgement of acceptance.

If you have any questions please call me at 509-242-1234

Sincerely,
Acme Concrete Paving, Inc.

Kevin Schneider
Project Manager

4124 East Broadway, Spokane, WA 99202 • (509) 242-1234 • FAX (509) 242-1232
An Equal Opportunity Employer
CA License #812285 DIR # 1000026557

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.1a (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: GLOBAL ROAD SEALING INC

Name of DBE representative: TRI LA Terri La

DBE certification number: 031176

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT

Date: 10-31-18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
41	CLEAN EXPANSION JOINT	$2,900.00
42	JOINT SEAL MR 1/2"	29,920.00
43	JOINT SEAL MR 1"	65,340.00
	Total	$97,960.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Terri La

Printed name of DBE's authorized representative:

Secretary

Title of DBE's authorized representative:

11/01/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176, SB #2001305)
10832 Dorothy ave, Garden Grove ,Ca 92843. *LIC. #757584*
Ph: (714) 893-0845 FAX (714)893-0945
DIR #: 1000007714

Subcontract Quotation

Project: Route 10/ 1, Contract 07-301504
Location: LA County
Bid Date/Time: 10-31-18 @ 2pm

Item	Description	Quantity		Unit Price	Extenstion
41	Clean expansion joint	116	ft	25.00	2,900.00
42	Joint seal MR 1/2"	743	ft	40.00	29,720.00
43	Joint seal MR 1"	1,188	ft	55.00	65,340.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- sawcut and install jonit
- clean joint and install sealant per plan

EXCLUSIONS:

- Insurance premium in excess of $2 million, bond not available at this time
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- conrete and asphalt restoration
- Traffic control (15 shifts joint seal,

Estimator : Tri La

Three weeks notice required for scheduling

Back To Query Form

Search Returned 1 Records

Thu Nov 01 10:43:22 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 031176

Firm ID	31176
DBA Name	GLOBAL ROAD SEALING, INC
Firm Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	grs@globalroadsealing.com
Contact Name	TRI LA
Area Code	714
Phone Number	893-0845
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	714
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 05; 07; 09; 10; 13; 14; 15; 16; 17; 19; 20; 21; 22; 24; 26; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 51; 54; 55; 56; 57; 58;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210; 238910; 561990;
ACDBE NAICS	
Work Codes	C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C1901 ROADWAY EXCAVATION; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C8608 DETECTOR; C1601 CLEARING & GRUBBING; C8501 PAVEMENT MARKER; C1201 TRAFFIC CONTROL SYSTEM; C1930 STRUCTURE BACKFILL; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8602 SIGNAL & LIGHTING; C8609 TRAFFIC COUNT STATION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

FERREIRA

DBA FERREIRA COASTAL CONSTRUCTION CO.

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180
DIR #1000001634

BID DATE: 10/31/18
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 07-301504
LOCATION: In Los Angeles County in Santa Monica and Los Angeles on Route 10

BOND RATE: 1%

ADDENDUMS NOTED: 1, 2

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
23	Treated Wood Waste	58100	LB	$ 0.20	$ 11,620.00
67	Midwest Guardrail System (Wood Post)	5300	LF	$ 25.90	$ 137,270.00
70	Double Midwest Guardrail System (Wood Post)	50	LF	$ 42.90	$ 2,145.00
71	Single Thrie Beam Barrier	130	LF	$ 43.00	$ 5,590.00
72	Double Thrie Beam Barrier	26	LF	$ 149.00	$ 3,874.00
73	Transition Railing (Type WB-31)	9	EA	$ 3,445.00	$ 31,005.00
74	End Anchor Assembly (Type SFT)	5	EA	$ 740.00	$ 3,700.00
75	Alternative In-Line Terminal System	6	EA	$ 3,350.00	$ 20,100.00
76	Alternative Crash Cushion	5	EA	$ 42,600.00	$ 213,000.00
79	Remove Guardrail	4370	LF	$ 6.70	$ 29,279.00
		TOTAL BID:		$	457,583.00

NOTE: This bid offer and price is withdrawn if not excepted in writing in 60 days.
NOTE: These terms control scope and shall be included in any later sub-contract.
NOTE: Contractor to provide a minimum of 4 weeks notification prior to mobilization.
NOTE: Should underground manmade buried objects be encountered affecting our ability to perform the work as originally bid, work will be tracked using tentative agreements and submitted to the Owner for verification and payment.
NOTE: Concrete Anchor Blocks and Concrete Pads are Excluded.
NOTE: Total Bid price includes two move-ins only, any additional move-ins required add $3,512.00 each.
NOTE: Ferreira will need approximately 27 full shifts to complete work.
NOTE: Price contingent upon access of truck mounted Guardrail Post Driver.
NOTE: A minimum of 12' width is required for our Guardrail Post Driver.
NOTE: General Contractor to provide secure laydown yard for Ferreira Construction.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF GUARDRAIL & FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, ASPHALT OR CONCRETE PATCH WORK, GROUNDING, CONCRETE PADS/SLABS OR POTHOLEING, DRILLING IN SOLID UNDISTURBED ROCK FORMATIONS.

Thank You,

Tom Lyons

Tom Lyons

Estimator / Project Manager

Ferreira Construction Co., Inc.
dba Ferreira Coastal Construction Co.
10370 Commerce Center Dr., Suite B-200
Rancho Cucamonga, CA 91730

Phone (909) 606-5900
Cell (626) 710-8253
Fax (909) 606-7711
E-mail tlyons@ferreiraconstruction.com

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Replace Concrete and AC Pavement (Contract No. 07-301504)
On Route 1 From 0.1 Mile West of Main Street Overcrossing to Route 1/10 Separation & On Route 10 From Route 1/10 Separation to Rte. 5/10 Separation & At Rte. 10/110 Separation, In Santa Monica & Los Angeles, In Los Angeles Co., CA
BID DATE : 10/31/18 2:00 P.M.
SPECS : per 2015 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 10/30/18
PAGES : 1

ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
23	TREATED WOOD WASTE	LB	58,100	$ 0.40	$ 23,240.00
67	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	5,300	$ 30.00	$ 159,000.00
70	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	50	$ 65.00	$ 3,250.00
71	SINGLE THRIE BEAM BARRIER	LF	130	$ 60.00	$ 7,800.00
72	DOUBLE THRIE BEAM BARRIER	LF	26	$ 80.00	$ 2,080.00
73	TRANSITION RAILING (TYPE WB-31)	EA	9	$ 4,100.00	$ 36,900.00
74	END ANCHOR ASSEMBLY (TYPE SFT)	EA	5	$ 900.00	$ 4,500.00
75	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	6	$ 4,300.00	$ 25,800.00
76	ALTERNATIVE CRASH CUSHION	EA	5	$ 38,250.00	$ 191,250.00
79	REMOVE GUARDRAIL	LF	4,370	$ 8.50	$ 37,145.00
81	REMOVE CRASH CUSHION	EA	2	$ 2,750.00	$ 5,500.00
82	REMOVE CRASH CUSHION (SAND FILLED)	EA	27	$ 280.00	$ 7,560.00
				TOTAL BID AMOUNT:	**$ 504,025.00**

* ITEM # 73 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 76, 81 & 82 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 30 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; BLOCK-OUT MATERIALS, VEGETATION CONTROL, MINOR CONCRETE OR ANY CONCRETE WORKS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF (E) FENCES, GATES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; FENCE GROUNDING; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATION; COSTS FOR INSPECTION & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2020, DIR Registration #1000004092, DBE #34153 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

EBS general engineering, inc.

Contractor - Lic. No. A720016-A DIR# 1000005295

1320 East 6th St. Suite 100
Corona, CA 92879

Phone: (951)-279-6869
FAX: (951)-279-9112

PROPOSAL & CONTRACT

To: ESTIMATING
CHUMO CONSTRUCTION
14425 JOANBRIDGE ST.
BALDWIN PARK, CA 91706-1747
Phone 6269609502 Fax 6269603887

Date: 10/29/2018
From: Willie Ellis
Quote No. 13102

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:

07-301504 RTE. 10

PROPOSAL SUMMARY

1: CONSTRUCT PCC	745,340.00
Total Proposal Price	**745,340.00**

Item	No.	Description	Quantity	U/M	UnitPrice	Total Price
1	56	REFINISH CONCRETE SURFACE	7.0	SF	350.000	2,450.00
1	57	DETECTABLE WARNING SURFACE	3,010.0	SF	39.000	117,390.00
1	58	MINOR CONCRETE (CURB RAMP)	15.0	CY	1,300.000	19,500.00
1	59	MINOR CONCRETE (CURB, SIDEWALK & CURB RAMP)	720.0	CY	755.000	543,600.00
1	68	VEGETATION CONTROL (MINOR CONCRETE)	960.0	SY	65.000	62,400.00
						745,340.00
					Total Proposal Price:	$745,340.00

Special Conditions:

1. Addendum Noted:1, 2
2. Prices are for construction of concrete improvements only

(Continued on next page)

We Appreciate the opportunity to provide you this quote and trust that EBS will have the pleasure serving your needs for this and future projects. All sums due under this Proposal are payable net 30 days from invoice Date. Final Retention is Due & Payable 60 Days of Final Invoice. Late Payments will be assessed an interest charge of 2% Per Month (24% per Annum) on all outstanding invoices.

Date: _____ Accepted by: _____

Proposal (cont'd)

3. Location of ramps to be the responsibility of the owner or their authorized representative.
4. Access Ramps DO NOT include Truncated Domes
5. All concrete is natural color unless noted.
6. Grade to be received ready to pour, compacted and with proper moisture content. Scarification or recompaction of grade is excluded.
7. Materials used in excess of 10% for pre-determined quantities will be billed at the cost of material plus 15%.
8. PCC is bid tailgating the Concrete. Access provided and Maintained by Contractor
9. This proposal includes the following Concrete move-ins; TEN (10), a $2000 Move-in Cost will be charged for each additional move-in. Concrete: 5 1/2 sack
10. EBS General Engineering, Inc., will not and cannot be held responsible for scheduling conflicts, delays as a result of material shortages, or as a result of raw material unavailability, including power.
11. Special conditions imposed by any permits issued on behalf of the owner and not noted on the plans or specifications will be considered to be outside the scope of work.
12. This quote is limited to acceptance from within 30 days from the date of this quotation after which time the quotation is subject review & revision.
13. Price valid until 12-31-19
14. This job is bid from Civil Drawings, Plan Number:__bid set_____ Engineer:_____ Date:_____
15. All excavated Earth spoils cast adjacent to the work area. Excludes dirt haul off.
16. Exclusions: PCC Clean Out Area or PCC Cleanout Removals
17. Price Excludes: Landscape repair, Irrigation lines, Root pruning or removals, and adjusting utility boxes in sidewalk
18. Price Excludes Trench Plates, Light Towers, CMS Board, Traffic Control Plans
19. Excludes: AC Slot Patch (if required), Caulking, Joint Seal, Weedkill, Concrete Additives, Backfill, Clearing, Grading, Steel Reinforcing, PCC Pumping and items not specifically noted in this proposal.
20. Adjusting and/or paving of utility valves, manholes, etc. by others.
21. EBS insuracne limits are 2 million GL, 1 million Auto and Workers Comp. If additional coverage is required, a cost proposal will be provided for approval.
22. EBS will provide evidence of General Liability, Workmens Compensation and Business Automobile Insurance. In the absence of any WRAP or OCIP policy, EBS will have the exclusive right to review and alter all insurance requirements.
23. EBS may choose at it's descretion to add additional insurance premiums to the contract. Additions will be handled by Change Order and due upon presentation to the Owner or General Contractor.
24. EBS General Engineering, Inc. Is signatory to the following Unions : Laborers, Cement Masons, & Operating Engineers.
25. This proposal and notes must be accepted in it's entirety and made part of any subcontract and so specified, if a special form is used.
26. No structural engineering details were provided with the plans, therefore assumptions were made to complete this proposal.
27. Bid is based on a five (5) day work week , per specifications Eight (8) hours per day, maximum.
28. Engineering, Survey, Testing, Bonds and/or Inspection Fee By OTHERS
29. This quote DOES include Prevailing Wage Certification for Ready Mix Drivers per AB-219
30. Traffic Control IS NOT Included

Date: _____ **Accepted by:** _____

Proposal (cont'd)

31. Saw Cut IS NOT included
32. •In event of award, Contractor agrees to sign 'EBS Required Subcontract Addendum' if the project is Public Works

Date: _____ **Accepted by:** _____

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works
sworks@calstripe.com

SUBCONTRACT QUOTATION **CHUMO CONST.** November 2, 2018

BIDS ON - 10/31/2018
PROJECT DESCRIPTION: Replace PCC & AC Paving – Rtes. 1 & 10 Santa Monica/LA
CONTRACT / PROJECT NO: Caltrans # 07-301504 07-LA-1,10-Var
ADDENDA ACKNOWLEDGED: 1, 2

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries $5,000,000.00 of insurance coverage only. Additional coverages required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation, one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor**.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

Additional Terms

A. The following materials and services are included in this quote: Paint [YES] Thermoplastic [YES] Pavement Markers [YES]
Temporary Striping [OPTION] Yellow Thermo Removals [YES] Marker Removal [OPTION]
Lead compliance plan for stripe removal [YES] Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO]
Placement of Temporary Markers (tabs/floppys) [NO] **Items or processes not specifically included are considered to be excluded.**

B. [2] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ $9,200.00ea
C. [1] Total move-ins included in this quote for YELLOW Stripe Removals. Additional Move-in charge @ $8,000.00ea
D. [2] Total move-ins included for Temporary Stage work on plans. Additional Move-in charge @ $4,500.00ea

E. Traffic control IS NOT included in this quote. Concurrent closures in various areas may be required in any given shift to complete our work. **(# of shifts required to complete our work- approx. 82).**

F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF on tangent & 50 LF on curves prior to move-in.

G. Prime Contractor to furnish construction water within the project limits.

H. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our yellow removal operation. Cal Stripe will dispose of all yellow removal debris generated by our removal operation.

I. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

ITEM	QTY	UNIT	DESCRIPTION	UNIT $	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	$1,021.00	$ 1,021.00
7**	780000	LF	Temp. Traffic Stripe (Paint) Materials Only	$0.05	$ 39,000.00
22	124000	LF	Remove Yellow Thermo Stripe (Haz Waste)	$0.60	$ 74,400.00
66	23500	EA	Pavement Marker (Retroreflective)	$3.60	$ 84,600.00
83	467000	LF	6" Thermo Stripe .60 mils	$0.50	$ 233,500.00
84	34300	LF	8" Thermo Stripe .60 mils	$1.00	$ 34,300.00
85	38200	LF	8" Thermo Stripe (Bkn 12-3) .60 mils	$0.82	$ 31,324.00
86	73800	SF	Thermo Pavement Marking	$3.60	$ 265,680.00
87	405000	LF	6" Thermo Stripe (Bkn 36-12) .60 mils	$0.25	$ 101,250.00
88	82900	LF	6" Thermo Stripe (Bkn 17-7) .60 mils	$0.25	$ 20,725.00
89	405000	LF	Paint Traffic Stripe (2-Coat)	$0.30	$ 121,500.00
90	2440	LF	Remove Painted Stripe	$2.00	$ 4,880.00
91	1410	LF	Remove Thermo Stripe	$2.00	$ 2,820.00
94	1	LS	Mobilization - Cal Stripe Operations	$110,000.00	$ 110,000.00
The unit price for item 7** is for materials only. Other charges related to this item are detailed below.					
You must add the number of temporary striping shifts and weekly mobilizations for the temporary striping.					
Cal Stripe will do all of the yellow thermo removal at one time. We will remove and handle the yellow					
removal debris one time. As we remove the yellow thermoplastic, we will paint back the yellow striping					
with paint. This includes all yellow thermoplastic removals on the project; one time in and out.					
				TOTAL BASE BID	**$ 1,125,000.00**
			Other Charges related to item # 7**		
Temporary striping during your operation; in your traffic control. (a shift is defined as min. 1 to max. 8 hours)					
	1	**EA**	**Striper Truck & Operator (8 hours on job)**	**$1,710.00**	**Per Shift**
	1	EA	Overtime (over 8 hours or weekend rate)	$250.00	Per Hour
Materials for temporary striping are covered in bid item # 7**					
	1	**EA**	**Mobilization for temporary striping**	**$910.00**	**Per Week**
A mobilization for temporary striping is defined as 1 to 5 consecutive shifts of temp. striping per week.					
The Prime Contractor can remove the existing pavement markers ahead of the profile grinding,					
and ramp/connector paving/const. operations.					

Notes: Items or processes not specifically included are considered to be excluded.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-301504

Name of DBE business: DELTECH ENGINEERING INC.

Name of DBE representative: EBBITEANGA, ABILI

DBE certification number: 31021

Name of bidder: CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT

Date: 10-31-18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
25	HANDLING AND DISPOSAL OF	$31,590.00
	CONTAMINATED ADL 2-3 HAZARDOUS	
	LEAD (PB) SOIL to A CLASS I	
	RCRA-HAZ WASTE LANDFILL	
	180 TONS @ $175.50/TON	
	Total	

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

EBBITEANGA ABILI

Printed name of DBE's authorized representative:

PRINCIPAL

Title of DBE's authorized representative:

11/1/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Deltech
Engineering Inc.

October 30, 2018

Attn: George Chumo
CHUMO CONSTRUCTION
14425 Joanbridge Street
Baldwin Park, CA 91706

Subject: **Caltrans Contract No. 07-301504 for Construction on State Highway in Los Angeles County in Santa Monica and Los Angeles on Route 1 from 0.1 Mile West of Main Street Overcrossing to Route 1/10 Separation and on Route 10 from Route 1/10 Separation to Route 5/10 Separation and at Route 10/110 Separation.**
Deltech Engineering's Bid for Contaminated ADL Z-3 RCRA Hazardous Lead (Pb) Soil Handling and Disposal Work

Thank you for the opportunity to bid the Caltrans Contract No. 07-0301504 for Construction on State Highway in Los Angeles County in Santa Monica and Los Angeles on Route 1 from Mile West of Main Street Overcrossing to Route 1/10 Separation and on Route 10 from Route 1/10 Separation to Route 5/10 Separation and at Route 10/110 Separation.

We have provided below our quote for handling and disposal of the Contaminated ADL Z-3 RCRA Hazardous Lead (Pb) Soil on the project.

Bid Item	***Quantity***	***Unit Price***
Handling and disposal of Contaminated ADL **Z-3** Hazardous Lead (Pb) Soil to a Class 1 RCRA-HAZ Waste Landfill	165 Tons (110 CY)	$175.50/Ton

Terms & Conditions

The above quote excludes:

1. *Excavations and Excavation Management Plans*
2. *Providing Staging Area and Staging Area Fencing*
3. *Traffic Control/Control Plan*
4. *SWPPP*
5. *Daily Work Site Waste Cleanup*
6. *BOE Taxes (Caltrans is Exempt from BOE Taxes)*
7. *Groundwater Dewatering or Pumping out Contaminated Groundwater*
8. *Shoring*
9. *Lead Compliance Plan and Health & Safety Plans*
10. *Premiums for insurance above Deltech's $1M Limit*

Respectfully,

Ebbiteanga Abili
Principal

DIR REGISTRATION NO: 1000014756
Mail: P.O. Box 27214, Anaheim, CA 92809. 4913 E. Gerda Drive, Anaheim, CA 92807. Tel: 714 495 9755 Fax: 714 384 4594.
www.deltechengineeringinc.com. deltech@deltechengineeringinc.com
A General Engineering and Environmental Management Company
778185 A, HAZ

FAX COVER SHEET

TO	George Chumo
COMPANY	CHUMOCONSTRUCTION
FAX NUMBER	16269603887
FROM	Ebbiteanga Abili
DATE	2018-10-30 22:24:18 GMT
RE	Caltrans Contract No. 07-301504

COVER MESSAGE

Thank you for the opportunity to bid the Caltrans Contract No. 07-0301504 for Construction on State Highway in Los Angeles County in Santa Monica and Los Angeles on Route 1 from Mile West of Main Street Overcrossing to Route 1/10 Separation and on Route 10 from Route 1/10 Separation to Route 5/10Separation and at Route 10/110 Separation.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DELTECH ENGINEERING, INC

P.O. BOX 6630
ORANGE, CA 92863

Owner: EBBITEANGA L ABILI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541620 Environmental Consulting Services
237310 Highway, Street, and Bridge Construction
562910 Remediation Services

Work Category Code(s)

C1901	ROADWAY EXCAVATION	C3910	PAVING ASPHALT (ASPHALT CONCRETE)
C8707	FEASIBILITY STUDIES	C8730	SAFETY STUDIES
C9869	ASBESTOS REMOVAL/ABATEMENT		

Licenses

A General Engineering Contractor HAZ Hazardous Waste HIC Home Improvement Certification

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811-0007
(916) 324-1700

UCP Firm Number 31021

CUCP OFFICER

February 27, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

Back To Query Form

Search Returned 1 Records

Thu Nov 01 11:23:23 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 31021

Firm ID	31021
DBA Name	DELTECH ENGINEERING, INC
Firm Name	DELTECH ENGINEERING, INC
Address Line1	4913 E. GERDA DRIVE
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92807
Zip Code2	
Mailing Address Line1	PO BOX 27214
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92809
Mailing Zip Code2	
Certification Type	DBE
EMail	abili@deltechengineeringinc.com
Contact Name	(MR.) EBBITEANGA I. ABILI
Area Code	714
Phone Number	495-9755
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	714
Fax Phone Number	384-4594
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8730 SAFETY STUDIES; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.

Contract No.: 07-301504

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
	SEE ATTACHED		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.

Contract No.07-301504

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update www.goodfaitheffort.com	Weeks of: 10/18/18, 10/25/18	All Southern California Districts	DBE Outreach
Minority Bidders Bulletin www.goodfaitheffort.com	Weeks of: 10/15/18, 10/22/18, 10/29/18	All Southern California Districts	DBE Outreach
Small Business Exchange Weekly Newspaper (Print & Electronic)	Week of 10/25/18	All Southern California Districts	DBE/SBE Outreach
Small Business Exchange Daily E- Newsletter	10/26/18 thru 10/31/18	All Southern California Districts	DBE/SBE Outreach

SEE ATTACHMENT "A"

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation to DBE/SBE/DVBE firms. We advertised on Caltrans Website "Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

SEE ATTACHMENT "A", "B", "C"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 10/11/18 we contacted AGC of California to send notifications to minority groups and subcontractors completed 10/12/18.

On 10/11/18 we entered on the Caltrans website "Prime Seeking Assistance".

On 10/23/18 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

We update our DBE listing on an ongoing basis via the OBEO webiste

SEE ATTACHMENT "B"

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

ATTACHMENT A

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS AND SUPPLIERS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVER CROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION
07-LA-1, 10-R34.6/35.2, R2.1/18.4 - DBE: 17%
CALTRANS CONTRACT NO. 07-301504
BID DATE/TIME: OCTOBER 31, 2018 - 2:00 P.M.
Please respond by: 2:00 p.m.

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.
Contact: George Chumo
626-960-9502 • FAX 626-960-3887
14425 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact *George Chumo at (626) 960-9502.*

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

10/18/18, 10/25/18, ~~11/1/18~~

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

10/15/18, 10/22/18, 10/29/18

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 Via Del Campo Court, #209, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

ATTACHMENT A

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **Small Business Exchange** on the following date(s), to wit:

10/25/18

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 10/26/2018 at San Francisco, California.

NABIL V.
(Signature)

Insertion #

Corporate Office
795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

	NAME										GRUB	BARRIER	PAVE	STRUCT.	SIGNS	GUTTER					GRIND			C
44792	A & S CEMENT CONTRACTORS, INC.	8140 MONROE AVENUE		STANTON	CA	90680	Michael@ASCement.Net	714-220-2694	714-220-0517					CONC. STRUCT.		CURB GUTTER								
5270	A B S I. CONSTRUCTION	29393 PACIFIC STREET		HAYWARD	CA	94544	Daryl@absIconstruction.com	510-727-0900 #2	510-727-0910		CLEAR & GRUB			CONC. STRUCT.				EXCAVATE			GROOVE GRIND	MINOR CONC		TRA
40592	A PLUS SIGNS, INC.	4270 N. BRAWLEY		FRESNO	CA	93722	pacheco@950espn.com	559-275-0700	559-275-7482															
40654	A C PAVING COMPANY	12623 IMPERIAL HIGHWAY	#209	SANTA FE SPRINGS	CA	90670	tony@acpavingcompany.net	562-868-5070	562-868-5075	ASPHALT			CONC PAVE					EXCAVATE						
42160	ACCESS PACIFIC, INC.	755 EAST WASHINGTON BLVD.		PASADENA	CA	91104	Estimating@AccessPacificInc.Com	626-792-0616	626-792-0896					CONC. STRUCT.										
34153	ACE FENCE COMPANY	727 NORTH GLENDORA AVENUE		LA PUENTE	CA	91744	Moronia@AceFenceCompany.Com	626-333-0727	626-333-7843										FENCING	GUARDRAIL				
36878	A CONE ZONE, INC.	1640 MARKET STREET		CORONA	CA	92880	Elaine@AConeZone.Com	951-734-9535	951-734-2887								ELECTRIC							
30526	ADVANTAGE DEMOLITION & GRADING, INC.	P.O. BOX 1025		TEMECULA	CA	92593	Keith@ADGSoCal.Com	818-477-2074	818-882-0509		CLEAR & GRUB							EXCAVATE						
35149	ADVANCED GEOSOLUTIONS, INC.	13 ORCHARD ROAD	SUITE #105	LAKE FOREST	CA	92630	JIBaez@AdvGeosolutions.Com	310-796-9000 #4	310-796-9001		CLEAR & GRUB							EXCAVATE						
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	2528 EAST 125TH STREET		COMPTON	CA	90222	Kramsey@AlamedaConstruction.Com	310-635-3277	310-635-0562		CLEAR & GRUB		CONC PAVE					EXCAVATE						
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET		RANCHO CUCAMONGA	CA	91739	Chidi@AWATraffic.Com	909-483-4876	909-989-1576						CAS									TRA
16345	ALERT-O-LITE, INC.	P.O. BOX 12224		FRESNO	CA	93777	DebbieH@AlertOLite.Com	559-453-2474	559-453-3250						CAS		ELECTRIC							TRA
43690	ALFARO GENERAL ENGINEERING	2351 SUNSET BOULEVARD	SUITE #S 170-338	ROCKLIN	CA	95765	Malfaro@AlfaroEngineering.Com	916-276-9627	775-887-8901		CLEAR & GRUB													
43203	ALOHA CONSTRUCTION SERVICES	40335 WINCHESTER ROAD	#E 152	TEMECULA	CA	92591	Rose@AlohaConstructionServices.Com	951-232-6594	951-294-0005		CLEAR & GRUB							EXCAVATE						
43454	ALVAREZ AND SHAW INC.	P. O. BOX 1110		LAKESIDE	CA	92040	Dshaw@alvarezandshaw.com	619-383-4102			CLEAR & GRUB		CONC PAVE	CONC. STRUCT.		CURB GUTTER		EXCAVATE				MINOR CONC		
34687	A. M.CONSTRUCTION ENGINEERING INC.	12622 GLEN STREET		GARDEN GROVE	CA	92840	ramonamconstructioneng.com	714-305-7263	714-544-2703															
39072	AMERICA PACIFIC CONSTRUCTION	7161 CITRUS VALLEY AVENUE		EASTVALE	CA	92880	APConstruction09@Gmail.Com	559-577-9999	714-384-3988	ASPHALT								EXCAVATE						
33825	AMERICAN STEEL PLACERS, INC.	603 SOUTH ARROWHEAD AVE.		SAN BERNARDINO	CA	92408	Dolores@SteelPlacers.Com	909-884-6031																
45761	ARS CONSTRUCTION SERVICES INC.	20963 LAMBERTON AVENUE		LONG BEACH	CA	90810	RobertPugg@concutint.Com	323-636-1771	310-537-9448					CONC. STRUCT										
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338	Deni@STI.Net	209-742-6684	209-966-2643									EXCAVATE						
42320	ASHOONA LANDSCAPE	P.O. BOX 27383		SANTA ANA	CA	92799	Darrell@AShoonaLandscape.Com	714-290-3339	714-852-3725					CONC. STRUCT										
13602	AUSTIN ENTERPRISE	P. O. BOX 81926		BAKERSFIELD	CA	93380	Paustin@Austin-Enterprise.Com	661-589-1001	661-589-9509							CURB GUTTER		EXCAVATE						
40442	BA CONSTRUCTION INC.	800 W. 6TH STREET	#400	LOS ANGELES	CA	90017	dterry@baincorp.com	213-622-2100	213-662-7330					CONC. STRUCT										
41022	BANAGA CONSTRUCTION INC.	13307 JONATHON PARK LANE		POWAY	CA	92064	frank@bitecimbers.com	619-922-8570	619-737-9199	ASPHALT	CLEAR & GRUB							EXCAVATE						
21117	BAY LINE CUTTING & CORING, INC.	501 CESAR CHAVEZ STREET	SUITE 101B	SAN FRANCISCO	CA	94124	Juan@BayLineCutting.Com	415-508-1800	415-508-1811				CONC PAVE	CONC STRUCT										
43797	BEAUMONT GENERAL ENGINEERING	2584 BEAUMONT GENERAL ENG.		SACRAMENTO	CA	95815	beaumontgeneralengineering@gmail.com	916-613-9135	916-692-8807		CLEAR & GRUB											MINOR CONC		
77	BERT W. SALAS, INC.	10769 WOODSIDE AVENUE	SUITE #201	SANTEE	CA	92071	Bsalaz@BertSalasInc.Com	619-977-5608	619-258-3515		CLEAR & GRUB		CONC PAVE			CURB GUTTER		EXCAVATE				MINOR CONC		
36647	BIG VALLEY ASPHALT	3510 BRIAN WAY		BAKERSFIELD	CA	93308	donnawatson52@yahoo.com	661-587-5837	661-326-8562	ASPHALT			CONC PAVE										STRIPING	
37308	BITECH CONSTRUCTION CO., INC.	7371 WALNUT AVENUE		BUENA PARK	CA	90620	BitechConstruction@Gmail.Com	714-521-1477	714-521-1479					CONC STRUCT										
38922	BLACK STONE ASPHALT CONSTRUCTION INC.	3112 ANTONINO AVENUE		BAKERSFIELD	CA	93308	info@blackstoneasphalt.Com	661-282-8800	661-282-8803	ASPHALT			CONC PAVE					EXCAVATE						
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508	Lawym2004@AOL.Com	951-250-6692	951-602-2050		CLEAR & GRUB		CONC PAVE	CONC STRUCT				EXCAVATE						
41886	BORG FENCE	50 CONTRACTORS STREET		LIVERMORE	CA	94551	JulieBorg@BorgFence.Com	925-455-9620	925-455-9626										FENCING					
41862	BONITA PIPELINE, INC.	140 NORTH GLOVER AVENUE		CHULA VISTA	CA	91910	Frank@BonitaPipeline.Com	619-434-9801	619-434-9802															
10544	BUENA VISTA LANDSCAPE, INC.	1472 NORTH HARDING STREET		ORANGE	CA	92867	B.V.Landscape@Pacbell.Net	714-771-2563	714-771-2569		CLEAR & GRUB													
45416	BUNKER ENGINEERING	P.O. BOX 5741		LA QUINTA	CA	92253	Jason.Bunker@Gmail.Com	760-668-8755										EXCAVATE						
42672	BURTCH CONSTRUCTION	P.O. BOX 80546		BAKERSFIELD	CA	93380	estimator@burtchconstruction.com	661-399-1736	661-399-3356	ASPHALT								EXCAVATE						
39287	CALI CONCRETE	117 MUGSY AVENUE		BAKERSFIELD	CA	93307	gusto@caliconcrete.com	661-398-8143	661-398-1382					CONC STRUCT		CURB GUTTER						MINOR CONC		
31277	CALIFORNIA PROFESSIONAL ENGINEERING, INC.	929 OTTERBEIN AVENUE	UNIT E	LA PUENTE	CA	91748	Van@CPEngineeringInc.Com	626-810-1338	626-810-1322								ELECTRIC						STRIPING	
28389	CAPLINGER CONSTRUCTION, INC.	15924 NORTH CAJON BLVD.		DEVORE HEIGHTS	CA	92407	Sooners7@WildBlue.Net	909-880-6200	909-880-6262		CLEAR & GRUB													
39528	CE GREEN, INC.	6105 MAIN AVENUE	SUITE #4	ORANGEVALE	CA	95662	Carole@CEGreenInc.Com	916-365-4925	916-374-7998			CONCBARR	CONC PAVE	CONC STRUCT		CURB GUTTER			FENCING			MINOR CONC		
25584	CECILIA'S SAFETY SERVICE, INC.	1358 LA MIRADA DRIVE		SAN MARCOS	CA	92078	cecilia@ceciliassafetyservice.com	858-793-4465	858-793-4495															TRA
43969	CENTRAL COAST TRAFFIC SAFETY	2356 TEELYNN AVENUE		SANTA MARIA	CA	93458	jose@centralcoasttrafficsafety.com	805-264-8807							CAS					GUARDRAIL				TRA
4483	C G O CONSTRUCTION COMPANY	3100 EAST CEDAR STREET	#14	ONTARIO	CA	91761	CGOConst2@MSN.Com	909-930-5501	909-930-5503		CLEAR & GRUB							EXCAVATE						
43968	CK ENGINEERING	P.O. BOX 2125		MENIFEE	CA	92584	CKEarthWork@Gmail.Com	951-395-1950			CLEAR & GRUB							EXCAVATE						
33473	CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET	UNIT 3 G	SAN FRANCISCO	CA	94124	crystal@cmctraffic.Com	415-206-1700	415-206-1711															TRA
15320	CODE PRECAST PRODUCTS, INC.	P.O. BOX 879		SHAFTER	CA	93263	Abran@CodePrecast.Com	661-746-0466	661-746-3716															
42591	COLEMAN ENVIRONMENTAL ENGINEERING, INC.	P.O. BOX 1020		UPPER LAKE	CA	95485	TColeman2009@Hotmail.Com	707-275-9016	707-275-9025		CLEAR & GRUB			CONC STRUCT				EXCAVATE						
851	COMMAND PERFORMANCE CONSTRUCTORS, INC.	3346 OLIVE AVENUE		SIGNAL HILL	CA	90755	Jim@CPConstructors.Com	562-997-9410	562-997-9411	ASPHALT	CLEAR & GRUB													
31969	CONTECH CONCRETE TECHNIQUES, INC.	5819 EAST HARVARD		FRESNO	CA	93727	ContechG@Gmail.Com	559-251-8818	559-251-8821							CURB GUTTER								
21899	CONTERA CONSTRUCTION CORP.	28545 OLD TOWN FRONT ST.	SUITE #201	TEMECULA	CA	92590	Dick@VarelaCompanies.Com	951-695-2800	951-695-2801									EXCAVATE						
36742	CONTRACTOR SERVICES GROUP, INC.	P.O. BOX 1505		WEST SACRAMENTO	CA	95691	shelli@csg-web.com	916-371-7303	866-366-6646									EXCAVATE						
43608	COOPER ENGINEERING, INC.	524 MALLOY COURT		CORONA	CA	92880	Estimating@CooperConcrete.Net	951-736-6135	951-736-0429			CONCBARR	CONCPAVE			CURB & GUTTER				GUARDRAIL				
41614	CPO ENTERPRISES, INC.	846 NORTH CHARTER DRIVE		COVINA	CA	91724	Christine@CPOEi.Com	626-967-4300	626-967-4303					CONC STRUCT										
42670	CROSS CONCEPTS, INC.	840 EAST MANRESA DRIVE		AZUSA	CA	91702	CrossConceptsllc@Gmail.Com	626-768-8940	626-771-1909	ASPHALT				CONC STRUCT										
41013	CT CONCRETE CUTTING, INC.	26341 JEFFERSON AVENUE	SUITE B	MURRIETA	CA	92562	CT@CTConcreteCutting.Com	951-698-7745	951-698-0795					CONC STRUCT		CURB GUTTER		EXCAVATE			GROOVE GRIND	MINOR CONC		
40922	D-LINE CONSTRUCTORS INC.	499 EMBARCADERO	SUITE Q	OAKLAND	CA	94606	tony@dlineconstructors.com	510-251-6400	510-251-6401									EXCAVATE						
39484	DBE REINFORCING	5384 FLABOB AVENUE		JURUPA VALLEY	CA	92509	DBE.Reinforcing@Gmail.Com	951-529-3359	951-289-9615															
44091	DBR INVESTMENTS, INC.	777 WEST VISTA WAY	SUITE #202	VISTA	CA	92083	Tyke@DBRGenent.Com	760-297-5070	760-297-5070		CLEAR & GRUB													
42226	DECO PAVE	P.O. BOX 2084		IRWINDALE	CA	91706	Ferry@DecoPaveCorp.Com	626-337-9580	626-480-1557	ASPHALT			CONC PAVE											
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE		PALMDALE	CA	93551	jaqchic@aol.com	805-732-7575	661-948-5588															
34801	DEENSGROUP CONSTRUCTION	2175 THE ALAMEDA	SUITE 100	SAN JOSE	CA	95126	DeensGroup@AOL.Com	408-345-3860	408-345-3869									EXCAVATE						
43796	DEEP FOUNDATION SERVICES, INC.	100 HOLLYWOOD AVENUE		LOS GATOS	CA	95130	DeepFoundationServices1@Gmail.Com	408-656-7668			CLEAR & GRUB			CONC STRUCT				EXCAVATE						
43430	DEES BURKE ENGINEERING CONSTRUCTORS	117 E COLORADO BLVD.	SUITE 600	PASADENA	CA	91105	bryn@dbeconstructors.Com	626-228-3670	626-228-3521			CONCBARR		CONC STRUCT										
43263	DEFENCE COMPANY	14528 LOS ANGELES STREET		BALDWIN PARK	CA	91706	DefenceCo@Gmail.Com	626-338-2288	626-470-9723										FENCING					
31021	DELTECH ENGINEERING, INC.	P.O. BOX 27214		ANAHEIM	CA	92809	Abili@DeltechEngineeringInc.Com	714-495-9755	714-384-4594	ASPHALT								EXCAVATE						
7106	DILLARD ENVIRONMENTAL SERVICES	P.O. BOX 579		BYRON	CA	94514	PatriciaD@DillardEnv.Com	925-634-6850 X-2	925-634-6858		CLEAR & GRUB													
42154	DISABLED AMERICAN VETERAN ENTERPRISES	P.O. BOX 975		FRESNO	CA	93722	DAVEtrucksweep@gmail.com	559-370-5756	559-374-6470															
8022	DIVERSIFIED LANDSCAPE COMPANY	21730 BUNDY CANYON ROAD		WILDOMAR	CA	92595	Estimating@DiversifiedLandscape.Com	951-245-1686 #1	800-783-4197				CONC PAVE	CONC. STRUCT.		CURB GUTTER		EXCAVATE						
43116	DON H MAHAFFEY DRILLING CO.	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221	Ashley@MahaffeyDrilling.Com	310-668-2030	310-668-2040									EXCAVATE						
38712	DREAMBUILDER CONSTRUCTION CORP.	1324 EAST LAWSON LANE		PLACENTIA	CA	92870	Alex.Singh@DreambuilderCorp.Com	714-646-3697 #1	714-646-3698	ASPHALT	CLEAR & GRUB				CAS			EXCAVATE				MINOR CONC		TRA
43947	DRS REBAR, INC.	1255 KELLEY AVENUE		CORONA	CA	92882	Rsandoval2740@Yahoo.Com	951-415-2458																
31492	E. JASPER WRECKING & TRUCKING	11515 SOUTH WILTON PLACE		HAWTHORNE	CA	90250		323-754-9877	323-754-8558		CLEAR & GRUB													
30894	EAGLE ENGINEERING & DEVELOPMENT, INC.	216 TOBY WAY		POMONA	CA	91767	Bramirez@EagleEngDev.Com	909-444-5566 #1	909-444-8311	ASPHALT														
42761	EAGLE ROCK INDUSTRIES	2977 YGNACIO VALLEY ROAD		WALNUT CREEK	CA	94598	estimating@eaglerock.us	925-524-3004	925-524-3004										FENCING	GUARDRAIL	GROOVE GRIND			TRA
38799	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	P.O. BOX 259		LONG BEACH	CA	90801	Miguel@ElCaminoConEng.Com	562-983-8811	562-983-8817					CONC STRUCT										
38803	EMPIRE STEEL, INC.	P. O. BOX 9281		SAN BERNARDINO	CA	92427	Tammy@EmpireSteelInc.Com	909-509-5926	909-509-5927															
37319	ERIC'S BACKHOE SERVICE, INC.	P.O. BOX 104		ACTON	CA	93510	SerranoHF@AOL.Com	661-269-2222	661-269-2222		CLEAR & GRUB													
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843	Wconst@Exbon.Com	714-539-2222	562-777-1888									EXCAVATE						
43294	EXCEL CONCRETE CONSTRUCTION INC.	28441 RANCHO CALIFORNIA RD	#206	TEMECULA	CA	92590	bids@excelccinc.com	951-695-0170	951-667-3395				CONC PAVE	CONC STRUCT										
37698	EXCEL WELDING COMPANY	18277 PASADENA STREET	SUITE #100	LAKE ELSINORE	CA	92530	ExcelWelding@Gmail.Com	951-245-5214	951-245-5215															
44146	FASONE CONSTRUCTION, INC.	9124 NORWALK BOULEVARD		SANTA FE SPRINGS	CA	90670	Jeanette@FasoneGBC.Com	562-756-3349	562-322-0828				CONC PAVE	CONC STRUCT										
39845	FCS STRIPING, SEALING AND PAVING INC.	206 THRASHER AVENUE		LIVERMORE	CA	94551	inesseoane@fcs-ssp.com	925-373-6205	925-373-6208	ASPHALT														
4952	FINE GRADE EQUIPMENT, INC	P.O. BOX 2798		LANCASTER	CA	93539	John@FineGradeInc.Com	661-949-8788	661-722-8900	ASPHALT								EXCAVATE						
43341	FFKM ENGINEERING CONSTRUCTION, INC.	28462 CAMINO DEL ARTE DRIVE		VALENCIA	CA	91354	Frew.Kotisso@FFKMEngineering.Com	626-345-4225		ASPHALT	CLEAR & GRUB	CONCBARR	CONC PAVE	CONC. STRUCT.	CAS	CURB GUTTER		EXCAVATE		GUARDRAIL		MINOR CONC		TRA
29335	FORCE TRAFFIC CONTROL INC.	1478-B NORTH BELMONT RD		EXETER	CA	93221	forcetraffic.vern@earthlink.net	559-594-1062	559-594-1056															TRA
8735	G & F CONCRETE CUTTING, INC.	13653 ALONDRA BOULEVARD		SANTA FE SPRINGS	CA	90670	G.Ferguson@GFConcreteCutting.Com	562-229-0227	562-229-0231					CONC. STRUCT.				EXCAVATE						
37398	G & M BACKHOE SERVICE, INC.	P.O. BOX 2302		CHINO	CA	91708	GAndMChino@Gmail.Com	909-464-1417	909-465-1936									EXCAVATE						
24244	G SOSA CONSTRUCTION INC.	1435 MARSALA AVE.		SANTA MARIA	CA	93458	gsosainc@aol.com	805-934-3606	805-934-3609		CLEAR & GRUB							EXCAVATE						
41740	G2 CONSTRUCTION, INC.	1352 EAST BORCHARD AVENUE		SANTA ANA	CA	92705	Jalvarado@G2Construction.Com	714-448-8080	714-748-4244	ASPHALT														
37053	GATES ENTERPRISES, INC.	2102 BUSINESS CENTER DRIVE	SUITE #144	IRVINE	CA	92616	Jgates.gei@Gmail.Com	714-382-6707	714-382-6801	ASPHALT								EXCAVATE						
37545	GEMS ENVIRONMENTAL MANAGEMENT SRV., INC.	1120 WILLOW PASS COURT		CONCORD	CA	94520	Rcamacho@Gemsenvironmental.Com	323-225-2016	323-222-8312															
34507	GERONIMO CONCRETE, INC.	P.O. BOX 42027		LOS ANGELES	CA	90042	Geronimo_Concrete@SBCGlobal.Net	323-225-2016	323-222-8312				CONC PAVE	CONC. STRUCT.				EXCAVATE						
31176	GLOBAL ROAD SEALING, INC.	10832 DOROTHY AVENUE		GARDEN GROVE	CA	92843	GRS@GlobalRoadSealing.Com	714-893-0845	714-893-0945		CLEAR & GRUB													
28593	GOLDEN SUN CONSTRUCTION, INC.	312 HAZEL DRIVE		CORONA DEL MAR	CA	92625	MeilingYip63@Gmail.Com	949-380-9797	949-380-9707	ASPHALT			CONC PAVE					EXCAVATE						
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	1030 NORTH MOUNTAIN AVE.	#307	ONTARIO	CA	91762	Dgonzales@GSAEng.Com	909-985-9531	909-985-9531					CONC. STRUCT.										
41262	GVCO CONSTRUCTION, INC.	1426 NORTH CAMPUS AVENUE		ONTARIO	CA	91764	Gloria@GVCOInc.Com	909-912-5300										EXCAVATE						
41683	H & F CONSTRUCTORS, LLC	4470 W. SUNSET BLVD	#293	LOS ANGELES	CA	90027	h_fconst@yahoo.com	323-345-3655																
42780	HEIR & SON CONSTRUCTION, INC.	1040 LINCOLN ROAD	#160	YUBA CITY	CA	95991	HeirAndSon@Comcast.Net	530-415-4777	916-463-9041				CONC PAVE	CONC STRUCT	CAS			EXCAVATE			GROOVE GRIND			TRA
36281	HER-CON CONSTRUCTION SERVICES, INC.	758 SOUTH HOLLENBECK AVE.		COVINA	CA	91723	HerCon7774511@Aol.Com	626-339-7000	626-331-3638	ASPHALT	CLEAR & GRUB			CONC STRUCT		CURB GUTTER		EXCAVATE				MINOR CONC		
28842	HIGH LIGHT ELECTRIC, INC.	P.O. BOX 7339		RIVERSIDE	CA	92513	Erwin.Mendoza@HLEIncUSA.Com	*82 951-352-9646 #2	*82 951-352-2498	ASPHALT			CONC PAVE					EXCAVATE						
39071	HOFER CORPORATION	5662 OTAY VALLEY ROAD		SAN DIEGO	CA	92154	HoferCorp@Yahoo.Com	619-661-6053	619-661-6054		CLEAR & GRUB							EXCAVATE						
45371	HOLLINS CONSULTING, INC.	2945 3RD STREET		SAN FRANCISCO	CA	94107	Ghollins@HollinsConsult.Com	415-238-1300	415-285-9011									EXCAVATE						
38719	HYM ENGINEERING, INC.	6380 ROWLAND STREET		BUENA PARK	CA	90621	Ajeon@HymEngineering.Com	714-523-2372	562-249-6609	ASPHALT			CONC PAVE	CONC STRUCT				EXCAVATE				MINOR CONC		
27378	INTERIOR DEMOLITION, INC.	2621 HONOLULU AVENUE		MONTROSE	CA	91020	Maria@InteriorDemolition.Net	818-249-4932 #1	818-249-4937		CLEAR & GRUB							EXCAVATE						
12174	INTERWEST PACIFIC, LTD.	P.O. BOX 1450		SOLANA BEACH	CA	92075	Jack@InterwestPacific.Com	858-259-2062	858-345-3737		CLEAR & GRUB							EXCAVATE						
43187	J. CARDENAS, INC.	P.O. BOX 1775		VICTORVILLE	CA	92393	JCardenasInc@Gmail.Com	760-403-0015					CONC PAVE					EXCAVATE						
44596	JAMES FLETCHER CONSTRUCTION, INC.	609 DATE AVENUE		CHULA VISTA	CA	91910	FletcherConstruction5106@Gmail.Com	619-405-9316	619-420-9123									EXCAVATE						
38326	J FRANCIS COMPANY	16197 KRAMERIA AVENUE		RIVERSIDE	CA	92504	Diana@JFrancisCompany.Com	951-776-9100	951-776-9174					CONC STRUCT								MINOR CONC		
41803	JF ENGINEERING	1539 EAST GRAND AVENUE		POMONA	CA	91766	Jflores@JFEngineering.Com	909-622-9333	909-622-9330					CONC STRUCT										
39353	JNA BUILDERS, INC.	3549 EL CAMINITO		LA CRESCENTA	CA	91214	JNAntonio@JNABuilders.Com	888-315-1283	888-315-1286					CONC STRUCT										
38321	KELLIE AVILA CONST. SRV.	P.O. BOX 2221		ATASCADERO	CA	93423	kellie@associatedtrafficsafety.Com	805-461-1600	805-461-1613			CONC BARR			CAS		ELECTRIC			GUARDRAIL				TRA
44395	KPA CONSTRUCTORS, INC.	40 NORTH ALTADENA DRIVE	#206	PASADENA	CA	91107	Info@KPAConstructors.Com	626-658-8165						CONC STRUCT										
447	K R C SAFETY CO., INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291	GaryC@KRCSafety.Com	559-732-0393	559-802-1749	ASPHALT		CONC BARR		CONC STRUCT	CAS					GUARDRAIL			STRIPING	TRA
39322	L A FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444	vb@lafirmainc.Com	805-748-8576	805-929-0501															

						PHONE	FAX	ASPHALT	CLEAR & GRUB	CONC BARRIER	CONC PAVE	CONC. STRUCT.	CONST. AREA SIGNS	CURB & GUTTER	ELECTRIC	EXCAVATE	FENCING	GUARDRAIL	GROOVE GRIND	MINOR CONC	STRIPING	TRAFFIC CONTROL	TRUCKING	Male	Female	ETHNICITY Black, Asian Pac, Native,Women	DBE - ETHNICITY Hispanic & Asian Sub
3559 VISTA AVENUE		LEMON GROVE	CA	91945	Lupita@LegendFenceCorp.Com	619-282-6000	619-282-6001										FENCING							X			Hispanic
625 WEST MOUNTAIN VIEW		LA HABRA	CA	90631	WeGrindAsphalt@AOL.Com	562-697-2286 #3	562-697-2039	ASPHALT								EXCAVATE			GROOVE GRIND						X	Cauc	
1037 W. 45TH STREET		LOS ANGELES	CA	90037	inspectoreg26@gmail.Com	323-718-6730			CLEAR & GRUB			CONC STRUCT												X		Black	
15455 TERN STREET		CHINO HILLS	CA	91709	agarcialna@aol.com	909-393-1493	909-393-9363	ASPHALT								EXCAVATE								X			Hispanic
10847 PAINTER AVENUE		SANTA FE SPRINGS	CA	90670	ddavis@lowerswelding.Com	562-946-4521	562-903-0116					CONC STRUCT													X	Cauc	
510 E. JAIME AVE.		LA HABRA	CA	90631	sam@lucascompany.com	310-853-0690	310-756-1247					CONC STRUCT															
555 WEST ALLEN AVENUE	SUITE #14	SAN DIMAS	CA	91773	MadSteelInc@Aol.Com	909-592-3443	909-394-0724																	X			Hispanic
47423 RAINBOW CANYON ROAD		TEMECULA	CA	92592	Oavila@ManeriTrafficControl.Com	951-695-5104	951-695-5105						CAS									TRAFFIC CNTL			X		Hispanic
11818 FAIRWAY DRIVE		YUCAIPA	CA	92399	BravoPacific@Hotmail.Com	909-790-1637	909-790-1637					CONC STRUCT												X			Hispanic
2524 N. FORDHAM AVENUE		FRESNO	CA	93727	massvfi@hotmail.com	559-294-1075	559-294-1463	ASPHALT																	X	Cauc	
1262 EAST 87TH PLACE		LOS ANGELES	CA	90002	MaximumIronWorks@Yahoo.Com	323-426-1493	323-487-5480				CONC PAVE	CONC STRUCT												X		Black	
32389 DUNLAP BLVD.		YUCAIPA	CA	92399	accounting@mccpipeline.com	909-795-9300	909-795-7308	ASPHALT			CONC PAVE													X			Hispanic
57 ALDER GROVE ROAD		ARCATA	CA	95521	rachelehicks@@mcculloughconstruction.com	707-825-1014	707-825-1769															TRAFFIC CNTL		X		Native Amer.	
10989 KAY JAY STREET		RIVERSIDE	CA	92503	Peter.Mendoza.GDL@Gmail.Com	951-427-2838									ELECTRIC							TRAFFIC CNTL		X			Hispanic
2202 SOUTH FIGUEROA STREET	#437	LOS ANGELES	CA	90007	Miranda@Miranda-Logistics.Com	424-800-3831	424-800-3831				CONC PAVE					EXCAVATE							TRUCKING	X			Hispanic
123 WORTHINGTON STREET	SUITE #205	SPRING VALLEY	CA	91977	Estimating@MontCSI.Com	619-578-2538 #4	619-546-8482				CONC PAVE					EXCAVATE								X		Black	
5031 CALMVIEW STREET		BALDWIN PARK	CA	91706	MCS@MoralesContracting.Com	626-856-3846	626-856-3648					CONC STRUCT												X			Hispanic
3015 SYLVIA STREET		BONITA	CA	91902	mjc@mjcconstruction.net	619-472-5619	619-996-2116		CLEAR & GRUB							EXCAVATE									X		Hispanic
P. O. BOX 1575		ATWATER	CA	95301	valdez05@gmail.com	209-756-5936		ASPHALT								EXCAVATE				MINOR CONC				X			Hispanic
210 W. CENTURY BLVD.		LOS ANGELES	CA	90003	Lisa@newvisioncommercial.Com	310-904-4645	888-576-5553					CONC STRUCT												X		Black	
500 OLIVE STREET		MARYSVILLE	CA	95901	tcervantes@newlandentities.com	530-755-1178	530-674-0756	ASPHALT								EXCAVATE								X			Hispanic
3961 PERCH CIRCLE		WILLITS	CA	95490	OliverConst.Engi@Gmail.Com	707-671-6442	707-456-9665		CLEAR & GRUB							EXCAVATE								X		Native Amer.	
120 NORTH SECOND AVENUE		CHULA VISTA	CA	91910	Estimating@Pavco.Biz	619-422-9204	619-427-1620											GUARDRAIL			STRIPING	TRAFFIC CNTL			X	Cauc	
P. O. BOX 695		LAKE ELSINORE	CA	92531	Estimating@PGCutting.Com	951-245-6464	951-471-1476												GROOVEGRIND					X			Hispanic
P.O. BOX 728		BEAUMONT	CA	92223	Dawna@PeridotEngineering.Com	951-204-9126						CONC STRUCT												X		Black	
2436 OAK STREET	SUITE B	BAKERSFIELD	CA	93301	kelly@perezasphalt.com	661-872-9093	661-872-9099	ASPHALT								EXCAVATE									X		Hispanic
7488 NORTH GOVERNMENT WAY		COEUR D' ALENE	ID	83815	Brenda@PerimeterSecurityGroup.Com	208-772-1700	208-762-8243										FENCING	GUARDRAIL							X	Cauc	
7407 S.27TH STREET		FRANKLIN	WI	53132	joanp@plattcon.net	414-761-3868	414-761-3591					CONC STRUCT												X		Black	
6708 FISHBACK AVENUE		BAKERSFIELD	CA	93302	precisiongradingandpaving@yahoo.com	661-587-7330	661-201-0086	ASPHALT			CONC PAVE					EXCAVATE									X	Cauc	
P.O. BOX 3348		MERCED	CA	95344	DavidScott@GVNI.Com	209-722-2226	209-722-2227		CLEAR & GRUB							EXCAVATE								X		Black	
19060 LAUREL DRIVE		LOS GATOS	CA	95033	Qullende@Gmail.com	408-210-5508		ASPHALT																X			Hispanic
6083 NORTH FIGARDEN DRIVE	#140	FRESNO	CA	93722	david.soto@quantumconstruction.com	559-431-7940	559-431-7940							CURB GUTTER						MINOR CONC				X			Hispanic
1209 WEST KEARNEY		FRESNO	CA	93706	RDHornCompany@Gmail.Com	559-513-4615																		X		Black	
741 EAST BALL ROAD	SUITE #101	ANAHEIM	CA	92805	Ryan@RBT-Electric.Com	800-661-5006 #1	800-659-9196									EXCAVATE								X		Black	
4710 E. FALCON DRIVE	SUITE 106	MESA	AZ	85215	kristi@rjccontracting.com	480-357-0868	480-986-9216					CONC STRUCT													X	Cauc	
405 WEST FOOTHILL BLVD.	#102	CLAREMONT	CA	91711	Loleelevi@Yahoo.Com	951-616-4332	951-824-7504	ASPHALT				CONC STRUCT				EXCAVATE					STRIPING	TRAFFIC CNTL			X		Hispanic
7432 LEMORAN AVE.		PICO RIVERA	CA	90660	jordan@riojordaninc.com	562-942-0228	888-308-0936	ASPHALT				CONC STRUCT												X			Hispanic
11126 SILVERTON COURT		CORONA	CA	92881	RockStructures@SBCGlobal.Net	951-818-1670	951-278-2802		CLEAR & GRUB							EXCAVATE								X			Hispanic
3738 BAYER AVENUE	UNIT #101	LONG BEACH	CA	90808	RouchRebar@Gmail.Com	562-889-4470	310-631-0137																		X	Cauc	
3450 THIRD STREET	BLDG. 1B	SAN FRANCISCO	CA	94124	Ruben@RubeCon.Com	415-206-7740	415-206-1750					CONC STRUCT												X			Hispanic
12431 DANIGER RD		SANTA ANA	CA	92705	denise@rushwest.com	714-502-1227										EXCAVATE									X	Cauc	
3330 SHAWNEE DRIVE		NORCO	CA	92860	SafeGuardFence@SBCGlobal.Net	949-678-7331	951-280-0105										FENCING								X	Cauc	
5656 COLUMBIA DR.		SOUTH FRESNO	CA	93727	samsequipment@comcast.net	559-252-0354	559-251-1119																	X		Native Amer.	
171 SAXONY ROAD	SUITE #213	ENCINITAS	CA	92024	Info@SampoEngineering.Com	760-436-0660	760-436-0659																	X		Native Amer.	
P. O. BOX 2506		BAKERSFIELD	CA	93303	marvindeanllc@sbcglobal.net	661-747-1465	661-323-9287									EXCAVATE								X		Black	
9053 OLIVE DRIVE		SPRING VALLEY	CA	91977	Estimating@SealrightPavingInc.Com	619-465-7411	619-465-7490	ASPHALT			CONC PAVE					EXCAVATE								X			Hispanic
2660 HWY 140, STE.D		CATHEYS VALLEY	CA	95306	stacy@SierraCCi.com	209-742-4948	209-742-4948																	X		Native Amer.	
11367 RELAX LANE		PACOIMA	CA	91331	David@SignsPortal.Com	213-389-9241	818-686-1501																	X		Asian Pac	
1030 KNOLL PARK LANE		FALLBROOK	CA	92028	Shari@SoCalContractorCCS.Com	760-723-8907	760-723-2736		CLEAR & GRUB																X	Cauc	
1358 LA MIRADA DRIVE		SAN MARCOS	CA	92078	Cecilia@SoCalTraffic.Net	858-720-0179	858-792-4495						CAS									TRAFFIC CNTL			X	Cauc	
1119 SOUTH MISSION ROAD	#338	FALLBROOK	CA	92028	KSSouthCoast@RoadRunner.Com	760-535-6800	760-731-6026		CLEAR & GRUB																X	Cauc	
4010 MORENA BOULEVARD	#105	SAN DIEGO	CA	92117	Skirkpatrick@SRKEng.Com	909-456-5164	760-560-1634	ASPHALT			CONC PAVE	CONC STRUCT				EXCAVATE									X	Asian Pac	
1812 WEST SUNSET	#1-525	ST. GEORGE	UT	84770	Kcheever@StraightStripe.Com	435-656-0930	435-634-0580														STRIPING				X	Cauc	
P.O. BOX 1970		TUSTIN	CA	92781	Schavez@StriveConcrete.Com	714-669-9860	714-669-9864																	X			Hispanic
13337 SOUTH STREET	#260	CERRITOS	CA	90703	Vipul@SunterraCo.Com	562-270-5004	562-270-7010									EXCAVATE								X			Asian Sub
P.O. BOX 755		FILMORE	CA	93016	Brenda@SuperSealAndStripe.Com	805-524-7345	805-524-7428				CONC PAVE							GUARDRAIL			STRIPING				X	Cauc	
2750 N. BELLFLOWER BLVD.		LONG BEACH	CA	90815	mpage.TQSteel@gmail.com	562-421-9333	562-421-9330																	X		Native Amer.	
P.O. BOX 1327		NIPOMO	CA	93444	TaylorJane03@Hotmail.Com	805-929-2297		ASPHALT				CONC STRUCT		CURB GUTTER		EXCAVATE				MINOR CONC					X		Hispanic
11277 SARDIS AVE.		LOS ANGELES	CA	90064	juan@themopcrew.com	323-228-7546											FENCING							X			Hispanic
425 E. REDONDO BEACH BLVD.		GARDENA	CA	90248	tipcoinc@aol.com	310-515-6549	310-515-6579									EXCAVATE								X		Black	
946 SOUTH EMERALD STREET		ANAHEIM	CA	92804	TrafficLoops@SBCGlobal.Net	714-520-4026	714-520-4027				CONC PAVE				ELECTRIC						STRIPING	TRAFFIC CNTL		X		Asian Pac	
591 WEST EXPLORER STREET		BREA	CA	92821	JoeA@TriSpanInc.Com	714-257-9680	714-257-9681		CLEAR & GRUB															X			Hispanic
1325 N. BLUE GUM STREET		ANAHEIM	CA	92806	sales@triumphgeo.Com	714-237-1550	714-237-1549																		X	Cauc	
5234 CUSHMAN PLACE	SUITE #200	SAN DIEGO	CA	92110	TCI@TrueChampions.Net	619-276-6999	619-276-8783				CONC PAVE								GROOVE GRIND					X			Hispanic
7299 ORANGETHORPE AVNEUE		BUENA PARK	CA	90621	Info@TBCContractor.Com	714-521-7006	714-521-7007					CONC STRUCT												X		Asian Pac	
14000 EAST VALLEY BLVD.		CITY OF INDUSTRY	CA	91746	Dora@UnitedTraffic.Net	626-961-5736	818-961-4746		CLEAR & GRUB																X		Hispanic
10025 DESOTO AVENUE	SUITE 118	CHATSWORTH	CA	91311	valleluis@hotmail.Com	818-624-5576	818-206-2484					CONC STRUCT												X			Hispanic
15705 BIRCHWOOD STREET		LA MIRADA	CA	90638	Arvind@VAPCI.Com	*82 714-253-3270	*82 714-551-9420	ASPHALT	CLEAR & GRUB	CONC BARR	CONC PAVE		CAS	CURB GUTTER		EXCAVATE	FENCING	GUARDRAIL		MINOR CONC		TRAFFIC CNTL		X			Asian Sub
523 SOUTH BRAND	SUITE #201	SAN FERNANDO	CA	91340	Estimating@VelardeConcreteInc.Com	818-898-2300	818-919-2940			CONC BARR	CONC PAVE	CONC STRUCT		CURB GUTTER		EXCAVATE						TRAFFIC CNTL		X			Hispanic
117 EAST COLORADO BLVD.	SUITE #600	PASADENA	CA	91105	Bryn@Vertical-Constructors.Com	714-221-7170	714-221-7171			CONC BARR		CONC STRUCT													X	Cauc	
6100A FRANCIS BOTELLO RD		GOLETA	CA	93117	vistasteelcompany@gmail.Com	805-964-4732	805-964-1051																		X	Cauc	
P.O. BOX 629		FORTUNA	CA	95540	WallaceStr@AOL.Com	707-834-4992	707-768-3386									EXCAVATE								X			Hispanic
1650 MABURY ROAD		SAN JOSE	CA	95133	Sales@WeldonWorks.Com	408-251-1161	408-251-1162																		X	Cauc	
6453 FAIRFIELD STREET		LOS ANGELES	CA	90022	WestPacificConcrete@Gmail.Com	323-674-6170	323-410-0490					CONC STRUCT												X			Hispanic
4293 NORTH WEBSTER AVENUE		PERRIS	CA	92571	Info@DYbanagConstruction.Com	951-657-7144	951-657-1993	ASPHALT			CONC PAVE					EXCAVATE									X	Asian Pac	

AGC CALIFORNIA | AGC CALIFORNIA

Facsimile

To: George Chumo Jr.

Fax: 626-960-3887

From: Anh Marquez

Date: 10/12/18

Subject: Minority Bids

Pages: 4, including this cover sheet

cc:

George,

Your bid letter had been forwarded to the minority firms as requested via email. The list of agencies, proof of email, along with the signed form are attached.

Please let me know if you have any questions.

Thanks,

Anh Marquez
626-608-5800

ATTACHMENT
"B"

From the desk of...
Anh Marquez
1906 West Garvey Avenue South, Suite 100
West Covina, CA 91790
e-mail: marqueza@agc-ca.org
(626) 608-5800 / (626) 608-5810

COMPANY	EMAIL
American Indian Chamber of Commerce of California	accounting@aicccal.org
Asian Business Association	info@abala.org
Asian Business Association of Orange County	officemanager@abaoc.org
Chinese American Construction Professionals	cacpcacp@yahoo.com
Filipino American Society of Architects and Engineers	info@paarcaengineering.com
Greater Los Angeles African American Chamber of Commerce	info@glaaacc.org
Hispanic Chamber of Commerce of Orange County	mail@ochcc.com
Korean Chamber of Commerce Orange County	info@kaccoc.com
National Association of Minority Contractors	admin@namcsc.net
Ozuna Electric, Inc.	info@ozunaelectric.com
Regional Hispanic Chamber of Commerce World Trade Center	info@regionalhispaniccc.org
Women Construction Owners and Executives USA	info@wcoeusa.org

Anh Marquez

From:	Anh Marquez
Sent:	Friday, October 12, 2018 2:55 PM
To:	"American Indian Chamber of Commerce of California'; 'Asian Business Association'; 'Asian Business Association of Orange County'; 'Chinese American Construction Professionals'; 'Filipino American Society of Architects and Engineers'; 'Greater Los Angeles African American Chamber of Commerce'; 'Hispanic Chamber of Commerce OC'; 'Korean Chamber of Commerce Orange County'; 'National Association of Minority Contractors'; 'Ozuna Electric'; 'Regional Hispanic Chamber of Commerce World Trade Center'; 'Women Construction Owners and Executives USA'
Cc:	Thanh Lam; Darla Macomber; 'Crystal Aguirre'
Subject:	RE: Invitation to Bid Letters
Attachments:	20181012153459212.pdf

Good Afternoon,

Please find attached invitation to bid letters for your review and distribution.

Thanks,

ANH MARQUEZ
Member Services Assistant
AGC of California
1906 W. Garvey Ave. South, Suite 100
West Covina, CA 91790
Office: 626.608.5800
Fax: 626.608.5810
marqueza@agc-ca.org
www.agc-ca.org

The Voice of the Construction Industry



Electronic Privacy Notice.
This e-mail, and any attachments, contains information that is, or may be, covered by electronic communications privacy laws, and is also confidential and proprietary in nature. If you are not the intended recipient, please be advised that you are legally prohibited from retaining, using, copying, distributing, or otherwise disclosing this information in any manner. Please reply to the sender that you have received this communication in error, and then immediately delete it. Thank you in advance for your cooperation.

MINORITY/WOMEN SUB-CONTRACTOR BID REQUEST FORM

Return To: AGC of California
1906 W. Garvey Avenue South
West Covina, CA 91790
626-608-5810

TYPE OF WORK	$0 - 25 K	Under $50 K	Over $50 K	BID INFORMATION
Asphalt			X	DATE BID REQUIRED: 10-31-18
Clear & Grub	X			BOND REQUIRED: YES
Concrete Barrier			X	OWNER: Caltrans
Concrete Structure			X	PLANS AVAILABLE AT:
Concrete Paving			X	Chumo's main office & at Caltrans Website
Construction Area Signs		X		> www.dot.ca.gov<
Curb & Gutter			X	CONTRACT NO.: 07-301504
Electrical			X	DISTRICT-COUNTY-ROUTE-POST MILE
Excavation			X	07-LA-1, 10-R34.6/35.2,R2.1/18.4
Groove/Grind			X	GENERAL WORK DESCRIPTION
Guardrail / Fence			X	Replacing Concrete and
Minor Concrete		X		AC Pavement
Striping			X	
Traffic Control			X	DBE: 17%
Trucking			X	

NOTE: FOR CONTRACT MEMBERS: IF THE SOLICITATION INVOLVES UNIT WORK, I.E., WORK SET FORTH UNDER THE WORK COVERAGE PROVISIONS OF THE MASTER LABOR AGREEMENT WITH THE FOLLOWING TRADES: CARPENTERS, CEMENT MASONS, IRONWORKERS, LABORERS, OPERATING ENGINEERS.PLEASE DESIGNATE: YES

BIDDERS REPLY TO: Chumo Construction, Inc., 14425 Joanbridge St., Baldwin Park, CA 91706
PERSON TO CONTACT: George Chumo / Mike Kotal Phone: 626-960-9502 Fax 626-960-3887

RECEIVED BY AGC OF CALIFORNIA ON: _____ DATE

FORWARDED TO MINORITY/WOMEN ORGANIZATIONS BY: _____ SIGNATURE

TRANSMISSION VERIFICATION REPORT

TIME : 10/11/2018 12:53
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/11 12:53
FAX NO./NAME	6085810
DURATION	00:00:20
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

CHUMO CONSTRUCTION INC.

14425 JOANBRIDGE STREET, BALDWIN PARK, CA 91706-1747
PHONE (626) 960-9502 FAX (626) 960-3887

FACSIMILE TRANSMISSION

DATE: October 11, 2018

2
Number of pages
(Including cover sheet)

FAX NO. 626-608-5810

TO: AGC

FROM: George Chumo Jr.

RE: Minority/Women Sub-Contractor Bid Request Form
Contract No. 07-301504 Bidding October 31, 2018

MESSAGE:

The above referenced bid request form is attached.

Please forward the list of agencies and proof of mailing, along with this signed form.

Thank you

Contractor: Chumo Construction Inc. **Contact:** George Chumo
Address: 14425 Joanbridge Street Baldwin Park, CA 91706
Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net
Services needed: Chumo Construction Inc, (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work Asphalt, Clear & Grub, Concrete Barrier, Concrete Structure, Concrete Paving, Construction Area Signs, Curb & Gutter, Electrical, Excavation, Groove/Grind, Guardrail/Fence, Minor Concrete, Striping, Traffic Control and Trucking. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.
Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR Number, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. CHUMO IS AN EQUAL OPPORTUNITY EMPLOYER.
Date posted: 10/11/2018

ATTACHMENT B

ATTACHMENT "B"

Caltrans

Search Results: Planholders

Hello, office@chumoconstruction.net

Your Account

Add to Planholders

23 Opt-in records found.

FAXED SOLICITATION DATE 10/23/18	California Land Surveying	
	PO Box 1175 Three Rivers CA 93271	
	Phone: 559-740-6009	Fax Number: (888) 516-5316
	Disadvantaged status: SB	
07-301504	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** ITEM 63, ITEM CODE 733000* .....CALTRANS PRE & POST CONSTRUCTION SURVEY EXPERTS.... Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services, Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,	

FAXED SOLICITATION DATE 10/23/18	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
07-301504	Phone: 951-696-6843	Fax Number: 951-943-7772
	Disadvantaged status:	
	Services offered:	

FAXED SOLICITATION DATE 10/23/18	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
07-301504	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	

FAXED SOLICITATION DATE 10/23/18	
07-301504	Placer County Contractors Association

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:21
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:20
FAX NO./NAME	18885165316
DURATION	00:00:34
PAGE(S)	01
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

California Land Surveying

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 15:36
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 15:36
FAX NO./NAME	19519437772
DURATION	00:00:23
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Integrity Rebar Placers

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

From: "Dave McClain" <dave@acdike.com>
Subject: 07-301504
Date: Wed, October 24, 2018 13:18
To: office@chumoconstruction.net

We will bid the dike, Thanks.

Dave McClain

AC Dike Co.

2788 Venture Dr.

Lincoln, CA 95648

Office 916-645-7747

Cell 530-908-8296

Fax 916-645-9618

Attachments:

untitled-[1]	
Size:	0.1 k
Type:	text/plain

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:24
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:23
FAX NO./NAME	19166459618
DURATION	00:01:28
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

A. C. Dike Co.

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 15:40
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 15:38
FAX NO./NAME	19167710556
DURATION	00:01:17
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Placer County Contractors Assoc.

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

GO TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

10656 Industrial Ave. Ste. 160 Roseville CA 95678
Phone: 916-771-7229 Fax Number: 916-771-0556
Disadvantaged status:
Services offered:

FAXED SOLICITATION
DATE 10/23/18

07-301504

NATIONAL CONCRETE WASHOUT, INC.
250 E. SANTA ANA ST BLOOMINGTON, CA. 92316
Phone: 951-368-7925 Fax Number: 909-874-5561
Disadvantaged status:
Services offered: We supply the construction industry with concrete washout containers that are environmental safe and water tight. Please contact Lori Roney directly at 951-368-7925 or by email at lorir@acwncw.com for more information and pricing.

AXED SOLICITATION
ATE 10/23/18

07-301504

Statewide Traffic Safety and Signs Inc.
13261 Garden Grove Boulevard Garden Grove, CA, 92843
Phone: 714-468-1919 Fax Number: 888-507-8549
Disadvantaged status:
Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

XED SOLICITATION
ATE 10/23/18

07-301504

Wells Sweeping
5425 Marmith Avenue Sacramento, CA 95841
Phone: 916-568-0104 Fax Number: 916-646-3760
Disadvantaged status: DV SB
Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:49
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:48
FAX NO./NAME	19098745561
DURATION	00:01:25
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960 3887

National Concrete Washout, Inc.

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 15:41
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 15:40
FAX NO./NAME	18885078549
DURATION	00:00:31
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Statewide Safety & Signs

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:36
FAX NO./NAME	19166463760
DURATION	00:00:31
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Wells Sweeping

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

FAXED SOLICITATION
DATE 10/23/18
07-301504

Pavement Recycling Systems
10240 San Sevaine Way Mira Loma Ca 91752
Phone: 951-682-1091 Fax Number: 951-682-1094
Disadvantaged status:
Services offered: Cold planing

AXED SOLICITATION
ATE 10/23/18
07-301504

Hubcity Trucking, LLC
9631 Maplewood Street Bellflower, CA 90706
Phone: 714-614-2257 Fax Number: 888-900-0128
Disadvantaged status: DB SB
Services offered: Trucking & Hauling: We are a DBE/MBE/SBE certified trucking company (NAICS Codes: 484220; 484110 and 488510). Our company owns and operates several Super-10 dump trucks and we also possess the ability to provide an expandable fleet of dump trucks to meet project trucking and hauling needs. To further discuss our services, please contact Jag Sekhon at (714) 614-2257 or jsekhon@hubcitytruckingllc.com.

AXED SOLICITATION
ATE 10/23/18
07-301504

10-15-18
EMAILED

Austin Enterprise
13421 Snow Road Bakersfield, CA 93314
Phone: 661-589-1001 Fax Number: 661-589-9509
Disadvantaged status: DB SB
Services offered: JPCP, Individual slab replacement, Approach slabs, Bridge joint seals.

AXED SOLICITATION
ATE 10/23/18
07-301504

Ellis Equipment Inc.
1015 E. Burnett St. Signal Hill
Phone: 562-824-3863 Fax Number: 562-264-2444
Disadvantaged status: DB SB
Services offered: 129000 - Temporary Railing (Type-K)

FAXED SOLICITATION
DATE 10/23/18
07-301504

Acme Concrete Paving, Inc
4124 E Broadway Ave Spokane, WA 99202
Phone: 509-242-1234 Fax Number: 509-242-1232
Disadvantaged status:
Services offered: Diamond Blade Grinding, Dowel Bar, Joint Seal

07-301504

AXED SOLICITATION
ATE 10/23/18

CAMBLIN STEEL
4175 CINCINNATI AVE ROCKLIN, CA 95765
Phone: 916-644-1300 Fax Number: 916-408-6999
Disadvantaged status:

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:31
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:30
FAX NO./NAME	19516821094
DURATION	00:00:34
PAGE(S)	01
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Pavement Recycling Systems

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 15:43
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 15:42
FAX NO./NAME	18889000128
DURATION	00:00:33
PAGE(S)	01
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Hubcity Trucking, LLC

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:54
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:53
FAX NO./NAME	16615899509
DURATION	00:00:24
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Austin Enterprise

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:32
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:31
FAX NO./NAME	15622642444
DURATION	00:00:32
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Ellis Equipment Inc.

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 15:50
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 15:49
FAX NO./NAME	15092421232
DURATION	00:00:36
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Acme Concrete Paving

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:39
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:38
FAX NO./NAME	19164086999
DURATION	00:00:32
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Camblin Steel

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Services offered:

FAXED SOLICITATION
DATE 10/23/18

07-301504

Gerdau Reinforcing Steel
5425 Industrial Parkway San Bernardino, CA 92407
Phone: 909-713-1130 Fax Number: 909-713-1131
Disadvantaged status:
Services offered:

FAXED SOLICITATION
DATE 10/23/18

07-301504

NBG CONSTRUCTION SERVICES
22772 CENTRE DR, STE 120 Lake Forest, CA 92630
Phone: 949-434-9297 Fax Number: 949-589-6897
Disadvantaged status: DB DV SB
Services offered: Environmental Management and Compliance, Storm Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2 Asses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans Testing, ACI, ICC Quality Control/Quality Assurance Management, Construction Management, Project Management, Demolition, Underground Utilities, and Material Supply-Concrete.

FAXED SOLICITATION
DATE 10/23/18

07-301504

Monzon & Son Enterprises, Inc.
2880 Norton Ave Lynwood, Ca. 90262
Phone: 424-521-1169 Fax Number: 323-622-8984
Disadvantaged status: DB SB
Services offered: The largest certified construction-trucking fleet in SoCal. We own End Dumps, Bottom Dumps, Super 10's, Flatbeds and Lowbeds. We can provide transportation of construction materials such as aggregates & equipment & debris, all types, sizes & varieties. And we are a DBE/SBE/MBE/LBE & LSBE (LA COUNTY) Certified small business.

07-301504

Inertial Profiling Services, Inc.
160 W Foothill Pkwy, Suite 105-333 Corona, CA 92882
Phone: 231-580-9401 Fax Number:
Disadvantaged status:
Services offered: Inertial Profiling, ProVal Grind Plans, Leave out Analysis, Layout & Management of Grinding Needs, Reports & Submittals

07-301504

10-15-18
EMAILED
SOLICITATION

KRC SAFETY CO,. INC
7821 W Sunnyview Ave. Visalia, Ca. 93291
Phone: 559-732-0393 Fax Number: 559-732-2684
Disadvantaged status: DB SB
Services offered: KRC Safety Company is your one stop shop for all of your

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:43
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:43
FAX NO./NAME	19097131131
DURATION	00:00:25
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Gerdau Reinforcing Steel

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 15:59
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 15:58
FAX NO./NAME	19495896897
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

NBG Construction Services

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 16:00
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 15:59
FAX NO./NAME	13236228984
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Monzon & Son Enterprises, Inc.

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.

07-301504

10-15-18 EMAILED SOLICITATION

Maneri Traffic Control, Inc.
47423 Rainbow Canyon Rd. Temecula, CA 92592
Phone: 951-695-5104 Fax Number: 951-695-5105
Disadvantaged status: DB SB
Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.

FAXED SOLICITATION DATE 10/23/18

07-301504

Rhapsody Communications LLC
900 E. Hamilton Ave. #100 Campbell, CA 95008
Phone: 408-879-7295 Fax Number: 866-365-9822
Disadvantaged status: DB
Services offered: We are a DBE/SB Provider of Electrical Wires,Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123

FAXED SOLICITATION DATE 10/23/18

07-301504

Terra Firma Water Trucks
16258 Arrow Blvd 92335 JACQUELINE @ socalwatertrucks.com
Phone: 909-438-8450 Fax Number:
Disadvantaged status: DB
Services offered: 4,000 Gallon Water Truck. Dust Control. Owner Operator.

07-301504 ✓

SEE PAGE 4 OF 7 DUPLICATE

Gerdau Reinforcing Steel
5425 Industrial Parkway San Bernardino, CA 92407

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 16:09
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 16:09
FAX NO./NAME	18663659822
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Rhapsody Communications LLC

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

From: chumodbe@chumoconstruction.net
Subject: 07-301504 Bid Request
Date: Wed, October 24, 2018 1:51 pm
To: jacqueline@socalwatertrucks.com

Please see attached file regarding Cal-Trans Project # 07-301504 bidding on 10/31/18. Chumo Construction, Inc. will be bidding as a prime and is actively seeking out quotes.

Attachments:

07-301504_Bid.pdf	
Size:	713 k
Type:	application/pdf

Chumo Construction Inc. Engineering Contractor

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:
via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.
PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

	Phone: 909-713-1130	Fax Number: 909-713-1131
	Disadvantaged status:	
	Services offered: Reinforcing Steel	
07-301504	OYS LLC	
	P O Box 26816 Tempe	
	Phone: 480-527-0205	Fax Number:
	Disadvantaged status: DB	
	Services offered: OYS LLC provides administrative support in the areas of scheduling, documentation control and compliance.	
FAXED SOLICITATION DATE 10/23/18 07-301504	CMC Rebar	
	12451 Arrow Route Etiwanda CA 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
	Services offered:	
10-24-18 To Send Quote 07-301504	G3 Quality	
	13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703	
	Phone: 562-275-8069	Fax Number:
	Disadvantaged status: SB	
	Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.	
AXED SOLICITATION ATE 10/23/18 07-301504	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
07-301504	Capo Projects Group	
	30200 Rancho Viejo Rd, Suite I San Juan Capistrano, CA, 92675	
	Phone: 805-558-0707	Fax Number:
	Disadvantaged status: SB	
	Services offered: As-Needed Scheduling Support, Claims Preparation and	

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:55
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:54
FAX NO./NAME	19098999799
DURATION	00:00:21
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CMC Rebar

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are available for [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 16:11
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 16:10
FAX NO./NAME	13235892430
DURATION	00:00:33
PAGE(S)	01
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

AKA Environmental

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Management, Estimating, Technology Deployment, Change Management

FAXED SOLICITATION
DATE 10/23/18

07-301504

Case Land Surveying, Inc.
614 N. Eckhoff Street Orange, CA 92868
Phone: 714-628-8948 Fax Number: 714-628-8905
Disadvantaged status: SB
Services offered: Bid Item 733000 - Pre/post Construction Surveys

07-301504
DUPLICATE

Case Land Surveying, Inc.
614 N. Eckhoff Street Orange, CA 92868
Phone: 714-628-8948 Fax Number: 714-628-8905
Disadvantaged status: SB
Services offered: Bid Item 733000 - Pre/post Construction Surveys

FAXED SOLICITATION
DATE 10/23/18

07-301504

The Construction Zone
2250 Commerce Ave Concord, CA 94520
Phone: 925-969-7508 Fax Number: 925-293-0800
Disadvantaged status: DB SB
Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com

07-301504

Maneri Traffic Control, Inc.
47423 Rainbow Canyon Rd. Temecula, CA 92592
Phone: 951-695-5104 Fax Number: 951-695-5105
Disadvantaged status: DB SB
Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you

DUPLICATE

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 14:56
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/23 14:56
FAX NO./NAME	17146288905
DURATION	00:00:22
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

4425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CASE LAND Surveying

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2018 16:12
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/23 16:11
FAX NO./NAME	19252930800
DURATION	00:00:33
PAGE(S)	01
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

The Construction Zone

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

[illegible] available for viewing by appointment only at our office located at

	have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.
Email Solicitation Sent 10-15-18 ✓ 07-301504	G & F Concrete Cutting, Inc.
	13653 Alondra Blvd. Santa Fe Springs
	Phone: 562-229-0227 Fax Number: 562-229-0231
	Disadvantaged status: DB SB
	Services offered: Saw Cutting, Wall Sawing, Core Drilling, Wire Sawing, Demolition and Removals.

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov

DPAC
Caltrans Division of Procurement and Contracts
Your procurement partner

Statewide Alerts and Other Information

LATEST CALFIRE INFORMATION

REAL ID

BE WORK ZONE ALERT

Save Our Water

ATTACHMENT C

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

«Company»
«Street_Address»
«City», «State», «Zip_Code»

DBE #«DBE_»

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:
via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.
PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

ATTACHMENT C

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: Daryl@absconstruction.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

A B S L CONSTRUCTION

29393 PACIFIC STREET

HAYWARD, CA, 94544

DBE #5270

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: pacheco@950espn.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

A PLUS SIGNS, INC.
4270 N. BRAWLEY
FRESNO, CA, 93722

DBE #40592

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: tony@acpavingcompany.net

Chumo Construction Inc. Engineering Contractor

14425 JOAN BRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

A C PAVING COMPANY

12623 IMPERIAL HIGHWAY

SANTA FE SPRINGS, CA, 90670

DBE #40654

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: Estimating@AccessPacificInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ACCESS PACIFIC, INC.
755 EAST WASHINGTON BLVD.
PASADENA, CA, 91104

DBE #42160

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: Moronia@AceFenceCompany.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1715 • (626) 960-9502 • FAX (626) 960-3887

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE

LA PUENTE, CA, 91744

DBE #34153

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: Elaine@AConeZone.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

A CONE ZONE, INC.
1640 MARKET STREET
CORONA, CA, 92880

DBE #36878

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: Keith@ADGSoCal.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ADVANTAGE DEMOLITION & GRADING, INC.

P.O. BOX 1025

TEMECULA, CA, 92593

DBE #30526

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: JIBaez@AdvGeosolutions.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

ADVANCED GEOSOLUTIONS, INC.

13 ORCHARD ROAD

LAKE FOREST, CA, 92630

DBE #35149

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specificatinns are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: Kramsey@AlamedaConstruction.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1717 • (626) 960-9507 • FAX (626) 960-3887

ALAMEDA CONSTRUCTION SERVICES, INC.
2528 EAST 125TH STREET
COMPTON, CA, 90222

DBE #34242

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: Chidi@AWATraffic.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1734 • (626) 960-9502 • FAX (626) 960-3887

ALBERT WILSON & ASSOCIATES

7866 HENBANE STREET

RANCHO CUCAMONGA, CA, 91739

DBE #40292

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: DebbieH@AlertOLite.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1743 • (626) 960-9502 • FAX (626) 960-3887

ALERT-O-LITE, INC.

P.O. BOX 12224

FRESNO, CA, 93777

DBE #16345

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: Malfaro@AlfaroEngineering.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

ALFARO GENERAL ENGINEERING
2351 SUNSET BOULEVARD
ROCKLIN, CA, 95765

DBE #43690

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:49 am
To: Michael@ASCement.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

A & S CEMENT CONTRACTORS, INC.

8140 MONROE AVENUE

STANTON, CA, 90680

DBE #44792

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Rose@AlohaConstructionServices.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

ALOHA CONSTRUCTION SERVICES
40335 WINCHESTER ROAD
TEMECULA, CA, 92591

DBE #43203

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Dshaw@alvarezandshaw.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1441 • (626) 960-9502 • FAX (626) 960-3887

ALVAREZ AND SHAW INC.

P. O. BOX 1110

LAKESIDE, CA, 92040

DBE #43454

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: APConstruction09@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

AMERICA PACIFIC CONSTRUCTION
7161 CITRUS VALLEY AVENUE
EASTVALE, CA, 92880

DBE #39072

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Dolores@SteelPlacers.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

AMERICAN STEEL PLACERS, INC.

603 SOUTH ARROWHEAD AVE.

SAN BERNARDINO, CA, 92408

DBE #33825

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Dolores Bayona" <dolores@steelplacers.com>
Subject: RE: 07-301504 Request For Bids
Date: Mon, October 15, 2018 12:02 pm
To: "'Chumo DBE'" <ChumoDBE@ChumoConstruction.Net>

Not Bidding at this time.

Thank you for the opportunity.

If further information is needed, please don't hesitate to e-mail me.

Thank you,

Dolores Bayona,

American Steel Placers, Inc.

(909) 884-6031 Phone

(909) 884-6032 Fax

dolores@steelplacers.com

From: Chumo DBE [/sqmail/src/compose.php?send_to=ChumoDBE@ChumoConstruction.Net]
Sent: Monday, October 15, 2018 10:50 AM
To: Dolores@SteelPlacers.Com
Subject: 07-301504 Request For Bids

Chumo Construction Inc. Engineering Contractor

4425 JOANSBURG STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3897

AMERICAN STEEL PLACERS, INC.

603 SOUTH ARROWHEAD AVE.

SAN BERNARDINO, CA, 92408

DBE #33825

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: RobertPuga@concutint.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ARS CONSTRUCTION SERVICES INC.

20963 LAMBERTON AVENUE

LONG BEACH, CA, 90810

DBE #45761

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) regirtration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Robert Puga" <robertpuga@concutint.com>
Subject: RE: 07-301504 Request For Bids
Date: Wed, October 17, 2018 10:54 am
To: "'Chumo DBE'" <ChumoDBE@ChumoConstruction.Net>

Thank you for the opportunity, We are a small concrete cutting company based in Long Beach, CA. We are not outfitted to be efficient with this scope of work. Too large of a project. We are focused on concrete and coring service work and would appreciate the chance to become an approved vendor. Please keep us in mind for your projects.

Please feel free to call with any questions.

Best Regards,

Robert Puga

ARS Construction Services Inc.

DBA Concrete Cutting International

20963 Lamberton Ave.

Long Beach, CA 90810

310-261-8115 Cell

323-636-1771 Office

robertpuga@concutint.com

DBE, MBE,SBE

From: Chumo DBE <ChumoDBE@ChumoConstruction.Net>
Sent: Monday, October 15, 2018 10:50 AM
To: RobertPuga@concutint.Com
Subject: 07-301504 Request For Bids

Chumo Construction Inc. Engineering Contractor

[illegible] • BALDWIN PARK, CA [illegible] • (626) 960-0502 • FAX (626) 960-3882

ARS CONSTRUCTION SERVICES INC.

20963 LAMBERTON AVENUE

LONG BEACH, CA, 90810

DBE #45761

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Deni@STI.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

A S CONTRACTORS, INC.

5347 COLE ROAD

MARIPOSA, CA, 95338

DBE #40742

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Darrell@AShoonaLandscape.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ASHOONA LANDSCAPE

P.O. BOX 27383

SANTA ANA, CA, 92799

DBE #42320

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain

image001.png	
Size:	93 k
Type:	image/png

image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Paustin@Austin-Enterprise.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1717 • (626) 960-9503 • FAX (626) 960-3887

AUSTIN ENTERPRISE

P. O. BOX 81926

BAKERSFIELD, CA, 93380

DBE #13602

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: dterry@baincorp.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BA CONSTRUCTION INC.

800 W. 6TH STREET

LOS ANGELES, CA, 90017

DBE #40442

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: frank@kiteclimbers.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BANAGA CONSTRUCTION INC.

13307 JONATHON PARK LANE

POWAY, CA, 92064

DBE #41022

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Juan@BayLineCutting.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1717 • (626) 960-9502 • FAX (626) 960-3887

BAY LINE CUTTING & CORING, INC.
501 CESAR CHAVEZ STREET
SAN FRANCISCO, CA, 94124

DBE #21117

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: beaumontgeneralengineering@gmail.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BEAUMONT GENERAL ENGINEERING

2584 BEAUMONT GENERAL ENG.

SACRAMENTO, CA, 95815

DBE #43797

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Bsalaz@BertSalasInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BERT W. SALAS, INC.
10769 WOODSIDE AVENUE
SANTEE, CA, 92071

DBE #77

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: donnawatson52@yahoo.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BIG VALLEY ASPHALT
3510 BRIAN WAY
BAKERSFIELD, CA, 93308

DBE #36647

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: BitechConstruction@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BITECH CONSTRUCTION CO., INC.

7371 WALNUT AVENUE

BUENA PARK, CA, 90620

DBE #37308

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: info@blackstoneasphalt.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • • FAX (626) 960-3887

BLACK STONE ASPHALT CONSTRUCTION INC.

3112 ANTONINO AVENUE

BAKERSFIELD, CA, 93308

DBE #38922

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Lawym2004@AOL.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1741 • (626) 960-9502 • FAX (626) 960-3887

BLANCO CONSTRUCTION
19320 DALLAS AVENUE
RIVERSIDE, CA, 92508

DBE #36219

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: JulieBorg@BorgFence.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BORG FENCE

50 CONTRACTORS STREET

LIVERMORE, CA, 94551

DBE #41886

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

TRANSMISSION VERIFICATION REPORT

TIME : 10/15/2018 13:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/15 13:20
FAX NO./NAME	19254559626
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. Engineering Contractor

[illegible] JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA [illegible] • [illegible] • FAX [illegible]

REQUESTS

Borg Fence

ub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

ALTRANS CONTRACT #: 07-301504

ISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

ID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

OR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS NGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 EPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT OUTE 10/110 SEPARATION

NGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Frank@BonitaPipeline.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

BONITA PIPELINE, INC.

140 NORTH GLOVER AVENUE

CHULA VISTA, CA, 91910

DBE #41862

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Frank Marquez" <Frank@bonitapipeline.com>
Subject: RE: 07-301504 Request For Bids
Date: Mon, October 15, 2018 3:59 pm
To: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>

Thank you for the opportunity but at present we will have to pass on this bid. Thank you

Vr.

Frank J. Marquez

Confidentiality Notice: This communication and any accompanying documents are confidential and privileged. They are intended for the sole use of the addressee. If you receive this transmission in error, you are advised that any disclosure, copying, distribution, or the taking of action in reliance upon the communication is strictly prohibited. Moreover, any such inadvertent disclosure shall not compromise or waive the attorney-client privilege as to this communication. If you have received this communication in error, please notify the sender.

From: Chumo DBE <ChumoDBE@ChumoConstruction.Net>
Sent: October 15, 2018 10:50 AM
To: Frank Marquez <Frank@bonitapipeline.com>
Subject: 07-301504 Request For Bids

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9592 • FAX (626) 960-3887

BONITA PIPELINE, INC.
140 NORTH GLOVER AVENUE
CHULA VISTA, CA, 91910

DBE #41862

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: B.V.Landscape@Pacbell.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BUENA VISTA LANDSCAPE, INC.

1472 NORTH HARDING STREET

ORANGE, CA, 92867

DBE #10544

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Jason.Bunker@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

BUNKER ENGINEERING

P.O. BOX 5741

LA QUINTA, CA, 92253

DBE #45416

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: estimator@burtchconstruction.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1721 • (626) 960-9507 • FAX (626) 960-3887

BURTCH CONSTRUCTION

P,O. BOX 80546

BAKERSFIELD, CA, 93380

DBE #42672

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: gusto@caliconcrete.com

Chumo Construction Inc. Engineering Contractor

[illegible] • BALDWIN PARK, CALIFORNIA [illegible] • (626) 960-9502 • FAX (626) 960-3887

CALI CONCRETE
117 MUGSY AVENUE
BAKERSFIELD, CA, 93307

DBE #39287

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Van@CPEngineeringInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CALIFORNIA PROFESSIONAL ENGINEERING, INC.

929 OTTERBEIN AVENUE

LA PUENTE, CA, 91748

DBE #31277

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Sooners7@WildBlue.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CAPLINGER CONSTRUCTION, INC.
15924 NORTH CAJON BLVD.
DEVORE HEIGHTS, CA, 92407

DBE #28389

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Indian Construction" <sooners7@wildblue.net>
Subject: Re: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:25 am
To: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>

not bidding thanks

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
To: "Indian Construction" <Sooners7@WildBlue.Net>
Sent: Monday, October 15, 2018 10:50:26 AM
Subject: 07-301504 Request For Bids

CAPLINGER CONSTRUCTION, INC.

15924 NORTH CAJON BLVD.

DEVORE HEIGHTS, CA, 92407

DBE #28389

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Carole@CEGreenInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1741 • (626) 960-0507 • FAX (626) 960-3887

CE GREEN, INC.

6105 MAIN AVENUE

ORANGEVALE, CA, 95662

DBE #39528

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: cecilia@ceciliassafetyservice.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

CECILIA'S SAFETY SERVICE, INC.
1358 LA MIRADA DRIVE
SAN MARCOS, CA, 92078

DBE #25584

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

TRANSMISSION VERIFICATION REPORT

TIME : 10/15/2018 14:41
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/15 14:40
FAX NO./NAME	18587934495
DURATION	00:00:33
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. Engineering Contractor

[illegible] • BALDWIN PARK, CALIFORNIA [illegible] • (626) 960-0508 • FAX (626) 960-3867

REQUESTS

Cecilia's Safety Service

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 4425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We [illegible]

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: jose@centralcoasttrafficsafety.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9500 • FAX (626) 960-3887

CENTRAL COAST TRAFFIC SAFETY
2356 TEELYNN AVENUE
SANTA MARIA, CA, 93458

DBE #43969

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: CGOConst2@MSN.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

C G O CONSTRUCTION COMPANY

3100 EAST CEDAR STREET

ONTARIO, CA, 91761

DBE #4483

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: CKEarthWork@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CK ENGINEERING

P.O. BOX 2125

MENIFEE, CA, 92584

DBE #43968

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: crystal@cmctraffic.Com

Chumo Construction Inc. Engineering Contractor

4376 GRANDFORK STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9862 • FAX (626) 960-3887

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET

SAN FRANCISCO, CA, 94124

DBE #33473

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Abran@CodePrecast.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1717 • (626) 960-9507 • FAX (626) 960-3887

CODE PRECAST PRODUCTS, INC.

P.O. BOX 879

SHAFTER, CA, 93263

DBE #15320

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: TColeman2009@Hotmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

COLEMAN ENVIRONMENTAL ENGINEERING, INC.

P.O. BOX 1020

UPPER LAKE, CA, 95485

DBE #42591

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Jim@CPConstructors.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1717 • (626) 960-9502 • FAX (626) 960-3887

COMMAND PERFORMANCE CONSTRUCTORS, INC.

3346 OLIVE AVENUE

SIGNAL HILL, CA, 90755

DBE #851

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: ContechG@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

CONTECH CONCRETE TECHNIQUES, INC.

5819 EAST HARVARD

FRESNO, CA, 93727

DBE #31969

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Dick@VarelaCompanies.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1745 • (626) 960-3887 • FAX (626) 960-3887

CONTERA CONSTRUCTION CORP.

28545 OLD TOWN FRONT ST.

TEMECULA, CA, 92590

DBE #21899

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: shelli@csg-web.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9568 • FAX (626) 960-3887

CONTRACTOR SERVICES GROUP, INC.

P.O. BOX 1505

WEST SACRAMENTO, CA, 95691

DBE #36742

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Estimating@CooperConcrete.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

COOPER ENGINEERING, INC.

524 MALLOY COURT

CORONA, CA, 92880

DBE #43608

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Christine@CPOEi.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9507 • FAX (626) 960-3887

CPO ENTERPRISES, INC.
846 NORTH CHARTER DRIVE
COVINA, CA, 91724

DBE #41614

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: CrossConceptsllc@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1737 • (626) 960-0502 • FAX (626) 960-3887

CROSS CONCEPTS, INC.

840 EAST MANRESA DRIVE

AZUSA, CA, 91702

DBE #42670

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: CT@CTConcreteCutting.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0507 • FAX (626) 960-3887

CT CONCRETE CUTTING, INC.
26341 JEFFERSON AVENUE
MURRIETA, CA, 92562

DBE #41013

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and supplier price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: tony@dlineconstructors.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706 USA • (626) 960-9502 • FAX (626) 960-3887

D-LINE CONSTRUCTORS INC.

499 EMBARCADERO

OAKLAND, CA, 94606

DBE #40922

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: DBE.Reinforcing@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1247 • (626) 960-3887 • FAX (626) 960-3887

DBE REINFORCING
5384 FLABOB AVENUE
JURUPA VALLEY, CA, 92509

DBE #39484

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "DBE Reinforcing" <dbe.reinforcing@gmail.com>
Subject: Re: 07-301504 Request For Bids
Date: Wed, October 17, 2018 9:18 am
To: ChumoDBE@chumoconstruction.net

Not bidding. Thank you.

Romy Beltran

dbe reinforcing

Tel: (951) 529-3359 FAX (951) 286-9615

On Mon, Oct 15, 2018 at 10:51 AM Chumo DBE <ChumoDBE@chumoconstruction.net> wrote:

DBE REINFORCING

5384 FLABOB AVENUE

JURUPA VALLEY, CA, 92509

DBE #39484

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]
Size: 3.1 k
Type: text/plain

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Tyke@DBRGenent.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DBR INVESTMENTS, INC.
777 WEST VISTA WAY
VISTA, CA, 92083

DBE #44091

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Ferry@DecoPaveCorp.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1741 • (626) 960-9502 • FAX (626) 960-3887

DECO PAVE

P.O. BOX 2084

IRWINDALE, CA, 91706

DBE #42226

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: jagchic@aol.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DEANA'S EQUIPMENT RENTAL CO.
6720 W. SYCAMORE LANE
PALMDALE, CA, 93551

DBE #14962

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: DeensGroup@AOL.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

DEENSGROUP CONSTRUCTION

2175 THE ALAMEDA

SAN JOSE, CA, 95126

DBE #34801

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: DeepFoundationServices1@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DEEP FOUNDATION SERVICES, INC.

100 HOLLYWOOD AVENUE

LOS GATOS, CA, 95130

DBE #43796

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: bryn@dbeconstructors.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DEES BURKE ENGINEERING CONSTRUCTORS

117 E COLORADO BLVD.

PASADENA, CA, 91105

DBE #43430

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) regirtration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: DefenceCo@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DEFENCE COMPANY
14528 LOS ANGELES STREET
BALDWIN PARK, CA, 91706

DBE #43263

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Abill@DeltechEngineeringInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1717 • (626) 960-9502 • FAX (626) 960-3887

DELTECH ENGINEERING, INC.

P.O. BOX 27214

ANAHEIM, CA, 92809

DBE #31021

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: PatriciaD@DillardEnv.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DILLARD ENVIRONMENTAL SERVICES

P.O. BOX 579

BYRON, CA, 94514

DBE #7106

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: DAVEtrucksweep@gmail.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

DISABLED AMERICAN VETERAN ENTERPRISES

P.O. BOX 975

FRESNO, CA, 93722

DBE #42154

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Estimating@DiversifiedLandscape.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-3502 • FAX (626) 960-3887

DIVERSIFIED LANDSCAPE COMPANY
21730 BUNDY CANYON ROAD
WILDOMAR, CA, 92595

DBE #8022

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Ashley@MahaffeyDrilling.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DON H MAHAFFEY DRILLING CO.

1800 SOUTH ALAMEDA STREET

COMPTON, CA, 90221

DBE #43116

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Alex.Singh@DreambuilderCorp.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DREAMBUILDER CONSTRUCTION CORP.

1324 EAST LAWSON LANE

PLACENTIA, CA, 92870

DBE #38712

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Rsandoval2740@Yahoo.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1743 • (626) 960-9502 • FAX (626) 960-3887

DRS REBAR, INC.

1255 KELLEY AVENUE

CORONA, CA, 92882

DBE #43947

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Ruben Sandoval" <rsandoval2740@yahoo.com>
Subject: RE: 07-301504 Request For Bids
Date: Fri, October 19, 2018 5:01 pm
To: "'Chumo DBE'" <ChumoDBE@ChumoConstruction.Net>

Good evening,

We will be bidding on this project. I will send the quote when it is ready.Thank you,

Ruben Sandoval

Owner

DRS Rebar Inc

951-415-2458 (work)

951-582-4970 (Fax)

DRS
REBAR INC.

From: Chumo DBE <ChumoDBE@ChumoConstruction.Net>
Sent: Monday, October 15, 2018 10:50 AM
To: Rsandoval2740@Yahoo.Com
Subject: 07-301504 Request For Bids

Chumo Construction Inc. Engineering Contractor

14429 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3867

DRS REBAR, INC.

1255 KELLEY AVENUE

CORONA, CA, 92882

DBE #43947

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Bramirez@EagleEngDev.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-3502 • FAX (626) 960-3887

EAGLE ENGINEERING & DEVELOPMENT, INC.

216 TOBY WAY

POMONA, CA, 91767

DBE #30894

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: estimating@eaglerock.us

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

EAGLE ROCK INDUSTRIES
2977 YGNACIO VALLEY ROAD
WALNUT CREEK, CA, 94598

DBE #42761

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Miguel@ElCaminoConEng.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

EL CAMINO CONSTRUCTION & ENGINEERING CORP.

P.O. BOX 259

LONG BEACH, CA, 90801

DBE #38799

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Tammy@EmpireSteelInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

EMPIRE STEEL, INC.

P. O. BOX 9281

SAN BERNARDINO, CA, 92427

DBE #38803

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: SerranoHE@AOL.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1715 • (626) 960-9502 • FAX (626) 960-3887

ERIC'S BACKHOE SERVICE, INC.

P.O. BOX 104

ACTON, CA, 93510

DBE #37319

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: Wconst@Exbon.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

EXBON DEVELOPMENT, INC.
13831 NEWHOPE STREET
GARDEN GROVE, CA, 92843

DBE #36272

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:50 am
To: bids@excelccinc.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

EXCEL CONCRETE CONSTRUCTION INC.
28441 RANCHO CALIFORNIA RD
TEMECULA, CA, 92590

DBE #43294

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: ExcelWelding@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1714 • (626) 960-9507 • FAX (626) 960-3887

EXCEL WELDING COMPANY

18277 PASADENA STREET

LAKE ELSINORE, CA, 92530

DBE #37698

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Jeanette@FasoneGBC.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1721 • (626) 960-3887 • FAX (626) 960-3887

FASONE CONSTRUCTION, INC.
9124 NORWALK BOULEVARD
SANTA FE SPRINGS, CA, 90670

DBE #44146

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: inesseoane@fcs-ssp.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-3507 • FAX (626) 960-3887

FCS STRIPING, SEALING AND PAVING INC.

206 THRASHER AVENUE

LIVERMORE, CA, 94551

DBE #39845

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: John@FineGradeInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

FINE GRADE EQUIPMENT, INC

P.O. BOX 2798

LANCASTER, CA, 93539

DBE #4952

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "John Baron" <john@finegradeinc.com>
Subject: RE: 07-301504 Request For Bids
Date: Mon, October 15, 2018 1:37 pm
To: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>

Estimating,

At this time Fine Grade is only able to quote this project for operated equipment rental to help you meet the project requirements for UDBE, WBE/MBE/DBE, SBE goals.

We are signatory to operator and laborers unions.

Fine Grade Equipment is certified as a WBE/MBE/DBE, by California Unified Certification Program, CUCP, File # 8306, and as a Small Business by the CA Department of General Services # 28309 and Los Angeles County local business.

Attached are copies of our certifications and rate sheet.

Thank you.
Fine Grade Equipment, Inc.
John A. Baron

From: Chumo DBE <ChumoDBE@ChumoConstruction.Net>
Sent: Monday, October 15, 2018 10:59 AM
To: John Baron <john@finegradeinc.com>
Subject: 07-301504 Request For Bids

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

FINE GRADE EQUIPMENT, INC
P.O. BOX 2798
LANCASTER, CA, 93539

DBE #4952

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Frew.Katisso@FFKMEngineering.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-3507 • FAX (626) 960-3887

FFKM ENGINEERING CONSTRUCTION, INC.
28462 CAMINO DEL ARTE DRIVE
VALENCIA, CA, 91354

DBE #43341

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: forcetraffic.vern@earthlink.net

Chumo Construction Inc. Engineering Contractor

4425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1741 • (626) 960-3502 • FAX (626) 960-3887

FORCE TRAFFIC CONTROL INC.

1478-B NORTH BELMONT RD

EXETER, CA, 93221

DBE #29335

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: G.Ferguson@GFConcreteCutting.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1721 • (626) 960-0502 • FAX (626) 980-3887

G & F CONCRETE CUTTING, INC.
13653 ALONDRA BOULEVARD
SANTA FE SPRINGS, CA, 90670

DBE #8735

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: GAndMChino@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1745 • (626) 960-9502 • FAX (626) 960-3887

G & M BACKHOE SERVICE, INC.

P.O. BOX 2302

CHINO, CA, 91708

DBE #37398

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: gsosainc@aol.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1711 • (626) 960-0502 • FAX (626) 960-3887

G SOSA CONSTRUCTION INC.
1435 MARSALA AVE.
SANTA MARIA, CA, 93458

DBE #24244

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Jalvarado@G2Construction.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1741 • (626) 960-9502 • FAX (626) 960-3887

G2 CONSTRUCTION, INC.

1352 EAST BORCHARD AVENUE

SANTA ANA, CA, 92705

DBE #41740

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Jgates.gei@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

GATES ENTERPRISES, INC.
2102 BUSINESS CENTER DRIVE
IRVINE, CA, 92616

DBE #37053

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Rcamacho@Gemsenvironmental.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

GEMS ENVIRONMENTAL MANAGEMENT SRV., INC.

1120 WILLOW PASS COURT

CONCORD, CA, 94520

DBE #37545

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Geronimo_Concrete@SBCGlobal.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

GERONIMO CONCRETE, INC.

P.O. BOX 42027

LOS ANGELES, CA, 90042

DBE #34507

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: GRS@GlobalRoadSealing.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-3507 • FAX (626) 960-3887

GLOBAL ROAD SEALING, INC.

10832 DOROTHY AVENUE

GARDEN GROVE, CA, 92843

DBE #31176

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: MeilingYip63@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

GOLDEN SUN CONSTRUCTION, INC.
312 HAZEL DRIVE
CORONA DEL MAR, CA, 92625

DBE #28593

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Dgonzales@GSAEng.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-3502 • FAX (626) 960-3887

GONZALES, SUAREZ & ASSOCIATES, INC.

1030 NORTH MOUNTAIN AVE.

ONTARIO, CA, 91762

DBE #30795

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain

image001.png	
Size:	93 k
Type:	image/png

image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Gloria@GVCOInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

GVCO CONSTRUCTION, INC.
1426 NORTH CAMPUS AVENUE
ONTARIO, CA, 91764

DBE #41262

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: h_fconst@yahoo.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

H & F CONSTRUCTORS, LLC

4470 W. SUNSET BLVD

LOS ANGELES, CA, 90027

DBE #41683

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: HeirAndSon@Comcast.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

HEIR & SON CONSTRUCTION, INC.

1040 LINCOLN ROAD

YUBA CITY, CA, 95991

DBE #42780

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: HerCon7774511@Aol.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

HER-CON CONSTRUCTION SERVICES, INC.

758 SOUTH HOLLENBECK AVE.

COVINA, CA, 91723

DBE #36281

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Erwin.Mendoza@HLEIncUSA.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

HIGH LIGHT ELECTRIC, INC.

P.O. BOX 7339

RIVERSIDE, CA, 92513

DBE #28842

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: HoferCorp@Yahoo.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1717 • (626) 960-9502 • FAX (626) 960-3887

HOFER CORPORATION

5662 OTAY VALLEY ROAD

SAN DIEGO, CA, 92154

DBE #39071

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Ghollins@HollinsConsult.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

HOLLINS CONSULTING, INC.

2945 3RD STREET

SAN FRANCISCO, CA, 94107

DBE #45371

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Ajeon@HymEngineering.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

HYM ENGINEERING, INC.
6380 ROWLAND STREET
BUENA PARK, CA, 90621

DBE #38719

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

	untitled-[1.1]
Size:	2.7 k
Type:	text/plain

	image001.png
Size:	93 k
Type:	image/png

	image002.png
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Maria@InteriorDemolition.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

INTERIOR DEMOLITION, INC.
2621 HONOLULU AVENUE
MONTROSE, CA, 91020

DBE #27378

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Jack@InterwestPacific.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

INTERWEST PACIFIC, LTD.

P.O. BOX 1450

SOLANA BEACH, CA, 92075

DBE #12174

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: JCardenasInc@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOAN BRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1737 • (626) 960-9502 • FAX (626) 960-3887

J. CARDENAS, INC.

P.O. BOX 1775

VICTORVILLE, CA, 92393

DBE #43187

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: FletcherConstruction5106@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

JAMES FLETCHER CONSTRUCTION, INC.

609 DATE AVENUE

CHULA VISTA, CA, 91910

DBE #44596

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Diana@JFrancisCompany.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

J FRANCIS COMPANY

16197 KRAMERIA AVENUE

RIVERSIDE, CA, 92504

DBE #38326

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Jflores@JFEngineering.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

JF ENGINEERING
1539 EAST GRAND AVENUE
POMONA, CA, 91766

DBE #41803

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: JNAntonio@JNABuilders.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

JNA BUILDERS, INC.
3549 EL CAMINITO
LA CRESCENTA, CA, 91214

DBE #39353

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: kellie@associatedtrafficsafety.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

KELLIE AVILA CONST. SRV.

P.O. BOX 2221

ATASCADERO, CA, 93423

DBE #38321

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Info@KPAConstructors.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

KPA CONSTRUCTORS, INC.
40 NORTH ALTADENA DRIVE
PASADENA, CA, 91107

DBE #44395

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: GaryC@KRCSafety.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

K R C SAFETY CO., INC.
7821 WEST SUNNYVIEW
VISALIA, CA, 93291

DBE #447

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: vb@lafirmainc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

L A FIRMA INC.
715 RIDGE ROAD
NIPOMO, CA, 93444

DBE #39322

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: lee.albright@Lasteelservices.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-3502 • FAX (626) 960-3887

L A STEEL SERVICES

1760 CALIFORNIA AVENUE

CORONA, CA, 92881

DBE #42683

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Marisa@LCPaving.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1741 • (626) 960-9507 • FAX (626) 960-3887

L C PAVING & SEALING, INC.
996 BORDEN ROAD
SAN MARCOS, CA, 92069

DBE #20499

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Lupita@LegendFenceCorp.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1721 • (626) 960-9502 • FAX (626) 960-3887

LEGEND FENCE CORPORATION
3559 VISTA AVENUE
LEMON GROVE, CA, 91945

DBE #39408

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: WeGrindAsphalt@AOL.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1715 • (626) 960-9502 • FAX (626) 960-3887

LINDY'S COLD PLANING
625 WEST MOUNTAIN VIEW
LA HABRA, CA, 90631

DBE #40089

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: inspectoreg26@gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

LITTLE POTATO INC.
1037 W. 45TH STREET
LOS ANGELES, CA, 90037

DBE #41216

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: agarcialna@aol.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1734 • (626) 960-9502 • FAX (626) 960-3887

LNA CONCRETE STRUCTURES, INC.

15455 TERN STREET

CHINO HILLS, CA, 91709

DBE #31286

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: ddavis@lowerswelding.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

LOWERS WELDING & FABRICATION INC.

10847 PAINTER AVENUE

SANTA FE SPRINGS, CA, 90670

DBE #42324

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: sam@lucascompany.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1711 • (626) 960-9502 • FAX (626) 960-3887

LUCAS BUILDERS, INC.
510 E. JAIME AVE.
LA HABRA, CA, 90631

DBE #37039

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: MadSteelInc@Aol.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MAD STEEL, INC.

555 WEST ALLEN AVENUE

SAN DIMAS, CA, 91773

DBE #34508

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL. IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Oavila@ManeriTrafficControl.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

MANERI TRAFFIC CONTROL
47423 RAINBOW CANYON ROAD
TEMECULA, CA, 92592

DBE #38078

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Ottly Avila" <oavila@maneritrafficcontrol.com>
Subject: Re: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:26 am
To: "Chumo DBE" <ChumoDBE@chumoconstruction.net>

Maneri Traffic Control, Inc. will bid this project.

On Mon, Oct 15, 2018 at 10:58 AM, Chumo DBE <ChumoDBE@chumoconstruction.net> wrote:

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1711 • (626) 960-9507 • FAX (626) 960-3887

MANERI TRAFFIC CONTROL
47423 RAINBOW CANYON ROAD
TEMECULA, CA, 92592

DBE #38078

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

--

Thank you,

Ottly Gettle
Estimator Assistant/Office Manager
Maneri Traffic Control, Inc.
P# 951-695-5104
F# 951-695-5105

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: BravoPacific@Hotmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1721 • (626) 960-9502 • FAX (626) 960-3887

MARMOLEJO CONTRACTORS, INC.
11818 FAIRWAY DRIVE
YUCAIPA, CA, 92399

DBE #39330

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: massx6@hotmail.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MASS X INC.

2524 N. FORDHAM AVENUE

FRESNO, CA, 93727

DBE #39715

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: MaximumIronWorks@Yahoo.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MAXIMUM METAL WORKS LLC
1262 EAST 87TH PLACE
LOS ANGELES, CA, 90002

DBE #42990

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: accounting@mccpipeline.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9602 • FAX (626) 960-3887

MCC EQUIPMENT RENTALS, INC.

32389 DUNLAP BLVD.

YUCAIPA, CA, 92399

DBE #39069

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Peter.Mendoza.GDL@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MEX ELECTRIC

10989 KAY JAY STREET

RIVERSIDE, CA, 92503

DBE #45752

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specificatinns are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Miranda@Miranda-Logistics.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MIRANDA LOGISTICS ENTERPRISE, INC.

2202 SOUTH FIGUEROA STREET

LOS ANGELES, CA, 90007

DBE #39978

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and supplierr price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Estimating@MontCSI.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MONTGOMERY CONSTRUCTION SERVICES, INC.

123 WORTHINGTON STREET

SPRING VALLEY, CA, 91977

DBE #36979

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: MCS@MoralesContracting.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MORALES CONTRACTING SERVICES
5031 CALMVIEW STREET
BALDWIN PARK, CA, 91706

DBE #4481

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: mjc@mjcconstruction.net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MJC CONSTRUCTION
3015 SYLVIA STREET
BONITA, CA, 91902

DBE #28196

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: valdez05@gmail.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1242 • (626) 960-9502 • FAX (626) 960-3887

MV CONSTRUCTION, INC.

P. O. BOX 1575

ATWATER, CA, 95301

DBE #40840

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Lisa@newvisioncommercial.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-3502 • FAX (626) 960-3887

NEW VISION COMMERCIAL BUILDERS
210 W. CENTURY BLVD.
LOS ANGELES, CA, 90003

DBE #43250

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specificationns are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: tcervantes@newlandentities.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

NEWLAND ENTITIES, INC.

500 OLIVE STREET

MARYSVILLE, CA, 95901

DBE #35955

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: OliverConst.Engi@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1721 • (626) 960-9502 • FAX (626) 960-3887

OLIVER ENGINEERING CONSTRUCTION
3961 PERCH CIRCLE
WILLITS, CA, 95490

DBE #43476

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Estimating@Payco.Biz

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1713 • (626) 960-9502 • FAX (626) 960-3887

PAYCO SPECIALTIES, INC.
120 NORTH SECOND AVENUE
CHULA VISTA, CA, 91910

DBE #102

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Estimating@PGCutting.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

PG CUTTING SERVICES

P. O. BOX 695

LAKE ELSINORE, CA, 92531

DBE #43150

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Dawna@PeridotEngineering.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

PERIDOT CONSTRUCTION

P.O. BOX 728

BEAUMONT, CA, 92223

DBE #44521

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: kelly@perezasphalt.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9562 • FAX (626) 960-3887

PEREZ ASPHALT CONSTRUCTION LTD.
2436 OAK STREET
BAKERSFIELD, CA, 93301

DBE #38801

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Brenda@PerimeterSecurityGroup.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

PERIMETER SECURITY GROUP LLC

7488 NORTH GOVERNMENT WAY

COEUR D' ALENE, ID, 83815

DBE #44696

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: joanp@plattcon.net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

PLATT CONSTRUCTION INC.

7407 S.27TH STREET

FRANKLIN, WI, 53132

DBE #41602

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: precisiongradingandpaving@yahoo.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1742 • (626) 960-9502 • FAX (626) 960-3887

PRECISION GRADING & PAVING

6708 FISHBACK AVENUE

BAKERSFIELD, CA, 93302

DBE #41912

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: DavidScott@GVNI.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1347 • (626) 960-9502 • FAX (626) 960-3887

PROFESSIONAL CONCRETE SAWING, INC.

P.O. BOX 3348

MERCED, CA, 95344

DBE #34174

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Qallende@Gmail.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-3502 • FAX (626) 960-3887

QA CONSTRUCTORS
19060 LAUREL DRIVE
LOS GATOS, CA, 95033

DBE #44069

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: david.soto@quantumconstruction.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1741 • (626) 960-0502 • FAX (626) 960-3887

QUANTUM CONSTRUCTION COMPANY
6083 NORTH FIGARDEN DRIVE
FRESNO, CA, 93722

DBE #41743

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: RDHornCompany@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1717 • (626) 960-3507 • FAX (626) 960-3887

R. D. HORN CONSTRUCTION COMPANY

1209 WEST KEARNEY

FRESNO, CA, 93706

DBE #25467

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Ryan@RBT-Electric.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

RBT ELECTRIC, INC.
741 EAST BALL ROAD
ANAHEIM, CA, 92805

DBE #37326

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: kristi@rjccontracting.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1743 • (626) 960-9502 • FAX (626) 960-3887

RJC CONTRACTING INC.

4710 E. FALCON DRIVE

MESA, AZ, 85215

DBE #45267

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Loleelevi@Yahoo.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1711 • (626) 960-0560 • FAX (626) 960-3887

REYNA'S ENGINEERING, INC.
405 WEST FOOTHILL BLVD.
CLAREMONT, CA, 91711

DBE #44825

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: jordan@riojordaninc.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

RIO JORDAN CONSTRUCTION

7432 LEMORAN AVE.

PICO RIVERA, CA, 90660

DBE #37471

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: RockStructures@SBCGlobal.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ROCK STRUCTURES CONSTRUCTION COMPANY
11126 SILVERTON COURT
CORONA, CA, 92881

DBE #14054

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: RouchRebar@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

ROUCH REBAR, INC.

3738 BAYER AVENUE

LONG BEACH, CA, 90808

DBE #39473

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: Ruben@RubeCon.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-3887 • FAX (626) 960-3887

RUBECON BUILDERS, INC.
3450 THIRD STREET
SAN FRANCISCO, CA, 94124

DBE #41661

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: denise@rushwest.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

RUSHWEST SITEWORK

12431 DANIGER RD

SANTA ANA, CA, 92705

DBE #44450

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: SafeGuardFence@SBCGlobal.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

SAFEGUARD FENCE
3330 SHAWNEE DRIVE
NORCO, CA, 92860

DBE #36311

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: samsequipment@comcast.net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1734 • (626) 960-0502 • FAX (626) 960-3887

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR.

SOUTH FRESNO, CA, 93727

DBE #34479

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: Info@SampoEngineering.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

SAMPO ENGINEERING, INC.
171 SAXONY ROAD
ENCINITAS, CA, 92024

DBE #37488

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: marvindeanllc@sbcglobal.net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1743 • (626) 960-9502 • FAX (626) 960-3887

SAN JOAQUIN VALLEY CONSTRUCTION GROUP LLC

P. O. BOX 2506

BAKERSFIELD, CA, 93303

DBE #41565

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: Estimating@SealrightPavingInc.Com

Chumo Construction Inc. Engineering Contractor

SEALRIGHT PAVING, INC.
9053 OLIVE DRIVE
SPRING VALLEY, CA, 91977

DBE #42984

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: estimating@sealrightpavinginc.com
Subject: RE: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:28 am
To: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>

Not bidding this project.

Thank you
Jennifer

SealRight Paving, Inc.
9053 Olive Drive
Spring Valley, CA 91977
Ph.619-465-7411
Fx.619-465-7490

-------- Original Message --------
Subject: 07-301504 Request For Bids
From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Date: Mon, October 15, 2018 11:21 am
To: <Estimating@SealrightPavingInc.Com>

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-4887

SEALRIGHT PAVING, INC.
9053 OLIVE DRIVE
SPRING VALLEY, CA, 91977

DBE #42984

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: stacy@SierraCCi.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1721 • (626) 960-9507 • FAX (626) 960-3887

SIERRA COMMUNICATIONS & CONSTRUCTION INC.

2660 HWY 140, STE.D

CATHEYS VALLEY, CA, 95306

DBE #32035

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: David@SignsPortal.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

SIGNS PORTAL
11367 RELAX LANE
PACOIMA, CA, 91331

DBE #36283

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: Shari@SoCalContractorCCS.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706 • (626) 960-0507 • FAX (626) 960-3887

SO CAL CONSTRUCTION & CONSULTING SRV., INC.
1030 KNOLL PARK LANE
FALLBROOK, CA, 92028

DBE #37385

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: Cecilia@SoCalTraffic.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706 • (626) 960-9802 • FAX (626) 960-3887

SO. CAL TRAFFIC, INC.
1358 LA MIRADA DRIVE
SAN MARCOS, CA, 92078

DBE #41010

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: KSSouthCoast@RoadRunner.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

SOUTH COAST SWEEPING, INC.
1119 SOUTH MISSION ROAD
FALLBROOK, CA, 92028

DBE #40069

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 11:21 am
To: Skirkpatrick@SRKEng.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA • 708-1742 • (626) 960-9502 • FAX (626) 960-3887

SRK ENGINEERING, INC.

4010 MORENA BOULEVARD

SAN DIEGO, CA, 92117

DBE #42597

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Kcheever@StraightStripe.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

STRAIGHT STRIPE PAINTING, INC.
1812 WEST SUNSET
ST. GEORGE, UT, 84770

DBE #42910

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Schavez@StriveConcrete.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

STRIVE CONCRETE CUTTING, INC.

P.O. BOX 1970

TUSTIN, CA, 92781

DBE #36537

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Vipul@SunterraCo.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1236 • (626) 960-3887 • FAX (626) 960-3887

SUNTERRA CONTRACTING CORPORATION
13337 SOUTH STREET
CERRITOS, CA, 90703

DBE #43973

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Brenda@SuperSealAndStripe.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1741 • (626) 960-9502 • FAX (626) 960-3887

SUPER SEAL & STRIPE, INC.

P.O. BOX 755

FILMORE, CA, 93016

DBE #2003

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: mpage.TQSteel@gmail.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706 USA • (626) 960-3887 • FAX (626) 960-3887

TAHLEQUAH REBAR INC.
2750 N. BELLFLOWER BLVD.
LONG BEACH, CA, 90815

DBE #45871

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: TaylorJane03@Hotmail.Com

Chumo Construction Inc. Engineering Contractor

[illegible] • BALDWIN PARK, CALIFORNIA [illegible] • (626) 960-9502 • FAX (626) 960-3887

TAYLOR JANE CONSTRUCTION, LP

P.O. BOX 1327

NIPOMO, CA, 93444

DBE #42492

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: juan@themopcrew.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • P. • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

THE MOP CREW INC.

11277 SARDIS AVE.

LOS ANGELES, CA, 90064

DBE #42712

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: tipcoinc@aol.com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1741 • (626) 960-9502 • FAX (626) 960-3887

TIPCO ENGINEERING INC.

425 E. REDONDO BEACH BLVD.

GARDENA, CA, 90248

DBE #37925

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: TrafficLoops@SBCGlobal.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9507 • FAX (626) 960-3887

TRAFFIC LOOPS CRACKFILLING, INC.
946 SOUTH EMERALD STREET
ANAHEIM, CA, 92804

DBE #38033

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: JoeA@TriSpanInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1743 • (626) 960-9502 • FAX (626) 960-3887

TRI SPAN, INC.

591 WEST EXPLORER STREET

BREA, CA, 92821

DBE #26203

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: sales@triumphgeo.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1721 • (626) 960-0507 • FAX (626) 960-3887

TRIUMPH GEO-SYNTHETICS

1325 N. BLUE GUM STREET

ANAHEIM, CA, 92806

DBE #9076

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: TCI@TrueChampions.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1242 • (626) 960-9502 • FAX (626) 960-3887

TRUE CHAMPIONS, INC.

5234 CUSHMAN PLACE

SAN DIEGO, CA, 92110

DBE #30004

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain

image001.png	
Size:	93 k
Type:	image/png

image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Info@TBCContractor.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706 • (626) 960-3887 • FAX (626) 960-3887

TWO BROTHERS CONSTRUCTION CO.
7299 ORANGETHORPE AVNEUE
BUENA PARK, CA, 90621

DBE #38620

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Dora@UnitedTraffic.Net

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0507 • FAX (626) 960-3887

UNITED TRAFFIC SERVICES & SUPPLY, INC.

14000 EAST VALLEY BLVD.

CITY OF INDUSTRY, CA, 91746

DBE #33824

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.8 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

TRANSMISSION VERIFICATION REPORT

TIME : 10/15/2018 13:19
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/15 13:19
FAX NO./NAME	18189614746
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. Engineering Contractor

[illegible] • BALDWIN PARK, CA. [illegible] • [illegible] • FAX [illegible]

REQUESTS United Traffic

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 07-301504

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: Wednesday, October 31, 2018

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is $32,000,000

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 4425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: valleluis@hotmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1743 • (626) 960-9502 • FAX (626) 960-3887

VALLE GRANDE CONSTRUCTION

10025 DESOTO AVENUE

CHATSWORTH, CA, 91311

DBE #43130

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Arvind@VAPCI.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1710 • (626) 960-9562 • FAX (626) 960-3887

V A P CONSTRUCTION, INC.
15705 BIRCHWOOD STREET
LA MIRADA, CA, 90638

DBE #39166

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Estimating@VelardeConcreteInc.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

VELARDE CONCRETE CONSTRUCTION, INC.

523 SOUTH BRAND

SAN FERNANDO, CA, 91340

DBE #43788

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Bryn@Vertical-Constructors.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

VERTICAL CONSTRUCTORS, INC.

117 EAST COLORADO BLVD.

PASADENA, CA, 91105

DBE #38629

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: vistasteelcompany@gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOAN BRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

VISTA STEEL COMPANY

6100A FRANCIS BOTELLO RD

GOLETA, CA, 93117

DBE #40645

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: WallaceStr@AOL.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

WALLACE STRUCTURES

P.O. BOX 629

FORTUNA, CA, 95540

DBE #41176

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Sales@WeldonWorks.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1712 • (626) 960-9507 • FAX (626) 960-3887

WELDON WORKS, INC.
1650 MABURY ROAD
SAN JOSE, CA, 95133

DBE #42704

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaulation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: WestPacificConcrete@Gmail.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1717 • (626) 960-9502 • FAX (626) 960-3887

WEST PACIFIC CONCRETE
6453 FAIRFIELD STREET
LOS ANGELES, CA, 90022

DBE #43335

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 07-301504 Request For Bids
Date: Mon, October 15, 2018 10:58 am
To: Info@DYbanagConstruction.Com

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

YBANAG REALTY & DEVELOPMENT CORP.

4293 NORTH WEBSTER AVENUE

PERRIS, CA, 92571

DBE #41228

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: **07-301504**

DISTRICT-COUNTY-ROUTE-POST MILE: 07-LA-1, 10-R34.6/35.2, R2.1/18.4

BID DATE: **Wednesday, October 31, 2018**

REPLACING CONCRETE AND AC PAVEMENT

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN SANTA MONICA AND LOS ANGELES ON ROUTE 1 FROM 0.1 MILE WEST OF MAIN STREET OVERCROSSING TO ROUTE 1/10 SEPARATION AND ON ROUTE 10 FROM ROUTE 1/10 SEPARATION TO ROUTE 5/10 SEPARATION AND AT ROUTE 10/110 SEPARATION

ENGINEER'S ESTIMATE is **$32,000,000**

Description of work, services, and supply include, but are not limited to: Asphalt, Clear and Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb and Gutter, Construction Area Signs, Electrical, Excavation, Groove/Grind, Guardrail,, Minor Concrete, Striping, Traffic Control and Trucking

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department:

via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

PLEASE REPLY TO THIS EMAIL IF YOU ARE BIDDING OR IF YOU ARE NOT BIDDING

Attachments:

untitled-[1.1]	
Size:	2.7 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

November 2, 2018

via Fedex

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-8041

Reference: Caltrans Bidder - DBE - Commitment
Good Faith Efforts Documentation - DBE
Contract No. 07-301504
Bid Date 10-31-18

Please find enclosed the above referenced documents.

Sincerely,

CHUMO CONSTRUCTION INC.

GEORGE CHUMO
PRESIDENT