12-21-15 A10:59 IN

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
07-302904

BID AMOUNT:
$ 18,508,138.29

BID OPENING DATE:
December 15, 2015

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	$3,030,219.33

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
50, 58, 60	PCC Supplies*	C1000, D3440	JC Supply & Manufacturing 1612 S. Cucamonga Avenue Ontario, CA 91761 Phone (909) 373-1773 Cert. No. 34132	$446,073.80
4, 7, 9, 28, 64, 68	Construction Area Signs and Roadside Signs	C1200, C5620	KRC Safety Co., Inc. 7821 W. Sunnyview Avenue Visalia, CA 93291 Phone (559) 732-0393 Cert. No. 447	$14,603.33

*For exact bid items and descriptions please see the DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ Please see next page.
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Vice President

December 18, 2015 (760) 916-9100
Date (Area Code) Tel. No.

Jannette Carter, Estimating Administrator
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-21-15 A10:59 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

Second Bidder

CONTRACT NO:
07-302904

BID AMOUNT:
$ 18,508,138.29

BID OPENING DATE:
December 15, 2015

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	$3,030,219.33

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
31	Trucking - Remove Concrete Pavement Base and Subase	C9602	Rangel Brothers Trucking 601 S. Brand Blvd. Suite 102 San Fernando, CA 91340 Phone (818) 266-5179 Cert. No. 30516	$331,200.00
34, 36, 39	ADL Hauling and Disposal	C9632, C9633	Bradley Tanks, Inc. 402 Hartz Avenue, Building C Danville, CA 94526 Phone (925) 229-2900 Cert. No. 38563	$109,627.00
			Total Claimed Participation	$ Please see next page. %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Vice President

December 18, 2015
Date

(760) 916-9100
(Area Code) Tel. No.

Jannette Carter, Estimating Administrator
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-21-15 A10:59 IN

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
07-302904

BID AMOUNT:
$ 18,508,138.29

BID OPENING DATE:
December 15, 2015

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	$3,030,219.33

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
70	18" Reinforced Concrete Pipe	D3270	Pre-Con Products PO Box 940669 Simi Valley, CA 940669 Phone (805) 527-0841 Cert. No. 651	$11,686.08
54, 55, 56	Asphalt Dike*	C3940	A.C. Dike Co. 2788 Venture Drive Lincoln, CA 95648 Phone (916) 652-0159 Cert. No. 219	$7,688.00
For exact bid item descriptions please see DBE Confirmation Form.				
			Total Claimed Participation	$ 920,878.21 5.0 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Vice President

December 18, 2015 (760) 916-9100
Date (Area Code) Tel. No.

Jannette Carter, Estimating Administrator
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-21-15 A10:59 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

07-302904

Name of DBE business

JC Supply & Manufacturing

Name of DBE representative

Benita Blanchard

DBE certification number

34132

Name of bidder

Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Dale A. Nelson

Date quote was provided to the bidder or prime contractor

12/15/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
50	Supply Lean Cure Wax	$14,822.50
58	Supply PCC Cure Resin	$20,559.00
60	Supply Expansion Paper	$78,390.00
	Package Discount	-$27,500.00
	Subtotal	$86,271.50
	Tax at 9%	$7,764.44
	Subtotal	$94,035.94
	60% Supplier Credit Subtotal	$56,421.56
	Freight	$1,500.00
	Total	$57,921.56

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Benita Blanchard

Printed name of DBE's authorized representative

Title of DBE's authorized representative

12/18/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-21-15 A11:00 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

07-302904

Name of DBE business

JC Supply & Manufacturing

Name of DBE representative

Benita Blanchard

DBE certification number

34132

Name of bidder

Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Dale A. Nelson

Date quote was provided to the bidder or prime contractor

12/15/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
58	Supply PCC Dowel (100% supplier credit)	$12,650.00
58	Supply PCC Tie Baskets (100% supplier credit)	$323,314.50
58	Supply PCC Tie Basket .75" X 30" (100% supplier credit)	$15,092.60
	Tax	$31,595.14
	Freight	$5,500.00
	Total	$388,152.24

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Benita Blanchard

Printed name of DBE's authorized representative

MGR

Title of DBE's authorized representative

12/16/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
JC SUPPLY

Bid Items	Description	Unit of Measure	Qty.	Unit Price	Extension
50	Lean Cure Wax	Gallon	3,850	$3.85	$ 14,822.50
58	PCC Cure Resin	Gallon	3,850	$5.34	$ 20,559.00
60	Expansion Joint Paper	LF	40,200	$1.95	$ 78,390.00
				Total	$ 113,771.50
				Package Discount	$ 27,500.00
				Subtotal	$ 86,271.50
				9% Tax	$ 7,764.44
				Subtotal	$ 94,035.94
			60 % Supplier Credit	X60%	$ 56,421.56
				Freight	$ 1,500.00
				Total	**$ 57,921.56**

Bid Items	Description	Unit of Measure	Qty.	Unit Price	Extension
58	PCC Dowel 1.5" x 18"	Each	2,200.00	$ 5.75	$ 12,650.00
58	PCC Dowel Basket 1.5"	LF	41,718.00	$ 7.75	$ 323,314.50
58	PCC Tie Basket .75" x 30"	Each	6,562.00	$ 2.30	$ 15,092.60
				Subtotal	$ 351,057.10
				Tax 9%	$ 31,595.14
				Freight	$ 5,500.00
				Total	**$ 388,152.24**

Grand Total $ 446,073.80

IN BID

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
12/15/2015	13770

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-302904	ONTARIO, CA	2/14/2015	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132				
100% Credit on Steel Items				
11% DBE CT# 07-302904 Bid Date 12/15/2015 RTE 5 SYLMAR, CA.				
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 1.15' PAVING - ENTIRELY EPOXY COATED "GREEN" ASTM A775 WITH BONDBREAKER 12# PER LF	41,718 ~~41,400~~	LF	7.75	323.31450 ~~320,850.00T~~
1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER- 9 # EA.	2,200	EA	5.75	12,650.00T
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 - 3.75 # EA.	1562 ~~6,600~~	EA	2.30	15,092.00 ~~15,180.00T~~
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) SYLMAR, CA.	11	EA	500.00	5,500.00
Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required				

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (9.0%)

Total

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
12/15/2015	13770

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-302904	ONTARIO, CA	2/14/2015	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet. All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost. Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of $25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at $50.00 per hour.				351,057.10

QUOTED BY:BENITA BLANCHARD

Subtotal	~~$354,180.00~~
Sales Tax (9.0%)	31,595.14 ~~$31,381.20~~
Total	~~$385,561.20~~

388,152.24

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
12/15/2015	13771

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-302904	ONTARIO, CA	1/14/2016	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg Distributor of Chemical and Allied Paving Materials				
CT# 07-302904 BIDS 12/15/15 RTE 5 SYLMAR, CA. APRIL 2016 THRU OCT 2016				
CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES)	3,850	GAL	5.34	20,559.00T
CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES)	3,850	GAL	3.85	14,822.50T
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 10.8" X 10'	~~2,300~~ 2,200	LF	1.95	~~4,485.00T~~
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 12" X 10'	~~8,400~~	~~LF~~	~~1.95~~	~~16,380.00T~~
APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) SYLMAR, CA.	3	EA	500.00	1,500.00
				78,390.00
			Subtotal	$113,771.50
			Package Discount	27500.00
				86,271.50
			TAX	7,764.44
				94,035.94

QUOTED BY:BENITA BLANCHARD

Subtotal	X 0.90 37614.37
Sales Tax (9.0%)	56,421.56 Freight 1500.00
Total	$ 57,921.56

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
12/15/2015	13771

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-302904	ONTARIO, CA	1/14/2016	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
Quantities quoted on this estimate are for pricing purposes only and are not derived from a takeoff unless a takeoff has been supplied to us by your company. Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at $50.00 per hour. ****Chemicals: Pricing is valid for 30 days. If quote expires a requote can be requested*****				
PACKAGE DISCOUNT			-27500.00	-27,500.00

QUOTED BY:BENITA BLANCHARD

Subtotal	~~$30,246.50~~
Sales Tax (9.0%)	~~$2,651.47~~
Total	~~$32,897.97~~

86271.50
7764.44

Subtotal 64,035.94
- 60% Supplier Credit 37,614.37
54,421.56
Freight 1,500.00
TOTAL $ 57,921.56

Back To Query Form

Search Returned 1 Records

Tue Oct 20 16:55:52 PDT 2015

Query Criteria

Firm/DBA Name: jc supply
Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390; 444190;
ACDBE NAICS	
Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

12-21-15 A11:00 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

07-302904

Name of DBE business

KRC Safety Co. Inc.

Name of DBE representative

Michael Castro

DBE certification number

447

Name of bidder

Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Dale A. Nelson

Date quote was provided to the bidder or prime contractor

12/15/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
4		$4,777.77
7		$2,925.00
9		$5,250.00
28		$301.52
64		$773.04
68		$576.00
	Total	$14,603.33

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Castro

Signature of DBE's authorized representative

Michael Castro

Printed name of DBE's authorized representative

Estimator

Title of DBE's authorized representative

12-15-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 07-La-5 UN:268 / D:280
Project: 07-302904
Bid Date:12/15/2015 KRC BID # 15-1073

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs	LS	1	4,777.77	4,777.77
	SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	185.00	185.00
5	Traffic Control System - See traffic control quote for rates				
7	Channelizer (Surface Mounted)	ea	45	65.00	2,925.00
9	Temporary Crash Cushion Module	ea	14	375.00	5,250.00
28	Remove Roadside Sign	ea	2	150.76	301.52
64	Roadside Sign - One Post	ea	2	386.52	773.04
68	Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)	sqft	32	18.00	576.00
69	Retroreflective Sheeting (Type XI) - Partial	sqft	32	6.00	192.00
80	Delineator (Class 1)	ea	240	78.30	18,792.00
81	Object Marker (Type K-2)	ea	65	76.04	4,942.60

Note: (3) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 4 includes signs from CS-1, THQ-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.
Note: Covering or removal of existing conflicting signs is not included in item 4.
Note: All construction area signs will be installed at once. Traffic handling signs will be covered upon installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
Note: SP-1, ramp notification sign option if used will be installed and removed during the installation and removal of item 4.
Note: Portable changeable message signs not included in item 4 or 5.
Note: Item 7 if used must bid with item 9.
Note: Contractor to maintain item 7 after initial placement.
Note: Treated wood waste not included in item 28.
Note: Item 28, 64, 68, 69, 80 and 81 must bid together and if used must bid with item 4.
Note: Permanent marker, delineator and sign removal and installation includes (1) move in. Additional move ins will be charged at $800.00 per occurrence. Move-in consists of (5) consecutive work days, Monday thru Friday only.
Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor
Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.

AGC CALIFORNIA

CALIFORNIA SCCA ASSOCIATION

Back To Query Form

Search Returned 1 Records

Tue Dec 15 15:47:24 PST 2015

Query Criteria

Firm ID: 447

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

07-302904

Name of DBE business

Rangel Brothers Trucking, Inc.

Name of DBE representative

Yovan Rangel

DBE certification number

30516

Name of bidder

Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Dale A. Nelson

Date quote was provided to the bidder or prime contractor

12/15/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
31	Trucking - Remove Concrete Pavement Base and Subase	$331,200.00
	3,680 Hours at $90.00/Hr.	
	Total	$331,200.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Yovani a Rangel

Printed name of DBE's authorized representative

CFO

Title of DBE's authorized representative

12/18/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-5416 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rangel Brothers Trucking, Inc.

December 15, 2015

Flatiron Corporation
5335 Fairfield Ranch Road
Suite 200
Chino Hills, CA 91709

Ref: Caltrans Route 5 Truck Lanes #07-302904

Dear Mr. Gorge Butorovich,

Our Trucking rates for contract #07-302904 are as follows; $90.00 per hour for Super Tens, $100.00 for End Dumps for weekends. The rates for weekdays are $85.00 for super tens and $95.00 for end dumps. Rangel Brothers Trucking Inc. is a certified Caltrans SMBE/DBE # 30516 company, which owns 12 Super Ten Dump Trucks and 5 End Dump Trucks which will be provided to this job. If you need further information, please feel free to contact me at 818-266-5179.

Sincerely,

Yovani Rangel
Rangel Brothers Trucking, Inc.

PHONE FAX EMAIL
601 s. Brand Blvd. #102 San Fernando, Ca. 91340 818-266-5179 818-698-6550 yrangeltrk@yahoo.com

Back To Query Form

Search Returned 1 Records

Tue Dec 15 15:37:43 PST 2015

Query Criteria

Firm ID: 30516
Firm Type: DBE

Firm ID	30516
Firm/DBA Name	RANGEL BROTHERS TRUCKING
Address Line1	601 S. BRAND BLVD, STE 102
Address Line2	
City	SAN FERNANDO
State	CA
Zip Code1	91340
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	yrangeltrk@yahoo.com
Contact Name	YOVANI RANGEL
Area Code	(818)
Phone Number	266-5179
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(818)
Fax Phone Number	698-6550
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 17;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

12-21-15 A11:00 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

07-302904

Name of DBE business

Bradley Tanks, Inc.

Name of DBE representative

Scott Fletcher

DBE certification number

38563

Name of bidder

Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Dale A. Nelson

Date quote was provided to the bidder or prime contractor

12/15/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
34	ADL Hauling and Disposal	$66,799.00
36	ADL Hauling and Disposal	$11,560.00
39	ADL Hauling and Disposal	$31,268.00
	Total	$109,627.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Norm Christensen

Printed name of DBE's authorized representative

CFO

Title of DBE's authorized representative

12/18/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Bradley Tanks, Inc
402 Hartz Avenue, Bldg C, Danville, CA 94526
3272 Grey Hawk Ct., Carlsbad, CA 92010
925-229-2900-phone
WBE/MBE

BTI

Proposal

PRICE GOOD TILL WE MOVE THE MATERIAL NEXT YEAR. PER SCOTT FLETCHER & GEORGE BUT. RT 12/15/15 @ 12:51 PM

December 15, 2015

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078

Project: 07-302904
In LA County near Sylmar from 0.5 miles South Of San Fernando Road Overhead to 0.2 Mile South Of Weldon Canyon Overcrossing

Description of Equipment/Service	Rate
Bradley Tanks Inc. (BTI) to provide transportation & disposal of Z-2 ADL soil to Class I landfill in California. Bid item #36 is for approximately 726 cu. yds of ADL contaminated soil. A full ADL lead report will be required to profile soil into Class I landfill. Signature of the landfill profile sheet is required by Caltrans and will be submitted with ADL Lead report for approval. Approval by the landfill can take 5-7 days. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. *Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans. If no letter is provided, BOE taxes will be incurred.	***Bid Item #34,#36,#39 $94.75 per ton for T&D in California at a Class I Landfill*** ****BOE Taxes if NOT EXEMPT $5.75 per ton***

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- Certified payroll is an additional fee of $400.00 per payroll report.
- This quote MUST be signed and returned prior to hauling soil.
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- Loads must have less than 5% of debris or vegetation per load to be used as alternative daily cover.
- Soil must be greater than 50% solids and meet paint filter test.
- Soil must contain less than 50ppm TPH as gasoline and/or VOCs.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Also, if BTI is only providing transportation service, trucking demurrage will apply for standby time incurred at the landfills/discharge location. Demurrage is $95.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2016 BOE remediation land disposal fee, County Fees, Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.
- Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs.
- Once the project paperwork and waste approval are confirmed complete, BTI requires a minimum advance notice of 5 days for scheduling trucks at the site.

Back To Query Form

Search Returned 1 Records

Tue Dec 15 16:03:38 PST 2015

Query Criteria

Firm ID: 38563
Firm Type: DBE

Firm ID	38563
Firm/DBA Name	BRADLEY TANKS, INC.
Address Line1	402 HARTZ AVENUE, BUILDING C
Address Line2	
City	DANVILLE
State	CA
Zip Code1	94526
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sbonner@btienvironmental.com
Contact Name	SHARON BONNER
Area Code	(925)
Phone Number	229-2900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	553-2616
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	484110; 484230; 532412; 532490; 562112; 562910;
ACDBE NAICS	
Work Codes	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9633 HAZARDOUS WASTE TRUCKING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 3;
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

12-21-15 A11:01 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

07-302904

Name of DBE business

Pre-Con Products

Name of DBE representative

Shannon Garcia

DBE certification number

651

Name of bidder

Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Dale A. Nelson

Date quote was provided to the bidder or prime contractor

12/15/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
70	18" Reinforced Concrete Pipe	$11,686.08
	Total	$11,686.08

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Shannon Garcia

Printed name of DBE's authorized representative

Sales Manager

Title of DBE's authorized representative

12-15-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12.15.15

PRECON PRODUCTS

QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 12/15/2015 SHANNON QUOTE ID: 12697

CUSTOMER NAME: ALL INTERESTED BIDDERS
CONTACT:

JOB NUMBER: 11746
JOB TITLE:
LOCATION: Los Angeles

PHONE:
FAX:
Cell or Pgr.:

TRACT:
CONTRACT #: 07-302904
AGENCY: Caltrans

Shipping Terms: FOB JOB SITE
Payment Terms: NET 30 DAYS

Price Valid Until: 2/13/2016
Est. lead time from reciept of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
18" RCP CL III	592	$19.74	FT.	$11,686.08

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

TOTAL $11,686.08

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES, ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL.

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651 *MBE CLEARING HOUSE # 91IS0090*

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY:_____

PHONE: (805) 527-0841 **FAX: (805) 584-0769**

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

PRE-CON PRODUCTS TERMS AND CONDITIONS

1. **Purchase Price.** The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the aggregate prices of the time and material components of the Purchase Price including transportation charges, if any, as have been separately stated.

2. **Payment.** Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to forthwith cease all further deliveries if timely payment in full has not been received.

3. **Price Change.** The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.

4. **Delivery.** Seller will deliver the Products to the job site, and if requested in writing by Buyer, Seller shall install, attach and affix the Products to their final location using Seller's trucks, trailers and personnel. The unloading, placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.

5. **Installation.** In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affix to the job site all of the Products. Seller makes no representations or guarantee, nor assumes any responsibility regarding the proper location, alignment, depth size, bedding, supports, physical requirements, base, backfill, compaction or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibilities are exclusively borne by Buyer. Seller assumes no responsibility for water infiltration into any Product placed into any excavation.

6. **Capacity.** Seller shall be deemed a construction contractor for all purposes if Seller is required to install and affix the Products according to the plans and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other claims by reason of any term or condition not contained herein.

7. **Title.** Seller shall retain title to all Products until the full Purchase Price has been paid and, if Seller is responsible for the installation of the Products, until the Products have been attached to, incorporated in and affixed to their final position by Seller.

8. **Sales Tax.** The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.

9. **Warranties.** Seller only warrants that the Products shall conform to the specification thereof and shall be free from defects in labor and materials for a period of one (1) year from date of delivery. If the Products should be found to be defective then upon written notice and after the return of the Product at Buyer's expense to Seller's business premises, Seller shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE, EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by the supplier.

10. **Inspections.** Buyer shall inspect the Products for any broken, chipped or other visible defect or deficiency prior to unloading the same and Seller shall have no liability for any such deficiencies unless Buyer provided written notice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspections of the Products shall be made by Buyer within five (5) days from Seller's delivery of the products to the job site, at Buyer's sole cost and expense, for correct size, symmetry, depth and quality consistent with allowable tolerances and variations consistent with usual trade practices. Unless written notice of rejection is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements and are complete in accordance with the description of the Products.

11. **Returns.** Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon return to Seller's business premises.

12. **Quantity.** When the Buyer requests a reduction in total quantity of the Products ordered of more than ten percent (10%) for any category of Products listed, Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.

13. **Scheduling.** Seller's delivery of the Products is based on its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.

14. **Ordering Odd Lengths.** The Purchase Price is based upon furnishing not over two percent (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in writing on the reverse hereof. An additional charge will be made for any excess in such percentage. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowance shall be chargeable for shortage due to beveling.

15. **Default.** Upon any default by Buyer under this contract, Seller, at its option, may cancel the unfilled portion of this contract, and the full Purchase Price for all Products manufactured by Seller for Buyer under this contract, whether or not delivered to the job site, shall, at Seller's sole option, become immediately due and payable, the exercise by Seller of any of its rights under this contract shall not bar Seller from exercising any other rights or remedies under the applicable lien laws against the property where the Products are placed or installed. In the event of default in payment, or any other breach, Seller may retake possession of the Products wherever they may be found, and may resell the same without notice to Buyer, applying the amount so received to the balance due. Seller may otherwise exercise all rights and remedies available to Seller in accordance with California law.

16. **Sole Contract.** This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in writing signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejected.

17. **Force Majeure.** The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, excessive traffic, major equipment or transportation failures, delays or defaults of third parties, freight embargoes, unusually severe weather or delays of subcontractors or suppliers due to any causes and non availability of materials. All claims for delay in delivery of the Products shall be deemed waived unless presented in writing concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties hereto acknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement and that the parties hereby agree that Seller shall solely be liable to Buyer in such event in an amount equal to Fifty Dollars ($50) per day of delay which amount shall constitute the sole and exclusive measurement of damages suffered by Buyer due to any such delay damages.

18. **Bid Jobs.** On bid jobs, this contract shall be binding on the parties only (a) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.

19. **Taxes Not Included.** The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.

20. **Indemnification.** Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, demands, losses, expenses, costs, including reasonable attorney's fees, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to persons and loss, damage or injury to property, caused or due directly or indirectly to the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products are placed on the job site.

21. **No Assignment.** Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.

22. **Risk of Loss.** Risk of damage or loss of the Products shall pass to the Buyer upon the transfer of title. Thereafter, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.

23. **Attorney Fees.** In the event of any litigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable attorney's fee and court costs.

24. **Storage.** In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on its business premises for a period of thirty (30) calendar days beyond the scheduled delivery date; provided that Seller will charge Buyer an amount equal to one and one-half percent (1½%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall last occur. Seller shall have the right to cancel this contract, retain any deposits or prepayments, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus interest thereon at the rate of one and one-half percent (1½%) per month until paid in full, if Buyer shall not accept delivery, for any reason whatsoever, within ninety (90) days from the scheduled delivery date.

25. **Disclaimer of Plans.** Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, expense or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, lengths, configurations, layouts installations, dimensions and all other design parameters affecting the installation of the Products provided by Seller.

Back To Query Form

Search Returned 1 Records

Tue Dec 15 16:14:26 PST 2015

Query Criteria

Firm/DBA Name: pre-con
Firm Type: DBE

Firm ID	651
Firm/DBA Name	PRE-CON PRODUCTS
Address Line1	240 LOS ANGELES AVENUE
Address Line2	
City	SIMI VALLEY
State	CA
Zip Code1	93065
Zip Code2	
Mailing Address Line1	P O BOX 940669
Mailing Address Line2	
Mailing City	SIMI VALLEY
Mailing State	CA
Mailing Zip Code1	93094
Mailing Zip Code2	
Certification Type	DBE
EMail	dzarraonandia@pre-conproducts.com
Contact Name	DANIEL ZARRAONANDIA
Area Code	(805)
Phone Number	527-0841
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	306-2498
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 27; 30; 35; 36; 40; 42; 56;
Districts	05; 07; 08; 12;
DBE NAICS	237310; 238110; 238120; 238990; 327310; 327331; 327390;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

12-21-15 A11:01 IN

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

07-302904

Name of DBE business

AC Dike Co.

Name of DBE representative

Dave McClain

DBE certification number

219

Name of bidder

Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Dale A. Nelson

Date quote was provided to the bidder or prime contractor

12/15/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
54	Place Hot Mix Asphalt Dike Type (A)	$2,433.50
55	Place Hot Mix Asphalt Dike Type (C)	$1,379.50
56	Place Hot Mix Asphalt Dike Type (F)	$3,875.00
	Total	$7,688.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Susan McClain

Printed name of DBE's authorized representative

Office Mgr

Title of DBE's authorized representative

12-18-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 5 LOS ANGELES CO. 07-302904

BIDS: 12/15/15

PLACE ONLY *4960 LF ASPHALT DIKE TYPES (A,C,F)@ $1.55 LF
6.1 SQYD MISC AREA @ $75.00 SQYD

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* **PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

Back To Query Form

Search Returned 1 Records

Wed Oct 21 17:13:16 PDT 2015

Query Criteria

Firm ID: 219
Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

12-21-15 A11:01 IN

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.

Contract No.: 07-302904

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
Please see section A.	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

12-21-15 A11:01 IN

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.

Contract No.: 07-302904

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please see section B.			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO	Please see section C.				
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

12-21-15 A11:01 IN

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.

Contract No.: 07-302904

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please see section D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please see section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Please see section H.

9. Include additional data to support a demonstration of good faith efforts.

Please see section I.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-302904 Route 5 San Fernando to Weldon Canyon Road

Section A

A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount ($)	Percentage of Total Bid

Flatiron's analysis shows that total dollars made available to bid was 16.58% of the total bid price of $18,508,138.29

Contract No. 07-302904

Project Name - Route 5 San Fernando to Weldon Canyon Road

Total Bid: $ 18,508,138.29

Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount ($)	Percentage of Total Bid
AC Dike	N	Y	N *	$16,121.00	0.09%
Aggregate	N	Y	N *	$3,750.00	0.02%
Asphalt Paving	N	Y	N *	$638.00	0.00%
Clearing and Grubbing	N	Y	N *	$0.00	0.00%
Concrete Barrier	N	Y	N *	$0.00	0.00%
Concrete Supply	N	Y	N *	$31,818.00	0.17%
Construction Area Signs	N	Y	N *	$4,777.00	0.03%
Electrical	N	Y	N *	$1,488,021.00	8.04%
Erosion Control	N	Y	N *	$11,022.00	0.06%
Frame and Grate	N	Y	N *	$0.00	0.00%
Guardrail	N	Y	N *	$221,863.00	1.20%
High Friction Surface Treatment	N	Y	N *	$276,180.00	1.49%
Hydroseed	N	Y	N *	$7,175.00	0.04%
Landscape and Irrigation	N	Y	N *	$111,238.00	0.60%
Minor Concrete	N	Y	N *	$227,400.00	1.23%
Misc. Iron and Steel	N	Y	N *	$0.00	0.00%
Overhead Signs	N	Y	N *	$143,825.00	0.78%
Railing	N	Y	N *	$6,522.00	0.04%
Reinforced Concrete Pile	N	Y	N *	$0.00	0.00%
Reinforcing Steel	N	Y	N *	$43,186.00	0.23%
Roadside Signs	N	Y	N *	$9,826.00	0.05%
Rock Slope Protection	N	Y	N *	$0.00	0.00%
Saw and Joint Seal	N	Y	N *	$261,300.00	1.41%
Saw Cut	N	Y	N *	$132,202.00	0.71%
Striping	N	Y	N *	$57,693.00	0.31%
Treated Wood Waste	N	Y	N *	$13,920.00	0.08%
		Total Available DBE Participation:		$3,068,477	16.58%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timesframes.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-302904 Route 5 San Fernando to Weldon Canyon Road

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates

Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 11/6/2015. Additional solicitations by fax and/or e-mail were sent on 11/30/2015 & 12/8/2015 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 12/9/2015 & 12/11/2015 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 60 subcontractors/suppliers through iSqFt.

Please see the following Attachments:

- **Solicitation Database (iSqFt printout)**
- **IFB faxed or emailed (iSqFt printout)**
- **IFB Addendum Notice for Addendum 2 & 3 faxed or emailed (iSqFt printout)**
- **IFB and Addendum Notice Message History Report (iSqFt printout)**
- **Follow-up Phone Log**

Route 5 San Fernando to Weldon Canyon Road (Contract No. 07-302904)
Bid Date: 12.15.15
DBE Solicitation List

Company Name	City	State	Phone	Email Address
America Pacific Construction	Brea	CA	(559) 577-9999	apconstruction09@gmail.com
American Steel Placers	San Bernardino	CA	(909) 884-6031	rusty@steelplacers.com
C.R. Gann Demolition, Inc.	Nuevo	CA	(951) 940-0937	Linda@crganndemolition.com
Cap Construction	Chula Vista	CA	(619) 691-8572	capconst@yahoo.com
Cen-Cal Rebar	Fresno	CA	(559) 289-3314	shatanaka@comcast.net
CGO Construction Company	Ontario	CA	(909) 930-5501	cgoconst2@msn.com
Dynamic Contracting Service, Inc.			(619) 585-8888	jundynamic@aol.com
EAR Environmental & Remidiation Management	Riverside	CA	(951) 324-8060	rpendurthi@earmanagement.com
Global Road Sealing, Inc.	garden grove	AL	(714) 893-0845	grs@globalroadsealing.com
IE Pacific	San Diego	CA	(760) 294-7097	estimating@iepacific.com
J. Francis Co., Inc.	Riverside	CA	(951) 776-9100	diana@jfranciscompany.com
Loera Trucking	Norco	CA	(951) 903-4191	corintal@aol.com
Martinez Steel Corporation	Claremont	CA	(909) 946-0686	hwilliams@martinezsteel.com
Newland Entities, Inc.	Yuba City	CA	(530) 755-1178	rcervantes@newlandentities.com
Olympic Engineering Construction	San Diego	CA	(619) 764-8190	Olympicgus@Yahoo.Com
Raymond Torres and Daughter Landscaping			(619) 462-7751	rtorreslandscaping@gmail.com
So Cal Construction & Consulting Services, Inc.	Fallbrook	CA	(760) 723-8907	shari@socalcontractorccs.com
Southwest Contracting and Electric, Inc.			(858) 752-9197	danielancona@yahoo.com
Traffic Loops Crackfilling, Inc.	Anaheim	CA	(714) 520-4026	trafficloops@sbcglobal.net
Ybanag Realty & Development Corp.			(626) 818-8904	luke@dybanagconstruction.com
David's Tree Service			(714) 842-6345	info@davidstreeservice.com
MCV Companies Inc.	Escondido	CA	(760) 294-9858	virgil@mcvcompanies.com
Quality Hydroseeding & Restoration	Ramona	CA	(760) 789-8040	quality@hydroseed.com
A.C. Dike Co.	Lincoln	CA	(916) 652-0159	dave@acdike.com
Ace Fence Company	La Puente	CA	(626) 333-0727	lecalla@acefencecompany.com
Ace Fence Company	La Puente	CA	(626) 333-0727	mpa@acefencecompany.com
California Professional Electrical Engineering	La Puente	CA	(626) 810-1338	van@cpengineeringinc.com
Diversified Landscape Co.	Wildomar	CA	(951) 245-1686	rick@diversifiedlandscape.com
G & F Concrete Cutting Inc.	santa ana	CA	(714) 648-0397	m.phillips@gfconcretecutting.com
KRC Safety Co., Inc.	VISALIA	CA	(559) 732-0393	calebh@krcsafety.com
Landscape Support Services	Santa Clarita	CA	(818) 475-0680	info@landscapesupportservices.com
Lightcap Industries, Inc.	ONTARIO	CA	(909) 373-1773	connie@jcsupply.us
Lightcap Industries, Inc.	Ontario	CA	(909) 373-1773	BENITA@JCSUPPLY.US
Maneri Traffic Control	Temecula	CA	(951) 695-5104	oavila@maneritrafficcontrol.com
Rock Structures Construction Company	Corona	CA	(951) 371-1112	rockstructures@sbcglobal.net
Anthony's Grading & Paving	Santee	CA	(619) 334-6167	paving_agp@yahoo.com
Ashoona Landscape			(714) 290-3339	Darrell@AShoonaLandscape.com
Banaga Construction Inc.	Chula Vista	CA	(619) 922-8570	frank@kiteclimbers.com
Eco-Logic, Inc.	Murrieta	CA	(951) 461-2250	dave@ecologicinc.com
Eco-Logic, Inc.	Murrieta	CA	(951) 461-2250	shannon@ecologicinc.com
Empire Steel, Inc.	San Bernardino	CA	(909) 509-5928	saru@empiresteelinc.com
Empire Steel, Inc.	San Bernardino	CA	(909) 509-5926	tammy@empiresteelinc.com
EW Corporation	El Centro	CA	(760) 337-0020	iayala@ewcorporation.com
Hillside Drilling Company, Inc.	Richmond	CA	(510) 234-6532	cheryl@hsdrilling.com
Hillside Drilling Company, Inc.	Richmond	CA	(510) 234-6532	andy@hsdrilling.com
In-Line Custom Handrail & Metal Fab	Ramona	CA	(760) 789-0282	gary@inlinerail.com
L.C. Paving & Sealing	San Marcos	CA	(760) 752-1743	marisa@lcpaving.com
LA Steel Services	Corona	CA	(951) 393-2013	lee.albright@lasteelservices.com
Mcc Equipment Rentals, Inc.			(909) 795-9300	accounting@mccpipeline.com
Payco Specialties	Chula Vista	CA	(619) 422-9204	bill@payco.biz
Payco Specialties	Chula Vista	CA	(619) 422-9204	rebecca@payco.biz
PM Landscaping			(619) 212-0359	psenior28@yahoo.com
Sheriden Design Asphalt,Inc.			(619) 445-3611	sharie@sharidendesignasphalt.com
Statewide Stripes, Inc.	San Diego	CA	(858) 560-6887	dawn@statewidestripes.com
Traffic Control Pros.			(925) 270-4580	estimating@tcpros.net
TreeSmith Enterprises inc	Anaheim	CA	(714) 996-6037	dale@treesmith.net
Tri Span, Inc.			(714) 257-9680	joearaiza@trispaninc.com
Wheeler Paving, Inc.	Riverside	CA	(951) 685-7283	kwheel98@aol.com

Subject: Invitation to Bid - Route 5 San Fernando Road (Contract No. 07-302904) : All Trades
To: Dave McClain (dave@acdike.com)
From: Sandra French (Transmittals@isqftmail.com)
Sent Date: November 06, 2015 05:47 PM ET

INVITATION TO BID

From: Flatiron
Sent: Friday, November 06, 2015 5:47 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635

Attention: Dave McClain - dave@acdike.com
Company: A.C. Dike Co.

You have been invited to bid:
Route 5 San Fernando Road (Contract No. 07-302904)

Bid Due Date: Tuesday, December 15, 2015 2:00 PM PT
Project Location:
Project Start Date:
Contact: Sandra French

Description:
Paving.

Message to Bidders:
Flatiron is looking for quotes for the following, but limited to, scopes of work: A.C. Dike, Aggregates, Asphalt Paving, Clearing and Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Frame and Grate, Guardrail, High Friction Surface Treatment, Hydroseed, Landscape and Irrigation, Minor Concrete, Misc. Iron and Steel, Overhead Signs, Railing, Reinforced Concrete Pile, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Saw and Joint Seal, Saw Cut, Striping, Treated Wood Waste.

Plans and specifications are available at no cost through Caltrans using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and specs can also be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO OCLABIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Click here to view the project

Access Number: BWQN-GXDY

Let us know your bid intention here:

Will Bid | Under Review | Won't Bid

For help, visit http://www.isqft.com/start/pages/contact-support/ or call us at 888-768-4569.

iSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our Privacy Policy.

Subject: Addenda - Route 5 San Fernando Road (Contract No. 07-302904)
To: Lilibeth Ecalla (lecalla@acefencecompany.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: November 30, 2015 02:06 PM ET

ADDENDUM NOTIFICATION

From: Flatiron
Sent: Monday, November 30, 2015 1:30 PM ET
Email: Sfrench@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860

Lilibeth Ecalla from Ace Fence Company **Addendum 2** was just posted on **11/30/2015**.

Project Name: Route 5 San Fernando Road (Contract No. 07-302904)
Project ID: 5193534 *(this project is only available on Isqft)*
Project Location:
Project Contact: Sandra French

Description:

Paving.

Notes:

Message:

Addendum 2 has been issued for the Route 5 San Fernando Road Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (909) 597-8413.

Thank you.

Click here to view the project

Access Number: K4VH-ZRM2

For help, visit http://www.isqft.com/start/pages/contact-support/ or call us at 888-768-4569.

iSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our Privacy Policy.

Subject: Addenda - Route 5 San Fernando Road (Contract No. 07-302904)
To: Cheryl Mastro (paving_agp@yahoo.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: December 08, 2015 05:27 PM ET

ADDENDUM NOTIFICATION

From: Flatiron
Sent: Tuesday, December 08, 2015 5:13 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Cheryl Mastro from Anthony's Grading & Paving **Addendum 3** was just posted on **12/8/2015**.

Project Name: Route 5 San Fernando Road (Contract No. 07-302904)
Project ID: 5193534 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Paving.

Notes:

Message:

Addendum 3 has been issued for the Route 5 San Fernando Road Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413.

Thank you.

Click here to view the project

Access Number: S2T8-FFN4

For help, visit http://www.isqft.com/start/pages/contact-support/ or call us at 888-768-4569.

iSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our Privacy Policy.

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Linda Broyles	C.R. Gann Demolition, Inc.	linda@crganndemolition.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Jeremy Ulrich	Cen-Cal Rebar	shatanaka@comcast.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	David Diaz	David's Tree Service	info@davidstreeservice.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Dario Casim	Dynamic Contracting Service, Inc.	jundynamic@aol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Michelle Corning	EAR Environmental & Remidiation Management	rpendurthi@earmanagement.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Shannon Borgeson	Eco-Logic, Inc.	shannon@ecologicinc.com	Email	Email address unreachable
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Dave Moralez	Eco-Logic, Inc.	dave@ecologicinc.com	Email	Email address unreachable
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	tri la	Global Road Sealing, Inc.	trila.grsi@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hsdrilling.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Diane Koester-Dion	IE Pacific	6196715877	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	12/9/2015 17:06	Diane Koester-Dion	IE Pacific	estimating@iepacific.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Lee Albright	LA Steel Services	lee.albright@lasteelservices.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	corinta loera	Loera Trucking	corintal@aol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Maria Maneri	Maneri Traffic Control	oavila@maneritrafficcontrol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Patrick Maull	PM Landscaping	psenior28@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Cynthia Pundstone	Quality Hydroseeding & Restoration	quality@hydroseed.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Raymond Torres	Raymond Torres and Daughter Landscaping	rtorreslandscaping@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Shaire Klasn	Sheriden Design Asphalt,Inc.	sharie@sharidendesignasphalt.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socalcontractorccs.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	David Brilhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Jeffrey Pike	Traffic Control Pros.	estimating@tcpros.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Dale Gee	TreeSmith Enterprises inc	dale@treesmith.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Joe Araiza	Tri Span, Inc.	joearaiza@trispaninc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/6/2015 17:47	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Linda Broyles	C.R. Gann Demolition, Inc.	linda@crganndemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Jeremy Ulrich	Cen-Cal Rebar	shatanaka@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	David Diaz	David's Tree Service	info@davidstreeservice.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Dario Casim	Dynamic Contracting Service, Inc.	jundynamic@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Michelle Corning	EAR Environmental & Remidiation Management	rpendurthi@earmanagement.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Shannon Borgeson	Eco-Logic, Inc.	shannon@ecologicinc.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Dave Moralez	Eco-Logic, Inc.	dave@ecologicinc.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	tri la	Global Road Sealing, Inc.	trila.grsi@yahoo.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hsdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Diane Koester-Dion	IE Pacific	6196715877	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Lee Albright	LA Steel Services	lee.albright@lasteelservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Connie Lightcap	Lightcap Industries, Inc.	connie@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	BENITA BLANCHARD	Lightcap Industries, Inc.	benita@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	corinta loera	Loera Trucking	corintal@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Maria Maneri	Maneri Traffic Control	oavila@maneritrafficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Patrick Maull	PM Landscaping	psenior28@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Cynthia Pundstone	Quality Hydroseeding & Restoration	quality@hydroseed.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Raymond Torres	Raymond Torres and Daughter Landscaping	rtorreslandscaping@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Shaire Klasn	Sheriden Design Asphalt,Inc.	sharie@sharidendesignasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socalcontractorccs.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	David Brilhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Jeffrey Pike	Traffic Control Pros.	estimating@tcpros.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Dale Gee	TreeSmith Enterprises inc	dale@treesmith.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Joe Araiza	Tri Span, Inc.	joearaiza@trispaninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 14:06	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Linda Broyles	C.R. Gann Demolition, Inc.	linda@crganndemolition.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Jeremy Ulrich	Cen-Cal Rebar	shatanaka@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	David Diaz	David's Tree Service	info@davidstreeservice.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Dario Casim	Dynamic Contracting Service, Inc.	jundynamic@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Michelle Corning	EAR Environmental & Remidiation Management	rpendurthi@earmanagement.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Dave Moralez	Eco-Logic, Inc.	dave@ecologicinc.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Shannon Borgeson	Eco-Logic, Inc.	shannon@ecologicinc.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	tri la	Global Road Sealing, Inc.	trila.grsi@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hsdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Diane Koester-Dion	IE Pacific	6196715877	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Lee Albright	LA Steel Services	lee.albright@lasteelservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Connie Lightcap	Lightcap Industries, Inc.	connie@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	BENITA BLANCHARD	Lightcap Industries, Inc.	benita@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	corinta loera	Loera Trucking	corintal@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Maria Maneri	Maneri Traffic Control	oavila@maneritrafficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Patrick Maull	PM Landscaping	psenior28@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Cynthia Pundstone	Quality Hydroseeding & Restoration	quality@hydroseed.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Raymond Torres	Raymond Torres and Daughter Landscaping	rtorreslandscaping@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Shaire Klasn	Sheriden Design Asphalt,Inc.	sharie@sharidendesignasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socalcontractorccs.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	David Brilhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Jeffrey Pike	Traffic Control Pros.	estimating@tcpros.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Dale Gee	TreeSmith Enterprises inc	dale@treesmith.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Joe Araiza	Tri Span, Inc.	joearaiza@trispaninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:27	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date: 12/15/2015
Owner: Caltrans
DBE Phone Call Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
A.C. Dike Co.	Dave	McClain	dave@acdike.com	Lincoln	CA	(916) 652-0159	Will Bid	12/09/2015 02:24 PM Veronica Garcia Accepted Invite: Per Joel, will bid.
Ace Fence Company	Lilibeth	Ecalla	lecalla@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	12/09/2015 02:26 PM Veronica Garcia Accepted Invite: Per Sylvia, will bid.
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	12/09/2015 02:26 PM Veronica Garcia Accepted Invite
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999	No Response	12/11/2015 05:23 PM Veronica Garcia Left Message: Left Message.; 12/09/2015 02:27 PM Veronica Garcia Left Message: Left message.
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031	No Response	12/11/2015 05:25 PM Veronica Garcia Left Message: Left message.; 12/09/2015 02:28 PM Veronica Garcia Left Message: Left message.
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167	Won't Bid	12/09/2015 02:29 PM Veronica Garcia Declined Invite: Per Cheryl, will not bid, too far.
Ashoona Landscape	Darrell	Johnson	Darrell@AShoonaLandscape.com			(714) 290-3339	Won't Bid	12/09/2015 02:31 PM Veronica Garcia Declined Invite: Per Darrell, will not bid.
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570	Won't Bid	12/09/2015 02:31 PM Veronica Garcia Declined Invite: Per Frank, will not bid.
C.R. Gann Demolition, Inc.	Linda	Broyles	Linda@crganndemolition.com	Nuevo	CA	(951) 940-0937	Won't Bid	12/11/2015 05:26 PM Veronica Garcia Declined Invite: Per Ken, will not bid.; 12/09/2015 02:32 PM Veronica Garcia Left Message: Left message.
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Will Bid	12/09/2015 02:34 PM Veronica Garcia Accepted Invite: Per Tracy, will bid.
Cap Construction	Patti	Thornburg	capconst@yahoo.com	Chula Vista	CA	(619) 691-8572	No Response	12/11/2015 05:27 PM Veronica Garcia Left Message: Left message.; 12/09/2015 02:35 PM Veronica Garcia Left Message: Left message.
Cen-Cal Rebar	Jeremy	Ulrich	shatanaka@comcast.net	Fresno	CA	(559) 289-3314	No Response	12/11/2015 05:29 PM Veronica Garcia Left Message: Left message.; 12/09/2015 02:36 PM Veronica Garcia Left Message: Left message.
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501	No Response	12/11/2015 05:30 PM Veronica Garcia Left Message: Left message.; 12/09/2015 02:40 PM Veronica Garcia Left Message: Left message.
David's Tree Service	David	Diaz	info@davidstreeservice.com			(714) 842-6345	Undecided	12/09/2015 02:39 PM Veronica Garcia Undecided: Per John, not sure, going to check with estimators and will call me back.
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Will Bid	12/09/2015 11:43 AM Veronica Garcia Accepted Invite: Per Rick, will bid, responded via email.
Dynamic Contracting Service, Inc.	Dario	Casim	jundynamic@aol.com			(619) 585-8888	No Response	12/11/2015 06:45 PM Veronica Garcia Left Message: Left message.; 12/09/2015 02:42 PM Veronica Garcia Left Message: Left message.
EAR Environmental & Remidiation Management	Michelle	Corning	rpendurthi@earmanagement.com	Riverside	CA	(951) 324-8060	No Response	12/09/2015 02:53 PM Veronica Garcia No Answer: Unable to leave a message.
Eco-Logic, Inc.	Dave	Moralez	dave@ecologicinc.com	Murrieta	CA	(951) 461-2250	Won't Bid	12/08/2015 07:08 PM Veronica Garcia Declined Invite: No longer in business.
Eco-Logic, Inc.	Shannon	Borgeson	shannon@ecologicinc.com	Murrieta	CA	(951) 461-2250	Won't Bid	12/08/2015 07:08 PM Veronica Garcia Declined Invite: No longer in business.
Empire Steel, Inc.	Saur	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928	Won't Bid	
Empire Steel, Inc.	Tammy	Henry	tammy@empiresteelinc.com	San Bernardino	CA	(909) 509-5926	Won't Bid	
EW Corporation	Israel	Ayala	iayala@ewcorporation.com	El Centro	CA	(760) 337-0020	Won't Bid	12/08/2015 07:14 PM Veronica Garcia Declined Invite: Per Israel will not bid, responded via email.
G & F Concrete Cutting Inc.	Michael	Phillips	m.phillips@gfconcretecutting.com	santa ana	CA	(714) 648-0397	Will Bid	12/09/2015 12:02 PM Veronica Garcia Accepted Invite: Per Michael, will bid, responded via email.
Global Road Sealing, Inc.	tri	la	grs@globalroadsealing.com	garden grove	AL	(714) 893-0845	No Response	12/11/2015 06:46 PM Veronica Garcia Left Message: Left message.; 12/09/2015 02:57 PM Veronica Garcia Left Message: Left message.
Hillside Drilling Company, Inc.	Cheryl	Walsh	cheryl@hsdrilling.com	Richmond	CA	(510) 234-6532	Won't Bid	12/09/2015 03:02 PM Veronica Garcia Declined Invite: Per Cheryl, will not bid. Too far.

Route 5 San Fernando to Weldon Canyon Road
Bid Date: 12/15/2015
Owner: Caltrans
DBE Phone Call Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Hillside Drilling Company, Inc.	Andy	Clisham	andy@hsdrilling.com	Richmond	CA	(510) 234-6532	Won't Bid	12/09/2015 03:02 PM Veronica Garcia Declined Invite: Per Cheryl, will not bid. Too far.
IE Pacific	Diane	Koester-Dion	estimating@iepacific.com	San Diego	CA	(760) 294-7097	No Response	12/09/2015 03:06 PM Veronica Garcia Resend: Resent invite.
In-Line Custom Handrail & Metal Fab	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282	Won't Bid	12/09/2015 03:08 PM Veronica Garcia Declined Invite: Per Jason, will not bid. Too far.
J. Francis Co., Inc.	Diana	Hanna	diana@jfranciscompany.com	Riverside	CA	(951) 776-9100	No Response	12/11/2015 06:47 PM Veronica Garcia Left Message: Left message.; 12/09/2015 04:00 PM Veronica Garcia Left Message: Left message.
KRC Safety Co., Inc.	Caleb	Haus	calebh@krcsafety.com	VISALIA	CA	(559) 732-0393	Will Bid	12/09/2015 04:02 PM Veronica Garcia Accepted Invite: Per Cashe, will bid.
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't Bid	12/09/2015 04:12 PM Veronica Garcia Declined Invite: Per Marissa, will not bid.
LA Steel Services	Lee	Albright	lee.albright@lasteelservices.com	Corona	CA	(951) 393-2013	Won't Bid	12/09/2015 04:13 PM Veronica Garcia Declined Invite: Per Brook, will not bid.
Landscape Support Services	Soheila	Sturm	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680	Will Bid	12/09/2015 04:15 PM Veronica Garcia Accepted Invite: Per Loraine, will bid.
Lightcap Industries, Inc.	Connie	Lightcap	connie@jcsupply.us	ONTARIO	CA	(909) 373-1773	Will Bid	12/09/2015 11:43 AM Veronica Garcia Accepted Invite: Per Benita, will bid, responded via email.
Lightcap Industries, Inc.	BENITA	BLANCHARD	BENITA@JCSUPPLY.US	Ontario	CA	(909) 373-1773	Will Bid	12/09/2015 11:43 AM Veronica Garcia Accepted Invite: Per Benita, will bid, responded via email.
Loera Trucking	corinta	loera	corintal@aol.com	Norco	CA	(951) 903-4191	No Response	12/11/2015 06:49 PM Veronica Garcia Left Message: Left message.; 12/09/2015 04:16 PM Veronica Garcia Left Message: Left message.
Maneri Traffic Control	Maria	Maneri	oavila@maneritrafficcontrol.com	Temecula	CA	(951) 695-5104	Will Bid	
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Claremont	CA	(909) 946-0686	No Response	12/11/2015 06:49 PM Veronica Garcia Left Message: Left message.; 12/09/2015 04:18 PM Veronica Garcia Left Message: Left message.
Mcc Equipment Rentals, Inc.	Rosie	Sandoval	accounting@mccpipeline.com			(909) 795-9300	Won't Bid	12/09/2015 04:20 PM Veronica Garcia Declined Invite: Per Loraine, will not bid.
MCV Companies Inc.	Virgil	Enriquez	virgil@mcvcompanies.com	Escondido	CA	(760) 294-9858	Undecided	12/09/2015 04:22 PM Veronica Garcia Undecided: Per Mary, unsure, will check with the estimators and call me back.
Newland Entities, Inc.	Robert	Cervantes	rcervantes@newlandentities.com	Yuba City	CA	(530) 755-1178	Won't Bid	12/11/2015 06:50 PM Veronica Garcia Declined Invite: Per Colleen, will not bid.; 12/09/2015 04:23 PM Veronica Garcia Left Message: Left message.
Olympic Engineering Construction	Gustavo	Espinoza	Olympicgus@Yahoo.Com	San Diego	CA	(619) 764-8190	No Response	12/11/2015 06:50 PM Veronica Garcia Left Message: Left message. ; 12/09/2015 04:29 PM Veronica Garcia Left Message: Left message.
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204	Won't Bid	12/09/2015 04:30 PM Veronica Garcia Declined Invite: Per Jeff, will not bid, too far.
Payco Specialties	Rebecca	Llewellyn	rebecca@payco.biz	Chula Vista	CA	(619) 422-9204	Won't Bid	12/09/2015 04:30 PM Veronica Garcia Declined Invite: Per Jeff, will not bid, too far.
PM Landscaping	Patrick	Maull	psenior28@yahoo.com			(619) 212-0359	Won't Bid	12/09/2015 04:47 PM Veronica Garcia Declined Invite: Per Patrick, will not bid. He mentioned that he does not have a DIR number and is not sure when he will be able to get one.; 12/09/2015 04:41 PM Veronica Garcia Accepted Invite: Per Patrick, will bid.; 12/09/2015 04:33 PM Veronica Garcia Left Message: Left message.
Quality Hydroseeding & Restoration	Cynthia	Pundstone	quality@hydroseed.com	Ramona	CA	(760) 789-8040	Undecided	12/09/2015 04:35 PM Veronica Garcia Undecided: Per Cynthia, undecided.
Raymond Torres and Daughter Landscaping	Raymond	Torres	rtorreslandscaping@gmail.com			(619) 462-7751	No Response	12/11/2015 06:51 PM Veronica Garcia Left Message: Left message. ; 12/09/2015 04:48 PM Veronica Garcia Left Message: Left message.

Route 5 San Fernando to Weldon Canyon Road
Bid Date: 12/15/2015
Owner: Caltrans
DBE Phone Call Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Rock Structures Construction Company	Antonio	Paredes	rockstructures@sbcglobal.net	Corona	CA	(951) 371-1112	Will Bid	12/09/2015 04:51 PM Veronica Garcia Accepted Invite: Per Lisa, will bid.
Sheriden Design Asphalt,Inc.	Shaire	Klasn	sharie@sharidendesignasphalt.com			(619) 445-3611	Won't Bid	12/09/2015 04:54 PM Veronica Garcia Declined Invite: Per Steve, will not bid.
So Cal Construction & Consulting Services, Inc.	Shari	Harpur	shari@socalcontractorccs.com	Fallbrook	CA	(760) 723-8907	No Response	12/11/2015 06:52 PM Veronica Garcia Left Message: Left message. ; 12/09/2015 04:55 PM Veronica Garcia Left Message: Left message.
Southwest Contracting and Electric, Inc.	Daniel	Ancona	danielancona@yahoo.com			(858) 752-9197	No Response	12/09/2015 04:57 PM Veronica Garcia No Answer: Unable to leave message.
Statewide Stripes, Inc.	David	Brilhante	dawn@statewidestripes.com	San Diego	CA	(858) 560-6887	Won't Bid	12/09/2015 04:59 PM Veronica Garcia Declined Invite: Per Holly, will not bid.
Traffic Control Pros.	Jeffrey	Pike	estimating@tcpros.net			(925) 270-4580	Won't Bid	12/09/2015 12:38 PM Veronica Garcia Declined Invite: Will not bid, responded via email.
Traffic Loops Crackfilling, Inc.	Mai-Lan	Nguyen	trafficloops@sbcglobal.net	Anaheim	CA	(714) 520-4026	No Response	12/11/2015 06:53 PM Veronica Garcia Left Message: Left message. ; 12/09/2015 05:01 PM Veronica Garcia Left Message: Left message.
TreeSmith Enterprises inc	Dale	Gee	dale@treesmith.net	Anaheim	CA	(714) 996-6037	Won't Bid	12/09/2015 05:03 PM Veronica Garcia Declined Invite: Per Julio, will not be bidding.
Tri Span, Inc.	Joe	Araiza	joearaiza@trispaninc.com			(714) 257-9680	Won't Bid	12/09/2015 12:01 PM Veronica Garcia Declined Invite: Per Joe, will not bid, responded via email.
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283	Won't Bid	12/09/2015 05:05 PM Veronica Garcia Declined Invite; 12/09/2015 05:04 PM Veronica Garcia Left Message: Per Marina, will not be bidding.
Ybanag Realty & Development Corp.	Lucio	Collado	luke@dybanagconstruction.com			(626) 818-8904	No Response	12/11/2015 06:54 PM Veronica Garcia Left Message: Left message. ; 12/09/2015 05:06 PM Veronica Garcia Left Message: Left message.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-302904 Route 5 San Fernando to Weldon Canyon Road

Section C

C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

Contract #07-30290[illegible]
Route 5 San Fernando to Weldon Canyon Road

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote $	Name of Rejected Firm	Quote ($)	Price Difference	Percentage Difference
A.C. Dike	Yes	A.C. Dike Co.	DBE	See attached quote	No additional DBE quotes received for this scope of work.			
Aggregate	Yes	Not Selected at this time.						
Asphalt Paving	Yes	Not Selected at this time.						
Clearing and Grubbing	Yes	Not Selected at this time.						
Concrete Barrier	Yes	Not Selected at this time.						
Concrete Supply	Yes	Not Selected at this time.						
Construction Area Signs	Yes	KRC Safety Co., Inc.	DBE	$ 4,777.77	Maneri Traffic Control	$ 4,950.00	DBE Selected.	
Electrical	Yes	Ferreira Constructio Co., Inc.	Non-DBE	See attached quote	High-Light Electric, Inc.	Unable to meet bonding requirements. Will not sign Flatiron's standard terms and conditions subcontract.		
Erosion Control/Landscape & Irrigation	Yes	Diversified Landscape Co.	DBE	See attached quote	No additional DBE quotes received for this scope of work.			
Frame and Grate	Yes	Not Selected at this time.						
Guardrail/Railing/Treated Wood Waste	Yes	Ferreira Constructio Co., Inc.	Non-DBE	$ 357,533.90	Ace Fence Company	$ 412,210.00	$ 54,676.10	13%
High Friction Surface Treatment	Yes	American Civil Constructors	Non-DBE	See attached quote	No DBE quotes received for this scope of work			
Hydroseed	Yes	Not Selected at this time.						
Minor Concrete	Yes	Griffith Company	Non-DBE	See attached quote	No DBE quotes received for this scope of work			
Misc. Iron and Steel	Yes	Not Selected at this time.						

Contract #07-30290
Route 5 San Fernando to Weldon Canyon Road

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote $	Name of Rejected Firm	Quote ($)	Price Difference	Percentage Difference
Overhead Signs	Yes	Coral Construction Co.	Non-DBE	See attached quote	No DBE quotes received for this scope of work			
Reinforced Concrete Pile	Yes	Not Selected at this time.						
Reinforcing Steel	Yes	Not Selected at this time.						
Roadside Signs	Yes	KRC Safety Co., Inc.	DBE	See attached quote	No additional DBE quotes received for this scope of work.			
Rock Slope Protection	Yes	Not Selected at this time.						
Demo Saw Cut/Saw and Seal Isolation Joint	Yes	Penhall Company	Non-DBE	$ 398,305.93	Morales Contracting Services	$ 737,042.17	$ 338,736.24	46%
Striping	Yes	Not Selected at this time.						

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 5 LOS ANGELES CO. 07-302904

BIDS: 12/15/15

PLACE ONLY *4960 LF ASPHALT DIKE TYPES (A,C,F)@ $1.55 LF
6.1 SQYD MISC AREA @ $75.00 SQYD

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* **PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 07-La-5 UN:268 / D:280
Project: 07-302904
Bid Date:12/15/2015 KRC BID # 15-1073

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs	LS	1	4,777.77	4,777.77
	SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	185.00	185.00
5	Traffic Control System - See traffic control quote for rates				
7	Channelizer (Surface Mounted)	ea	45	65.00	2,925.00
9	Temporary Crash Cushion Module	ea	14	375.00	5,250.00
28	Remove Roadside Sign	ea	2	150.76	301.52
64	Roadside Sign - One Post	ea	2	386.52	773.04
68	Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)	sqft	32	18.00	576.00
69	Retroreflective Sheeting (Type XI) - Partial	sqft	32	6.00	192.00
80	Delineator (Class 1)	ea	240	78.30	18,792.00
81	Object Marker (Type K-2)	ea	65	76.04	4,942.60

Note: (3) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 4 includes signs from CS-1, THQ-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.
Note: Covering or removal of existing conflicting signs is not included in item 4.
Note: All construction area signs will be installed at once. Traffic handling signs will be covered upon installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining coyers after initial covering.
Note: SP-1, ramp notification sign option if used will be installed and removed during the installation and removal of item 4.
Note: Portable changeable message signs not included in item 4 or 5.
Note: Item 7 if used must bid with item 9.
Note: Contractor to maintain item 7 after initial placement.
Note: Treated wood waste not included in item 28.
Note: Item 28, 64, 68, 69, 80 and 81 must bid together and if used must bid with item 4.
Note: Permanent marker, delineator and sign removal and installation includes (1) move in. Additional move ins will be charged at $800.00 per occurrence. Move-in consists of (5) consecutive work days, Monday thru Friday only.
Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor
Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.

AGC CALIFORNIA

SCCA

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 07-302904	**TO: PLANHOLDER**
BID DATE: 12/15/15	**ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 $4,950.00 **WITH USE OF MTC FOR ITEM #5**
(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & SIGNS FOR THQ1 **IF AWARDED CONSTRUCTION AREA SIGNS**)

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 $7,290.00 **WITHOUT USE OF MTC FOR ITEM #5**
(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & SIGNS FOR THQ1 **IF AWARDED CONSTRUCTION AREA SIGNS**)

TRAFFIC CONTROL: (ITEM #5)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-$1,550.00***INCLUDES 4 ARROW BOARDS (NO PRICE INCREASE FOR ENTIRETY OF PROJECT***

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.
ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

12.15.15

Since 1988
FERREIRA
CONSTRUCTION CO., INC.
DBA FERREIRA COASTAL CONSTRUCTION COMPANY

CCL# 985180 * Union Contractor * DIR# 1000001634
15188 Vista Del Rio Ave - Chino - CA - 91710 - Ph 714-928-7573 - Fax 909-606-7711

REVISED
ELECTRICAL SUB CONTRACT QUOTATION

Project Description: SR5 Sylmar 07-302904 Revision #2.

Owner/Agency: Caltrans Final

Bid Date & Time: 12/15/15 2pm

Item #	Description	Quantity	Unit	Unit Price	Extension
101	MAINTAIN EXISTING TMS ELEMENTS	1	LS	2,500.00	2,500.00
102	MODIFY TMS	1	LS	5,400.00	5,400.00
103	MODIFY COMMUNICATION SYSTEM	1	LS	1,320,000.00	1,320,000.00
104	WORK AT N HOLLYWOOD HUB	1	LS	8,300.00	8,300.00
105	WORK AT LARTMC	1	LS	28,600.00	28,600.00
106	MODIFY AVC STATION	1	LS	35,200.00	35,200.00
107	MODIFY LIGHTING AND SIGN ILLUMIN	1	LS	48,700.00	48,700.00
108	SYSTEM TESTING & DOCUMENTATION	1	LS	39,321.00	39,321.00

Grand Total **$ 1,488,021.00**

EXCLUSIONS:

1. Bond, Utility Fees, Engineering & Fees, Inspection & Fees, Survey & Fees, Signing, Striping.
2. Permits and Fees
3. Third party or out of state inspection fees
4. Hazardous materials handling
5. Off site haul away of spoils (PCC/AC/Dirt)
6. Traffic control (4 nights for loops detectors)

Prepared by: **Rusty Moore** *Rmoore@FerreiraConstruction.com*

Bond date 1010

12.15.15.

REVISION 1A - 1:30 PM.

HLE HIGH-LIGHT ELECTRIC INC.

Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

Name of Project: SOUTH OF SAN FERNANDO RD TO SOUTH OF WELDON CANYON OVERCROSSING

Contract/Project No.: 07-302904

Addendums(s) Noted: 1,2,3 Bid Date: 12.15.15 Bid Time: 2PM Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
101	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS	LS	1	$3,500.00	$3,500.00
102	MODIFY TMS	LS	1	$6,000.00	$6,000.00
103	MODIFY COMMUNICATION SYSTEM	LS	1	$1,200,000.00	$1,200,000.00 t.p.
104	WORK AT NORTH HOLLYWOOD HUB	LS	1	$1,500.00	$1,500.00
105	WORK AT LARTMC	LS	1	$10,000.00	$10,000.00
106	MODIFY AUTOMATIC VEHICLE SYSTEM CLASSIFICATION SYSTEM	LS	1	$30,000.00	$30,000.00
107	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	$35,000.00	$35,000.00
108	SYSTEM TESTING AND DOCUMENTATION	LS	1	$9,000.00	$9,000.00
109	MOBILIZATION (PORTION)	LS	1	$82,777.00	$82,777.00
				GRAND TOTAL	$1,377,777.00

Trench Patch 95000

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA

Phone Extension: 122

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.

12/15/2015 TUE 13:36 FAX 001/002

HLE HIGH-LIGHT ELECTRIC INC.

Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:	
SECTION A - EXCLUSIONS FROM BID:	
1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work Spoile Removals, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs
2	**Bonding** is unavailable at this time unless specifically noted in **Section E** (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)
SECTION B - SPECIAL TERMS AND CONDITIONS:	
1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.
3	Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.
4	If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
5	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
6	Extended Home Office Overhead: Contractor shall pay HLE **$750.00** per day the project completion date is extended for any reason
7	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
8	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due
SECTION C - SCOPE OF WORK AND SCHEDULING:	
1	HLE bid and accounted for only **6EA** move-ins for the project, Contractor shall compensate HLE **$3,750.00** per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add **$4,500.00** per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work ***15-working days*** advance except for loop detector work where a ***20-working days*** notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE
SECTION D - PAYMENT PROVISIONS:	
1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work
SECTION E - OTHER NOTES OR CONDITIONS:	
1	HLE ESTIMATES **20EA** EXCLUSIVE TRAFFIC CONTROL SHIFTS AND ALL REMAINING WORK WILL BE IN SHARED TRAFFIC CLOSURES AS APPROVED BY HLE
2	**SCOPE ADDER FOR ITEM #103: ADD $95,000.00** FOR HLE TO RESURFACE TRENCH PER DETAIL ON SHEET 114 (APPROX. 14,000LF) - ADD 5EA EXCLUSIVE SHIFTS TO E1 OTHERWISE CONTRACTOR TO RESTORE TRENCH PER SPECIFICATIONS AND PROTECT OPEN TRENCH - CONTRACTOR TO VERIFY ACTUAL LENGTH QUANTITIES
3	
4	
5	

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* *All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.*
* *The language and terms used in this exhibit supersede any conflicting terms in the Subcontract*

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.

12/15/2015 TUE 13:37 FAX 002/002

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Flatiron West, Inc.	**Contact:**	Chris Peich
Address:	7911 Pine Avenue	**Phone:**	(909) 597-8413
	Chino, CA 91708	**Fax:**	(909) 597-8635
Project Name:	07-302904	**Bid Number:**	2821
Project Location:	Rte 5 From 210 To 14, Sylmar, CA	**Bid Date:**	12/15/2015
Addendum #:	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
41	Roadside Clearing	1.00	LS	$3,780.00	$3,780.00
42	Plant (Group A)	1,480.00	EACH	$26.40	$39,072.00
43	Plant Establishment	1.00	LS	$18,800.00	$18,800.00
44	Wood Mulch	45.00	CY	$87.00	$3,915.00
46	Hydroseed	32,600.00	SF	$0.10	$3,260.00
47	Compost	34,200.00	SF	$0.46	$15,732.00
48	Incorporate Materials	34,200.00	SF	$0.37	$12,654.00
109	Mobilization	1.00	LS	$6,240.00	$6,240.00

Total Bid Price: $103,453.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 30 working day(s) required and includes 1 move-in(s). Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. **Buyer:** _____ **Signature:** _____ **Date of Acceptance:** _____	**CONFIRMED:** **Diversified Landscape Co.** **Authorized Signature:** _____ **Estimator:** Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com

RT

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Replace Concrete Slabs/Pavement (Contract No. 07-302904)
From 0.5 Mile South of San Fernando Road Overhead to 0.2 Mile South of Weldon Canyon Overcrossing,
Near Sylmar, In Los Angeles Co., CA
BID DATE : 12/15/15 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 12/14/15
PAGES : 1

ADDENDUM: 1, 2 & 3

Proposal as follows:

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
23	TREATED WOOD WASTE	LB	58,000	$ 0.20	$ 11,600.00
24	REMOVE GUARDRAIL	LF	5,200	$ 8.50	$ 44,200.00
80	DELINEATOR (CLASS 1)	EA	240	$ 30.00	$ 7,200.00
82	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	4,330	$ 27.00	$ 116,910.00
84	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	25	$ 50.00	$ 1,250.00
85	CABLE RAILING	LF	77	$ 100.00	$ 7,700.00
86	TRANSITION RAILING (TYPE WB-31)	EA	18	$ 3,400.00	$ 61,200.00
87	RETURN CAP	EA	1	$ 250.00	$ 250.00
88	END ANCHOR ASSEMBLY (TYPE SFT)	EA	14	$ 700.00	$ 9,800.00
89	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	10	$ 3,100.00	$ 31,000.00
90	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	8	$ 2,200.00	$ 17,600.00
91	ALTERNATIVE CRASH CUSHION (TYPE SCI-100GM)	EA	3	$ 34,500.00	$ 103,500.00

TOTAL BID AMOUNT: $ 412,210.00

* ITEM # 82 - WITH WOOD POSTS & BLOCKS; ADD $2.00 PER LF FOR STEEL POSTS & PLASTIC BLOCKS.
* ITEM # 85 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
* ITEM # 86 & 87 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 91 - WILL BE PER TYPE & MODEL SPECIFIED ABOVE, OTHERS WILL BE A CHANGE ORDER.
* ITEM # 91 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING/PAINTING; CIDH PILING, FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; GROUT/VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Since 1988
FERREIRA CONSTRUCTION CO., INC.
DBA FERREIRA COASTAL CONSTRUCTION COMPANY

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180
DIR #1000001634

BID DATE: 12/15/15
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 07-302904
LOCATION: In Los Angeles County near Sylmar on Route 5

BOND RATE: 1% MBGR, 1% Fencing

ADDENDUMS NOTED: 1, 2, 3

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
23	Treated Wood Waste	58000	LB	$ 0.24	$ 13,920.00
24	Remove Guardrail	5200	LF	$ 4.00	$ 20,800.00
80	Delineator (Class 1)	240	EA	$ 38.80	$ 9,312.00
81	Object Marker (Type K-2)	65	EA	$ 47.00	$ 3,055.00
82	Midwest Guardrail System	4330	LF	$ 21.40	$ 92,662.00
84	Double Midwest Guardrail System (Wood Post)	25	LF	$ 69.60	$ 1,740.00
85	Cable Railing	77	LF	$ 84.70	$ 6,521.90
86	Transition Railing (Type WB-31)	18	EA	$ 3,164.00	$ 56,952.00
87	Return Cap	1	EA	$ 175.00	$ 175.00
88	End Anchor Assembly (Type SFT)	14	EA	$ 584.00	$ 8,176.00
89	Alternative In-Line Terminal System	10	EA	$ 2,794.00	$ 27,940.00
90	Alternative Flared Terminal System	8	EA	$ 2,267.00	$ 18,136.00
91	Alternative Crash Cushion	3	EA	$ 33,733.00	$ 101,199.00
	TOTAL BID:			$	360,588.90

NOTE: Contract or Letter of intent required within 60 days of bid in order to hold pricing.
NOTE: Contractor to provide a minimum of 4 weeks notification prior to mobilization.
NOTE: Ferreira will need approximately 25 full shifts to complete guardrail related work.
NOTE: Item #85, Post pockets supplied by Ferreira, installed correctly and cleaned by others.
NOTE: Items #86 & 91, Concrete anchor blocks and concrete pads are excluded.
NOTE: If we cannot use our Guardrail post driver, the pricing above is void or will need to be renegotiated.
NOTE: A minimum of 16' is required for our Guardrail Post Driver.
NOTE: General Contractor to provide laydown yard for Ferreira Construction.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, ASPHALT OR CONCRETE PATCH WORK, GROUNDING, CONCRETE PADS/SLABS OR POTHOLEING.

Thank You,

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-5900
Fax (909) 606-7711
E-mail tlyons@ferreiraconstruction.com

American Civil Constructors
West Coast

2990 Bay Vista Court Suite D • Benicia, CA 94510
707.746.8028 • 707.747.0593 (fax)
California Contractor's License No. 526319
DIR # 1000005381

December 15, 2015

QUOTATION

Project #: 07-302904

Location: In Los Angeles County near Sylmar, CA **Addendums Noted: 3**

Proposal: Subject to the terms and conditions contained herein, ACCWC proposes to provide labor, material, and equipment necessary for the following items of work:

High Friction Surface Treatment Bid Package

	Bid Item	Description	Quantity	Unit	Unit Price	Total
	52	HIGH FRICTION SURFACE TREATMENT	6,610	SY	$38.00	$251,180.00
P	109	MOBILIZATION	1	LS	$25,000.00	$25,000.00
			TOTAL :			**$276,180.00**

P : Denotes partial bid item.

Inclusions:

1) **One mobilization.** Work is to be continuous and unobstructed. Additional mobilizations will be charged the Lump Sum unit rate.
2) One (1) layer of high friction surface treatment furnished and installed.
3) Shot blasting of concrete surfaces, as required by specification.
4) Testing per section 37-6 of Special Provisions.
5) Post-application friction testing required by specification (ASTM 1911E).

Exclusions:

1) All work not explicitly included in the proposal description herein.
2) **Traffic Control and PCMS Boards.** ACC to work within prime contractor's provided closures.
   a. **Anticipated working days = 4 – 5.**
3) High-dump mechanical street sweeping, as required throughout trial area, HFST placement, and post-placement sweeping.
4) Stripe removal, temporary delineation, or final striping.
5) Handling of k-rail, crash cushions, or other obstructions.
6) Removal of existing coatings, asphalt patches, tracked materials, etc. from work area prior to surface treatment.
7) Removal and/or disposal of trial area, if required.
8) All survey, offsets, record keeping and logs for survey.
9) All sampling, tests, inspections, permits, monitoring, licenses, fees, or taxes other than sales tax on materials furnished.
10) Any modification to our equipment, noise abatement or work restrictions.

11) Bond (can be provided upon request).
12) Liquidated damages.

Special Conditions:

Prime Contractor shall provide, at no cost to ACC, the following:

- Secured staging area within project vicinity for ACC crews, equipment, and material storage. Approximately 100' x 100'.
- An acceptable base for trial area within project vicinity.
- Sanitary facilities.
- Light Plants, as necessary.
- Debris dumpster(s) and concrete washout(s).
- A Gradall-style forklift (9k capacity) for loading and unloading materials throughout the project duration.

Schedule, Standby, & Price Increases:

- Price is based on performing the work in the most efficient sequence as determined and agreed to by ACC and the Prime Contractor.
- Our proposal is based on working weeknights, 5 days/week.
- ACC requests an 8-week notice for scheduling.
- Any standby as a result of Prime Contractor caused delays will be paid at time & material rates.
- Quoted prices are good through **7-1-2016**. Price will increase at **5%** per year after that date.

Additional terms:

1) Price quotation to become a binding part of any subcontract resulting from this bid. Pricing is based on quoted terms. Acceptance of this quote is acceptance of the terms and conditions.
2) Price is subject to mutually acceptable subcontract terms and conditions. Any resultant subcontract shall be issued in a timely manner.
3) No back-charges will be accepted without prior written authorization from ACC.
4) Prices are based upon continuous operations. Any work stoppages not the fault of the Subcontractor will be subject to delay charges or remobilizations.
5) This proposal is valid for a period no longer than 30 calendar days from the date issued.
6) Retention withheld not to be greater than the percentage that the owner withholds from the prime contractor, and shall be released within 30 days of the completion of ACC's portion of work.
7) The Prime Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8) No Extra Work can be performed until a confirmation or agreement on the price, scope and time is provided to ACC in the form of written authorization from the Prime Contractor.

If you have any questions or require further information, contact me @ **707-246-8347.**

Respectfully,

Andrew Keough
Estimator
American Civil Constructors West Coast, Inc.

GRIFFITH COMPANY

LOS ANGELES DISTRICT
12200 Bloomfield Ave.
Santa Fe Springs, CA
90670-0150
(562) 928-1128
Fax (562) 864-8970
License #69

RT

To:	Flatiron Construction Corp.	**Contact:**	
Address:	San Marcos, CA	**Phone:**	760-916-9100
		Fax:	760-471-4860
Project Name:	07-302904 RT. 5 / San Fernando Rd.	**Bid Number:**	
Project Location:	San Fernando, CA	**Bid Date:**	12/15/2015

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
83	VEGETATION CONTROL (MINOR CONCRETE)	3,790.00	SY	$60.00	$227,400.00

Total Bid Price: $227,400.00

Notes:

- TERMS & CONDITIONS:
  1.) This proposal shall remain good for a period of 30 days, unless a written acceptance of the proposal is accepted.
  2.) Price good thru 12-31-18 with written acceptance. After this date, price increase may apply.
  3.) Price is based on Minor concrete mix with crumb rubber natural gray colored concrete.
  4.) Based on a total of 5 move-ins only. Additional move-in is at $3,500.
  5.) Proposal is based on a regular 8-hr work shift. No night or weekend work.
  6.) All utilities, manholes, vaults & poles to be relocated/adjusted by others prior to any concrete work. Unless otherwise notes, at least 12" clearance from back of curb is necessary for extruded curb. Roadbed access to be made level, firm & accessible for all types of equipment required to perform work.
  7.) Anything not specifically mentioned in bid should not be assumed as part of the bid.
  8.) All items of work should be awarded for bid price to be valid. If certain items will not be awarded please advise us to receive authorization to make proposal legitimate.
  9.) This proposal with it's terms & exclusions listed should be made a part of subcontract for prices to be valid.
  10.) Quantities shall be determined by physical field measurements and in accordance with the method of computation used by the State Department of Transportation where such methods are applicable. No allowance will be made to buyer for labor, material, repairs or alterations performed, furnished or made without our prior written consent. Buyer agrees to protect our work from others, including damage by vehicles, pedestrians, or graffiti marks.
- EXCLUSIONS:
  1.) Bonds (i.e. Labor & Material, Performance Bonds, etc.) are excluded and is at 0.87% of total bid amount if required.
  2.) QC/QA Sampling & Testing, Engineering, Design, Temp Plating, Tree Grates & Frames, Traffic Control, Dust Control, Repair/Relocation of Irrigation Lines & Sprinkler Heads, SWPPP, Barricades, Permits, Fees, Inspections & Survey, Development & Implementation of Contingency Plans.
  3.) Railroad Insurance, OCIP & Special Type of Insurance are excluded in this bid.
  4.) Grading & Base by others. Grades to be received at +/- 0.05' prior to concrete placement.
  5.) Griffith is not responsible for damage to concrete caused by compaction failure, expansive soil, erosion, or any other soil condition.
- PAYMENT TERMS:
  1.) Payment based on net 30 days. Unpaid balances will be subject to a 1.5% per month late fee, plus collection costs including reasonable attorney's fees incurred to collect. If at any time, in our opinion, the financial responsibility for the buyer becomes impaired or unsatisfactory, or payments are not made as scheduled, we reserve the right to stop work, and demand payment in full, including retentions, and require payment in advance on any other work. If there is any work stoppage for a period of sixty days, then all unpaid work, including retentions, shall be paid in full upon five (5) days written notice.

ACCEPTED:	CONFIRMED:
The above prices, specifications and conditions are satisfactory and are hereby accepted.	GRIFFITH COMPANY
Buyer: _____	Authorized Signature: _____
Signature: _____	Estimator: Steve Timm
Date of Acceptance: _____	stimm@griffithcompany.net

12/8/2015 6:29:55 AM

CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

RT

SUBCONTRACT PROPOSAL

PROJECT:	SYLMAR LOS ANGELES CO., CADOT 07-302904	**BID DATE:** **ESTIMATE NO:**	12/15/15 151104C
PREPARED BY:	MARC ROBERTS	**REFER INQUIRIES TO:**	KRIS KARPSTIEN
TERMS:			

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
65	INSTALL SIGN PANEL ON EXISTING FRAME	3,840.00	SF	$ 9.00	$ 34,560.00
66	FURNISH FORMED PANEL SIGN (OVERHEAD)	1,100.00	SF	$ 16.00	$ 17,600.00
67	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	2,750.00	SF	$ 27.00	$ 74,250.00
69	RETROREFLECTIVE SHEETING (TYPE XI)	3,870.00	SF	$ 4.50	$ 17,415.00
109	MOBILIZATION	1.00	LS	$ 7,000.00	$ 7,000.00
				TOTAL	**$ 150,825.00**

TERMS AND CONDITIONS:

1 BOND EXCLUDED.
2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
5 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.
6 PROPOSAL INCLUDES ONE MOBILIZATION. ADDITIONAL MOBS ARE $1,000 EACH.
7 **CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.**
8 **NEED 8 SHIFTS OF TRAFFIC CONTROL TO PERFORM OUR WORK.**
9 **PLEASE CONTACT KRIS KARPSTEIN WITH QUESTIONS REGARDING THIS BID AT 503-427-2615**
10 **RETROREFLECTIVE SHEETING SHOWN FOR SIGNS 201 & 301 TO BE INSTALLED BY OTHERS.**

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

REVISED

BY: *Marc Roberts*
TITLE: ESTIMATOR
DATE: 12/15/15

PENHALL COMPANY

Concrete Sawing, Drilling and Breaking

BID PROPOSAL

RTE 5 SYLMAR
FLATIRON
CALTRANS JOB: 07-302904 BID DATE: 12-15-15

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
60	Isolation Joint Seal (Compression) Only	LF	40,200	$ 6.52	$ 262,104.00
31	Deep Cut AC 6"	LF	~~14,900~~ 14879.36	$ 2.05	$ ~~30,545.00~~ 30,377.64
31	Deep Cut Only PCCP Variuos Depths	LF	~~28,600~~ 17863.42	$ 5.70	$ ~~163,020.00~~ 101,824.29
	Move-ins for Deep Cut	EA	1	$ 1,500.00	
	Move-ins for Item 60	EA	1	$ 2,500.00	
				TOTAL	$ ~~455,669.00~~ $398,305.93

THESE PRICES ARD BASED UPON THIS PACKAGE AND THE CLARIFICATIONS BELOW. PLEASE CALL PRIOR TO BID IF ANY OF THESE CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.

Clarifications:

JOB SPECIFIC

1. All items above excluded move-on cost, add the appropriate move charges per the contractors own schedule.
2. **Green Saw Hourly Rate $160.00/HR plus OT for night/weekend work $30.00/HR plus Mob $160.00HR.**

ISOLATION DEEP CUT 10" Max Concrete and 6" Max Asphalt

3. Contractor to supply complete layout for primary cut.
4. Deep saw cut to be made a ¼" to ½' into the existing concrete pavement.
5. Contractor to provide a water truck for Penhall Company use for the all of the deep cut footage.
6. Deep saw cut is to be made before k-rail placement.
7. Contractor is to provide at no extra cost saw slurry wash out area with the job limits.

SEAL LONGITUDINAL ISOLATION JOINT

- The furnishing and installation of joint filler between new and existing concrete to be done by others. Joint filler to be installed 3/4" below finish surface and existing edge to be tooled.
- Isolation joints between existing PCCP and drainage structures, the joint filler supplied and installed by others. The joint filler to be installed 1/4" below finish surface and existing edge to be tooled.

GENERAL

8. Quote firm for 30 days from bid.
9. The items of work contained herein include the cost for 1 move-in. Each move-in will be billed independently as a separate line item.
10. Premium pay for weekend or holiday work due to contractor's schedule will be charged accordingly.
11. Contractor to provide reasonable accesses.
12. Penhall to have exclusive use of work area during our phase of work.
13. Penhall retains the right to refuse to perform extra work at time and material and or at force account.

PENHALL COMPANY

3050 Myers Street Riverside Ca. 92503

Concrete Sawing, Drilling and Breaking

EXCLUSIONS:

- Layout
- Surveying
- Traffic Control
- Barricades and Signage
- Protective Covers
- Utilities – notifications, locating, cutting, capping, protections and temporary
- Hazardous materials and related impact
- Permits
- Water Pollution Control
- Drainage Protections
- Dust Control
- Lighting
- Repair of Pavement Scaring
- Salvage for Others
- Delays or Accelerations
- Removal and/or Replacement of Traffic Striping/Markings/Markers
- Bond
- Public Notifications
- Noise/Vibration Control and/or monitoring
- Power Sweeping
- Sanitation Facilities

TERMS AND CONDITIONS

PAYMENT

14. Prices quoted herein do not provide for retention.
15. Nothing in resulting subcontract shall require the Subcontractor to continue performance if timely payments are not made to Subcontractor for suitably performed work.
16. No provisions of resulting subcontract shall serve to void the Subcontractor's entitlement to payment for properly performed work.
17. Late payments will be subject to all collection costs plus interest at 1.5% per month or the maximum allowed by law, whichever is greater.

INDEMNIFICATION/LIABILITY

18. Nothing in resulting subcontract shall require Penhall Company to indemnify any other party from any damages (including any expenses, attorney's fees, etc.) to persons or property for any amount exceeding the degree Subcontractor directly caused such damages.
19. Nothing in resulting subcontract shall require Penhall Company to be liable for consequential and/or indirect damages.

CHANGES

20. No back charge or claim of the Contractor for services shall be valid except by an agreement in writing with the Subcontractor before the work is executed, except in the case that the Subcontractor fails to meet any requirement of the subcontract agreement.

OTHER CONTRACT LANGUAGE

21. Penhall retains all rights allowed by law. Subcontract shall not require Subcontractor to waive any legal rights.
22. Termination of any agreement resulting from this proposal for convenience of the Contractor is strictly prohibited unless agreed to in writing by an authorized Penhall Company representative.
23. This proposal shall be incorporated as an Exhibit of any subcontract or purchase order for work contained here-in. Notwithstanding anything to the contrary contained in any Subcontract, the General Contract, the General Terms and Conditions and/ or any other Contract Document related hereto, the Penhall Proposal attached to the contract as an Exhibit incorporated into the contract shall supersede any such inconsistent or contrary. In the event of a partial acceptance of the work proposed a revised proposal would be provided for incorporation into the agreement document.
24. Any and all work performed by Penhall Company and ordered (verbally or written) by the Contractor prior to mutually signing an agreement including initialing all changes shall be governed by this proposal.
25. The prices quoted herein are bid as a package. Partial acceptance may be cause for price changes and no retention shall be withheld.

BEST OF LUCK,
PENHALL COMPANY

Contractor's License # 568673 Ca.
Class A, expires 5/31/16
DIR # 10000003124

1:31 PM 12/15/15

Josh Haryung
Project Manager – Estimator

IN BID

MCS
GENERAL CONTRACTORS

JOB QUOTATION

DATE: 12/15/15
WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: **Rt. 5, Sylmar**
CONTRACT NO: **07-302904**
BID DATE: 12/15/15

Bid Item	Description	Quantity	Unit	Unit Price	Amount
31	Demo Sawcut AC 6"	14818.36 ~~14,900~~	LF	$2.40	35,564.06 ~~$35,750.00~~
31	Demo Sawcut PCC 14.4"	17,863.91 ~~17,900~~	LF	$5.76	102,896.72 ~~$103,104.00~~
60	Saw only 15" Cut	865 1,40 ~~2,300~~	LF	$5.76	4983.2.00 ~~$13,248.00~~
60	Seal only Isolation Joint	40,200.00 ~~11,000~~	LF	$8.00	321,600.00 ~~$88,000.00~~
60	Saw only 18" cut	31,548.60 ~~8,400~~	LF	$7.20	227,149.92 ~~$60,480.00~~

$737,042.17

Clarifications: Shifts M-Th – 15 days; Shifts Fri-Sat – 5 days.

TERMS AND CONDITIONS.

1. **BOND EXCLUDED.**
2. **JOBSITE WATER SOURCE EXCLUDED.**
3. **TRAFFIC CONTROL EXCLUDED.**
4. **JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.**
5. **DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.**
6. **DEBRIS DISPOSAL SITE EXCLUDED.**
7. **QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.**
8. **JOBSITE SLURRY DUMP SITE EXCLUDED.**
9. **WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.**
10. **CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.**

BY: REX HAND
MORALES CONTRACTING SERVICES (M.C.S.)
CONTRACTORS LIC# 700464
DIR# 1000012697
Email: rhand@moralescontracting.com

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-302904 Route 5 San Fernando to Weldon Canyon Road

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

11/13/15 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 11/6/15 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications	Dates of Advertisement
DBEGoodfaith.com online	Posted 11/6/2015 online. Ad to run through bid date.
Construction Bid Source	Posted 11/6/2015 online. Ad to run through bid date.
Minority Bidder's Bulletin Construction Update	Faxed on 11/6/2015 ad to run on the following dates: 11/9/2015, 11/12/2015, 11/16/2015, 11/19/2015, 11/23/2015, 11/26/2015, 11/30/2015, 12/3/2015, 12/7/2015, 12/14/2015.
SBE Weekly	Posted 11/6/2015 online. Ad to run through bid date.

Back To Query Form

Fri Nov 13 15:54:50 PST 2015

Query Criteria
District: 07 08 11 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES A0781 Landscaping, Tree Services C0621 LANDSCAPING MATERIAL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0655 STEEL SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1980 IMPORTED BORROW C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4201 GROOVE & GRIND PAVEMENT C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5501 STEEL STRUCTURES C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7191 SEWER MANHOLE C7200 ROCK SLOPE PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7602 SAW CUTTING C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
Firm Type: DBE

140 items found, displaying 1 to 20.[First/Prev] **1**, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	P Nu
33638	A & P DEVELOPMENT & CONSTRUCTION, INC.	18314 BROADWAY		GARDENA	CA	90744								DBE	pocampo@ap...	PETER OCAM...	310	793
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	paul@acdik...	GEORGETTE ...	916	645
36878	A CONE ZONE, INC	160 N. JOY STREET		CORONA	CA	92879		160 N. JOY STREET		CORONA	CA	92879		DBE	elaine@aco...	ELAINE NOR...	951	734
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14...	CHRIS PACH...	559	275
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742
32412	A.B. HASHMI, INC.	13066 DEER CANYON CT.		SAN DIEGO	CA	92131								DBE	info@abhas...	AHMAD HASH...	760	672
40654	A.C. PAVING COMPANY	12623 IMPERIAL HIGHWAY #209		SANTA FE SPRINGS	CA	90670								DBE	tony@acpav...	JEAN A. CU...	562	868
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509								DBE	dianawinn@...	KATHRYN DE...	951	683
34586	ACCU CONSTRUCTION INC	2098 SOUTH GRAND AVE #A		SANTA ANA	CA	92705		2098 SOUTH GRAND AVE #A		SANTA ANA	CA	92705		DBE	accu@accuc...	DENNIS YUM	714	641
42633	ACE FENCE CO.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america@ac...	AMERICA TA...	626	333
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...	JUAN I. BA...	310	796
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. O. BOX 2207		WINNETKA	CA	91306		DBE	advantage@...	MICHELLE D...	818	477
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	2528 EAST 125TH STREET		COMPTON	CA	90222								DBE	kramsey@al...	KEVIN RAMS...	310	635
		7866																

40292	ALBERT WILSON & ASSOCIATES	HENBANE STREET		RANCHO CUCAMONGA	CA	91739						DBE	chidi@albe...	CHIDI ONUM...	909	483
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721	P.O. BOX 12224	FRESNO	CA	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559	453
39072	AMERICA PACIFIC CONSTRUCTION	201 LAUREL AVE. #13		BREA	CA	92821						DBE	apconstruc...	ASHISH SEG...	559	577
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132	1401 FELIPE AVE	SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929
42231	ANTHONY'S GRADING & PAVING	10769 WOODSIDE AVENUE	SUITE 209	SANTEE	CA	92071						DBE	paving_agp...	ANTHONY TE...	619	334

Export options: CSV | Excel | XML

Listing for all primes seeking assistance with project 07-302904. 8 results found.

Contractor: FBD Vanguard Construction **Contact:** Jason Muller
Address: 651 Enterprise Court Livermore, CA 94550
Phone: 925-245-1300 **Fax:** 925-245-1007 **Email:** jmuller@vc-inc.net
Services needed: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF), REMOVE CONCRETE PAVEMENT BASE AND SUBBASE, REMOVE CRASH CUSHION (SAND FILLED), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, (AERIALLY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, DITCH EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), EMBANKMENT, ROADSIDE CLEARING, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, WOOD MULCH, HYDROMULCH, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 3 AGGREGATE BASE (CY), ALTERNATE TREATED BASE, BASE BOND BREAKER, HIGH FRICTION SURFACE TREATMENT, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), JOINTED PLAIN CONCRETE PAVEMENT (RSC), DRILL AND BOND (DOWEL BAR), ISOLATION JOINT SEAL (PREFORMED COMPRESSION), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, INSTALL SIGN PANEL ON EXISTING FRAME, FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH LAMINATED PANEL SIGN (1"-TYPE A)FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 18" REINFORCED CONCRETE PIPE, ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (CONCRETE APRON), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FRAME AND GRATE, FIBERGLASS REINFORCED PLASTIC FRAME AND GRATE, MISCELLANEOUS METAL, MISCELLANEOUS METAL (INCLINED SCREEN), MISCELLANEOUS METAL (SCREENED PIPE), DELINEATOR (CLASS 1), OBJECT MARKER (TYPE K-2), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, TRANSITION RAILING (TYPE WB-31), RETURN CAP, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM ALTERNATIVE FLARED TERMINAL SYSTEM, ALTERNATIVE CRASH CUSHION, CONCRETE BARRIER (TYPE 60C), PAINT TRAFFIC STRIPE (2-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY TRAFFIC MONITORING STATION, MODIFY COMMUNICATION SYSTEM, WORK AT NORTH HOLLYWOOD HUB, WORK AT LOS ANGELES REGIONAL TRANSPORTATION MANAGEMENT CENTER, MODIFY AUTOMATIC VEHICLE

CLASSIFICATION STATION, MODIFY LIGHTING AND SIGN ILLUMINATION, SYSTEM TESTING AND DOCUMENTATION
Requirements: We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on you quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Please contact Vanguard Construction should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials.
Date posted: 11/02/2015

Contractor: USS CAL BUILDERS, INC. **Contact:** Estimating
Address: 8051 Main St., Stanton, CA 90680 STANTON, CA, 90680
Phone: 714-828-4882 **Fax:** 714-503-6805 **Email:** bidding@usscalbuilders.com
Services needed: Cal Builders is bidding as a prime contractor and is looking for all subs and suppliers that can perform any scope of work listed in line items 1 - 109. Please send your email your bids to bidding@usscalbuilders.com or fax to (714) 503-6805.
Requirements: Meet minimum contract requirements
Date posted: 10/28/2015

Contractor: C. A. Rasmussen, Inc. **Contact:** Danielle Tellez
Address: 28548 Livingston Avenue Valencia, CA 91355
Phone: 661-367-9040 **Fax:** 661-554-7272 **Email:** dtellez@carasmussen.com
Services needed: C. A. Rasmussen, Inc. is looking for DBE subcontractors for the following bid items: C0612; SAFETY SUPPLIER C0620; LANDSCAPING & NURSERY SUPPLIER C0621; LANDSCAPING MATERIAL SUPPLIER C0624; PETROLEUM, OIL, LUBRICANTS SUPPLIER C0625; SAND & GRAVEL SUPPLIER C0639; ASPHALT SUPPLIER C0651; CONCRETE & CEMENT SUPPLIER C0652; REINFORCING BAR SECTION SUPPLIER C0655; STEEL SUPPLIER C0672; Storm Water Systems Supplier C0683; GUARD RAILINGS & BARRIERS SUPPLIER C0685; PAVEMENT MARKERS SUPPLIER C0686; ELECTRICAL & SIGNALS SUPPLIER C0800; Traffic Striping, Marking and Traffic Control Materials Supplier C1200; CONSTRUCTION AREA SIGNS C1201; TRAFFIC CONTROL SYSTEM C1210; Traffic Count C1522; RESET, ADJUST ROADWAY ITEMS C1601; CLEARING & GRUBBING C1701; DEVELOP WATER SUPPLY C1901; ROADWAY EXCAVATION C1920; STRUCTURE EXCAVATION C1930; STRUCTURE BACKFILL C1940; DITCHES EXCAVATION C1970; EMBANKMENT CONSTRUCTION C2000; HIGHWAY PLANTING C2021; HYDROSEEDING C2030 EROSION CONTROL C2066; TEMPORARY EROSION CONTROL C2501; AGGREGATE SUBBASE C2602; AGGREGATE BASE C2700; CEMENT TREATED BASE C2800; CONCRETE BASE C3901; ASPHALT CONCRETE C3910; PAVING ASPHALT (ASPHALT CONCRETE) C3940; PLACE ASPHALT CONCRETE DIKE & MISC C4010; PORTLAND CEMENT & CONCRETE PAVEMENT C4040; CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C5100; CONCRETE STRUCTURE C5105; MINOR CONCRETE STRUCTURE C5201; REINFORCING STEEL C5620; ROADSIDE SIGN C6500; REINFORCED CONCRETE PIPE C6819; FILTER FABRIC C6820; PERMEABLE MATERIAL C7065; DEBRIS RACK-DRAINAGE GATE C7200; ROCK SLOPE PROTECTION C7500; MISC IRON & STEEL FRAME, COVER & GRATE C8000; FENCING CONTRACTOR C8201 OBJECT MARKER C8320; METAL BEAM GUARD RAILING C8330; METAL RAILING C8391; METAL BEAM BARRIER C8405; THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406; PAINTED TRAFFIC STRIPING & MARKING C8501; PAVEMENT MARKING C8605; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608; DETECTOR C8609; TRAFFIC COUNT STATION C8610; SPEED MONITORING STATION C8611; RAMP METERING SYSTEM C8723; MATERIALS TESTING SERVICES C8794; Environmental - Water Quality C8802; Construction Scheduling C885;1 Lead Compliance C8852; SWPPP Planning C9602; BOTTOM DUMP TRUCKING C9603; TRANSFER DUMP TRUCK C9604; SUPER 10 DUMP TRUCK C9605; FLAT BED TRUCKING C9606; WATER TRUCK C9607; END DUMP TRUCK C9609; STREET SWEEPING TRUCK C9632; HAZARDOUS SUBSTANCE REMOVAL C9633; HAZARDOUS WASTE TRUCKING C9670; TRUCK RENTAL C9771; TRUCK BROKER C9774; TRUCKER C9867;

LANDSCAPING CONTRACTOR C9907; CONSTRUCTION EQUIPMENT RENTAL C9908; HEAVY EQUIPMENT RENTAL ***ALL ITEMS OPEN FOR BID. INCLUDING ITEMS OF WORK NORMALLY PERFORMED BY C. A. RASMUSSEN, INC.***
Requirements: C. A. Rasmussen, Inc., an Equal Opportunity Employer, is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. C. A. Rasmussen, Inc, will negotiate in Good Faith with DBE subs for this project, including assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials. ***PLEASE EMAIL QUOTES TO DTELLEZ@CARASMUSSEN.COM OR FAX QUOTES TO 661-554-7272***
Date posted: 10/19/2015

Contractor: OHL USA, Inc. **Contact:** Craig Huss
Address: 1920 Main St Irvine
Phone: 949-242-4432 **Fax:** 949-231-1255 **Email:** chuss@ohlusa.com
Services needed: Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Hydraulic Mulch (Bonded Fiber Matrix), Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Treated Wood Waste, Demolition, Clear & Grub, Erosion Control, Class 3 Aggregate Base (CY), Alternate Treated Base, Base Bond Breaker, Hot Mix Asphalt Dike, Jointed Plain Concrete Pavement (RSC), Drill and Bond (Dowel Bar), Isolation Joint Seal (Preformed Compression), Minor Concrete, Rebar, Signs, 18? Reinforced Concrete Pipe, Miscellaneous Iron and Steel, Miscellaneous Metal, Vegetation Control (Minor Concrete), Thermoplastic Traffic Stripe, Pavement Marker, Lighting and Sign Illumination, System Testing and Documentation
Requirements: 100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS. ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE, NECESSARY EQUIPMENT, SUPPLIES, MATERIALS, & TECHNICAL ASSISTANCE. FLEXIBLE TIMEFRAMES FOR PERFORMANCE AND DELIVERY MAY BE DISCUSSED. OHL USA, INC. INTENDS TO CONDUCT ITSELF IN ?GOOD FAITH? WITH ALL CATEGORIES OF DISADVANTAGED, SMALL, MINORITY AND WOMEN FIRMS REGARDING PARTICIPATION ON THIS PROJECT, THEREFORE PLEASE SEND YOUR CERTIFICATIONS PRIOR TO QUOTES. PLEASE RESPOND BACK VIA EMAIL or FAX: (Include Contractor number and ANY DISADVANTAGE CERTIFICATE and/or applicable certifications issued and validated by pertinent agencies) EMAIL: Craig Huss at chuss@ohlusa.com FAX: (949) 231-1255 / (949) 231-1256
Date posted: 10/19/2015

Contractor: High - Light Electric, Inc. **Contact:** Estimating
Address: P.O. BOX 7339; Riverside, CA 92513-7339
Phone: 951-352-9646 **Fax:** 951-352-2498 **Email:** estimating@hleincusa.com
Services needed: STRIPING, GAURDRAIL, TRAFFIC CONTROL AND SWPPP ITEMS
Requirements:
Date posted: 10/12/2015

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis
Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834
Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com
Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE

GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF), REMOVE CONCRETE PAVEMENT BASE AND SUBBASE, REMOVE CRASH CUSHION (SAND FILLED), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, (AERIALLY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE BACKFILL, DITCH EXCAVATION, DITCH EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), EMBANKMENT, ROADSIDE CLEARING, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, WOOD MULCH, HYDROMULCH, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 3 AGGREGATE BASE (CY), ALTERNATE TREATED BASE, BASE BOND BREAKER, HIGH FRICTION SURFACE TREATMENT, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), JOINTED PLAIN CONCRETE PAVEMENT (RSC), DRILL AND BOND (DOWEL BAR), ISOLATION JOINT SEAL (PREFORMED COMPRESSION), STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, INSTALL SIGN PANEL ON EXISTING FRAME, FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH LAMINATED PANEL SIGN (1"-TYPE A)FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 18" REINFORCED CONCRETE PIPE, ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), CONCRETE (CONCRETE APRON), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FRAME AND GRATE, FIBERGLASS REINFORCED PLASTIC FRAME AND GRATE, MISCELLANEOUS METAL, MISCELLANEOUS METAL (INCLINED SCREEN), MISCELLANEOUS METAL (SCREENED PIPE), DELINEATOR (CLASS 1), OBJECT MARKER (TYPE K-2), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE RAILING, TRANSITION RAILING (TYPE WB-31), RETURN CAP, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM ALTERNATIVE FLARED TERMINAL SYSTEM, ALTERNATIVE CRASH CUSHION, CONCRETE BARRIER (TYPE 60C), PAINT TRAFFIC STRIPE (2-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY TRAFFIC MONITORING STATION, MODIFY COMMUNICATION SYSTEM, WORK AT NORTH HOLLYWOOD HUB, WORK AT LOS ANGELES REGIONAL TRANSPORTATION MANAGEMENT CENTER, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, MODIFY LIGHTING AND SIGN ILLUMINATION, SYSTEM TESTING AND DOCUMENTATION.

Requirements: : 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 09/27/2015

Contractor: J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin
Address: 10641 Fulton Ct. Rancho Cucamonga, CA 91730
Phone: 909-944-1037 **Fax:** 909-944-3112 **Email:** Berenice@jmeci.com
Services needed: J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE?s (This project 11% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Manager, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp Hydraulic Mulch (Bonded Fiber Matrix), Temp Cover, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Construction Entrance, Street Sweeper, Temp Concrete Washout, Treated Wood Waste, Remove Guardrail, remove Painted Traffic Stripe, Remove Pavement Marker, Remove Channelizers, Remove Roadside Sign, Remove Asphalt Concrete Dike, Remove Pipe (LF), Remove Concrete Pavement Base and Subbase, Remove Crash Cushion (Sans Filled), Develop Water Supply, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Structure Excavation (Type Z-2) (Aerially Deposited Lead), Structural Backfill, Ditch Excavation (Type Z-2) (Aerially Deposited Lead), Embankment, Roadside Clearing, Plant (Group A), Plant Establishment Work, Wood Mulch, Hydromulch, Hydroseed, Compost, Incorporate Materials, Class 3 Aggregate Base (CY), Alternate Treated Base, Base Bond Breaker, High Friction Surface Treatment, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Isolation Joint Seal(Preformed Compression), Bar Reinforcing Steel, Roadside Sign ? One Post, Install Sign Panel on Existing Frame, Furnish Formed Panel Sign (Overhead) for Retroreflective Sheeting (Type XI), Furnish Laminated Panel Sign (1?-Type A) For Retroreflective Sheeting (Type XI), Furnish Aluminum Sign (0.080?-Unframed) For Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), 18? Reinforced Concrete Pipe, Rock Slope Protection (Facing, Method B) (CY), Concrete (Concrete Apron), Rock Slope Protection Fabric (Class 8), Miscellaneous Iron and Steel, Frame and Grate, Fiberglass Reinforced Plastic Frame and Grate, Miscellaneous Metal, Miscellaneous Metal (Incline Screen), , Miscellaneous Metal (Screened Pipe), Delineator (Class 1), Object Marker Type K-2), Midwest Guardrail System, Vegetation Control (Minor Concrete), Double Midwest Guardrail System (Wood Post), Cable Railing, Transition Railing (Type WB-31), Return Cap, End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete Barrier (Type 60C), Paint Traffic Stripe (2-Coat), 4? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), 4? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 36-12),), 8? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), 8? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12-3), Thermoplastic Crosswalk and Pavement Marking (Enhanced Wet Night Visibility), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Modify Traffic Monitoring Station, Modify Communication System, Work at Norht Hollywood Hub, Work at Los angeles Reginal Transportation Management Center, Modify Automatic Vehicle Classification Station, Modify Lighting and Sign Illumination, and System Testing and Documentation. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.
Requirements: Subcontractors must possess a current contractor?s license, and provide General Liability, Auto and Worker?s Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking

work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.
Date posted: 09/24/2015

Contractor: Flatiron West, Inc. **Contact:** Sandra French
Address: 1770 La Costa Meadows Drive San Marcos, CA 92078
Phone: 909-597-8413 **Fax:** 909-597-8635 **Email:** sfrench@flatironcorp.com
Services needed: Quotes requested for, but not limited to, the following types of work: A.C. Dike, Aggregates, Asphalt Paving, Clearing and Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Frame and Grate, Guardrail, High Friction Surface Treatment, Hydroseed, Landscape and Irrigation, Minor Concrete, Misc. Iron and Steel, Overhead Signs, Railing, Reinforced Concrete Pile, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Saw and Joint Seal, Saw Cut, Striping, Treated Wood Waste.
Requirements: Bid documents can be viewed at or obtained from: Plans and specifications are available at no cost through Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatiron?s Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor?s license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron?s Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.
Date posted: 11/06/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 11/06/2015 03:14 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Sandra French

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (909) 597-8413 ext.
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 5 San Fernando Road Overhead to Weldon Canyon

Bid/Contract #

07-302904

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Sylmar, Los Angeles County, CA

Bid Date

12/15/2015 at 02:00

Project Details

Quotes requested for, but not limited to, the following types of work: A.C. Dike, Aggregates, Asphalt Paving, Clearing and Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Frame and Grate, Guardrail, High Friction Surface Treatment, Hydroseed, Landscape and Irrigation, Minor Concrete, Misc. Iron and Steel, Overhead Signs, Railing, Reinforced Concrete Pile, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Saw and Joint Seal, Saw Cut, Striping, Treated Wood Waste.

Plans and specifications are available at no cost through Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and

otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 11/06/2015 03:14 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Sandra French

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (909) 597-8413 ext.
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 5 San Fernando Road Overhead to Weldon Canyon

Bid/Contract #

07-302904

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Sylmar, Los Angeles County, CA

Bid Date

12/15/2015 at 02:00

Project Details

Quotes requested for, but not limited to, the following types of work: A.C. Dike, Aggregates, Asphalt Paving, Clearing and Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Frame and Grate, Guardrail, High Friction Surface Treatment, Hydroseed, Landscape and Irrigation, Minor Concrete, Misc. Iron and Steel, Overhead Signs, Railing, Reinforced Concrete Pile, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Saw and Joint Seal, Saw Cut, Striping, Treated Wood Waste.

Plans and specifications are available at no cost through Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and

otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 11/06/2015 03:14 PM.

Flatiron West, Inc. is seeking DBE s in Sylmar - dbegoodfaith.com/ads/Route-5-Sa...

03:11 PM - 06 Nov 2015

Date Of Advertisement: Nov 06, 2015

Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified
DBE
sub-contractors and/or material suppliers for the following project:

Route 5 San Fernando Road Overhead to Weldon Canyon Road
Sylmar, CA
Located in Los Angeles County, CA

Owner: **Department of Transportation (Caltrans)**

Bid Date: Dec 15, 2015 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:
Quotes requested for, but not limited to, the following types of work: A.C. Dike, Aggregates, Asphalt Paving, Clearing and Grubbing, Conc Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Frame and Grate, Guardrail, High Friction Surface Treatment, Hy Landscape and Irrigation, Minor Concrete, Misc. Iron and Steel, Overhead Signs, Railing, Reinforced Concrete Pile, Reinforcing Steel, Roa Rock Slope Protection, Saw and Joint Seal, Saw Cut, Striping, Treated Wood Waste.

Bid documents can be viewed at or obtained from:
Plans and specifications are available at no cost through Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (909) 597-8413 **Fax:** (909) 597-8635
Email: OCLABids@flatironcorp.com
Sandra French

Published Nov 06, 2015 on
Construction Bid Source a Trade and Focus Publication
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date

© 1992 - 2015 Construction Bid Source | Toll Free: (888)786-9450

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
ROUTE 5 SAN FERNANDO ROAD OVERHEAD TO WELDON CANYON ROAD
CONTRACT NO. 07-302904 - LOCATION: SYLMAR, CA
OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS) - (DBE Goal: 11%)
BID DATE: DECEMBER 15, 2015 AT 2:00 P.M.

Quotes requested for, but not limited to, the following types of work:
• AC Dike • Aggregates • Asphalt Paving • Clearing and Grubbing • Concrete Barrier • Concrete Supply • Construction Area Signs • Electrical • Erosion Control • Frame & Grate • Guardrail • High Friction Surface Treatment • Hydroseed • Landscape & Irrigation • Minor Concrete • Misc. Iron & Steel • Overhead Signs • Railing • Reinforced Concrete Pile • Reinforcing Steel • Roadside Signs • Rock Slope Protection • Saw and Joint Seal • Saw Cut • Striping • Treated Wood Waste

Flatiron intends to conduct itself in good faith with DBE firms for participation on this project.

Plans and specifications are available at no cost through Caltrans web site using the following link: http://www.dot.ca.gov/hq/esc/oe/project*ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (909) 597-8413 • Fax (909) 597-8635
Contact: Sandra French, Estimating Administrator
Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin

11/12/15, 11/19/15, 11/26/15, 12/3/15,
12/10/15, 12/17/15
TRADE PUBLICATION

11/9/15, 11/16/15, 11/23/15, 11/30/15,
12/7/15, 12/14/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Fax

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Sandra French

Company: Flatiron West, Inc.

Fax: 909-597-8635

Phone: 909-597-8413

Date: November 6, 2015

Pages (incl. cover page): 2

Re: Advertisement Request

Remarks:

☐ Urgent ☒ For your review ☐ Reply ASAP ☐ Please comment

Message:

Project Name: **Route 5 San Fernando Road Overhead to Weldon Canyon Road**

Project Location: Sylmar, CA

Bid Date: December 15, 2015 at 2:00 p.m.

Run Dates Requested: 11/9/15, 11/12/15, 11/16/15, 11/19/15, 11/23/15, 11/26/15, 11/30/15, 12/3/15, 12/7/15, 23/10/15 and 12/14/15.

Thank you.

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 5 San Fernando Road Overhead to Weldon Canyon Road (Contract No. 07-302904)
Location: Sylmar, CA
Owner: Department of Transportation (Caltrans)
Bid Date: December 15, 2015 at 2:00 p.m.
DBE Goal: 11%

Quotes requested for, but not limited to, the following types of work:

- A.C. Dike
- Aggregates
- Asphalt Paving
- Clearing and Grubbing
- Concrete Barrier
- Concrete Supply
- Construction Area Signs
- Electrical
- Erosion Control
- Frame and Grate
- Guardrail
- High Friction Surface Treatment
- Hydroseed
- Landscape and Irrigation
- Minor Concrete
- Misc. Iron and Steel
- Overhead Signs
- Railing
- Reinforced Concrete Pile
- Reinforcing Steel
- Roadside Signs
- Rock Slope Protection
- Saw and Joint Seal
- Saw Cut
- Striping
- Treated Wood Waste

Plans and specifications are available at no cost through Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (909) 597-8413 Fax: (909) 597-8635
Contact: Sandra French, Estimating Administrator
Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on **sbeinc.com** on the following date(s), to wit:

11/6/15 To 11/15/15

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 11/6/15 at San Francisco, California.

NABIL V.

(Signature)

Insertion # _____

Corporate Office
795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Title: FLATIRON WEST, INC. - Route 5 San Fernando Road Overhead to Weldon Canyon Road (Contract No. 07-302904)

Date Posted: November 06, 2015

Expiry/Bid Date: November 15, 2015

Sub Bid Request Category: Sub Bid Requests

Price: 0

Email Address:

Address1: 1770 La Costa Meadows Drive,

Listed under sites: SBEInc

City: San Marcos

State: CA

Zip Code: 92078

Country: United States

Phone:(909) 597-8413

Status: Active

Description:
REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 5 San Fernando Road Overhead to Weldon Canyon Road (Contract No. 07-302904) Location: Sylmar, CA Owner: Department of Transportation (Caltrans) Bid Date: December 15, 2015 at 2:00 p.m. DBE Goal: 11% Quotes requested for, but not limited to, the following types of work: • A.C. Dike • Electrical • Minor Concrete • Roadside Signs • Aggregates • Erosion Control • Misc. Iron and Steel • Rock Slope Protection • Asphalt Paving • Frame and Grate • Overhead Signs • Saw and Joint Seal • Clearing and Grubbing • Guardrail • Railing • Saw Cut • Concrete Barrier • High Friction Surface Treatment • Reinforced Concrete Pile • Striping • Concrete Supply • Hydroseed • Reinforcing Steel • Treated Wood Waste • Construction Area Signs • Landscape and Irrigation Plans and specifications are available at no cost through Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: (909) 597-8413 Fax: (909) 597-8635 Contact: Sandra French, Estimating Administrator Email: OCLABids@flatironcorp.com An Equal Opportunity Employer

Header Content:

Image File: Screen Shot 2015-11-06 at 3.45.33 PM.png

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 5 San Fernando Road Overhead to Weldon Canyon Road (Contract No. 07-302904)
Location: Sylmar, CA
Owner: Department of Transportation (Caltrans)
Bid Date: December 15, 2015 at 2:00 p.m.
DBE Goal: 11%

Quotes requested for, but not limited to, the following types of work:

- A.C. Dike
- Aggregates
- Asphalt Paving
- Clearing and Grubbing
- Concrete Barrier
- Concrete Supply
- Construction Area Signs
- Electrical
- Erosion Control
- Frame and Grate
- Guardrail
- High Friction Surface Treatment
- Hydroseed
- Landscape and Irrigation
- Minor Concrete
- Misc. Iron and Steel
- Overhead Signs
- Railing
- Reinforced Concrete Pile
- Reinforcing Steel
- Roadside Signs
- Rock Slope Protection
- Saw and Joint Seal
- Saw Cut
- Striping
- Treated Wood Waste

Plans and specifications are available at no cost through Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (909) 597-8413 Fax: (909) 597-8635
Contact: Sandra French, Estimating Administrator
Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-302904 Route 5 San Fernando to Weldon Canyon Road

Section E

E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-302904 Route 5 San Fernando to Weldon Canyon Road

Section F

F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-302904 Route 5 San Fernando to Weldon Canyon Road

Section G

G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-302904 Route 5 San Fernando to Weldon Canyon Road

Section H

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 11/6/15 Flatiron solicited DBE participation through the Minority Business Development Agency.

On 11/6/15 Flatiron solicited DBE participation through the SBA Subnet Database.

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

** Required Fields*

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	November 06, 2015
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
* First Name:	Sandra
* Last Name:	French
* Telephone:	909-597-8413
Fax:	909-597-8635
Email Address:	OCLABids@Flatironcorp.com
* Date Open:	November 06, 2015
* Date Closed:	December 15, 2015
* Opportunity Title:	Route 5 San Fernando Road Overhead to Weldon Canyo
* Solicitation ID:	07-302904
* Contract Value Amount:	$20,500,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	Federal Government
* Offer Description:	Quotes requested for, but not limited to, the following types of work: A.C. Dike, Aggregates, Asphalt Paving, Clearing and Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Frame and Grate, Guardrail, High Friction Surface Treatment, Hydroseed, Landscape and Irrigation, Minor Concrete, Misc. Iron and Steel, Overhead Signs, Railing, Reinforced Concrete Pile, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Saw and Joint Seal, Saw Cut, Striping, Treated Wood Waste. Plans and specifications are available at no cost through Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatirons Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractors license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatirons Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.
* Keywords:	Paving
* Bond Request:	Unknown
Bond Amount:	Not Specified

* INDUSTRY CODES	Edit
NAICS:	234 - Heavy Construction 23499 - All Other Heavy Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction

* LOCATION INFORMATION	[Edit]
Sylmar, California USA	

Return to Company Details

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**
Contact: **Sandra French**
Address 1: **1770 La Costa Meadows Drive**
Address 2:
City: **SAN MARCOS** State: **CA**
Zip: **92078** Zip+4:
Phone: **909-597-8413**
Fax: **909-597-8635**
Email: **OCLABids@Flatironcorp.com**
Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
Description:

Quotes requested for, but not limited to, the following types of work: A.C. Dike, Aggregates, Asphalt Paving, Clearing and Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Frame and Grate, Guardrail, High Friction Surface Treatment, Hydroseed, Landscape and Irrigation, Minor Concrete, Misc. Iron and Steel, Overhead Signs, Railing, Reinforced Concrete Pile, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Saw and Joint Seal, Saw Cut, Striping, Treated Wood Waste. Plans and specifications are available at no cost through Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and Specifications are also available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered

on your quotation as it will be evaluated with your price.

NAICS Code: **237310**
Place of performance: **CA - California**
Prime Sol. Number:
Subcontract Sol. Number: **7-302904**
Bid Closing Date: **12/15/2015**
Time: **2:00 PM PDT**

Back

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-302904 Route 5 San Fernando to Weldon Canyon Road

Section I

I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

October 7, 2014 – SANBAG Expo
October 8, 2014 – SANDAG Bonding and Estimating Class
February 19, 2015 – SANDAG MCTC Meeting
February 25, 2015 – Small Business Council Meeting
February 27, 2015 – SBDC Meet the Buyers
May 12, 2015 – North Coast Corridor Outreach Event
May 28, 2015 – SANDAG MCTC Outreach Event
May 29, 2015 – SBA & SBDC Small Business Showcase and Luncheon
June 4, 2015 – Metro Purple Line Outreach Event
August 13, 2015 – Cal Con Expo, Port of Long Beach
August 14, 2015 – Meet the Buyers, Poway City Hall
September 2, 2015 – SANDAG MCTC Meeting
September 9, 2015 – SANBAG Business2Business EXPO

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.

2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).

    - Solicitation Database (iSqFt printout)
    - IFB, faxed or e-mailed (iSqFt printout)
    - IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
    - IFB and Addendum Notice Message History Repot (iSqFt printout)

Route 5 San Fernando to Weldon Canyon Road (Contract No. 07-302904)
Bid Date: 12.15.15
Solicitation List

Company Name	City	State	Phone	Email Address
Acacia Environmental Construction	Santa Barbara	CA	(805) 964-2585	colbert.james@gmail.com
ACL Construction Co., Inc.	Chino Hills	CA	(909) 391-4477	jlee@aclrails.com
ACL Construction Co., Inc.	Chino Hills	CA	(909) 391-4477	jordan@aclrails.com
Advanced Concrete Sawing & Sealing, Inc.	Mesa	AZ	(602) 321-1961	shawnadvanced@live.com
Alcorn Fence Company	Riverside	CA	(951) 685-5871	bob@alcorn-fence.com
Alcorn Fence Company	Sun Valley	CA	(323) 875-1342	rsohns@alcornfence.com
Alcorn Fence Company	Orange	CA	(714) 744-9447	nick@alcorn-fence.com
Alcorn Fence Company	Orange	CA	(714) 744-9447	gus@alcorn-fence.com
Amber Steel	Rialto	CA	(909) 874-2213	eestrella@ambersteel.net
Amber Steel	Rialto	CA	(909) 874-2213	jhale@ambersteel.net
Amber Steel	Rialto	CA	(909) 874-2213	ambersteelplans@gmail.com
Asphalt Dike Construction, Inc. dba APCO	Goshen	CA	(559) 651-7900	kyle@apcodike.com
Asphalt Dike Construction, Inc. dba APCO	Goshen	CA	(559) 651-7900	larry@apcodike.com
Asphalt Protectors, Inc.	Reno	NV	(775) 827-5666	pat@mtandersonsupply.com
Associated Ready Mixed Concrete	Newport Beach	CA	(949) 260-6324	svenolia@assocrmc.com
Atlas Fence Company	Chula Vista	CA	(619) 397-6500	gpettis@alcorn-fence.com
B C Traffic Specialists	Orange	CA	(714) 974-1190	trevor@bctraffic.com
B C Traffic Specialists	Orange	CA	(714) 974-1190	gary@bctraffic.com
Cal Stripe, Inc.	Colton	CA	(909) 884-7170	sworks@calstripe.com
Calmex Engineering, Inc.	Bloomington	CA	(909) 546-1311	bobcalmex@aol.com
Calmex Engineering, Inc.	Bloomington	CA	(909) 546-1311	tbcalmex@aol.com
Calmex Engineering, Inc.		AL	(909) 546-1311	travisbomhoff@yahoo.com
CalPortland Company	Azusa	CA	(626) 852-6200	jwilliams@calportland.com
CalPortland Company	Colton	CA	(760) 898-9588	rkm@calportland.com
Portland Company	Santa Maria	CA	(805) 896-7910	mkalouner@calportland.com
mex	San Diego	CA	(619) 843-3068	tracy.zicovich@cemex.com
Chrisp Company	Bloomington	CA	(909) 746-0356	jluna@chrispco.com
Chrisp Company	Bloomington	CA	(909) 746-0356	rweisbrod@chrispco.com
CMC Steel Fabricators, Inc, dba CMC Rebar	Etiwanda	CA	(909) 803-1504	greg.hughett@cmc.com
Coral Construction Company	Wilsonville	OR	(503) 682-2252	marcroberts@coralconstruction.com
craneveyor corp.	South El Monte	CA	(626) 442-1524	rcollosi@craneveyor.com
craneveyor corp.	South El Monte	CA	(626) 442-1524	tchavez@craneveyor.com
craneveyor corp.	South El Monte	CA	(626) 580-3274	kmcclister@craneveyor.com
Crown Fence Company	Corona	CA	(951) 479-4790	
Crown Fence Company	Santa Fe Springs	CA	(562) 864-5177	jcarso@crownfence.com
CSI Electrical Contractors, Inc.	Santa Fe Springs	CA	(562) 946-0700	staff@csielectric.com
Daley Corporation	Lakeside	CA	(619) 390-3900	spullaro@daleycorp.com
DC Hubbs Construction	Yucaipa	CA	(909) 790-2215	dchubbs49@hotmail.com
Drill Tech Drilling & Shoring	Antioch	CA	(925) 978-2060	tony@drilltechdrilling.com
EBS General Engineering, Inc.	Corona	CA	(951) 279-6869	jananci@ebs-inc.us
FBD Vanguard Construction	Livermore	CA	(925) 245-1300	jmuller@vc-inc.net
FBD Vanguard Construction	Livermore	CA	(925) 245-1300	kwood@vc-inc.net
FBD Vanguard Construction	Livermore	CA	(925) 245-1300	travazza@vc-inc.net
FenceCorp, Inc.	Riverside	CA	(951) 686-3170	b.mcpherson@fencorp.us
FenceCorp, Inc.	Riverside	CA	(760) 721-2101	a.said@fencecorp.us
Ferguson Waterworks				gary.heyer@ferguson.com
Ferreira Construction Co., Inc.	Chino	CA	(714) 928-7573	rmoore@ferreiraconstruction.com
Ferreira Construction Co., Inc.	Chino	CA	(909) 606-5900	tlyons@ferreiraconstruction.com
Flatiron Electric Group	Chino	CA	(714) 228-9631	mdillard@flatironcorp.com
Gerco Contracting	Auburn	CA	(530) 268-1188	gerco@sbcglobal.net
Gerdau Reinforcing Steel	San Diego	CA	(858) 737-7700	keith.dixon@gerdau.com
Gerdau Reinforcing Steel	San Bernardino	CA	(909) 713-1130	shari.lambert@gerdau.com
Greenfield Fence, Inc.	Oceanside	CA	(760) 724-8131	john@greenfieldfenceinc.com

Route 5 San Fernando to Weldon Canyon Road (Contract No. 07-302904)
Bid Date: 12.15.15
Solicitation List

Company Name	City	State	Phone	Email Address
Griffith Co. (Quartz Hill)	Quartz Hill	CA	(661) 718-2351	simm@griffithcompany.net
Griffith Company (Landscape)	Brea	CA	(714) 984-5500	
Griffith Company (Santa Fe Springs)	Santa Fe Springs	CA	(562) 929-1128	
Griffith Company (Santa Fe Springs)	Santa Fe Springs	CA	(562) 929-1128	ajezowski@griffithcompany.com
Hanson Aggregates	Goleta	CA	(805) 456-4841	chris.Maguire@hanson.com
Hanson Aggregates	San Luis Obispo	CA	(805) 534-8100	joel.cabreros@hanson.com
Hanson Aggregates	San Diego	CA	(858) 715-5600	phil.harris@hanson.com
Hanson Aggregates (Irwindale, CA)			(714) 564-8615	
Hardy & Harper Incorporated	Santa Ana	CA	(714) 444-1851	thambright@hardyandharper.com
Harris Rebar - Lakeside	Lakeside	CA	(619) 655-3580	adevries@harrisrebar.com
Harris Rebar, A Division of Harris Steel Limited	Pomona	CA	(909) 397-7155	bharry@harrisrebar.com
Harris Rebar, A Division of Harris Steel Limited	Pomona	CA	(909) 397-7155	msugiyama@harrisrebar.com
Harris Rebar, A Division of Harris Steel Limited	Pomona	CA	(909) 397-7155	storrey@harrisrebar.com
Hi-Way Safety, Inc.	Chino	CA	(760) 745-2250	jason@hiwaysafety.com
HMS Construction, Inc.	Vista	CA	(760) 727-9808	robert@hmsconco.com
Holiday Rock	Upland	CA	(909) 982-1553	jrogers@hollidayrock.com
Integrity Rebar Placers	Perris	CA	(951) 696-6843	Dolly@integrityrebarplacers.com
Integrity Rebar Placers	Perris	CA	(951) 696-6843	ken@integrityrebarplacers.com
L. B. Foster Co., Inc.	Union City	CA	(510) 240-4400	dbachtel@lbfosterco.com
LB Foster Company	Union City	CA	(510) 471-9840	mwallace@lbfoster.com
LBIW, Inc.	Long Beach	CA	(562) 432-5451	rwilkes@lbiw.com
Marina Landscape, Inc.	Anaheim	CA	(714) 704-0420	jgutierrez@marinaco.com
Metal Supply, Inc.	South Gate	CA	(562) 635-9940	jay@metalsupply.com
Metal Works	Oroville	CA	(530) 534-6266	fharris@mtlwrks.com
[illegible] Electric, Inc.	Anaheim	CA	(714) 693-4837	warren@mslelectric.com
[illegible]tional Ready Mixed Concrete Co.	Encino	CA	(562) 865-6211	dbalue@natcem.com
Pacific Restoration Group, Inc.	Perris	CA	(951) 940-6069	drichards@prgconst.com
Pacific Rim Hydroseeding, Inc.	Valley Center	CA	(760) 751-7055	teresapacificrim@yahoo.com
Pacific Steel Group	San Diego	CA	(858) 251-1134	d.orchard@pacificsteelgroup.com
Pavement Coatings Co.	Jurupa Valley	CA	(714) 826-3011	dford@pavementcoatings.com
Perry Electric	Santee	CA	(619) 449-0045	perryelectric11@aol.com
Perry Electric	Santee	CA	(619) 449-0045	arivera@perryelectricsd.com
Robertson's	Corona	CA	(800) 834-7557	beckie@rrmca.com
Select Electric, Inc.	Poway	CA	(619) 460-6060	bhansen@selectelectricinc.com
Select Electric, Inc.	Poway	CA	(619) 460-6060	estimating@selectelectricinc.com
Service Construction (S.C.S.C. Inc.)	Orange	CA	(714) 400-3226	scott@serviceconstruction.com
Sierra Landscape Development, Inc.	South El Monte	CA	(626) 447-5260	kevin@sierralandscapedev.com
Smith and Son	Fallbrook	CA	(760) 535-7880	smithandson4064@yahoo.com
South Bay Foundry, Inc.	Santee	CA	(619) 956-2780	jscott@southbayfoundry.com
Statewide Safety & Signs, Inc.	Poway	CA	(858) 679-7292	chrisj@statewidesafety.com
Statewide Safety & Signs, Inc.	Poway	CA	(858) 679-7292	davidn@statewidesafety.com
Steiny & Company, Inc.	Baldwin Park	CA	(626) 338-9923	bpest@steinyco.com
Sterndahl Enterprises, Inc.	Sun Valley	CA	(818) 834-8199	denny@sterndahl.com
Sterndahl Enterprises, Inc.	Sun Valley	CA	(818) 834-8199	greg@sterndahl.com
Superior Pavement Markings, Inc.	Beaumont	CA	(951) 845-2799	dale@superiorpavementmarkings.com
The J.V. Land Clearing Company, Inc.	San Dimas	CA	(909) 592-2811	cyril@thejvco.com
The J.V. Land Clearing Company, Inc.	San Dimas	CA	(909) 592-2811	tyler@thejvco.com
The Jungle Nursery, Inc.	Los Angeles	CA	(310) 402-3263	john@thejungle.biz
The R.J. Noble Company	Orange	CA	(714) 637-1550	bradenporter@rjnoblecompany.com
The R.J. Noble Company	Orange	CA	(714) 637-1550	jacobbreedlove@rjnoblecompany.com
[illegible]mer Industries, Inc.	Fontana	CA	(909) 823-7111	paul@ulmerind.com
[illegible]an Materials	San Diego	CA	(858) 530-9463	wilsonjj@vmcmail.com
Vulcan Materials	San Diego	CA	(626) 633-4228	deltorol@vmcmail.com

Subject: Invitation to Bid - **Route 5 San Fernando Road (07-302904)** : All Trades
To: James Colbert (colbert.james@gmail.com)
From: Sandra French (Transmittals@isqftmail.com)
Sent Date: November 06, 2015 05:42 PM ET

INVITATION TO BID

From: Flatiron
Sent: Friday, November 06, 2015 5:42 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635

Attention: James Colbert - colbert.james@gmail.com
Company: Acacia Environmental Construction

You have been invited to bid:
Route 5 San Fernando Road (07-302904)

Bid Due Date: Tuesday, December 15, 2015 2:00 PM PT
Project Location:
Project Start Date:
Contact: Sandra French

Description:
Paving.

Message to Bidders:
Flatiron is looking for quotes for the following, but not limited to, scopes of work: A.C. Dike, Aggregates, Asphalt Paving, Clearing and Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Frame and Grate, Guardrail, High Friction Surface Treatment, Hydroseed, Landscape and Irrigation, Minor Concrete, Misc. Iron and Steel, Overhead Signs, Railing, Reinforced Concrete Pile, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Saw and Joint Seal, Saw Cut, Striping, Treated Wood Waste.

Plans and specifications are available at no cost through Caltrans using the following link: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-302904/. Plans and specs can also be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO OCLABIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Click here to view the project

Access Number: Y8ZG-167D

Let us know your bid intention here:

Will Bid | Under Review | Won't Bid

For help, visit http://www.isqft.com/start/pages/contact-support/ or call us at 888-768-4569.

iSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our Privacy Policy.

Subject: Addenda - **Route 5 San Fernando Road (07-302904)**
To: Tim Jordan (jordan@aclrails.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: November 30, 2015 01:33 PM ET

ADDENDUM NOTIFICATION

From: Flatiron
Sent: Monday, November 30, 2015 1:33 PM ET
Email: Sfrench@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860

Tim Jordan from ACL Construction Co., Inc. **Addendum 2** was just posted on **11/30/2015.**

Project Name: **Route 5 San Fernando Road (07-302904)**
Project ID: 5193549 *(this project is only available on Isqft)*
Project Location:
Project Contact: Sandra French

Description:

Paving.

Notes:

Message:

Addendum 2 has been issued for the Route 5 San Fernando Road Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (909) 597-8413.

Thank you.

Click here to view the project

Access Number: ZK6H-FMRY

For help, visit http://www.isqft.com/start/pages/contact-support/ or call us at 888-768-4569.

iSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our Privacy Policy.

Subject: Addenda - **Route 5 San Fernando Road (07-302904)**
To: Steve Works (sworks@calstripe.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: December 08, 2015 05:32 PM ET

ADDENDUM NOTIFICATION

From: Flatiron
Sent: Tuesday, December 08, 2015 5:20 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Steve Works from Cal Stripe, Inc. **Addendum 3** was just posted on **12/8/2015**.

Project Name: **Route 5 San Fernando Road (07-302904)**
Project ID: 5193549 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Paving.

Notes:

Message:

Addendum 3 has been issued for the Route 5 San Fernando Road Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413.

Thank you.

Click here to view the project

Access Number: 1MGN-Q7CZ

For help, visit http://www.isqft.com/start/pages/contact-support/ or call us at 888-768-4569.

iSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our Privacy Policy.

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	James Colbert	Acacia Environmental Construction	colbert.james@gmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Rick Sohns	Alcorn Fence Company	rsohns@alcornfence.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Nick Dobson	Alcorn Fence Company	nick@alcorn-fence.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Bob Jenkins	Alcorn Fence Company	9516851641	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Gus Madrigal	Alcorn Fence Company	7147449415	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Patrick Van Brocklin	Asphalt Protectors, Inc.	pat@mtandersonsupply.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Gary Rivers	B C Traffic Specialists	gary@bctraffic.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Trevor Couch	B C Traffic Specialists	trevor@bctraffic.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Mark Kalouner	CalPortland Company	mkalouner@calportland.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Ken McClister	craneveyor corp.	kmcclister@craneveyor.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42		Crown Fence Company	5628642539	Fax	Failed
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42		Crown Fence Company	9514794796	Fax	Failed
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Tony Lynn	Drill Tech Drilling & Shoring	tony@drilltechdrilling.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Bob McPherson	FenceCorp, Inc.	9517887759	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/30/2015 13:40	Gary Heyer	Ferguson Waterworks	gary.heyer@ferguson.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Mark Dillard	Flatiron Electric Group	mdillard@flatironcorp.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Mike Violla	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Shari Lambert	Gerdau Reinforcing Steel	shari.lambert@gerdau.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	John Bonds	Greenfield Fence, Inc.	john@greenfieldfenceinc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Steve Timm	Griffith Co. (Quartz Hill)	6617181013	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42		Griffith Company (Landscape)	7148547843	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42		Griffith Company (Santa Fe Springs)	5628648970	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Peter Jezowski	Griffith Company (Santa Fe Springs)	5628648970	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Chris Maguire	Hanson Aggregates	chris.maguire@hanson.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Joel Cabreros	Hanson Aggregates	joel.cabreros@hanson.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Doug Bennett	Hanson Aggregates (Irwindale, CA)	7142452970	Fax	Failed
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Bill Harry	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Mark Sugiyama	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Steve Torrey	Harris Rebar, A Division of Harris Steel Limited	storrey@harrisrebar.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Dennis Bachtel	L. B. Foster Co., Inc.	5102404410	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Marla Wallace	LB Foster Company	mwallace@lbfoster.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Floyd Harris	Metal Works	5305347122	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	7607517385	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Andrew Rivera	Perry Electric	arivera@perryelectricsd.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Hubert Perry	Perry Electric	6194490511	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Albert Amaro	South Bay Foundry, Inc.	6199562788	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Chris Jones	Statewide Safety & Signs, Inc.	8586797117	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Cyril Manus	The J.V. Land Clearing Company, Inc.	9095925179	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	11/6/2015 17:42	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	James Colbert	Acacia Environmental Construction	colbert.james@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Rick Sohns	Alcorn Fence Company	rsohns@alcornfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Bob Jenkins	Alcorn Fence Company	9516851641	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Gus Madrigal	Alcorn Fence Company	7147449415	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Nick Dobson	Alcorn Fence Company	nick@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Patrick Van Brocklin	Asphalt Protectors, Inc.	pat@mtandersonsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Gary Rivers	B C Traffic Specialists	gary@bctraffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Trevor Couch	B C Traffic Specialists	trevor@bctraffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Mark Kalouner	CalPortland Company	mkalouner@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Ken McClister	craneveyor corp.	kmcclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33		Crown Fence Company	9514794796	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Tony Lynn	Drill Tech Drilling & Shoring	tony@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Bob McPherson	FenceCorp, Inc.	9517887759	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Mark Dillard	Flatiron Electric Group	mdillard@flatironcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Mike Violla	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Shari Lambert	Gerdau Reinforcing Steel	shari.lambert@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Steve Timm	Griffith Co. (Quartz Hill)	6617181013	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33		Griffith Company (Landscape)	7148547843	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Peter Jezowski	Griffith Company (Santa Fe Springs)	5628648970	Fax	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33		Griffith Company (Santa Fe Springs)	5628648970	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Chris Maguire	Hanson Aggregates	chris.maguire@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Joel Cabreros	Hanson Aggregates	joel.cabreros@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Doug Bennett	Hanson Aggregates (Irwindale, CA)	7142452970	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Bill Harry	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Mark Sugiyama	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Steve Torrey	Harris Rebar, A Division of Harris Steel Limited	storrey@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Dennis Bachtel	L. B. Foster Co., Inc.	5102404410	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Marla Wallace	LB Foster Company	mwallace@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Floyd Harris	Metal Works	5305347122	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	7607517385	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Andrew Rivera	Perry Electric	arivera@perryelectricsd.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Hubert Perry	Perry Electric	6194490511	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Chris Jones	Statewide Safety & Signs, Inc.	8586797117	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Cyril Manus	The J.V. Land Clearing Company, Inc.	9095925179	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/30/2015 13:33	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	James Colbert	Acacia Environmental Construction	colbert.james@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Rick Sohns	Alcorn Fence Company	rsohns@alcornfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Bob Jenkins	Alcorn Fence Company	9516851641	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Gus Madrigal	Alcorn Fence Company	7147449415	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Nick Dobson	Alcorn Fence Company	nick@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Patrick Van Brocklin	Asphalt Protectors, Inc.	pat@mtandersonsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Gary Rivers	B C Traffic Specialists	gary@bctraffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Trevor Couch	B C Traffic Specialists	trevor@bctraffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Mark Kalouner	CalPortland Company	mkalouner@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Ken McClister	craneveyor corp.	kmcclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32		Crown Fence Company	9514794796	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Tony Lynn	Drill Tech Drilling & Shoring	tony@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Bob McPherson	FenceCorp, Inc.	9517887759	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Gary Heyer	Ferguson Waterworks	gary.heyer@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Mark Dillard	Flatiron Electric Group	mdillard@flatironcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Mike Violla	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Shari Lambert	Gerdau Reinforcing Steel	shari.lambert@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Steve Timm	Griffith Co. (Quartz Hill)	6617181013	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32		Griffith Company (Landscape)	7148547843	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Peter Jezowski	Griffith Company (Santa Fe Springs)	5628648970	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32		Griffith Company (Santa Fe Springs)	5628648970	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Joel Cabreros	Hanson Aggregates	joel.cabreros@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Chris Maguire	Hanson Aggregates	chris.maguire@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Doug Bennett	Hanson Aggregates (Irwindale, CA)	7142452970	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Bill Harry	Harris Rebar, A Division of Harris Steel Limited	9093977146	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Steve Torrey	Harris Rebar, A Division of Harris Steel Limited	storrey@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Dennis Bachtel	L. B. Foster Co., Inc.	5102404410	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Marla Wallace	LB Foster Company	mwallace@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent

Route 5 San Fernando to Weldon Canyon Road
Bid Date 12.15.16
Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Floyd Harris	Metal Works	5305347122	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	7607517385	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Andrew Rivera	Perry Electric	arivera@perryelectricsd.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Hubert Perry	Perry Electric	6194490511	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Chris Jones	Statewide Safety & Signs, Inc.	8586797117	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Cyril Manus	The J.V. Land Clearing Company, Inc.	9095925179	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:31	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	12/8/2015 17:32	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent

12-21-15 A10:59 IN

07

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR SYLMAR FROM 0.5 MILE SOUTH OF SAN FERNANDO ROAD OVERHEAD TO 0.2 MILE SOUTH OF WELDON CANYON OVERCROSSING

In District 07 On Route 5

Under

Notice to Bidders and Special Provisions **dated September 21, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved June 29, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated September 21, 2015

Identified by

Contract No. 07-302904

07-LA-5-C43.9/C46.4

Project ID 0713000478

Federal-Aid Project
ACNHPI-005-3(115)E

Bids open Tuesday, November 3, 2015

Dated September 21, 2015
AADD

Build the Best. **Be the Best.**

FLATIRON

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 5 San Fernando to Weldon Canyon Road

Contract #07-302904

Good Faith Effort Documentation

Bid Date: December 15, 2015

Submitted by:

Flatiron West, Inc.
1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (760) 916-9100 FAX (760) 471-4860
Contractor's License No. 772589 – Class A