Third Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

ADA Notice

2018 DEC 18 AM 11: 34 Page 1 of 2

CONTRACT NO:						
	03504					
BID AMOUNT:				910 81		
·P.	,000.00					
	ember 13, 2018					
BIDDER'S NAME:	y-Miller Contrac	ting company				
DBE GOAL FROM CONT	TRACT %:	ing company				
14%					,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	
DBE PRIME CONTRACT	OR CERTIFICATION1:	TOTAL NUMBER OF A	LL SUBCONTRACTS (DBE 6	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRA	CTS (DBE & NON-DBE)
N/A			5		\$ 631,853.00	
BID ITEM NO.	SERVICES TO BE	AND DESCRIPTION OF SUBCONTRACTED OR TO BE PROVIDED ²	WORK CATEGORY CODES ³	opened.	NAME OF DBEs st be certified on the date bids are include Caltrans' certification no., DBE s, and phone number. Show 2nd and fower tier subcontractors)	AMOUNT (\$)
29	Cold Plane Asphalt Co	ncrete Pavement	C9903, C9905, C1901, C3901, C1531, C2201, C4201, C2401, C3910, C3990		np, Inc. 185, La Habra, CA 90631 286 DBE Cert. #40089	\$ 322,328.00
2 6 10	Construction Area Sign Channelizer (Surface N Temporary Crash Cust	Mounted)	C9907, C1210, C1200, C1201	4949 2nd	offic Control, Inc. St., Falibrook, CA 92028 104 DBE Cert. # 38078	\$ 20,653.00
37 38	Object Marker Object Marker (Type L					
39	Roadside Sign-One Po	ist				
each DBE shown statis shown for the specific The names of the 1st t	ng that it will be participa amount agreed to tier DBE subcontractors	ating in the contract to p	written confirmation from verform the specific work		Total Claimed Participation	\$ Please See Page 2
Subcontractor List (Pu	b Cont Code § 4100 et s	seq.).		The bidde	er acknowledges that it is comm	itted to use the
	tractor must enter its cer actuding work performed		now all work to be		own on this form to meet the cor	
² If 100% of an item is the item to be perform	not to be performed or for ed or furnished.	urnished by the DBE. de	escribe the exact portion of		8 Hohats	,
³ Use Work Category C	Codes from the California	a Unified Certification P	rogram database.	S		ésident 14/578-9600 rea Code) Tel. No.
					cott Conover, Project E	
				Per	rson to Contact (Ple	ease Type or Print)

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

Page 2 of 2

CONTRACT NO:	303504					
BID AMOUNT:						
	7,000.00					
BID OPENING DATE: Dec	cember 13, 2018					
BIDDER'S NAME: Sul	ly-Miller Contrac	ting company				
DBE GOAL FROM CON	TRACT %:					
DBE PRIME CONTRAC	TOR CERTIFICATION1:	TOTAL NUMBER OF A	ALL SUBCONTRACTS (DBE 8	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRA	CTS (DBE & NON-DBE)
N/A			5		\$ 631,853.00	
BID ITEM NO.	SERVICES TO BE	ND DESCRIPTION OF SUBCONTRACTED OR TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and tower tier subcontractors)		AMOUNT (\$)
1 4 5	Lead Compliance Plan Temp. Pavement Mark Temp. Traffic Stripe (P	ing (Paint) aint)	C8405, C5620, C8501, C9906, C3701, C5601, C8201, C8406		l & Stripe et, Fillmore, CA 93016 345 DBE Cert. # 2003	\$ 177,041.00
16	(Haz. Waste) Rem. Yellow Thermop					
36 47 48 49 50 51	Marking (Haz. Waste) Pavement Marker (Ref 6" Thermoplastic Traffi 8" Thermoplastic Traffi 6" Thermoplastic Traffi Thermoplastic Paveme Thermoplastic Paveme	coreflective) c Stripe c Stripe c Stripe (Broken 8-4) c Marking ant Marking (EWNV)				
52 55 53		anagement System Eleme	ents C8601, C8611, C8605,	Traffic Loo	ps Crackfilling, Inc.	0.00.000
54	Modifying Ex. Electrical	System	C8603, C8903, C8608. 17374, C8501, C8610, C9632, C1200, C1201, C4040, C8602, C8604, C8609, C9858	946 S. Em	erald Street, Anaheim. CA 92804 026 DBE Cert. # 38033	\$ 86,200.00
	ting that it will be participa		written confirmation from		Total Claimed	\$606,222.00
The names of the 1st	tier DBE subcontractors ub Cont Code § 4100 et s		t be consistent with the		Participation	15.75 %
¹ Each DBE prime cor performed by DBEs.	ntractor must enter its cer including work performed	tification number and s by its own forces	how all work to be		er acknowledges that it is commown on this form to meet the co	
² If 100% of an item is the item to be perforn		urnished by the DBE. de	escribe the exact portion o		butt n both	
³ Use Work Category	Codes from the California	s Unified Certification P	rogram dalabase.	Si		esident 14/578-9600 rea Code) Tel. No.
					cott Conover, Project E	stimator ease Type or Print)

CERTIFICATE OF INCUMBENCY AND RESOLUTION

I, Anthony L. Martino, II, do hereby certify that I am the Secretary of Sully-Miller Contracting Company, a Delaware corporation, and that as such I have access to and custody of the corporate records and minute books of said corporation.

And I do hereby further certify that the following persons are duly elected officers of said corporation.

TITLE

Chairman Of The Board

President

Vice President, CFO & Treasurer

Vice President of Operations

Vice President

Vice President

Secretary

Assistant Secretary

NAME

John Harrington

John Harrington

Christian Ransinangue

William Joseph Thomas Boyd

Scott Bottomley

Dennis Gansen

Anthony L. Martino II

Raymond Sanchez

I further certify that the following is a true and correct copy of a resolution duly adopted by the Board of Directors of said Company at a meeting held on December 9, 2016, and that this resolution has not been in any way rescinded, annulled, or revoked but the same is still in full force and effect:

"BID TENDERS: GENERAL

RESOLVED, that any officer of the Corporation be and they hereby are authorized in the name and on behalf of the Corporation, under its corporate seal or otherwise (i) to prepare proposals and bids for the supplying of construction materials and the performance by itself or in joint venture, of work of whatsoever nature in connection with the construction or paving of highways, roads and airports and in connection with earthworks and civil engineering projects of all kinds, together with all work incidental thereto, (ii) to execute and submit any and all such proposals and bids to any governmental authority, instrumentality, or agency of the United States, its several states, territories and possessions, including without limitation, any municipality or other political or corporate subdivision thereof, and to any corporation, partnership, sole proprietorship, or other business entity, (iii) in connection with any such submission, to deliver bid deposits or bonds as may be requiredand (iv) to execute and deliver definitive agreements binding the Corporation to perform work in accordance with any proposals and bids authorized hereby."

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal this 2nd day of May 2017.

Anthony L. Maruno, II

Secretary

Sully-Miller Contracting Company 135 S. State College Blvd., Ste. 400

Brea, CA 92821

(SEAL)

DBE CONFIRMA			
Contract no.: 07-3035	······································		
Name of DRE business: Cindy Name of DRE representati	Trump, Inc.		
Offic vertification number: 40089 Name of bidder: Sully-Mi Name of prime contractor	Her Contracting Company		
Scott Co	hider or prime contrador. NOVEF	· · · · · · · · · · · · · · · · · · ·	
December	er 13, 2018		
Bid item llumber	Hem of work and description of services to be subconfi	recled or materials to be provided *	\$ 322,328.00
"IT 100% of an ilemismos	to be performed of furnished by the UBE, describe the except	Total	\$ 322,328.00
portion of the item to the	RECOLUMN OF ANGLES OR	enterprise, it confirm that my busing interprise, it confirms shown above re the hadder is swanded the contract contractival agreement with the butter type and dollar amount of wolform. I cuffin under penalty of penjury the confirm under penalty of penjury the confirmation of DHE's authorized.	of a certified desactiventaged bysiness nees was connected by the Unider or garding the contract of them above. If R. my business will make this a lidder or priving contractor to perform ris shown on the DBE Commitment that the foregoing is three and between dependent of representative.

ADA Notice For Intercease with serving deabtifies, this incoment is analytically in stopped formats. For interceasing account to the Forms ADA Notice Assessment Unit at 1816) 445 1233, 717 PH, or south to Records and Forms Management, 1123 R Reco. MS-88, Sectionisms, CA 55614



P.O. Box 385 La Habra, Ca 90631 PH: (562)697-2286

FAX: (562) 697-2039 24 HR DISPATCH 714-50

24 HR DISPATCH 714-501-0679 dispatch@wegrindasphalt.com



WE ARE DBE!!! 12% DBE GOAL!

Contractor's License #754500	Dir # 1000008423	DBE Cert # 40089
Cultifactor & Literise #154500	DII # 1000000423	DDE CELL# 40009

CONTRACTOR:	SULLY MILLER	
JOB NAME:	07-303504	
BID DATE:	Tuesday, December 11, 2018	
CONTACT:	CHARLIE	
PHONE		
FAX:	EMAIL:	

Item 29

	UNIT		
	PRICE		TOTAL
93,700 SY @ VARIABLE DEPTH CUT ONLY	\$ 0.66		\$ 61,842.00
93,700 SY @ HAUL AC DEPTH AT .30 HAUL AC NO PETROMAT	\$ 2.41		\$ 225,817.00
93,700 SY @ SWEEP (2 SWEEPERS)	\$ 0.37		\$ 34,669.00
MINI GRINDER PER NIGHT W NIGHT	\$ 1,850.00	EA	\$ 1,850.00
		-	220 -
		320	2328

Price includes (10 SHIFTS x 2 Machines) 5 hours - 1 MOVE ON Consecutive Days (MACHINES TO BE PARKED EACH NIGHT ON SITE) NO SKIP LOADER INCLUDED TO PICK UP PILES.

item 29

76.4%

GRINDING JOBS TERMS AND CONDITIONS:

- 1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
- 2. All operations exclude petromat unless otherwise stated on this proposal.
- 3. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.
- 4. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time. No back charges for down time will be accepted by CTI.
- 5. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.
- 6. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
- 7. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.

- 8. Once subcontractor(Cindy Trump Inc./ CTI) demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.
- 9. Grade must be firm and stable. Quoted Contractor to assume all liability and/or costs of unstable and yielding grade.
- 10. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.
- 11. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
- 12. Quoted Contractor responsible for permits, notifications and plans before milling operations.
- 13. No back charges will be accepted of any kind.
- 14. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.
- 15. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or/any requirements of contract/project regarding/requiring water pollution control of any kind.
- 16. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
- 17. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
- 18. Price good for 90 days.
- 19. This quote includes one complete set of teeth per shift. Any additional teeth will be charged per box per market price.
- 20. Items that are not specifically includes are considered to be excluded, if you have any questions please call office.
- 21. No lead compliance handeling or planing is part of this bid.

The above line items and prices are satisfactory:		
Name:	Date:	
Quoted by: Brianna Trump		

Back To Query Form

Search Returned 1 Records

Thu Dec 13 14:49:43 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 40089

40089 Firm ID

CINDY TRUMP INC DBA LINDY'S COLD PLANING **DBA Name** CINDY TRUMP INC DBA LINDY'S COLD PLANING Firm Name

Address

625 W. MOUNTAIN VIEW

Line1 Address

Line2

City LA HABRA

State CA 90631 Zip Code1

Zip Code2

Mailing

Address 625 W. MOUNTAIN VIEW

Line1 Mailing Address Line2

Mailing City LA HABRA

Mailing State CA **Mailing Zip** 90631

Code1 **Mailing Zip** Code2

Certification

DBE Type

wegrindasphalt@aol.com **EMail**

Contact NameCINDY TRUMP

562 Area Code

Phone 697-2286 Number

Extension

Alt Area 714

Code

Alt Phone 904-1142 Number

Extension

Fax Area 562

Code

Fax Phone 697-2039

Number

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;

Districts 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 237990; 238910;

ACDBE NAICS

C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING; C1901 ROADWAY

EXCAVATION; C3901 ASPHALT CONCRETE; C1531 PLANE ASPHALT

Work Codes CONCRETE; C2201 FINISHING ROADWAY; C4201 GROOVE & GRIND

PAVEMENT; C2401 LIME TREATMENT; C3910 PAVING ASPHALT (ASPHALT

CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE;

Licenses

A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

ES-OE-0102.13 (NEW 0	6/29161 Manual III (1990) (1990) (1990) (1990) (1990) (1990) (1990) (1990) (1990) (1990) (1990) (1990) (1990) (1990)	пинатиналинизмания	
ontraci no.: 07-3035	04		
rns of DBE business: Maneri	Traffic Control		
ome of DRE representate Ottly	Gerrie		
RE certification number. 38078			
ome of bittder: Sully-Mi	ller Contracting Company		
Control of the Contro	if different from the bidder.	***************************************	***************************************
ame of representative of Scott Co	bidder or prime contractor.		
ače:	r 13, 2018		
Bid Rem number	Rem of work and description of services to be subcontr	euted or materials to be provided *	Amount (\$)
2	Construction Area Signs		\$ 13,200.00
6	Channelizer (Surface Mounted)		\$ 2,028.00
10	Temporary Crash Cushion Mod	lule	\$ 2,475.00
37	Object Marker		\$ 525.00
38	Object Marker (Type L-1)	***************************************	\$ 525.00
39	Roadside Sign-One Post		\$ 1,900.00
***************************************	1		1
100% of an item is not to ution of the item to be p	o be performed of furnished by the DBE, describe the exact erformed or furnished	Total	\$ 20,653.00
		enterprise, I confirm that my basil prime contractor shown above re- the holder is awarded the contrac- contractour agreement with the bi- the type and dellar amount of wor- form.	idder or selves contractor to perform rk shown on the DBE Consultment
		Signature of DSE's authorized	hat the foreight is live and consect. THA Trepresentative: Granus Had teersachlotive.
		NIRE OF DEL'S AUTHORIZED TEPT 12 13 1	WALLEY BETIMA

ADA Notice For http://doals.witi.com/grydesht/fist.064.com/grydesht/fist.noticest/fist

1 OF 3



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	07-303504
BID DATE	12/13/18

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.

CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #2)		
ITEM #2 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	\$13,200.00	2-8
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3	\$16,500.00	
***ITEM #2 ***INCLUDES (2) C47B FUNDING SIGNS & PLAN PAGE CS-1		

TRAFFIC CONTROL: (ITEM #3)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5	\$1,575.00
MILES (1-8 HOURS)	

ITEM #6	\$39.00 EA ×52 = 2,028.00	86
ITEM#8	\$890.00 EA PER MONTH PLUS DELIVERY & PICK UP FEES (SEE PG 2)	
ITEM #10	\$225.00 EA X 11 = 2,475.00	86.
ITEM #37	\$175.00 x 3 = 525.00	87
ITEM #38	\$175.00 ×3± 525.00	87.
ITEM #39	\$475.00 X+ = 1,900.00	86.

Total: 1 20,653.

OVERTIME: (AFTER 8 HOUR SHIFT)	
HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	
RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	
4 HOURS PRIOR TO SHOW UP	NO CHARGE
DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
DIRECTLY AFTER SETUP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP A	ND 1 HOUR FOR PICK UP

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY
MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY.

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS.

ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE \$1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDES DURING INITIAL SIGN INSTALL(OPIIONAL 2'X4' PLYWOOD COVERS ARE \$10 EA FOR STANDARD DETOUR PACKAGES DURING INITIAL INSTALL). ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING IN/CANCELLING CLOSURES THROUGH TMC.

4949 2ND STREET FALLBROOK, CA 92028 O: 951-695-5104 F: 951-695-5105 CONTRACTOR LICENSE#1017741 DIR#1000043135 DBE#38078 SB#2003406 UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE	12/13/18 07-303504
PROJECT	07-30330
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,575.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,575.0
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,875.0
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,300.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,600.0
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$990.0
OVERTIME: (AFTER 8 HOUR SHIFT)	4105.00
HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	
RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	No dili ba
4 HOURS PRIOR TO SHOW UP	NO CHARGI
DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HI
DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HI
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
 LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) 	\$90.00/HI
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR	R PICK UP
	\$250.00
RAMP NOTIFICATION SIGN (EACH)	\$250.00
RAMP NOTIFICATION SIGN (EACH)	
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**	*)
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** • DAILY	\$325.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** • DAILY • WEEKLY	\$325.00 \$990.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY WEEKLY MONTHLY	\$325.00 \$990.00 \$3,100.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE ** DAILY WEEKLY MONTHLY DELIVERY	\$325.00 \$990.00 \$3,100.00 \$200.00
ATTENUATOR TRUCK W/OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE ** DAILY WEEKLY MONTHLY DELIVERY PICK-UP	\$325.00 \$990.00 \$3,100.00 \$200.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY)	\$325.00 \$990.00 \$3,100.00 \$200.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** O DAILY MEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY	\$325.00 \$990.00 \$3,100.00 \$200.00 \$185.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY)	\$325.00 \$990.00 \$3,100.00 \$200.00 \$185.00 \$400.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE ** DAILY MEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY MONTHLY	\$325.00 \$990.00 \$3,100.00 \$200.00 \$185.00 \$400.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE ** DAILY WEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY WEEKLY	\$325.00 \$990.00 \$3,100.00 \$200.00 \$200.00 \$400.00 \$890.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY MEEKLY MONTHLY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MEEKLY MONTHLY DELIVERY PCMS BOARDS (EACH): (UPON AVAILABILITY)	\$325.00 \$990.00 \$3,100.00 \$200.00 \$185.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY MEEKLY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MEEKLY MONTHLY DELIVERY DELIVERY DELIVERY EACH PCMS	\$325.00 \$990.00 \$3,100.00 \$200.00 \$185.00 \$400.00 \$190.00 \$100.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY MEEKLY MONTHLY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MEEKLY MONTHLY DELIVERY PCMS BOARDS (EACH): (UPON AVAILABILITY)	\$325.00 \$990.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$100.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY MEEKLY MONTHLY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY)	\$325.00 \$990.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$100.00 \$50.00 \$185.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY MEEKLY MONTHLY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY	\$325.00 \$990.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$100.00 \$100.00 \$185.00 \$185.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE ** DAILY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY MONTHLY	\$325.00 \$990.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$100.00 \$50.00 \$185.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY MEEKLY MONTHLY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY DELIVERY EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY DELIVERY EACH ARROWBOARD PICK-UP EACH ARROWBOARD	\$325.00 \$990.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$100.00 \$100.00 \$185.00 \$185.00 \$185.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE** DAILY MEEKLY MONTHLY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY DELIVERY EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY DELIVERY EACH ARROWBOARD PICK-UP EACH ARROWBOARD	\$325.0 \$990.0 \$3,100.0 \$200.0 \$200.0 \$185.0 \$400.0 \$190.0 \$100.0 \$100.0 \$185.0 \$185.0 \$185.0
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY** NO MILEAGE CHARGE** DAILY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY DELIVERY EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY PICK-UP EACH ARROWBOARD PICK-UP EACH ARROWBOARD PICK-UP EACH ARROWBOARD PICK-UP EACH ARROWBOARD	\$325.0 \$990.0 \$3,100.0 \$200.0 \$200.0 \$185.0 \$400.0 \$100.0 \$100.0 \$185.0 \$100.0 \$185.0 \$185.0 \$185.0
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY** NO MILEAGE CHARGE** DAILY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY DELIVERY EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY DELIVERY EACH ARROWBOARD PICK-UP EACH ARROWBOARD PICK-UP EACH ARROWBOARD DAILY DAILY DAILY	\$325.00 \$990.00 \$3,100.00 \$200.00 \$185.00 \$400.00 \$190.00 \$100.00 \$185.00 \$185.00 \$185.00 \$185.00 \$185.00 \$185.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY** NO MILEAGE CHARGE** DAILY MONTHLY DELIVERY PICK-UP PCMS BOARDS (EACH): (UPON AVAILABILITY) DAILY MONTHLY DELIVERY EACH PCMS PICK-UP EACH PCMS PICK-UP EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY DELIVERY EACH PCMS ARROW BOARDS (EACH): (UPON AVAILABILITY) DAILY DELIVERY EACH ARROWBOARD PICK-UP EACH ARROWBOARD PICK-UP EACH ARROWBOARD LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**) DAILY	\$325.00 \$990.00 \$3,100.00 \$200.00 \$200.00 \$185.00 \$400.00 \$100.00 \$100.00 \$185.00 \$185.00 \$185.00 \$185.00

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2№ STREET FALLBROOK, CA 92028 O: 951-695-5104 F: 951-695-5105 CONTRACTOR LICENSE#1017741 DIR#1000043135 DBE#38078 SB#2003406 UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

Query Criteria Firm ID: 38078 Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State
Zip Code1
Zip Code2
Malling Address Line1
Malling Address Line2

Malling Address Lin Malling City Malling State Malling Zip Code1 Malling Zip Code2 Certification Type EMall

EMAII
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Countles

Countles Districts DBE NAICS

ACDBE NAICS

Work Codes Licenses Trucks Gender Ethnicity Firm Type 38078

MANERI THAFFIC CONTROL

TEMECULA CA 92592

DBE

oavi a@maneritrafficcontrol.ccm

MARIA MANERI (951) 695-5104 ()

(951) 635-5105

DEPARTMENT OF THANSPORTATION 01; 13, 19; 30; 33, 35; 37; 40; 42; 56;

04; 05, 07; 08; 11; 12; 238990; 561990;

C1216 Traffic Count; C1260 CONSTRUCTION AREA SIGNS; C1261 TRAFFIC CONTROL SYSTEM;

C31 Construction Zone Traffic Centro Centractor; D42 Sign Installation;

F HISPANIC DBE

Back To Query Form

Search Returned 1 Records

<

Thu Dec 13 14:50:32 PST 2018

......

Query Criteria

Certification Types: DBE

Firm ID: 38078

Firm ID 38078

DBA Name MANERI TRAFFIC CONTROL

Firm Name MTC

Address

47423 RAINBOW CANYON RD

Line1 Address Line2

City TEMECULA

State CA Zip Code1 92592

Zip Code2

Mailing

Address 4949 2ND STREET

Line1 Mailing Address Line2

Mailing City RAINBOW

Mailing State CA
Mailing Zip
Code1
92028

Mailing Zip Code2

Certification DBE

Type EMail

oavila@maneritrafficcontrol.com

Contact NameMARIA MANERI

Area Code 951

Phone Number 695-5104

Extension Alt Area Code Alt Phone Number Extension

Fax Area 951

Code Fax Phone

695-5105

Number

Agency Name DEPARTMENT OF TRANSPORTATION

Counties

01; 13; 19; 30; 33; 36; 37; 40; 42; 56;

Districts

04; 05; 07; 08; 11; 12; DBE NAICS 238990; 532411; 561990;

ACDBE

NAICS

Work Codes

C9907 CONSTRUCTION EQUIPMENT RENTAL; C1210 Traffic Count; C1200

CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

C13 Fencing Contractor, C31 Construction Zone Traffic Control Contractor, C61

Limited Specialty Contractor; D42 Sign Installation;

Licenses Trucks

Gender M

HISPANIC **Ethnicity**

DBE Firm Type

Back To Query Form

送祭-0E-0102,13 (NEW 05 ::::::::::::::::::::::::::::::::::::			
07-30350)4		
lame of OBE business'.	- 1000-		
	Seal & Stripe	····	
rame of DEE representative Rob	ь:		
PRE certification number. 2003			
Name of bilder: Sully-Mill Name of prime contractor is	er Contracting Company		
fature or busing countrieror o	bistell ici ac inoci.		
lame of representative of Scott Cor			
December	r 13, 2018		
***************************************	item of work and description of services to be subconfer	eled or meterials to be provided *	Amount
Bid from number	Lead Compliance Plan		\$ 2,000.00
	Temp. Pavement-Marking (Paint)		\$1;647:50
			\$ 28,244.00
5	Temp. Traffic Stripe (Paint)	trino (Haz Macto)	\$ 16,450.00
15	Rem. Yellow Thermoplastic Traffic S	tipe (naz. vvaste)	
16	Rem. Yellow Thermoplastic Pavemen		
36	Payement Marker (Retroreflective)		\$-6,800,00
47	6" Thermoplastic Traffic Stripe		\$40,875.00
48	8" Thermoplastic Traffic Stripe	- 0	\$ 4,730.00
49	6"-Thermoplastic Traffic Stripe (Broke		\$ 709:50
50	Thermoplastic Pavement Marking		\$.2,520.00
51	Thermoplastic Pavement Marking (E	WNV)	\$ 46,500.00
52	6" Thermoplastic Traffic Stripe (Broke	en 17-7)	\$ 13,145.00
55	Mobilization		\$7;300:00
If 100% of an ilem is not to postion of the item to be p	o be performed or furnished by the DBE, describe the exact	Total	\$ 177,041.00
		enterplise, I confirm that my busin prime contractor shown above regitte hidden is swented the contraction ontractisal agreement with the bit the type and dollar amount of worldown. I certify under penalty of perjury it is confirmed to the penalty of perjury it. Product name of Disca authorized Production arms of Disca authorized Production and Production arms of Disca authorized Production and Production arms of Disca authorized Production arms of Disca authorized Production and Production arms of Disca authorized Production	I a certified disadvantaged business tess was contacted by the bidder of parding the contract short above. If , my business will enter this a dider or prime contracts to perform it shown on the DBE Commitment at the foregoing is three and correct. Trepresentative:

ADA Notice For hybridge the security despitible. The convenent is restricted in sheights formally. For planning from the light security despitible. The convenent is restricted in sheights from the standard from the same standard





CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016 1462 N STREET, SAN MIGUEL, CA 93451 PH: (805) 524-7345 / FAX: (805) 524-7428 DIR #1000000752 - EXPIRES 6/30/19

ESTIMATE

SPECS: YES

COMPANY: PRIME CONTRACTOR

FAX:

ATTN:

PHONE:

EMAIL:

JOB NAME: CALTRANS 07-303504 CONSTRUCTION ON ROUTE 23 ADDRESS: HWY 23- CARLISLE RD TO ROUTE 101

PLANS: YES

ADDENDA: 1

ROB **ESTIMATOR:**

EMAIL: ESTIMATING@supersealandstripe.com

CITY: THOUSAND OAKS, CA

ID DATE		ACCEPTANCE	START DATE			COMPLETION	NDATE
2/13/2018	DESCRIPTION			QTY	U/M	U.C.	TOTAL
EM#		NDING AND APPLY THERI	MODI ASTIC MATERIAL	QIT	U/IVI	0.0.	TOTAL
	REMOVE BY GRI	NDING AND APPLY THEK	WOPLASTIC WATERIAL				
4	LEAD COMPLIAN	CE DI ANI		1	LS	\$2,000.00	\$2,000.00
1	LEAD COMPLIAN		VMATERIAL ONLY SEE BELOW	100	SF	\$0.25	\$1,647.50
4)(MATERIAL ONLY SEE BELOV	75.			\$2,244.00
5	TEMPORARY IR	AFFIC STRIPE (PAINT) (MA	ATERIAL ONLY SEE BELOW)	7 56100	LF	\$0.04	
15			FIC STRIPE (HAZ-WASTE)	9400	LF	\$1.75	\$16,450.00
16			MENT MARKING (HAZ-WASTE	. /	SF	\$3.00	\$6,120.00
36		KER (RETROREFLECTIVE))	/ 1360	EA	\$5.00	\$6,800.00
47	The little section and the section of the section o	TIC TRAFFIC STRIPE		32700	LF	\$1.25	\$40,875.00
48		TIC TRAFFIC STRIPE	/	4730	LF	\$1.00	\$4,730.00
49	6" THERMOPLAS	TIC TRAFFIC STRIPE (BRC	OKEN 8-4)	1290	LF	\$0.55	\$709.50
50	THERMOPLASTIC	C PAVEMENT MARKING		720	SF	\$3.50	\$2,520.00
51	THERMOPLASTIC	C PAVEMENT MARKING (E	WNV)	9300	SF	\$5.00	\$46,500.00
52	6" THERMOPLAS	TIC TRAFFIC STRIPE (BRC	OKEN 17-7)	23900	LF	\$0.55	\$13,145.00
55	MOBILIZATION		V	1	LS	\$7,300.00	\$7,300.00
			-00				
	TEMPORARY PA	INTED TRAFFIC STRIPES	WILL BE DONE IN				
		HOUR SHIFTS OF WORK.			,		
	COST FOR TEMP	STRIPING WILL BE \$2600	O/SHIFT (2 MAN CREW) \$ 10	- D (cape	150	100 2	4634+2
	WORK PAST 8 H	OURS WILL BE BILLED AT	S150/MAN HOUR	2666	/		.0
	WORK PAST 8 H	OURS WILL BE BILLED AT	T\$150/MAN HOUR	26000	-/-		.0
	WORK PAST 8 H	OURS WILL BE BILLED AT	C\$150/MAN HOUR	2 26 669	-)		.0
	THIS PROPOSAL	OURS WILL BE BILLED AT EXCLUDES THE FOLLOW	C\$150/MAN HOUR	26 669	.)"		,0
	THIS PROPOSAL REMOVAL OF TE	OURS WILL BE BILLED AT EXCLUDES THE FOLLOW TAGS	T\$150/MAN HOUR	26.000			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE C	OURS WILL BE BILLED AT EXCLUDES THE FOLLOW MP TAGS OF TEMPORARY STRIPING	T\$150/MAN HOUR	26 000			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE C CONSTRUCTION	OURS WILL BE BILLED AT EXCLUDES THE FOLLOW MP TAGS OF TEMPORARY STRIPING AREA SIGNAGE	T \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.)	26 666			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE C CONSTRUCTION DETOUR SIGNAGE	OURS WILL BE BILLED AT EXCLUDES THE FOLLOW MP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAG POSTING OF TEM	OURS WILL BE BILLED AT EXCLUDES THE FOLLOW MP TAGS OF TEMPORARY STRIPING AREA SIGNAGE	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAG POSTING OF TEM SIGNAGE	OURS WILL BE BILLED AT EXCLUDES THE FOLLOW MP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAG POSTING OF TEM SIGNAGE MESSAGE BOAR	OURS WILL BE BILLED AT EXCLUDES THE FOLLOW MP TAGS DF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAG POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION	EXCLUDES THE FOLLOW EMP TAGS DE TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI LIGHTING FOR NIGHT WO	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAG POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAG POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS' SURFACE PREP	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS LIGHTING FOR NIGHT WO TING	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS' SURFACE PREP	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI LIGHTING FOR NIGHT WO COL PLAN TING PRIOR TO STRIPING JIRING COMPOUND	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS' SURFACE PREP REMOVAL OF CL	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO COL PLAN TING PRIOR TO STRIPING JRING COMPOUND / MARKINGS	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS' SURFACE PREP REMOVAL OF CL CURB PAINTING RETROREFLECT	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO COL PLAN TING PRIOR TO STRIPING JRING COMPOUND / MARKINGS IVE TESTING	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			.0
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS' SURFACE PREP REMOVAL OF CL CURB PAINTING RETROREFLECT FOG SEAL / SLUF	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO COL PLAN TING PRIOR TO STRIPING JRING COMPOUND / MARKINGS IVE TESTING RRY SEAL	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS' SURFACE PREP REMOVAL OF CL CURB PAINTING RETROREFLECT	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE OF / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO COL PLAN TING PRIOR TO STRIPING JRING COMPOUND / MARKINGS IVE TESTING RRY SEAL HER TRADES	F \$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS	26 66			
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS' SURFACE PREP REMOVAL OF CL CURB PAINTING RETROREFLECT FOG SEAL / SLUF LAYOUT FOR OT CALTRANS CLOS	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO COL PLAN TING PRIOR TO STRIPING JRING COMPOUND / MARKINGS IVE TESTING RRY SEAL HER TRADES SURE REQUEST	F\$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS DRK IF REQUIRED	26 66			
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS' SURFACE PREP REMOVAL OF CL CURB PAINTING RETROREFLECT FOG SEAL / SLUF LAYOUT FOR OT CALTRANS CLOS	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE OF / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO COL PLAN TING PRIOR TO STRIPING JRING COMPOUND / MARKINGS IVE TESTING RRY SEAL HER TRADES	F\$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS DRK IF REQUIRED	26 66			
	THIS PROPOSAL REMOVAL OF TE MAINTENANCE O CONSTRUCTION DETOUR SIGNAGE POSTING OF TEM SIGNAGE MESSAGE BOAR CONSTRUCTION TRAFFIC CONTR WET SANDBLAS' SURFACE PREP REMOVAL OF CL CURB PAINTING RETROREFLECT FOG SEAL / SLUF LAYOUT FOR OT CALTRANS CLOS	EXCLUDES THE FOLLOW EMP TAGS OF TEMPORARY STRIPING AREA SIGNAGE GE / RAMP CLOSURE ADVA MPORARY NO PARKING SI EDS I LIGHTING FOR NIGHT WO COL PLAN TING PRIOR TO STRIPING JRING COMPOUND / MARKINGS IVE TESTING RRY SEAL HER TRADES SURE REQUEST	T\$150/MAN HOUR VING: G (TAPE, PAINT, ETC.) ANCED NOTICE SIGNS IGNS DRK IF REQUIRED	26 66			

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

177,041

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016 SATELLITE OFFICE: 3019 PROPELLER DRIVE, PASO ROBLES, CA 93446 PH: (805) 524-7345 / FAX: (805) 524-7428 DIR #1000000752 - EXPIRES 6/30/19

ESTIMATE

COMPANY: PRIME CONTRACTOR

PHONE:

JOB NAME: CALTRANS 07-303504 CONSTRUCTION ON ROUTE 23

ATTN: EMAIL:

ADDRESS: HWY 23- CARLISLE RD TO ROUTE 101

FAX:

CITY: THOUSAND OAKS, CA

PLANS: YES

ADDENDA: 1

SPECS: YES EMAIL: ESTIMATING@supersealandstripe.com ROB **ESTIMATOR:** START DATE COMPLETION DATE BID DATE **ACCEPTANCE** 12/13/2018 QTY U/M U.C. TOTAL ITEM# DESCRIPTION BASED ON TWO MOVE-IN. ADDITIONAL MOVE- INS @ \$3500.00/EA PRICE INCLUDES TRAFFIC CONTROL FOR OUR WORK ONLY CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY. IF LEAD TRAINING CLASSES ARE NEEDED, ADD \$1,500 TO THIS QUOTE. PORTA POTTIES & WASH FACILITIES ARE TO BE PROVIDED BY THE PRIME CONTRACTOR. THIS QUOTE EXCLUDES FOG SEAL AND REPAIRING ANY SURFACE DAMAGE CAUSED BY TRAFFIC STRIPE REMOVAL AS IT IS UNAVOIDABLE AND EXPECTED. PRICE COVERS LISTED ITEMS ONLY. DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED. PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TREVOR FOR SCHEDULING - (805) 832-2375 \$151,041.00 PAGE 2 OF 4 TOTAL

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016 SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930 PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

- 1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
- 2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest interest rate allowed by law.
- 3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
- 4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
- 5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
- 6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
- 7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
- 8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
- 9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
- 10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
- 11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
- 12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
- 13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
- 14. This proposal excludes all costs assiciated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
- 15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
- 16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
- 17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 4/13/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to

	ne terms and conditions of the policy, ertificate holder in lieu of such endors			endors	ement. A sta	atement on t	his certificate does not	confe	er rights to the
	DDUCER		-(0).	CONT	ACT Elena	Amaro, CI	SR		
To	lman & Wiker Insurance S	ervi	ces LLC #0E52073) 585-6736		(805) 585-6836
	6 S. Fir Street			E-MAI	L eamaro	@tolmanan	dwiker.com	,	
PO	Box 1388			ADDR		of the Company of the Land	RDING COVERAGE	15 17	NAIC#
Ve	ntura CA 93	002-	1388	Melin			lemnity Co of CT		25682
	JRED						op Cas Co of Ame		025674
Su	per Seal & Stripe, Inc.				31110	Ters Fro	p cas co or Ame	_	023674
	E Supply & Equipment			14	ER C:				
	O. Box 755				ER D:			-	
	11more CA 93	016			ER E:				
			ATENUMBER:15/16 GL/	INSUR			REVISION NUMBER:		
IN C	HIS IS TO CERTIFY THAT THE POLICIES IDICATED. NOTWITHSTANDING ANY RE ERTIFICATE MAY BE ISSUED OR MAY	OF IN	SURANCE LISTED BELOW HA MENT, TERM OR CONDITION IN, THE INSURANCE AFFORI	AVE BE N OF AI DED BY	EN ISSUED T NY CONTRAC THE POLICI	T OR OTHER	ED NAMED ABOVE FOR T DOCUMENT WITH RESPI ED HEREIN IS SUBJECT T	ECT T	TO WHICH THIS
	XCLUSIONS AND CONDITIONS OF SUCH	ADDLIS		E BEEN					
INSR		INSR V			POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMIT		
	GENERAL LIABILITY					10000	EACH OCCURRENCE DAMAGE TO RENTED	\$	1,000,000
1201	X COMMERCIAL GENERAL LIABILITY				2/1/0016	2 /1 /2017	PREMISES (Ea occurrence)	\$	300,000
A	CLAIMS-MADE X OCCUR		DT22-CO-9324B327-TC	T-16	3/1/2016	3/1/2017	MED EXP (Any one person)	\$	5,000
							PERSONAL & ADV INJURY	\$	1,000,000
	10 100 100 100 100 100 100 100 100 100		**EXCLUDES ALL WRAP,	/OCIP			GENERAL AGGREGATE	\$	2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:		PROJECTS**				PRODUCTS - COMP/OP AGG	\$	2,000,000
	POLICY X PRO- JECT LOC						COMPINED CINICLE LIMIT	\$	
	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT _(Ea accident)	\$	1,000,000
A	ANY AUTO ALL OWNED SCHEDULED						BODILY INJURY (Per person)	\$	
	ALL OWNED SCHEDULED AUTOS NON-OWNED		DT-810-9324B327-TCT-	-16	3/1/2016	3/1/2017	BODILY INJURY (Per accident)	\$	
	HIRED AUTOS AUTOS						PROPERTY DAMAGE (Per accident)	\$	
								\$	
	X UMBRELLA LIAB OCCUR						EACH OCCURRENCE	\$	2,000,000
В	EXCESS LIAB CLAIMS-MADE						AGGREGATE	\$	2,000,000
	DFD RETENTION\$		DTSM-CUP-9324B327-T1	IL-16	3/1/2016	3/1/2017		\$	
В	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						X WC STATU- OTH- TORY LIMITS FR		
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED?	N/A					E.L. EACH ACCIDENT	\$	1,000,000
	(Mandatory in NH)		DTJUB-9324B315-16		1/1/2016	1/1/2017	E.L. DISEASE - EA EMPLOYEE	\$	1,000,000
	if yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - POLICY LIMIT	\$	1,000,000
for CGI Lir	CRIPTION OF OPERATIONS / LOCATIONS / VEHICLE CGD3910813 - Exclusion - Certain Ongoing Operation 03161111 - Contractos Xtendinit TO: CAT3530215 - Blanket A/ WC990376A001 - Blanket WO	All s; C l End	Projects Subject to GD2460805 - Blanket orsement (WOS); CGD	a Wr Addi 21101	cap-Up Ins tional Ir .04 - Desi	surance Property (Co	ontractors) (Prima	ary)	;
CE	RTIFICATE HOLDER	1100		CANO	CELLATION				
	SPECIMEN			ACC	EXPIRATION	N DATE THE	ESCRIBED POLICIES BE CARREDF, NOTICE WILL ENTRY PROVISIONS.		
				Mark	Lyon/ELE	NAA	ms D	e	7

ACORD 25 (2010/05) IN COOK (001000) 01

© 1988-2010 ACORD CORPORATION. All rights reserved.

Back To Query Form

Search Returned 1 Records

Thu Dec 13 14:50:00 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 2003

Firm ID 2003

DBA Name SUPER SEAL & STRIPE, INC SUPER SEAL & STRIPE, INC

Address

310 A STREET

Line1 Address

Line2
City FILLMORE

State CA Zip Code1 93015

Zip Code2 Mailing

Address P.O. BOX 755

Line1
Mailing
Address
Line2

Mailing City FILMORE

Mailing State CA
Mailing Zip
Code1
93016

Mailing Zip
Code2

Certification DBE

Type

JDL

EMail brenda@supersealandstripe.com Contact NameBRENDA HAMPTON-ORTIZ

Area Code 805

Phone Number 524-7345

Extension
Alt Area
Code
Alt Phone
Number
Extension

Fax Area 805

Code Fax Phone

Number

524-7428

Agency Name CITY OF LOS ANGELES

Counties 19; 30

19; 30; 33; 36; 37; 40; 42; 56;

Districts

05; 07; 08; 11; 12;

DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620

ROADSIDE SIGN; C8501 PAVEMENT MARKER; C9906 SANDBLASTING;

Work Codes

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER;

C8406 PAINTED TRAFFIC STRIPING & MARKING;

Licenses

C32 Parking and Highway Improvement Contractor;

Trucks

Gender

F

C.....

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

department of transportation 10N 2016		
		u
4		
0		
oops Crackfilling, Inc. e: Rivero		
er Contracting Company		
suder or prime confractor.		
13, 2018		y-1
item of work and description of services to be subcontrol	ected or materials to be provided 4	Amount (\$)
Maintaining Existing Traffic Managen	nent System Elements	\$ 1,000.00
		\$ 85,200.00
be performed of histurated by the DBE, describe the exact	Tatol	\$ 86,200.00
stormen of furnished	enterplies, I confirm that my bush prints contractor shown above regime budder is awarded the contractors' agreement with the bit the type and dollar amount of wor form I certify under penalty of perjury to signature of UBE's authorized	if a certified disadvantaged business tess was contacted by the bidder or parding the contact shown above. If my husiness win ents into a sider or crime contractor to perform a shown on the IDBE Commitment that the foregoing is large and correct.
	A cops Crackfilling, Inc. Et Rivero er Contracting Company effects from the hidder. States or prime contractor. over 13, 2018 Rem of work and description of services to be subcontraction. Maintaining Existing Traffic Managen	As an auticalized representative or subscription of services to be subscribed as formed or furnished. Total As an auticalized representative or enterprise. As an auticalized representative or enterprise, and or subscription of services to be subscription. Total As an auticalized representative or enterprise. As an auticalized representative or enterprise, a confirmation of the butter is awarded the contract conductors or subscription contracts or con

ADA Notice For hypotocal with sensory deadpiline, this populated a workelile in speniete formats. For plantage femoet information, context the Forms Management, 1120 N Street, MS- 88, Sectionary, CA 8581a

Quotation

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027 License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033 • Union Contractor

DIR Registration No. 1000003794 • Expiration Date: 06/30/2019 Email: Trafficloops@sbcglobal.net or Estimating@tlcinc-ca.com

Date:

12/13/2018

Attn:

Estimator

Owner:

Caltrans

Project:

Contract No. 07-303504, Route 23 Ventura County

Bid Date: 12/13/2018 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
53	Maintaining Existing TMS Elements During Construction	1	LS	1,000.00	1,000.00
54	Modifying Existing Electrical Systems	1	LS	85,200.00	85,200.00

[·]Quote is valid for 30 days from the date of this proposal.

TOTAL BID AMOUNT:	\$	86,200.00
And the second of the second o	-	

Our quote includes:

- 1- All materials associated with item described above
- 2-Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million
- 3- One move-in (We charge \$1,500.00 per additional move-in)
- 4- Traffic control on city street only

Our quote excludes:

- 1- General Excess Liability for \$5 million (If needed, cost for extra protection is \$3,000.00)
- 2-Bond fee (If required, Prime Contractor to pay bond rate of 2%), permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 3- Weekend work
- 4- Conduit, stub-out
- 5- Traffic control on/off ramp (1 day)
- 6- CMS Message broad

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call Ramiro Rivero at (714) 520-4026 if you have any questions or need more information.

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

General Terms and Conditions:

- •Quote is valid for 30 days from the date of this proposal.
- 10 days notice required for scheduling.
- •24 hours notice required for rescheduling.
- •Site must be ready with cat-track, permanent striping, grinding, asphalt, approvals, etc. prior to loop installation.
- Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
- Additional charges may incur for the following:
 - a) Site is not ready (for TLC's scope of work) the day of scheduled work or delays
 - b) Extra move-ins
 - c) When minimum move-in requirements are not met (if noted in quote)
- •All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Traffic Loop Crackfilling, Inc. (TLC) before performing this work. No extra work or additional work will be performed without written authorization.
- •This quote will not be valid if there are any changes or deletions of any item post bid and will need revised pricing.
- •Total bid must be accepted (must use all line items) unless otherwise noted or agreed to. If you need revised pricing for only a portion of the work, contact Estimator.
- •TLC will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to complete TLC operations.
- Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by TLC no later than 10 calendar days after the Contractor receives payment from Owner for our completed work.
- Retention % is to be withheld only as per the Owner's requirements.
- •Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of TLC to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
- •TLC requires a written contract, purchase order or signed quote prior to the start of work.
- The language and terms used in this exhibit supersede any conflicting terms in the Subcontract Agreement.

12/13/2018 12:15 PM



FAX

Date 12/13/2018	_	
Number of pages including cover sheet: 3	_	
То:	From:	
7145789672@rcfax.com	Mary Nguyen	
	Traffic Loops Crackfilling, Inc.	
	946 S. Emerald Street	
	Anaheim CA	
	92804	
Phone	Phone 17145204026	
Fax Phone (714) 578-9672	Fax Phone 17144629922	
REMARKS:		

Quote - Caltrans 07-303504, Route 23

12/13/2018

Back To Query Form

Search Returned 1 Records

Thu Dec 13 14:50:14 PST 2018

......

Query Criteria

Certification Types: DBE

Firm ID: 38033

38033 Firm ID

TRAFFIC LOOPS CRACKFILLING, INC **DBA Name** TRAFFIC LOOPS CRACKFILLING, INC Firm Name

Address

1915 W BALL RD.

Line1 Address

Line2

ANAHEIM City

State CA 92804 Zip Code1

Zip Code2

Mailing

Address 946 S. EMERALD ST

Line1 Mailing Address Line2

Mailing City ANAHEIM

Mailing State CA Mailing Zip 92804

Code1 **Mailing Zip** Code2

Certification DBE Type

trafficloops@sbcglobal.net **EMail** Contact NameMAI-LAN NGUYEN

Area Code 714

Phone 520-4026 Number

Extension Alt Area Code Alt Phone Number Extension

Fax Area 714 Code

Fax Phone

520-4027

Number

Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;

Counties 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44;

45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 238210; 238990; 561990;

ACDBE NAICS

C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C8605

MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C8608 DETECTOR; I7374 Intelligent

Work Codes Transportation Systems (ITS); C8501 PAVEMENT MARKER; C8610 SPEED MONITORING STATION; C9632 HAZARDOUS SUBSTANCE REMOVAL;

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8609 TRAFFIC COUNT STATION;

C9858 RESIDENTIAL ELECTRICAL;

Licenses C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Back To Query Form



135 S. STATE COLLEGE BLVD., SUITE 400 ◆ BREA, CA 92821 ◆ PHONE 714-578-9600

Transmittal Letter

December 14, 2018

MSC43 Office Engineer Department of Transportation 1727 30th Street Sacramento, CA 95816-7005

Re:

Caltrans Contract No. 07-303504

Construction on State Highway in Ventura County In Thousand Oaks

Description

from Carlisle Road to Route 101.

District 07, Route 23

07-Ven-23-0.0/R3.3, Project ID 0714000007, Federal Aid Project No. ACST-P023(040)E

Bid Date: December 13, 2018 @ 2:00 p.m.

We are transmitting the following:

Quantity

1 Original	DBE Commitment Form:
	Sully-Miller Contracting Company
1 Copy Each	DBE Confirmation Form:
	Cindy Trump, Inc.
	Maneri Traffic Control, Inc.
	Super Seal & Stripe
	Traffic Loops Crackfilling, Inc.
We have transmitted these items:	
√ Per your request	For your perusal
For your approval	√ For review and comment
For your Signature	For your files
Gentlepersons,	
	- DDE 0

Please find attached an original of the DBE Commitment Form along with copies of the DBE Confirmation Forms for all utilized DBE Subcontractors and Vendors per the Specifications for the above-mentioned project. If you have any questions, please call Charlie Pessa, Chief Estimator at 714/578-9600 or myself at 714/578-9655.

Thank you.

Sincerely

Jessica Daniels, Estimating Assistant

Sully-Miller Contracting Company



135 S. STATE COLLEGE BLVD., SUITE 400 ◆ BREA, CA 92821 ◆ PHONE 714-578-9600

Transmittal Letter

December 14, 2018

MSC43 Office Engineer Department of Transportation 1727 30th Street Sacramento, CA 95816-7005

Re:

Caltrans Contract No. 07-303504

Construction on State Highway in Ventura County In Thousand Oaks

Description

from Carlisle Road to Route 101.

District 07, Route 23

07-Ven-23-0.0/R3.3, Project ID 0714000007, Federal Aid Project No. ACST-P023(040)E

Bid Date: December 13, 2018 @ 2:00 p.m.

We are transmitting the following:

Quantity

1 Copy Each	Bid Proposal (As Submitted at Time of Bid) List of Subcontractors with DIR #'s (As Submitted at Time of Bid)
We have transmitted these items:	
✓ Per your request	For your perusal
For your approval	√ For review and comment
For your Signature	For your files
Contlanament	

Gentlepersons,

Please find attached copies of the Bid Proposal and Subcontractor List with the DIR #'s as submitted at time of bid per the Specifications for the above-mentioned Project. If you have any questions, please call Charlie Pessa, Chief Estimator at 714/578-9600 or myself at 714/578-9655.

Thank you.

Sincerely

Jessica Daniels,

Estimating Assistant

Sully-Miller Contracting Company

CALTRANS STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION BID FOR

CONSTRUCTION ON STATE HIGHWAY IN VENTURA COUNTY IN THOUSAND OAKS FROM CARLISLE ROAD TO ROUTE 101 In District 07 on Route 23

UNDER

Notice to Bidders and Special Provisions dated November 5, 2018 Project plans approved June 29, 2018 Standard Specifications dated 2015 Standard Plans dated 2015

Identified by

Contract No. 07-303504

07-Ven-23-0.0/R3.3

Project ID 0714000007

FEDERAL-AID PROJECT ACST-P023 (040) E

Bids open Thursday, December 13, 2018

Dated November 5, 2018

AADD

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-303504 Project ID: 0714000007 Bidder ID: VC0000008339

Bidder Name: Sully-Miller Contracting Company

BID TO THE DEPARTMENT OF TRANSPORTATION

DES-OE-0102.1

Name of Bidder Sully-Miller Contracting Company Business Street Address 135 S. State College Blvd.

(Include even if P.O. Box is used)

Business P.O. Box Ste. 400

City, State, Zip Brea, CA, 92821

Telephone No: AREA CODE 714-578-9600

Fax No: AREA CODE 714-578-9672

Contractor License No. 747612

Public Works Contractor Registration No. 1000003664

Checksum FD192FB2

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the non-establishment work within the number of working days bid for non-establishment work.

- 2.1. If a discrepancy between the unit price and the item total exists, the unit price prevails except:
 - 2.1.1. If the unit price is illegible, omitted, or the same as the item total, the item total prevails and the unit price is the quotient of the item total and the quantity.
 - 2.1.2. If a decimal error is apparent in the product of the unit price and the quantity, the Department will use either the unit price or item total based on the closest by percentage to the unit price or item total in the Department's Final Estimate.
 - 2.2. If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.
 - 2.3. Bids on lump sum items are item totals. If a unit price for a lump sum item is entered and it differs from the item total, the item total prevails.
 - 2.4. Entries are to be expressed in dollars or decimal fractions of a dollar. Symbols such as commas and dollar signs are ignored and have no significance in establishing unit price or item total.

- 2.5. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round item totals or the total bid.
- 2.6. For a lump sum based bid, the item total is the bid amount the Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Department uses for bid comparison.

For a cost plus time based bid, the sum of the item totals and the total bid for time is the bid amount the Department uses for bid comparison.

- 2.7. The Department's decision on the bid amount is final.
- 3. Bidder has and acknowledges the following addenda: 1 12-06-18 Revise Project Plans,
 - 4. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid, including any additive items: Electronic Bidder's Bond
- 5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:
 - 5.1. Criminal prosecution
 - 5.2. Rejection of the bid
 - 5.3. Rescission of the award
 - 5.4. Termination of the Contract

PRINTED NAME: Raymond Sanchez AND TITLE OF PERSON SIGNING: Assistant Secretary

BY (Authorized signature)

DATE SIGNED (Do not type)

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-303504 Project ID: 0714000007
Bidder Name:Sully-Miller Contracting Company Bidder ID:VC0000008339
BID ITEM LIST

		В	דר דד	EM LI	51			
Item No.	 Item Code	 Item Description	 Unit Meas	of	ated tity 	Unit	Price 	Item Total
1	070030 PLAN	LEAD COMPLIANCE	 LS	LUMP	SUM	LUMP	SUM	2,000.00
2	120090 AREA SIG	CONSTRUCTION GNS	 LS	LUMP	SUM	LUMP	SUM	19,000.00
3	120100 SYSTEM	TRAFFIC CONTROL	 LS	LUMP	SUM	LUMP	SUM	127,275.50
4	120149 PAVEMEN	TEMPORARY I MARKING (PAINT)	 SQFT		90.0		0.25 	1,647.50
5	- Committee Andrews	TEMPORARY STRIPE (PAINT)	 LF	56,1	.00.01		0.50 	28,050.00
6	120165 (SURFAC	CHANNELIZER E MOUNTED)	 EA		52.0 		45.00 	2,340.00
7	124000 PEDESTR	TEMPORARY IAN ACCESS ROUTE	 LS	LUMP	SUM	LUMP	SUM	8,200.00
8	128652 CHANGEA (LS)	PORTABLE BLE MESSAGE SIGN	 LS	LUMP	SUM	LUMP	SUM	18,000.00
9		TEMPORARY (TYPE K)	 LF		60.0		170.00	10,200.00
10	129100 CUSHION	TEMPORARY CRASH MODULE	 EA		11.0 		260.00	2,860.00
11	130100 MANAGEM	JOB SITE	 LS	LUMP	- 2	LUMP	SUM	30,000.00
+ 12 	5.	PREPARE WATER ON CONTROL		LUMP	SUM	LUMP	SUM	2,000.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-303504 Project ID: 0714000007

Bidder Name: Sully-Miller Contracting Company
BID ITEM LIST

Bidder ID: VC0000008339

				EM LIST			
Item No.	 Item Code 		 Unit Meas			Price 	Item Total
13	130730 	STREET SWEEPING	 LS	LUMP SUM	LUMP	SUM	70,000.00
14	130900 CONCRETI	TEMPORARY E WASHOUT	 LS	LUMP SUM	LUMP	SUM	1,000.00
15		REMOVE YELLOW LASTIC TRAFFIC (HAZARDOUS WASTE)	 LF	9,400.0		1.75 	16,450.00
16		REMOVE YELLOW LASTIC PAVEMENT (HAZARDOUS	 SQF	2,040.0 2,040.0		3.00	6,120.00
17	141120 WASTE 	TREATED WOOD	 LB	3,080.0 		0.50 	1,540.00
18	148005 	NOISE MONITORING	 LS	LUMP SUM	LUMP	SUM	5,000.00
19	190185 	SHOULDER BACKING	 TON	700.0		51.00 	35,700.00
20	200052 PLANTS	PRUNE EXISTING	 LS	LUMP SUM	LUMP	SUM	3,000.00
21	205035 	WOOD MULCH	 CY	3.0		350.00 350.00	1,050.00
22	The state of the s	CHECK AND TEST G IRRIGATION IES	 LS	LUMP SUM	LUMP 	SUM	3,000.00
23	210350 	FIBER ROLLS	 LF	170.0		9.00	1,530.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-303504 Project ID: 0714000007

Bidder Name: Sully-Miller Contracting Company
BID ITEM LIST

Bidder ID: VC0000008339

				JII IIIOI		
Item No.	 Item Code	L	10		Unit Price	Item Total
24		PREPAVING L PROFILER	 	 LUMP SUM 	LUMP SUM	15,000.00
25	390132 (TYPE A)	HOT MIX ASPHALT	 TON	10,700.0	100.00	1,070,000.00
26	390137 MIX ASPI	RUBBERIZED HOT HALT (GAP GRADED)	 TON	11,300.0	116.50	1,316,450.00
27	394060 	DATA CORE	 LS	LUMP SUM 	LUMP SUM	3,700.00
28	397005 	TACK COAT	 TON	83.0 	525.00	43,575.00
 29	*	COLD PLANE CONCRETE	 SQYD	93 , 700.0	4.50	421,650.00
 30 		DETECTABLE SURFACE	 SQFT	110.0 	67.00	7,370.00
31	731626 (CURB A	MINOR CONCRETE ND CURB RAMP)	 CY	15.0 	560.00	8,400.00
32		REMOVE CONCRETE GUTTER, AND K) (CY)	 CY	15.0 	475.00	7,125.00
 33 	810120 MARKER 	REMOVE PAVEMENT	 EA	1,340.0 	4.00	5,360.00
 34 	810170 (CLASS	DELINEATOR 1)	 EA	12.0	165.00	 1,980.00
 35 	810190 DELINEA 	GUARD RAILING TOR	 EA	12.0	18.50	222.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-303504 Project ID: 0714000007

Bidder Name: Sully-Miller Contracting Company
BID ITEM LIST

Bidder ID: VC0000008339

		D.	10 111	TOIT ME		
Item No.	 Item Code		*		Unit Price 	Item Total
36	810230 PAVEMENT MARKER (RETROREFLECTIVE)		 EA	1,360.0	5.00 5.00	6,800.0
37	820130 	OBJECT MARKER	 EA	3.0	200.00	600.0
38	820151 (TYPE L-	OBJECT MARKER -1)	 EA	3.0	200.00	600.00
39	820840 ONE POS	ROADSIDE SIGN -	 EA	4.0	550.00 550.00	2,200.00
40	•	MIDWEST IL SYSTEM (WOOD	 LF	63.0 	67.50 67.50	4,252.50
41	■ State of the st	VEGETATION (MINOR CONCRETE)	 SQYD	80.0 	110.00	8,800.00
42	839543 RAILING	TRANSITION (TYPE WB-31)	 EA	1.0	4,505.00	4,505.0
43	839581 ASSEMBL	END ANCHOR Y (TYPE SFT)	 EA	2.0	939.00	1,878.0
44		ALTERNATIVE TERMINAL SYSTEM	 EA	3.0 	3,410.00	10,230.0
45 (F)	839745 TRANSIT 	CONCRETE BARRIER ION	 LF	9.0 	1,400.00	12,600.0
46	839752 	REMOVE GUARDRAIL	 LF	170.0 	18.00	3,060.00
47	840505 TRAFFIC		1	32,700.0	1.25	40,875.0

Bidder Name: Sully-Miller Contracting Company Bidder ID: VC0000008339

DID TIEM TIST	BID	ITEM	LIST
---------------	-----	------	------

Item No.	 Item Code 	Description	Estimated Quantity Unit of Measure		Uni	t Price	 Item 7 	rotal	
48	840506 TRAFFIC	8" THERMOPLASTIC STRIPE	 LF	4,7	30.0 		1.0	 	,730.00
 49		6" THERMOPLASTIC STRIPE (BROKEN	 LF	1,2	 90.0		0.5	 5 	709.50
50	• Committee of the comm	THERMOPLASTIC I MARKING	 SQFT		20.0 		3.5	 0 2 , 	, 520.00
51		T MARKING ED WET NIGHT	 SQFT		 00.0 		5.0	0 46	,500.00
52		6" THERMOPLASTIC STRIPE (BROKEN	 LF	23,9	 00.0		0.5	 5 13	,145.00
53	EXISTIN	MAINTAINING G TRAFFIC ENT SYSTEM S DURING CTION	 LS LS LS	LUMP	SUM SUM I	LUMP	SUM	1	,000.00
54		MODIFYING G ELECTRICAL	 LS	LUMP	SUM	LUMP	SUM	 85 	, 200.00
55	999990 	MOBILIZATION	 LS	LUMP	SUM	LUMP	SUM	300	,000.00
 1 1	Total Bid							\$3,847,	000.00

Bidder Name: Sully-Miller Contracting Company

Bidder ID: VC0000008339

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: Sully-Miller Contracting Company

List this sub? Yes

1) Business Name Traffic Loops Crackfilling, Inc. Location City Anaheim State CA California Contractor License Number 652956 Public Works Contractor Registration Number 1000003794 Portion of Work Subcontracted:

Description
53 100 Maintaining Existing Traffic Management System Elements During Conss
54 100 Modifying Existing Electrical System

List this sub? Yes

2) Business Name Cindy Trump, Inc.
Location City La Habra State CA
California Contractor License Number 754500
Public Works Contractor Registration Number 1000008423
Portion of Work Subcontracted:

List this sub? Yes

3) Business Name Super Seal & Stripe
Location City Fillmore State CA
California Contractor License Number 396627
Public Works Contractor Registration Number 1000000752
Portion of Work Subcontracted:

Item % Description

1 100 LEAD COMPLIANCE PLAN

4 100 TEMP. PAVEMENT MARKING (PAINT)

5 100 TEMP. TRAFFIC STRIPE (PAINT)

15 100 REM. YELLOW THERMO. TRAFFIC STRIPE (HAZ. WASTE)

16 100 REM. YELLOW THERMO. PAVEMENT MARKING (HAZ. WASTE)

Bidder Name: Sully-Miller Contracting Company Bidder ID: VC0000008339

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: Sully-Miller Contracting Company

List this sub? Yes

4) Business Name Super Seal & Stripe Location City Fillmore State CA California Contractor License Number 396627 Public Works Contractor Registration Number 1000000752 Portion of Work Subcontracted:

Description Item %

36 100 PAVEMENT MARKER (RETROREFLECTIVE)

47 100 6" THERMOPLASTIC TRAFFIC STRIPE

48 100 8" THERMOPLASTIC TRAFFIC STRIPE

49 100 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4)

50 100 THERMOPLASTIC PAVEMENT MARKING

List this sub? Yes

5) Business Name Super Seal & Stripe Location City Fillmore State CA California Contractor License Number 396627 Public Works Contractor Registration Number 1000000752 Portion of Work Subcontracted:

Description Item %

51 100 THERMOPLASTIC PAVEMENT MARKING (EWNV)

52 100 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)

55 2.43 MOBILIZATION

List this sub? Yes

6) Business Name C & W Construction Specialties, Inc. Location City Ventura State CA California Contractor License Number 256795 Public Works Contractor Registration Number 1000007135 Portion of Work Subcontracted:

Description Item %

17 100 TREATED WOOD WASTE

35 100 GUARD RAILING DELINEATOR

40 100 MIDWEST GUARDRAIL SYSTEM (WOOD POST)

42 100 TRANSITION RAILING (TYPE WB-31)

43 100 END ANCHOR ASSEMBLY (TYPE SFT)

Bidder Name: Sully-Miller Contracting Company Bidder ID: VC0000008339 DES-OE-0102.2C (REV 03/2015)

Bidding Firm: Sully-Miller Contracting Company

List this sub? Yes

7) Business Name C & W Construction Specialties, Inc. Location City Ventura State CA California Contractor License Number 256795 Public Works Contractor Registration Number 1000007135 Portion of Work Subcontracted:

Description 44 100 ALTERNATIVE IN-LINE TERMINAL SYSTEM 46 98.2 REMOVE GUARDRAIL

List this sub? Yes

8) Business Name Maneri Traffic Contol, Inc. Location City Fallbrook State CA California Contractor License Number 1017741 Public Works Contractor Registration Number 1000043135 Portion of Work Subcontracted:

Description Item % 2 86.8 CONSTRUCTION AREA SIGNS 6 86.7 CHANNELIZER (SURFACE MOUNTED) 10 86.5 TEMP. CRASH CUSHION MODULE 37 87.5 OBJECT MARKER 38 87.5 OBJECT MARKER (TYPE L-1)

List this sub? Yes

9) Business Name Maneri Traffic Contol, Inc. Location City Fallbrook State CA California Contractor License Number 1017741 Public Works Contractor Registration Number 1000043135 Portion of Work Subcontracted:

Description Item % 39 86.4 ROADSIDE SIGN-ONE POST

Contract No. 07-303504 Page 12 STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-303504 Project ID: 0714000007

Bidder Name:Sully-Miller Contracting Company Bidder ID:VC0000008339

OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

DES-OE-0102.12A(REV. 8/2012)

To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Date: Bidder's Name:

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

Signature:

Bidder Name: Sully-Miller Contracting Company

SMALL BUSINESS STATUS
DES-OE-0102.4 (REV 3/2008)

Bidder ID: VC0000008339

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

YES/NO: No Certification number? :

Note: This small business questionnaire is included for statistical reporting

only.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-303504 Project ID: 0714000007
Bidder Name:Sully-Miller Contracting Company Bidder ID:VC0000008339
CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

Bidder Name: Sully-Miller Contracting Company Bidder ID: VC0000008339 INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.

4.Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal

recipient. Include Congressional District if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.

- 8.Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
- 9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.

10.(a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-303504 Project ID: 0714000007 Bidder Name:Sully-Miller Contracting Company

Bidder ID:VC0000008339

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

Page 17

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-303504 Project ID: 0714000007 Bidder Name:Sully-Miller Contracting Company

Bidder ID:VC0000008339 Approved by OMB 0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

1. Type of Federal Action:

2. Status of Federal Action:

3. Report Type:

For Material Change Only:

Year Quarter

DISCLOSURE OF LOBBYING ACTIVITIES

Date of last report

4. Name and Address of Reporting Entity:

Tier , if known

Congressional District, if known:

5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

Congressional District, if known:

- 6. Federal Department/Agency:
- 7. Federal Program Name/Description:

CFDA Number, if applicable

- 8. Federal Action Number, if known:
- 9. Award amount, if known (\$):
- 10. a. Name and Address of Lobby Registrant (if individual, last name, first name, MI):
 - b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):
- 11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Signature:

Print Name: Raymond Sanchez Title: Assistant Secretary Telephone No.: 714/578-9600

DATE: 12/04/2018

Federal Use Only:

Authorized for Local Reproduction Standard Form - LLL(Rev. 7-97)

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-303504 Project ID: 0714000007 Bidder Name:Sully-Miller Contracting Company

Bidder ID:VC0000008339

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder Sully-Miller Contracting Company, proposed subcontractor, certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-303504 Project ID: 0714000007
Bidder Name:Sully-Miller Contracting Company B

Bidder ID:VC0000008339

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

Bidder ID: VC0000008339 Bidder Name: Sully-Miller Contracting Company

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID Under PCC 7106 and 23 USC 112, the bidder declares as follows: State of CA County of Orange

Name Raymond Sanchez,

being first duly sworn, deposes and says that he or she is

Assistant Secretary of

Sully-Miller Contracting Company

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and

2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment

Development Department.

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-303504 Project ID: 0714000007
Bidder Name:Sully-Miller Contracting Company

Bidder ID: VC0000008339

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? No

If the answer is yes, explain the circumstances in the following space.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder Has Not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-303504 Project ID: 0714000007

Ridder Name: Sully-Miller Contracting Company Bidder I

Bidder Name: Sully-Miller Contracting Company Bidder ID: VC0000008339

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

- 1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?
 No
- 2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional entities?

 No
- 3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

 No
- 4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:

4.1. Date of each nonresponsibility determination

- 4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination
- 4.3. Contract number for each nonresponsibility determination

END CERTIFICATIONS

DES-OE 0102.3 (REV 4/2016) Contract No. 07-303504
Bond No.
We
as Principal, and
as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:
WHEREAS, the Principal is submitting a bid to the Obligee, for CONSTRUCTION ON STATE HIGHWAY IN
VENTURA COUNTY IN THOUSAND OAKS FROM CARLISLE ROAD TO ROUTE 101 In District 07 on Route 23
for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on 12-13-18.
NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.
In the event a suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.
Dated:, 20
Principal:
Surety:
Address of Surety:
(for correspondence or claims)
Ву
National Classification of the Company of the Compa
Attorney-in-Fact
Contract No. 07-303504 Page 24

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

BIDDER'S BOND

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

A notary public or other officer completing identity of the individual who signed the dattached, and not the truthfulness, accuracy	document to which this certificate is
State of California	
County of	
On this before me,	
Date Here	insert Name and Title of the Officer
personally appeared	
Name(s) of	Signer(s)
who proved to me on the basis of satisfactor whose name(s) is/are subscribed to the with that he/she/they executed the same in his/hand that by his/her/their signature(s) on the entity upon behalf of which the person(s) at I certify under PENALTY OF PERJURY under that the foregoing paragraph is true and contains the same in his/hand that the foregoing paragraph is true and contains the same in his/hand that the foregoing paragraph is true and contains the same in his/hand that the foregoing paragraph is true and contains the same in his/hand that the same in his/hand that he same in his/ha	nin instrument and acknowledged to me ner/their authorized capacity(ies), the instrument the person(s), or the acted, executed the instrument. The laws of the State of California
WITM	MESS my hand and official seal
SIGNATURE _	
	Signature of Notary Public
(SEAL)	

----BEGIN PGP SIGNED MESSAGE----

Hash: SHA1

BID SUBMISSION RECEIPT

Vendor Name = Sully-Miller Contracting Company

Vendor Addr1 = 135 S. State College Blvd.

Vendor Addr2 = Ste. 400

Vendor City = Brea Vendor State = CAVendor Zip = 92821

Vendor Phone = 714 - 578 - 9600Vendor ID = VC0000008339

Digital ID = Raymond Sanchez VC0000008339FingerPrint = 1d 67 f9 f5 93 bb 8c 8a 26 dd cf e0 ee 9d f3 77 al 1c dd f9

= CALTRANS Agency = 07 - 303504Letting ID = 12/13/2018Letting Date

= 1 CallOrder Amendments = 1

Proposal ID = 07-303504Bid Version = 5.11a Protocol Ver = 2.00

Submission Time = 12/13/2018 04:58:04 PM EST

Bid MD5 = 5c 1b 3e 47 f9 78 fd a1 50 1c 30 d0 9a e4 1c 7d

Your Expedite encrypted submission relating to Call Order 1 dated 12/13/2018 was received at the Bid Submission time indicated above. Receipt of this submission does not imply that it complies with the substantive or procedural requirements of the state of CALTRANS. The form and sufficiency of your submission will be determined by the CALTRANS Department of Transportation upon the opening of bids.

This is your bid submission receipt. This bid submission replaces any prior submissions for this proposal.

Bid Receipt Ver. 4.0a

----BEGIN PGP SIGNATURE----

Version: GnuPG v2.0.14 (GNU/Linux)

iEYEARECAAYFAlwS1ewACgkQHu9vdl60WBzEeACggTzUkEh3ikD/kGWC/dNXZGOf PE8AoII6GD6XKcJ5W5hsr01RRi0v5I+M

=hole

----END PGP SIGNATURE----

Bidder Name: Sully-Miller Contracting Company Bidder ID: VC0000008339

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: Sully-Miller Contracting Company

List this sub? Yes

1) Business Name Traffic Loops Crackfilling, Inc. Location City Anaheim State CA California Contractor License Number 652956 Public Works Contractor Registration Number 1000003794 Portion of Work Subcontracted:

Description 53 100 Maintaining Existing Traffic Management System Elements During Conss 54 100 Modifying Existing Electrical System

List this sub? Yes

2) Business Name Cindy Trump, Inc. Location City La Habra State CA California Contractor License Number 754500 Public Works Contractor Registration Number 1000008423 Portion of Work Subcontracted:

Description Item % 29 76.4 Cold Plane Asphalt Concrete Pavement

List this sub? Yes

3) Business Name Super Seal & Stripe Location City Fillmore State CA California Contractor License Number 396627 Public Works Contractor Registration Number 1000000752 Portion of Work Subcontracted:

Item % Description

1 100 LEAD COMPLIANCE PLAN

4 100 TEMP. PAVEMENT MARKING (PAINT)

5 100 TEMP. TRAFFIC STRIPE (PAINT)

15 100 REM. YELLOW THERMO. TRAFFIC STRIPE (HAZ. WASTE)

16 100 REM. YELLOW THERMO. PAVEMENT MARKING (HAZ. WASTE)

Contract No. 07-303504

Bidder Name: Sully-Miller Contracting Company Bidder ID: VC0000008339

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: Sully-Miller Contracting Company

List this sub? Yes

4) Business Name Super Seal & Stripe Location City Fillmore State CA California Contractor License Number 396627 Public Works Contractor Registration Number 1000000752 Portion of Work Subcontracted:

Item % Description

36 100 PAVEMENT MARKER (RETROREFLECTIVE)

47 100 6" THERMOPLASTIC TRAFFIC STRIPE

48 100 8" THERMOPLASTIC TRAFFIC STRIPE

49 100 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4)

50 100 THERMOPLASTIC PAVEMENT MARKING

List this sub? Yes

5) Business Name Super Seal & Stripe Location City Fillmore State CA California Contractor License Number 396627 Public Works Contractor Registration Number 1000000752 Portion of Work Subcontracted:

Item % Description

51 100 THERMOPLASTIC PAVEMENT MARKING (EWNV)

52 100 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)

55 2.43 MOBILIZATION

List this sub? Yes

6) Business Name C & W Construction Specialties, Inc. Location City Ventura State CA California Contractor License Number 256795 Public Works Contractor Registration Number 1000007135 Portion of Work Subcontracted:

Item % Description

17 100 TREATED WOOD WASTE

35 100 GUARD RAILING DELINEATOR

40 100 MIDWEST GUARDRAIL SYSTEM (WOOD POST)

42 100 TRANSITION RAILING (TYPE WB-31)

43 100 END ANCHOR ASSEMBLY (TYPE SFT)

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-303504 Project ID: 0714000007 Bidder Name:Sully-Miller Contracting Company

DES-OE-0102.2C (REV 03/2015)

Bidder ID:VC0000008339

Bidding Firm: Sully-Miller Contracting Company

List this sub? Yes

7) Business Name C & W Construction Specialties, Inc.
Location City Ventura State CA
California Contractor License Number 256795
Public Works Contractor Registration Number 1000007135
Portion of Work Subcontracted:

Item % Description 44 100 ALTERNATIVE IN-LINE TERMINAL SYSTEM 46 98.2 REMOVE GUARDRAIL

List this sub? Yes


8) Business Name Maneri Traffic Contol, Inc.
Location City Fallbrook State CA
California Contractor License Number 1017741
Public Works Contractor Registration Number 1000043135
Portion of Work Subcontracted:

Item % Description
2 86.8 CONSTRUCTION AREA SIGNS
6 86.7 CHANNELIZER (SURFACE MOUNTED)
10 86.5 TEMP. CRASH CUSHION MODULE
37 87.5 OBJECT MARKER
38 87.5 OBJECT MARKER (TYPE L-1)

List this sub? Yes

9) Business Name Maneri Traffic Contol, Inc.
Location City Fallbrook State CA
California Contractor License Number 1017741
Public Works Contractor Registration Number 1000043135
Portion of Work Subcontracted:

Item % Description
39 86.4 ROADSIDE SIGN-ONE POST



After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.