Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

2018 DEC 10 PM 12: 17

CONTRACT NO: 07-3	305704					
BID AMOUNT:						
_{\$} 3,085,	,656					
BID OPENING DATE:						
12/6/:	18					
	atings, Inc.					
DBE GOAL FROM CONT	FRACT %:					
DBE PRIME CONTRACT	OR CERTIFICATION1:	TOTAL NUMBER OF AL	L SUBCONTRACTS (DBE &	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRA	CTS (DBE & NON-DBE)
No		3				
BID ITEM NO.	SERVICES TO BE S	ND DESCRIPTION OF SUBCONTRACTED OR O BE PROVIDED ²	WORK CATEGORY CODES ³	opened. I	NAME OF DBEs at be certified on the date bids are nelude Caltrans' certification no., DBE at and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
4 and 5	Traffic Contro a	nd signs	C1210, C1200	The state of the s	raffic Control Inc. ID 38078 st Fallbrook ca 92028 5105	\$ 276,990
9	Shrink Wrap Contai	nment 9.7 % of Item	9 F 5095	8510 Prod	ine Services Inc. ID 44572 duction Ave, Suite B o CA 92121 (858) 530-2015	\$ 149,832
each DBE shown statis shown for the specific	ing claimed for credit, reing that it will be participa amount agreed to.	ting in the contract to pe	rform the specific work		Total Claimed Participation	\$ 426,822
Subcontractor List (Pu ¹ Each DBE prime cont performed by DBEs, in ² If 100% of an item is the item to be perform	b Cont Code § 4100 et s tractor must enter its cert including work performed not to be performed or fu	eq.). ification number and shiby its own forces. rnished by the DBE, de	ow all work to be	DBEs she 26,58).	er acknowledges that it is commown on this form to meet the control of the contro	nitted to use the
ose troin category c	Jodes II of the Julian					
				-	-1-1	562 285-6520
				Dat	te (A	Area Code) Tel. No.
					om Hutchinson or Rick Suttle rson to Contact (Pic	s ease Type or Print)

STATE OF CALIFORNIA \cdot DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015) Contract no.: 07-305704 Name of DBE business: Hippwrap Containment
Name of DBE representative: Kevin Christie DBE certification number: 44572 Name of bidder: C L Coatings, Inc. Name of prime contractor if different from the bidder: Name of representative of bidder or prime contractor: Tom Hutchinson or Rick Suttles Date: 12/5/18 Amount Bid ilem number Item of work and description of services to be subcontracted or materials to be provided 1 (\$) 9 \$ 149,832 Shrink Wrap Containment 1sf 100% of an item is not to be performed or furnished by the DBE, describe the exact Total \$ 149,832 portion of the item to be performed or furnished. As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment I certify under penalty of perjury that the foregoing is true and correct.

ADA Notice For individuels with sensory disabilities, this document is available in alternate formets. For alternate format information, contact the Forms Management Unit at (918) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

Contract no.:			
07-305704 Name of DBE business:			
Maneri Traf	fic Control Inc.		
Name of DBE representative	Y herce		
DBE certification number:			
Name of bidder:	3078		
C L coatings			
Name of prime contractor if	different from the bidder:		
Name of representative of b	oldder or prime contractor:		
Date: 12/5/18			
Bid item number	Item of work and description of services to be subcontr	racted or materials to be provided 1	Amount
4	construction area signs		(\$)
5	Traffic Control 154 shifts @ \$1,590		244,860
5	Attenuator truck with driver 10 shifts @ \$ 990		9,900
5	PCMS Boards 12 months @ 890		10,680
DEPARTMENT			
	CONTRACTOR STATE		
if 100% of an item is not to	be performed or furnished by the DBE, describe the exact	Total	
portion of the item to be per	rformed or furnished.		276,990
		As an authorized representative of enterprise, I confirm that my busine prime contractor shown above regathe bidder is awarded the contract, contractual agreement with the bidd the type and dollar amount of work form. I certify under penalty of perjury that	ess was contacted by the bidder or irrding the contract shown above. If my business will enter into a der or prime contractor to perform shown on the DBE Commitment
		All I	epresentative:
		Printed name of DBE's authorize	BITLE
		Title of DBE's authorized repres	entative ESTI MATOR
		Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Page: 2

STATE OF CALIFORNIA • DE DBE CONFIRMATI DES-0E-0102.13 (NEW 05/2)			
Contract no.: Caltrans 07-305704			
Name of DBE business:	<u> </u>		
Tully Inc. DBA Tully C	onsulting Group		
Name of DBE representative:			
Robin Tully			
DBE certification number:			
38300			
Name of bidder:			
Name of prime contractor if d	ifferent from the bidder:		
Name of representative of bio	ider or prime contractor:		
Date:			
Bid item number	liem of work and description of services to be subcontr	acted or materials to be provided 1	Amount (\$)
Part of Bid Item No. 7	Prepare WPCP		690
	be performed or furnished by the DBE, describe the exact	Total	690
portion of the item to be per	ormea or Turnisnea.	Signature of DBE's authorized re Katelyn Anderson	was contacted by the bidder or ing the contract shown above. If y business will enter into a r or prime contract to perform lown on the DBE Commitment the foregoing is true and correct.
		Printed name of DBE's authorized	representative:
		Office Manager	
		Title of DBE's authorized represe	nlative:

11/16/2018

Date:

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

DBE GOOD FAITH EFFORTS DOCUMENTATI
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: C L Coatings, Inc.

Contract No.: 07-305704

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Perfor	Normally ms Item s/No	Facilitate	en Down to Participation es/No	for Performar Sch	exible Timeframes ace and Delivery edules es/No	Amount (\$)	Percentage of Total Bid
Lead Compliance Plan	YES	□NO	XYES	Пио	XYES	□NO	5,000	.001
CPM Scheduling	YES	□ NO	X YES	□ №	X YES	□NO	5,000	.001
Construction Area Signs	YES	X NO	XYES	Пио	X YES	□NO	11,550	.003
Traffic Control	YES	X NO	XYES	Пио	X YES	□ NO	244,860	.08
Prepare WPCP	YES	X NO	X YES	Пио	X YES	□NO	2,000	.0006
PCMS	K YES	□ио	XYES	□ио	X YES	□ №	10,680	.003
Hazardous Waste Removal	YES	X NO	X YES	□ио	X YES	□NO	15,000	.004
Shrinkwrap	YES	X NO	□ YES	□ №	X YES	□NO	149,832	.05
	YES	Пио	YES	Пио	YES	□NO		
	YES	□NO	YES	□NO	YES	□NO		
	YES	Пио	YES	□ №	YES	□NO		
	YES	□ №	YES	Пио	YES	□NO		
	YES	Пио	YES	□NO	YES	□ №		
	YES	Пио	YES	Пио	YES	□NO		
	YES	Пио	YES	□ио	YES	□NO		
	YES	Пио	YES	□ио	YES	□NO		
	YES	□NO	YES	□NO	YES	□NO		
	YES	Пио	YES	□NO	YES	□NO		
	YES	Пио	YES	□ NO	YES	□NO		
	YES	Пио	YES	□ NO	YES	□NO		

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name:	C L Coatings, Inc.	
Contract No.:	07-305704	
		Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations,

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Hippwrap Containment	11/20/18	Shrink Wrap Containment	Phone Call 11/20/18 Emailed drawing on 11/20/18
Maneri Traffic Control	12/4 18	Traffic Control and Signs	Phone call 12/4/18 received email 12/4/1

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Specifications	ed Plans/ for Work Offered es/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Lead Plan	YES	□NO	CL Coatings	Non-DBE	No Quotes		
CPM Schedule	YES	□NO	CL Coatings	Non-DBE	No Quotes		
Construction Area Signs	XYES	□ио	Maneri	DBE	N/A	11,550	
Traffic Control	X YES	□ио	Maneri	DBE	N/A	254,760	
Prepare WPCP	X YES	□ио	Tully	DBE	N/A	690	
PCMS	□ k YES	□NO	Maneri	DBE	N/A	10,680	
Hazardous Waste Remova	YES	□ №	None	N/A	No Quotes Plug Number	N/A	
Shrinkwrap	□ xYES	□NO	Hippwrap	DBE	No other quote	s 149,832	
	YES	□NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

Bidder's Name: C L Coatings, Inc

Contract No.: 07-305704

DBE GOOD FAITH	EFFORTS DOCUMENTATION	
DES-OE-0102.11A (REV 12/2	014)	

Page 3 of 3

ntily and soller are interest of all continue of		
Dates	Location (if applicable)	Results
11/16/18	Web	Achieved DBE Goal
le interested DBEs with adequate information assisted, the type of information provided, a	on about the plans, specifications, and requirement and the date of the contracts. Provide copies of su	ts of the Contract to assist them in pporting documents.
Web Site		
	s of credit, or insurance. Identify the DBEs assisted	d, the type of assistance offered, and the
were made by DBE's.		
the prime contractor or its affiliate. Identify the DBEs in obtaining bonding, lines of cred	the DBEs assisted, the type of assistance offered, it. insurance, necessary equipment, supplies, mat	and the dates. Provide copies of supporting erials, or related assistance or services,
were made by DBE's		
n which they were contacted to provide assi	stance in contacting, recruiting, and using DBE fir	ms. If the agencies were contacted in writing,
ns UCP Database. DBE go	al was achieved.	
stration of good faith efforts.		
ER IF NECESSARY.		
	at interested DBEs with adequate information assisted, the type of information provided, at Web Site Interested DBEs in obtaining bonding, lines is. It interested DBEs in obtaining necessary equation the prime contractor or its affiliate. Identify the prime contractor or its affiliate. Identify the prime contractor or its affiliate. Identify the prime contractor purchases or leases from the prime contractor purchases or leases fro	de interested DBEs with adequate information about the plans, specifications, and requiremen assisted, the type of information provided, and the date of the contracts. Provide copies of su Web Site Uniterested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted is were made by DBE's. Uniterested DBEs in obtaining necessary equipment, supplies, materials, or related assistance the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance of DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance and DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance and DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance and DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance and DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance and DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance and DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance and DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance and lines and lin

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



11/27/18 **Proposal**

To: CL Coatings 11650 Western Ave. Stanton, Ca. 90680 Attn: Tom Hutchinson

RE: (Bid # 99072146), Shrink Wrap Scaffold Sides and Quick Deck Floor Set at Los Angeles River Bridge and Overhead. We will Attach to Structure with Corded strapping backed by Spray Adhesive and Tape. Dimensions are 1000' L x 50' W x 25'H, Estimated at 127,680 square feet of HippWrap Containment Material. **Teardown and / or Repairs**, **Partitions** will be made on a T and M Basis. We will leave material to make minor repairs.

1) Shrink LA River Bridge and Overhead, with 5 mobilizations = \$149,832.00

PLANKING SHOULD ALSO BE IN PLACE TO ALLOW FOR WORKER ACCESS. SCAFFOLD SHOULD BE DESIGNED TO WITHSTAND WIND LOADS FOR SHRINK WRAP.

Note: HWC cannot guarantee 100% water tight, HWC is not responsible for delays due to rain, wind and other adverse weather conditions. HWC will not be responsible for damage to structure.

HippWrap Containment (HWC) hereby proposes to provide the HIPPWRAP CONTAINMENT SYSTEM resulting in the shrink-wrap enclosure of the Overpass described above. To provide for maximum strength, durability and safety the system shall be of a heavy-duty, fire retardant, polyethylene shrink wrap.

All material is guaranteed to be as specified and all work shall be completed in accordance with industry standards. Although HIPPWRAP CONTAINMENT SYSTEMS are known to withstand severe conditions HWC shall not be responsible for loss or damage caused by circumstances beyond their control such as weather, strikes or accidents. Any adjustments or deviation from original specifications will be executed upon written agreement only and may result in additional charges if additional costs are incurred. Unless otherwise noted, the charges in this proposal are not based upon HWC being in the union and are subject to adjustment if union fees or dues are in effect.

We hereby propose to furnish material and labor complete and in accordance with the above specifications for the sum of One Hundred Forty-Nine Thousand Eight Hundred Thirty-Two Dollars (\$149,832.00), due and payable within 30 days of completion of containment system.

NO RETENTION.

Authorized Signature:		
	Kevin Christie	

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 00; Districts 00:

DBE NAICS 481112; 481212; 481219; 483111; 488320; 488510; 488999; 541614;

ACDBE NAICS

E4420 DEEP SEA DOMESTIC TRANS. OF FREIGHT; E4520 AIR

TRANSPORTATION, NONSCHEDULED; E4730 FREIGHT TRANSPORTATION

Work Codes ARRANGEMENT; E4780 MISC TRANSPORTATION SERVICES; C8708

CONSULTANT, MASS TRANSIT/TRANSPORTATION; 18760 Transportation

Planning;

Licenses Trucks Gender

Ethnicity HISPANIC

Firm Type DBE

Firm ID

44572

DBA Name HIPPWRAP CONTAINMENT Firm Name HIPP MARINE SERVICES INC

Address Line1

8510 PRODUCTION AVE, SUITE B

Address Line2

City SAN DIEGO

State CA Zip Code1 92121

Zip Code2 Mailing Address Line1 Mailing Address Line2

Mailing City
Mailing State
Mailing Zip
Code1
Mailing Zip

Mailing Zip Code2

Certification Type

EMail magdalene@hippwrap.com Contact NameMAGDALENE HIPP

DBE

Area Code 858

Phone Number 530-2015 Extension

Alt Area

Code

Alt Phone

Number

Extension

Fax Area

Code

858

Fax Phone Number

530-2016

Agency Name DEPARTMENT OF TRANSPORTATION

Counties

00;

Districts

00;

DBE NAICS 561910;

ACDBE

NAICS

Work Codes F5095 Decals, Signs;

Licenses

Trucks

Gender

F

Ethnicity

HISPANIC

Firm Type

DBE

Back To Query Form



MANERI TRAFFIC CONTROL, INC. SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR	
PROJECT	07-305704	
BID DATE	12/06/18	

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.

CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #4)	
ITEM #4 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	\$11,550.00
ITEM #4 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5	\$14,250.00
***ITEM #4 ***INCLUDES (2) C47 FUNDING SIGNS AND PLAN PAGES CS-1 SIGNS	NS ***

TRAFFIC CONTROL: (ITEM #5)			
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUI	PMENT-INCLUDES 350 CONES/U	PTO 5	\$1,590.00
MILES (1-8 HOURS)	Days	154	244,860

	HOURLY RATE PER LABORER	\$125.00
WEEKEN	ND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	
	RATE PER LABORER	\$350.00
CANCEL	LATION: (IN TOWN)	
	4 HOURS PRIOR TO SHOW UP	NO CHARGE
	DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
	DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF	TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
	LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
	MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR	R PICK UP

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY
MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS.

ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE \$1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDES DURING INITIAL SIGN INSTALL(OPTIONAL 2'X4' PLYWOOD COVERS ARE \$10 EA FOR STANDARD DETOUR PACKAGES DURING INITIAL INSTALL).ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.
IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.
ALL SERVICES ARE PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING IN/CANCELLING CLOSURES THROUGH TMC.

4949 2ND STREET FALLBROOK, CA 92028 O: 951-695-5104 F: 951-695-5105 CONTRACTOR LICENSE #1017741 DIR #1000043135 DBE #38078 SB#2003406 UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE PROJECT	12/06/18 07-305704
	A. 500.00
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,590.00 \$1,890.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$690.00
ADDITIONAL LABORER (1-8 HOURS) ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$990.00
OVERTIME: (AFTER 8 HOUR SHIFT)	ψ,,,,,,,
HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	
RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	
4 HOURS PRIOR TO SHOW UP	NO CHARGE
DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
	\$90.00/HR
	Ψ20.00/111
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	\$90.00/HR
LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) **MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**	φ50.00/11Ν
**MIC REQUIRES MINIMUM OF I HOUR FOR SET OF AND I HOUR FOR FICK OF	
RAMP NOTIFICATION SIGN (EACH)	\$250.00
Will Hoth Carlon Got (Energy	
ATTENUATOR TRUCK W/OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)	
• DAILY	\$325.00
WEEKLY	\$990.00
• MONTHLY	\$3,100.00
DELIVERY	\$200.00
PICK-UP	\$200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	1 4200.00
• DAILY	\$185.00
	\$400.00
WEDALE I	\$890.00
• MONTHLY 12 X	\$100.00
DELIVERY EACH PCMS	\$100.00
PICK-UP EACH PCMS	\$100.00
RROW BOARDS (EACH): (UPON AVAILABILITY)	\$50.00
• DAILY	\$50.00
• WEEKLY	\$185.00
MONTHLY	\$550.00
DELIVERY EACH ARROWBOARD	\$100.00
PICK-UP EACH ARROWBOARD	\$100.00
<u>IGHT TOWERS (EACH):</u> (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
	\$100.00
DELIVERY EACH LIGHTOWER	

 ${
m {NO}}$ RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2ND STREET FALLBROOK, CA 92028 O: 951-695-5104 F: 951-695-5105 CONTRACTOR LICENSE #1017741

DIR #1000043135

DBE #38078

SB#2003406

UNION SIGNATORY

9,900

19681

d 16,7



Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID Firm/DBA Name Address Line1

Address Line2 City

State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

EMail Contact Name

Area Code Phone Number Alt Area Code Alt Phone Number Fax Area Code

Fax Phone Number Agency Name Countles Districts **DBE NAICS**

ACDBE NAICS

Work Codes Licenses Trucks Gender Ethnicity

Firm Type

MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON RD

TEMECULA CA 92592

oavila@maneritrafficcontrol.com

MARIA MANERI (951) 695-5104 ()

(951) 595-5105

DEPARTMENT OF TRANSPORTATION 01; 13; 19; 30; 33; 35; 37; 40; 42; 56; 04; 05; 07; 08; 11; 12;

238990; 561990;

C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

HISPANIC DBE



Civil Engineering and Stormwater Solutions

November 16, 2018

RE: Proposal for WPCP for Caltrans 07-305704, bidding 12/6/18

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

- A. Prepare Water Pollution Control Program (WPCP)
 - Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.
 - II. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 7)

\$ 690

ALTUODIZ ATION TO DEOCEED

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,	AUTHORIZATION	AUTHORIZATION TO PROCEED		
Gohi Cully				
Robin Tully, PE, QSD, President	Name:	Date:		

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

Back To Query Form

Search Returned 1 Records

Fri Dec 07 09:49:06 PST 2018

Query Criteria

Certification Types: DBE

Firm Name: tully

Firm ID 38300

TULLY INC. **DBA Name** Firm Name TULLY INC.

Address Line1

1650 N LINCOLN ST

Address Line2

City DIXON State CA Zip Code1 95620

Zip Code2 Mailing

Address

1650 N LINCOLN ST

Line1 Mailing Address Line2

Mailing City DIXON Mailing State CA **Mailing Zip** 95620 Code1

Mailing Zip Code2

Certification DBE

Type

robin@tullygroup.com **EMail**

Contact NameROBIN TULLY

Area Code 707

Phone 693-1926 Number

Extension Alt Area Code Alt Phone Number Extension

Fax Area 707 Code

Fax Phone 471-0318 Number

Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;

Counties 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44;

45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 541330; 541340;

ACDBE

NAICS

C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722

Work Codes ENVIRONMENTAL ENGINEER;

Licenses

EC Civil Engineer;

Trucks

Gender F

LUCDANII

Ethnicity

HISPANIC

Firm Type

DBE

Back To Query Form



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT LOS ANGELES RIVER BRIDGE AND OVERHEAD

In District 07 On Route 110

Under

Notice to Bidders and Special Provisions dated November 5, 2018

Standard Specifications dated 2015

Project plans approved June 28, 2018

Standard Plans dated 2015

Applicable to

Electronic Bid book dated November 5, 2018

Identified by

Contract No. 07-305704

07-LA-110-25.5

Project ID 0714000105

Federal-Aid Project ACNH-P110(020)E



After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx

use of this system constitutes your agreement to the service conditions in the current Fedex Service Guide, available on fedex.com.Fedex will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current Fedex Service Guide apply. Your right to recover from Fedex for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current Fedex Service Guide.