STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

11-16-16A10:43 RCVD

CONTRACT NO:
07-306004

BID AMOUNT:
$ 4,703,982.54

BID OPENING DATE:
11-10-16

BIDDER'S NAME:
Chumo Construction Inc.

Low Bidder

DBE GOAL FROM CONTRACT %:
12%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	$2,868,927.04

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
54, 66-72	Reinforcing Steel bars and pile spirals for concrete construction	C5201, C6700	Rouch Rebar, Inc. 5220 Clark Ave., Ste 205 Lakewood, CA 90712 562-889-4470 DBE39473	$22,650.80
44	PVC Coated Wire Mesh 60% Supplier	C0621	Water Components & Bldg Supply 44 Simms St., San Rafael,CA 94901 415-524-8290 DBE 27363 2nd Tier	$48,545.64
52	Dowels, Dowel Baskets, Ties, and Tie Baskets 100% Manufacturer Credit		JC Supply & Manufacturing 1612 S Cucamonga Ave. Ontario, CA 91761 909-373-1773 DBE34132	$ 4,591.87

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ 570,848.31

12.14 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-14-16
Date

626-960-9502
(Area Code) Tel. No.

George Chumo
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-306004

Name of DBE business: Rouch Rebar, Inc.

Name of DBE representative: Stephanie Dunyon

DBE certification number: 39473

Name of bidder: Chumo Construction, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
54 (F)	Bar Reinforcing Steel (Bridge)	$625.80
66	Crash Cushion (Type SCI-100GM)	$410.00
67	Concrete Barrier (Type 60SD)	$4,030.00
68 (F)	Concrete Barrier (Type 60 Modified)	$3,381.00
69	Concrete Barrier (Type 60R Modified)	$6,930.00
70	Concrete Barrier (Type 60)	$2,970.00
71	Concrete Barrier (Type 60C)	$564.00
72	Concrete Barrier (Type 60S)	$3,740.00
	Total	$22,650.80

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: Stephanie Dunyon

Printed name of DBE's authorized representative: Stephanie Dunyon

Title of DBE's authorized representative: President

Date: 11/14/16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954751

UDBE / DBE #39473	*STATE OF CA*
DIR #1000005520	
WBE #2005119491	WBENC
UNION CONTRACTOR	

5220 Clark Ave, Suite 205, Lakewood, CA 90712 rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 16035

TO:	BID DATE: **11/10/16** TIME: **2:00 PM**
PROJECT: **CONTRACT No. 07-306004**	LOCATION: **LOS ANGELES & SANTA CLARITA, CA**
OWNER: **STATE OF CALIFORNIA DEPT. OF TRANSPORTATION**	LOCATION: **SACRAMENTO, CA**

MATERIAL: Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with the specifications and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 120, dated 7/25/16
Including addendum 1

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
54 (F)	BAR REINFORCING STEEL (BRIDGE)	298 LB	@	$2.10	$625.80
66	CRASH CUSHION (TYPE SCI-100GM)	2 EA	@	$205.00	$410.00
67	CONCRETE BARRIER (TYPE 60SD)	65 LF	@	$62.00	$4,030.00
68 (F)	CONCRETE BARRIER (TYPE 60 MODIFIED)	69 LF	@	$49.00	$3,381.00
69	CONCRETE BARRIER (TYPE 60R MODIFIED)	420 LF	@	$16.50	$6,930.00
70	CONCRETE BARRIER (TYPE 60)	270 LF	@	$11.00	$2,970.00
71	CONCRETE BARRIER (TYPE 60C)	12 LF	@	$47.00	$564.00
72	CONCRETE BARRIER (TYPE 60S)	340 LF	@	$11.00	$3,740.00
81	MODIFYING EXISTING ELECTRICAL SYSTEM (PARTIAL)	LUMP SUM	@	N / A	$2,530.00

APPROXIMATE TOTAL BID **$25,180.80**

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954757

REINFORCING STEEL QUOTATION NO. 16035

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
8. All welding.
9. Welding inspection.
10. Testing of materials, other than mill reports and samples.
11. Drilling, grouting, drypacking or epoxy injection.
12. Painting, greasing, wrapping or other dowel coatings or coverings.
13. Cutting, punching or burning of structural steel to pass reinforcement.
14. Traffic control, barricades, lane closures and all related permits.
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, power placing walls, spread footings, in place with fully operated crane or equipment.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminiate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954751

REINFORCING STEEL QUOTATION NO. 16035

CONDITIONS (continued):

7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. **The prices quoted are binding for contracts received within 30 days from bid date.**
2. **Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.**

ESCALATION: **Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2017. Material escalation will be based on published mill increases.**

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: November 10, 2016

Back To Query Form

Search Returned 1 Records

Mon Nov 14 10:37:10 PST 2016

Query Criteria

Firm ID: 39473
Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	631-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
Water Components & Building Supply, Inc.

Name of DBE representative:
Kiley Olson

DBE certification number:
27363

Name of bidder:
Access Limited Construction

Name of prime contractor if different from the bidder:
Chumo Construction Inc.

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
44	PVC Coated Wire Mesh	$80,909.40
	60% of $80,909.40= $48,545.64 Supplier	
	Total	$80,909.40

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form

I certify under penalty of perjury that the foregoing is true and correct.

Kiley Olson
Signature of DBE's authorized representative:

Kiley Olson
Printed name of DBE's authorized representative:

Estimating Manager
Title of DBE's authorized representative:

11/15/2016
Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 07-306004

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
15	TEMPORARY COVER FABRIC				
	GEOTEXTILE (15' x 300')	5,000	SY	$ 0.90	$ 4,500.00
					$ 4,500.00
17	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	5,500	LF	$ 1.05	$ 5,775.00
					$ 5,775.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	28	BUNDLE	$ 12.00	$ 336.00
OR					**$ 336.00**
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	88	BUNDLE	$ 20.00	$ 1,760.00
	1/4" SISAL ROPE (1200' / COIL)	6	COIL	$ 60.00	$ 360.00
					$ 2,120.00
18	TEMPORARY GRAVEL BAG BERM				
	18" x 30" - 8OZ NW GRAVEL BAG (EMPTY / NO TIE)	250	EA	$ 2.50	$ 625.00
	11" ZIP TIES (1000 / BAG)	1	BAG	$ 60.00	$ 60.00
					$ 685.00
19	TEMPORARY SILT FENCE				
	*3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	700	LF	$ 0.35	$ 245.00
	* EXCEPTION TAKEN TO SEWN POCKETS				**$ 245.00**
	EROSION CONTROL / FABRIC ORDER MUST EXCEED				
	$7000 FOR FOB JOBSITE TERMS. ONE SHIPMENT -				
	COMPLETE				
44	PVC COATED WIRE MESH				
	PVC WIRE MESH W / TURF REINFORCING MAT KIT	35,178	SF	$ 2.30	$ 80,909.40
	KIT INCLUDES:				**$ 80,909.40**
	MACMAT R1 DTWM PVC - EXTRUDED TRM - BROWN (6.5' x 82')				
	HIGH TENSILE GALV. RINGS (1600 / BOX)				
	# 8 x 15.5' GRADE 75 GALV ALL THREAD BAR				
	#8 GRADE 75 GALV OVERSIZED HEX NUT				
	1-1/8" HARDENED GALV WASHER				
	GALV SPIKED ANCHOR PLATE				
	PVC CENTRALIZER - ID = 1" x OD 4"				

80,909.400 x
60.000%
48,545.640*

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

November 10, 2016

Prepared by: Kiley Olson

Back To Query Form

Search Returned 1 Records

Tue Nov 15 11:48:45 PST 2016

Query Criteria

Firm ID: 27363
Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	44 SIMMS STREET
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com; kiley@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	524-8290
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	524-8293
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 12; 14; 19; 21; 24; 27; 28; 30; 34; 36; 37; 49; 52;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	423320; 423510; 423840; 423990; 444190;
ACDBE NAICS	
Work Codes	C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
JC Supply & Manufacturing

Name of DBE representative:
Benita Blanchard

DBE certification number:
34132

Name of bidder:
Chumo Constructors

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
52	Dowels, Dowel Baskets, Ties, and Tie Baskets (100% manufacturer credit)	$4,591.87
	Total	$4,591.87

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

BMBlanchard

Signature of DBE's authorized representative:

Benita Blanchard

Printed name of DBE's authorized representative:

MGR

Title of DBE's authorized representative:

11/15/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
11/15/2016	14775

Name / Address
Chumo Constructors 14425 Joanbridge Street Baldwin Park, CA 91706

Project	FOB	Expiration D...	Terms	Freight
07-306004	ONTARIO, CA	12/15/2016	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
ATTN: GEORGE CT# 07-306004				
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775	100	EA	2.50	250.00T
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 12" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER	320	LF	10.95	3,504.00T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment)	1	EA	500.00	500.00
Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet. All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if				

QUOTED BY:BENITA BLANCHARD	**Subtotal**
	Sales Tax (9.0%)
	Total

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
11/15/2016	14775

Name / Address
Chumo Constructors 14425 Joanbridge Street Baldwin Park, CA 91706

Project	FOB	Expiration D...	Terms	Freight
07-306004	ONTARIO, CA	12/15/2016	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
applicable. A steel raw material prepay option is available to protect pricing and control cost. Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of $25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at $50.00 per hour.				

QUOTED BY:BENITA BLANCHARD

Subtotal	$4,254.00
Sales Tax (9.0%)	$337.87
Total	$4,591.87

Back To Query Form

Search Returned 1 Records

Tue Nov 15 11:50:18 PST 2016

Query Criteria

Firm/DBA Name: JC Supply
Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390;
ACDBE NAICS	
Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
07-306004

BID AMOUNT:
$ 4,703,982.54

BID OPENING DATE:
11-10-16

BIDDER'S NAME:
Chumo Construction Inc.

DBE GOAL FROM CONTRACT %:
12%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	$2,868,927.04

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
39, 41	Truck Watering, Gravel Mulch	C2065,Gravel Mulch-no code	Diversified Landscape Co. 21730 Bundy Canyon Road Wildomar, CA 92595 951-245-1686 DBE 8022	$83,376.50
21, 22, 66	Guardrail	C0680,C8000 C8201,C8320 C8391	Ace Fence Company 727 Glendora Ave. La Puente, CA 91744 626-333-0727 DBE 34153	$85,820.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ Continued on next page

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date 11-14-16

626-964-9562
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-CE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
Diversified Landscape Co.

Name of DBE representative:
Daniel Cano

DBE certification number:
8022

Name of bidder:
Chumo Construction Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
39	Truck Watering	$69,800.00
41	Gravel Mulch	$13,576.50
	Total	$83,376.50

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Daniel Cano

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11/14/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Chumo Construction, Inc.	**Contact:**	George Chumo
Address:	14425 Joanbridge St	**Phone:**	(626) 960-9502
	Baldwin Park, CA 91706-1747	**Fax:**	(626) 960-3887
Project Name:	07-306004	**Bid Number:**	3111
Project Location:	Santa Clarita	**Bid Date:**	11/10/2016
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
39	Truck Watering	1.00	LS	$69,800.00	$69,800.00
41	Gravel Mulch	4,310.00	SF	$3.15	$13,576.50
				Total Price for above DBE Items:	**$83,376.50**
Non-DBE					
36	Roadside Clearing	1.00	LS	$15,900.00	$15,900.00
37	Plant (Group A)	390.00	EACH	$15.90	$6,201.00
38	Plant (Group B)	29.00	EACH	$35.60	$1,032.40
40	Plant Establishment	1.00	LS	$21,400.00	$21,400.00
42	Wood Mulch	23.00	CY	$130.00	$2,990.00
43	Foliage Protector	130.00	EACH	$15.00	$1,950.00
45	Hydromulch	157,000.00	SF	$0.05	$7,850.00
46	Hydroseed	157,000.00	SF	$0.15	$23,550.00
47	Compost	59,700.00	SF	$0.36	$21,492.00
48	Incorporate Materials	59,700.00	SF	$0.26	$15,522.00
				Total Price for above Non-DBE Items:	**$117,887.40**

Total Bid Price: $201,263.90

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 25 working day(s) required and includes 1 move-in(s). Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch, and compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:	CONFIRMED:
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Daniel Cano (951) 245-1686 estimating@diversifiedlandscape.com

Back To Query Form

Search Returned 1 Records

Thu Nov 10 15:31:03 PST 2016

Query Criteria

Firm ID: 8022
Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
Ace Fence Company

Name of DBE representative:
Michael Abanilla

DBE certification number:
34153

Name of bidder:
Chumo Construction Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
21	Treated Wood Waste	$2,720.00
22	Remove Guardrail	$2,100.00
66	Crash Cushion (Type SCI-100GM)	$81,000.00
	Total	~~$85,850.00~~ $85,820.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

America Tang

Signature of DBE's authorized representative:

America Tang

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/14/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence In Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Slope Stabilization and Electrical Safety Improvement (Contract No. 07-306004)
On Route 5 From 0.1 Mile North of Balboa Boulevard Overcrossing to Connector of Route 5 South to Route 14
North and On Route 14 From Route 5/14 Separation to 0.1 Mile South of Sierra Highway Undercrossing,
In and Near Los Angeles and Santa Clarita, CA
BID DATE : 11/10/16 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 11/09/16
PAGES : 1

ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
21	TREATED WOOD WASTE	LB	1,360	$ 2.00	$ 2,720.00
22	REMOVE GUARDRAIL	LF	140	$ 15.00	$ 2,100.00
66	CRASH CUSHION (TYPE SCI-100GM)	EA	2	$ 40,500.00	$ 81,000.00
				TOTAL BID AMOUNT:	**$ 85,820.00**

* ITEM # 66 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; CONCRETE SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; GROUT/VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF ~~GUARDRAIL~~, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONC. SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Back To Query Form

Search Returned 1 Records

Thu Nov 10 15:30:02 PST 2016

Query Criteria

Firm ID: 34153
Firm/DBA Name: Ace Fence
Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
07-306004

BID AMOUNT:
$ 4,703,982.54

BID OPENING DATE:
11-10-16

BIDDER'S NAME:
Chumo Construction Inc.

DBE GOAL FROM CONTRACT %:
12%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	$2,868,927.04

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
4	Construction Area Signs	C1200	KRC Safety Inc. P. O. Box 6356 Visalia, CA 93290 559-732-0393 DBE00447	$15,123.50
79, 80, 81	Electrical	C1201, C8602	VT Electric Inc. 10825 Vernon Ave. Ontario, CA 91762 909-985-1755 DBE 30828	$310,740.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ Continued on next page

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date 11-14-16

624-960-9502
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
KRC Safety Co., Inc.

Name of DBE representative:
Michael Castro

DBE certification number:
000447

Name of bidder:
Chumo Construction Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
4	Construction Area Signs	$15,123.50
	Total	$15,123.50

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Castro
Signature of DBE's authorized representative:

Michael Castro
Printed name of DBE's authorized representative:

Estimator
Title of DBE's authorized representative:

11/11/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

DIR 1000004930
CSL 507950

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 11-10-2016
Regarding: CalTrans Project 07-306004
Total Number of Pages Including Cover: 8

Comments:

Please note KRC has one of the cheapest overtime rate's out there at *$97.50* per hour. If your traffic control shifts will exceed 8 hours please take into consideration what other companies are charging you for overtime. At the end of the shift this adds up to a substantial amount of money you could be saving by going with KRC on this project. Please let me know if you have any questions.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 07-306004
Bid Date:11/10/2016

07-La-5,14

UN:278 / D:284

KRC BID # 16-799

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs	LS	1	15,123.50	15,123.50
	SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
5	Traffic Control System - See traffic control quote for rates				
	Note: (1) addendum(s) acknowledged.				
	Note: If items are not tied together within these notes items may be split.				
	Note: Item 2 includes signs from CS-1, TH-1 thru TH-5 and (4) construction project funding signs only. Signs will be furnished, installed and removed.				
	Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.				
	Note: Portable changeable message signs not included in item 4 or 5.				
	Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
	Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 07-306004
Bid Date:11/10/2016

07-La-5,14

UN:278 / D:284

KRC BID # 16-799

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
5	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	995.00
	1 man lane closures - Per 8 hour shift	995.00
	1 additional labor - no equipment included - Per 8 hour shift	695.00
	1 additional labor with pickup - no equipment included - Per 8 hour shift	935.00
	2 man lane/ramp/connector closures - Per 8 hour shift	1,645.00
	3 man lane/ramp/connector closures (Includes IAV)- Per 8 hour shift	2,595.00
	Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	35.00
	- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up. - Cancelations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - KRC's 2 or 3 man crew must be used for all ramp and connector closures. - Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices. - Portable changeable message boards are not included in quoted traffic control rates. - All overtime (8-12 hours) will be charged at $97.50 per hour per man - All double time (over 12 hours) will be charged at $112.50 per hour per man - Add $200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply. - Add $295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate per man per hour will apply. - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 07-306004
Bid Date:11/10/2016

07-La-5,14

UN:278 / D:284

KRC BID # 16-799

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
	Rental Option Only For Equipment Listed Below	
	Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability $350.00/Day : $1,500.00/Week : $3,500.00/Month (Month rate based on 30 calendar days) $85.00 delivery fee will apply : $85.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery	
	Portable Changeable Message Sign - Per Each, Rental Only $150.00/Day : $400.00/Week : $1,200.00/Month (Month rate based on 30 calendar days) $65.00 delivery fee per PCMS : $65.00 pick up fee per PCMS	
	Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability $70.00/Day : $200.00/Week : $400.00/Month (Month rate based on 30 calendar days) $65.00 delivery fee will apply : $65.00 pick up fee will apply	

AGC CALIFORNIA

SCDA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 07-306004 Bid Date: 11-10-2016

1. KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
2. Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
3. KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
4. Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
5. Concrete or asphalt coring / patching is NOT included in any quoted items.
6. Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
7. KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
8. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
9. Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
10. Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
11. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
12. Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
13. Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at $800.00 each.
14. KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
15. All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
16. Retention shall not be held on any work performed by KRC.
17. Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
18. KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
19. Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
20. Portable changeable message signs, light towers, arrow boards, impact attenuator vehicles and temporary alternative crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
21. KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
22. KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
23. **Should this quote be accepted by the contractor. Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-10-2016

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SCCA ASSOCIATION

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria
Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

CA.GOV Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE

CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: **December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that is has audited and verified the eligibility of:

K R C Safety Co. Inc.

Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114 ***DETERMINATION DATE: November 24, 2015***

CA.GOV Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE

CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: **December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that is has audited and verified the eligibility of:

K R C Safety Co. Inc.

Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114 ***DETERMINATION DATE: November 24, 2015***

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
VT Electric, Inc.

Name of DBE representative:
Tony Tran

DBE certification number:
30828

Name of bidder
Chumo Construction Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
79	Maintain Ex TMS Elements	$ 1,290.00
80	Flashing Beacon System	$ 63,700.00
81	Modifying Existing Electrical System	$245,750.00
	Total	$310,740.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Tony Tran
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

11/10/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Proposal for:

07-306004 Slope Stabilization & Electrical Safety Improvemen

Bid Date: 11/10/2016
Time: 2:00PM

From
VT Electric, Inc.
10825 Vernon Avenue , Ontario, CA 91762
LN: 763236 Type: C-10, DIR#1000005674
Phone: (909) 985-1755 Fax: (909) 985-8186

Quote Number: 7544
Los Angeles County, Caltrans

REVISED
1:26 pm, Nov 10, 2016

IBEW/NECA Union Member

UDBE/DBE Certified, UCP #30828

Rev.	Item	Description	Quantity	Unit	Unit Price	Total Price
	79	Maintain Ex TMS Elements	1.00	LS	1,290.0000	1,290.00
	80	Flashing Beacon System	1.00	LS	63,700.0000	63,700.00
	81	Modifying Existing Electrical System	1.00	LS	245,750.0000	245,750.00
					Total:	310,740.00

√ = Locked Bid-Item
! = Zero Total Price

Attachment Enclosed

11/10/2016 1:25 pm

Estimator: Tony Tran

SharpeSoft Generated by a SharpeSoft Product

11/10/2016
1:25PM

VT Electric, Inc.

Job Conditions - Attachment 'A'

07-306004 Slope Stabilization & Electrical Safety Improvemen

INCLUDED IN THIS ESTIMATE ARE THE FOLLOWING ITEM(S):

- ADDENDUM(S)NOTED - 1
- POLE FOUNDATIONS.

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- PERMITS, FEES & BONDS INCLUDING ELECTRICAL UTILITY PERMITS, FEES, CHARGES, COSTS, ETC.
- SURVEY & STAKING
- STREET SWEEPING
- TEMPORARY RAILING/BARRIERS
- EROSION CONTROL - SWPPP
- TEMPORARY CONSTRUCTION POWER, LIGHTING & HOOK-UPS
- SPOILS OFF HAUL & DISPOSAL (50 C.Y.)
- TRAFFIC CONTROL
- SIGNING AND STRIPING (EXCEPT AS NOTED PER OUR INCLUSIONS)
- POLE SHOP INSPECTION COSTS (ADD $5,500.00)

Back To Query Form

Search Returned 1 Records

Thu Nov 10 15:30:35 PST 2016

Query Criteria

Firm ID: 30828
Firm Type: DBE

Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.

Contract No.: 07-306004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	SEE ATTACHED		☐ NO		
			☐ NO		
			☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-306004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
1	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,500.00	0.07%
2	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,500.00	0.07%
3	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 374,000.00	7.95%
4	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 15,123.00	0.32%
5	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 281,000.00	5.97%
6	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,900.00	0.04%
7	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 800.00	0.02%
8	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 91,600.00	1.95%
9	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 9,680.00	0.21%
10	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 14,256.00	0.30%
11	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,500.00	0.05%
12	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 5,000.00	0.11%
13	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,000.00	0.09%
14	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,000.00	0.09%
15	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 8,550.00	0.18%
16	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,600.00	0.14%
17	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 19,250.00	0.41%
18	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,500.00	0.05%
19	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,800.00	0.06%
20	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 5,580.00	0.12%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-306004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
21	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 2,720.00	0.06%
22	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 2,100.00	0.04%
23	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 6,103.00	0.13%
24	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 1,572.50	0.03%
25	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 700.00	0.01%
26	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 5,198.60	0.11%
27	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 8,092.00	0.17%
28	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 21,830.00	0.46%
29	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 7,040.00	0.15%
30	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 3,000.00	0.06%
31	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 6,786.00	0.14%
32	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 31,680.00	0.67%
33	[X] Yes [ ] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 1,716.00	0.04%
34	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 5,880.00	0.13%
35	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 3,288.00	0.07%
36	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 15,900.00	0.34%
37	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 6,201.00	0.13%
38	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 1,032.40	0.02%
39	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 69,800.00	1.48%
40	[ ] Yes [X] No	[X] Yes [ ] No	[X] Yes [ ] No	$ 21,400.00	0.45%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-306004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
41	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 13,576.50	0.29%
42	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,990.00	0.06%
43	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,950.00	0.04%
44	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,071,000.00	44.03%
45	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 7,850.00	0.17%
46	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 23,550.00	0.50%
47	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 21,492.00	0.46%
48	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 15,522.00	0.33%
49	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 9,021.00	0.19%
50	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 23,171.12	0.49%
51	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,260.00	0.03%
52	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 100,144.80	2.13%
53 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 19,198.82	0.41%
54 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 625.80	0.01%
55	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 600.00	0.01%
56	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 17,416.50	0.37%
57	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 66,008.80	1.40%
58 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,514.81	0.07%
59	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 7,000.00	0.15%
60	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 330.00	0.01%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-306004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
61	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 11,622.80	0.25%
62	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 21,000.00	0.45%
63 (F)	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,260.00	0.07%
64	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 75.00	0.00%
65	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 150.00	0.00%
66	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 81,000.00	1.72%
67	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 46,153.25	0.98%
68 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 25,216.74	0.54%
69	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 148,717.80	3.16%
70	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 44,663.40	0.95%
71	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,481.00	0.05%
72	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 36,944.40	0.79%
73	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,550.00	0.14%
74	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 275.00	0.01%
75	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 670.00	0.01%
76	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 5,902.50	0.13%
77	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 460.00	0.01%
78	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,700.00	0.08%
79	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,290.00	0.03%
80	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 63,700.00	1.35%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 07-306004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
81	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 245,750.00	5.22%
82	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 470,000.00	9.99%
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.

Contract No.: 07-306004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
	SEE ATTACHED		

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.

Contract No. 07-306004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
PLEASE SEE A COPY OF OUR SOLICITATION LETTER WITH THE BID ITEM LIST ATTACHED; ALONG WITH FAX CONFIRMATION OF RECEIPT OF LETTER AND ATTACHMENT ALL TRANSMITTED VIA FAX TO OUR DBE LIST. ALSO ATTACHED IS OUR DBE PHONE LOG WITH FAX DATE OF SOLICITATION DATE OF PHONE CALL WITH RESPONSE AND DBE CONFIRMATION OF BIDDING OR NOT BIDDING FROM DBE'S WHO RESPONDED TO OUR REQUEST FOR SOLICITATION.			
"SEE ATTACHMENT C"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
39, 41	YES	Diversified Landscape	DBE		$ 83,376.50	
21,22,66	YES	Ace Fence	DBE		$ 85,820.00	
4	YES	KRC Safety	DBE		$ 15,123.50	
79,80,81	YES	VT Electric	DBE		$ 310,740.00	
54, 66-73	YES	Rouch Rebar	DBE		$ 22,650.80	
44	YES	Water Components Supplier	DBE		$ 48,545.64	
52	YES	JC Supply & Manufacturing	DBE		$ 4,591.87	
11, 12, 13, 14	YES	Chumo Construction Inc.	Non-DBE	Alfred Civil Engineering	$ 73,100.00	See Page 2
11, 14	YES	Chumo Construction Inc.	Non-DBE	TCG	$ 3,600.00	See Page 2
11, 12, 14	YES	Chumo Construction Inc.	Non-DBE	La Firma	$ 7,000.00	See Page 2
20, 23-25, 73-78	YES	Sterndahl Enterprises Inc.	Non-DBE	No DBE Quote Received	$ 31,513.00	
44	YES	Access Limited Construction	Non-DBE	No DBE Quote Received	$ 2,071,000.00	
67-72	YES	ACL Construction	Non-DBE	No DBE Quote Received	$ 128,632.34	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Bidder's Name Chumo Construction Inc.
Contract No. 07-306004

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item(s) of Work	Name of Selected Firm	Name of Rejected Firm	REASON FOR SELECTION
11, 12, 13, 14	Chumo Construction Inc. 14425 Joanbridge St. Baldwin Park, CA 626-960-9502	Alfred Civil Engineering Inc. 7604 Soquel Way Citrus Heights, CA 95610 916-241-5309	Chumo has lower cost self performing and will meet the percentage of performance. Chumo Construction has in-house QSP & QSD Cerrtifications
11, 14	Chumo Construction Inc. 14425 Joanbridge St. Baldwin Park, CA 626-960-9502	Tully Consulting Group 1650 N. Lincoln St., Suite A Dixon, CA 95620 707-693-1926	Chumo has lower cost self performing and will meet the percentage of performance. Chumo Construction has in-house QSP & QSD Cerrtifications
11, 12, 14	Chumo Construction Inc. 14425 Joanbridge St. Baldwin Park, CA 626-960-9502	La Firma P. O. Box 1095 Nipomo, CA 93444 805-748-8576	Chumo has lower cost self performing and will meet the percentage of performance. Chumo Construction has in-house QSP & QSD Cerrtifications
20, 23-25, 73-78	Sterndahl Enterprises, Inc. 11861 Branford St. Sun Valley, CA 91352 818-834-8199	No DBE Quotes Received. We did not receive Super Seal & Stripe Quote	No DBE Quotes Received. We did not receive Super Seal & Stripe Quote
44	Access Limited Construction 1102 Pike Lane Oceano, CA 93445 805-592-2230	No DBE Quotes Received.	No DBE Quotes Received.
67-72	A C L 207 W. State Street Ontario, CA 91761 909-391-4477	No DBE Quotes Received.	No DBE Quotes Received.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Chumo Construction, Inc.	**Contact:**	George Chumo
Address:	14425 Joanbridge St	**Phone:**	(626) 960-9502
	Baldwin Park, CA 91706-1747	**Fax:**	(626) 960-3887
Project Name:	07-306004	**Bid Number:**	3111
Project Location:	Santa Clarita	**Bid Date:**	11/10/2016
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
39	Truck Watering	1.00	LS	$69,800.00	$69,800.00
41	Gravel Mulch	4,310.00	SF	$3.15	$13,576.50
				Total Price for above DBE Items:	**$83,376.50**
Non-DBE					
36	Roadside Clearing	1.00	LS	$15,900.00	$15,900.00
37	Plant (Group A)	390.00	EACH	$15.90	$6,201.00
38	Plant (Group B)	29.00	EACH	$35.60	$1,032.40
40	Plant Establishment	1.00	LS	$21,400.00	$21,400.00
42	Wood Mulch	23.00	CY	$130.00	$2,990.00
43	Foliage Protector	130.00	EACH	$15.00	$1,950.00
45	Hydromulch	157,000.00	SF	$0.05	$7,850.00
46	Hydroseed	157,000.00	SF	$0.15	$23,550.00
47	Compost	59,700.00	SF	$0.36	$21,492.00
48	Incorporate Materials	59,700.00	SF	$0.26	$15,522.00
				Total Price for above Non-DBE Items:	**$117,887.40**

Total Bid Price: $201,263.90

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 25 working day(s) required and includes 1 move-in(s). Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch, and compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:	CONFIRMED:
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Daniel Cano (951) 245-1686 estimating@diversifiedlandscape.com

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-CE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
Diversified Landscape Co.

Name of DBE representative:
Daniel Cano

DBE certification number:
8022

Name of bidder:
Chumo Construction Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
39	Truck Watering	$69,800.00
41	Gravel Mulch	$13,576.50
	Total	$83,376.50

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Daniel Cano

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11/14/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Thu Nov 10 15:31:03 PST 2016

Query Criteria

Firm ID: 8022
Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 11/09/16
FROM	: **Michael Abanilla**	PAGES	: 1
PROJECT	: CADOT Slope Stabilization and Electrical Safety Improvement (Contract No. 07-306004) On Route 5 From 0.1 Mile North of Balboa Boulevard Overcrossing to Connector of Route 5 South to Route 14 North and On Route 14 From Route 5/14 Separation to 0.1 Mile South of Sierra Highway Undercrossing, In and Near Los Angeles and Santa Clarita, CA		
BID DATE	: 11/10/16 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM: 1	

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
21	TREATED WOOD WASTE	LB	1,360	$ 2.00	$ 2,720.00
22	REMOVE GUARDRAIL	LF	140	$ 15.00	$ 2,100.00
66	CRASH CUSHION (TYPE SCI-100GM)	EA	2	$ 40,500.00	$ 81,000.00
			TOTAL BID AMOUNT:		**$ 85,820.00**

* ITEM # 66 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; CONCRETE SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; GROUT/VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF GUARDRAIL, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONC. SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Back To Query Form

Search Returned 1 Records

Thu Nov 10 15:30:02 PST 2016

Query Criteria

Firm ID: 34153
Firm/DBA Name: Ace Fence
Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
Ace Fence Company

Name of DBE representative:
Michael Abanilla

DBE certification number:
34153

Name of bidder:
Chumo Construction Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
21	Treated Wood Waste	$2,720.00
22	Remove Guardrail	$2,100.00
66	Crash Cushion (Type SCI-100GM)	$81,000.00
	Total	~~$85,850.00~~ $85,820.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

America Tang

Signature of DBE's authorized representative:

America Tang

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/14/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

DIR 1000004730
CSL 507950

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 11-10-2016
Regarding: CalTrans Project 07-306004
Total Number of Pages Including Cover: 8

Comments:

Please note KRC has one of the cheapest overtime rate's out there at *$97.50* per hour. If your traffic control shifts will exceed 8 hours please take into consideration what other companies are charging you for overtime. At the end of the shift this adds up to a substantial amount of money you could be saving by going with KRC on this project. Please let me know if you have any questions.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 07-306004
Bid Date:11/10/2016

07-La-5,14

UN:278 / D:284

KRC BID # 16-799

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs	LS	1	15,123.50	15,123.50
	SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
5	Traffic Control System - See traffic control quote for rates				
	Note: (1) addendum(s) acknowledged.				
	Note: If items are not tied together within these notes items may be split.				
	Note: Item 2 includes signs from CS-1, TH-1 thru TH-5 and (4) construction project funding signs only. Signs will be furnished, installed and removed.				
	Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.				
	Note: Portable changeable message signs not included in item 4 or 5.				
	Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
	Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 07-306004
Bid Date:11/10/2016

07-La-5,14

UN:278 / D:284

KRC BID # 16-799

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
5	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	995.00
	1 man lane closures - Per 8 hour shift	995.00
	1 additional labor - no equipment included - Per 8 hour shift	695.00
	1 additional labor with pickup - no equipment included - Per 8 hour shift	935.00
	2 man lane/ramp/connector closures - Per 8 hour shift	1,645.00
	3 man lane/ramp/connector closures (Includes IAV)- Per 8 hour shift	2,595.00
	Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	35.00
	- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up. - Cancelations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - KRC's 2 or 3 man crew must be used for all ramp and connector closures. - Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices. - Portable changeable message boards are not included in quoted traffic control rates. - All overtime (8-12 hours) will be charged at $97.50 per hour per man - All double time (over 12 hours) will be charged at $112.50 per hour per man - Add $200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply. - Add $295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate per man per hour will apply. - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 07-La-5,14 UN:278 / D:284
Project: 07-306004
Bid Date:11/10/2016 KRC BID # 16-799

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
	Rental Option Only For Equipment Listed Below Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability $350.00/Day : $1,500.00/Week : $3,500.00/Month (Month rate based on 30 calendar days) $85.00 delivery fee will apply : $85.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery Portable Changeable Message Sign - Per Each, Rental Only $150.00/Day : $400.00/Week : $1,200.00/Month (Month rate based on 30 calendar days) $65.00 delivery fee per PCMS : $65.00 pick up fee per PCMS Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability $70.00/Day : $200.00/Week : $400.00/Month (Month rate based on 30 calendar days) $65.00 delivery fee will apply : $65.00 pick up fee will apply	

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 07-306004 Bid Date: 11-10-2016

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)

4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730

5 Concrete or asphalt coring / patching is NOT included in any quoted items.

6 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.

7 KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.

11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.

13 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at $800.00 each.

14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.

16 Retention shall not be held on any work performed by KRC.

17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.

20 Portable changeable message signs, light towers, arrow boards, impact attenuator vehicles and temporary alternative crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.

21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.

22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

23 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-10-2016

MICHAEL CASTRO-ESTIMATOR

Company: Accepted by:

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SCCA ASSOCIATION

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

CA.GOV Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE

CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: **December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that is has audited and verified the eligibility of:

K R C Safety Co. Inc.

Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114 ***DETERMINATION DATE: November 24, 2015***

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
KRC Safety Co., Inc.

Name of DBE representative:
Michael Castro

DBE certification number:
000447

Name of bidder:
Chumo Construction Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
4	Construction Area Signs	$15,123.50
	Total	$15,123.50

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Castro
Signature of DBE's authorized representative:

Michael Castro
Printed name of DBE's authorized representative:

Estimator
Title of DBE's authorized representative:

11/11/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Proposal for:

07-306004 Slope Stabilization & Electrical Safety Improvemen

Bid Date: 11/10/2016
Time: 2:00PM

From
VT Electric, Inc.
10825 Vernon Avenue , Ontario, CA 91762
LN: 763236 Type: C-10, DIR#1000005674
Phone: (909) 985-1755 Fax: (909) 985-8186

Quote Number: 7544
Los Angeles County, Caltrans

REVISED
1:26 pm, Nov 10, 2016

IBEW/NECA Union Member

UDBE/DBE Certified, UCP #30828

Rev. Item	Description	Quantity	Unit	Unit Price	Total Price
79	Maintain Ex TMS Elements	1.00	LS	1,290.0000	1,290.00
80	Flashing Beacon System	1.00	LS	63,700.0000	63,700.00
81	Modifying Existing Electrical System	1.00	LS	245,750.0000	245,750.00
				Total:	310,740.00

√ = Locked Bid-Item
! = Zero Total Price

Attachment Enclosed

11/10/2016 1:25 pm

Estimator: Tony Tran

Generated by a SharpeSoft Product

11/10/2016
1:25PM

VT Electric, Inc.

Job Conditions - Attachment 'A'

07-306004 Slope Stabilization & Electrical Safety Improvemen

INCLUDED IN THIS ESTIMATE ARE THE FOLLOWING ITEM(S):

- ADDENDUM(S)NOTED - 1
- POLE FOUNDATIONS.

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- PERMITS, FEES & BONDS INCLUDING ELECTRICAL UTILITY PERMITS, FEES, CHARGES, COSTS, ETC.
- SURVEY & STAKING
- STREET SWEEPING
- TEMPORARY RAILING/BARRIERS
- EROSION CONTROL - SWPPP
- TEMPORARY CONSTRUCTION POWER, LIGHTING & HOOK-UPS
- SPOILS OFF HAUL & DISPOSAL (50 C.Y.)
- TRAFFIC CONTROL
- SIGNING AND STRIPING (EXCEPT AS NOTED PER OUR INCLUSIONS)
- POLE SHOP INSPECTION COSTS (ADD $5,500.00)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-9102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
VT Electric, Inc.

Name of DBE representative:
Tony Tran

DBE certification number:
30828

Name of bidder
Chumo Construction Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
79	Maintain Ex TMS Elements	$ 1,290.00
80	Flashing Beacon System	$ 63,700.00
81	Modifying Existing Electrical System	$245,750.00
	Total	$310,740.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Tony Tran
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

11/10/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Thu Nov 10 15:30:35 PST 2016

Query Criteria

Firm ID: 30828
Firm Type: DBE

Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954751

UDBE / DBE #39473	*STATE OF CA*
DIR #1000005520	
WBE #2005119491	WBENC
UNION CONTRACTOR	

5220 Clark Ave, Suite 205, Lakewood, CA 90712 rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 16035

TO:	BID DATE: **11/10/16** TIME: **2:00 PM**
PROJECT: **CONTRACT No. 07-306004**	LOCATION: **LOS ANGELES & SANTA CLARITA, CA**
OWNER: **STATE OF CALIFORNIA DEPT. OF TRANSPORTATION**	LOCATION: **SACRAMENTO, CA**

MATERIAL: Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with the specifications and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 120, dated 7/25/16
Including addendum 1

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
54 (F)	BAR REINFORCING STEEL (BRIDGE)	298 LB	@	$2.10	$625.80
66	CRASH CUSHION (TYPE SCI-100GM)	2 EA	@	$205.00	$410.00
67	CONCRETE BARRIER (TYPE 60SD)	65 LF	@	$62.00	$4,030.00
68 (F)	CONCRETE BARRIER (TYPE 60 MODIFIED)	69 LF	@	$49.00	$3,381.00
69	CONCRETE BARRIER (TYPE 60R MODIFIED)	420 LF	@	$16.50	$6,930.00
70	CONCRETE BARRIER (TYPE 60)	270 LF	@	$11.00	$2,970.00
71	CONCRETE BARRIER (TYPE 60C)	12 LF	@	$47.00	$564.00
72	CONCRETE BARRIER (TYPE 60S)	340 LF	@	$11.00	$3,740.00
81	MODIFYING EXISTING ELECTRICAL SYSTEM (PARTIAL)	LUMP SUM	@	N / A	$2,530.00

APPROXIMATE TOTAL BID **$25,180.80**

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954757

REINFORCING STEEL QUOTATION NO. 16035

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
8. All welding.
9. Welding inspection.
10. Testing of materials, other than mill reports and samples.
11. Drilling, grouting, drypacking or epoxy injection.
12. Painting, greasing, wrapping or other dowel coatings or coverings.
13. Cutting, punching or burning of structural steel to pass reinforcement.
14. Traffic control, barricades, lane closures and all related permits.
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, power placing walls, spread footings, in place with fully operated crane or equipment.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminiate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954751

REINFORCING STEEL QUOTATION NO. 16035

CONDITIONS (continued):

7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. **The prices quoted are binding for contracts received within 30 days from bid date.**
2. **Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.**

ESCALATION: **Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2017. Material escalation will be based on published mill increases.**

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: November 10, 2016

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
Rouch Rebar, Inc.

Name of DBE representative:
Stephanie Dunyon

DBE certification number:
39473

Name of bidder:
Chumo Construction, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
54 (F)	Bar Reinforcing Steel (Bridge)	$625.80
66	Crash Cushion (Type SCI-100GM)	$410.00
67	Concrete Barrier (Type 60SD)	$4,030.00
68 (F)	Concrete Barrier (Type 60 Modified)	$3,381.00
69	Concrete Barrier (Type 60R Modified)	$6,930.00
70	Concrete Barrier (Type 60)	$2,970.00
71	Concrete Barrier (Type 60C)	$564.00
72	Concrete Barrier (Type 60S)	$3,740.00
	Total	$22,650.80

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Stephanie Dunyon

Signature of DBE's authorized representative:

Stephanie Dunyon

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/14/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Mon Nov 14 10:37:10 PST 2016

Query Criteria

Firm ID: 39473
Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	631-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
Water Components & Building Supply, Inc.

Name of DBE representative:
Kiley Olson

DBE certification number:
27363

Name of bidder:
Access Limited Construction

Name of prime contractor if different from the bidder:
Chumo Construction Inc.

Name of representative of bidder or prime contractor:
George Chumo

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
44	PVC Coated Wire Mesh	$80,909.40
	60% of $80,909.40= $48,545.64 Supplier	

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	$80,909.40

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kiley Olson
Signature of DBE's authorized representative:

Kiley Olson
Printed name of DBE's authorized representative:

Estimating Manager
Title of DBE's authorized representative:

11/15/2016
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 07-306004

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
15	TEMPORARY COVER FABRIC				
	GEOTEXTILE (15' x 300')	5,000	SY	$ 0.90	$ 4,500.00
					$ 4,500.00
17	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	5,500	LF	$ 1.05	$ 5,775.00
					$ 5,775.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	28	BUNDLE	$ 12.00	$ 336.00
OR					**$ 336.00**
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	88	BUNDLE	$ 20.00	$ 1,760.00
	1/4" SISAL ROPE (1200' / COIL)	6	COIL	$ 60.00	$ 360.00
					$ 2,120.00
18	TEMPORARY GRAVEL BAG BERM				
	18" x 30" - 8OZ NW GRAVEL BAG (EMPTY / NO TIE)	250	EA	$ 2.50	$ 625.00
	11" ZIP TIES (1000 / BAG)	1	BAG	$ 60.00	$ 60.00
					$ 685.00
19	TEMPORARY SILT FENCE				
	*3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	700	LF	$ 0.35	$ 245.00
	* EXCEPTION TAKEN TO SEWN POCKETS				**$ 245.00**
	EROSION CONTROL / FABRIC ORDER MUST EXCEED				
	$7000 FOR FOB JOBSITE TERMS. ONE SHIPMENT -				
	COMPLETE				
44	PVC COATED WIRE MESH				
	PVC WIRE MESH W / TURF REINFORCING MAT KIT	35,178	SF	$ 2.30	$ 80,909.40
	KIT INCLUDES:				**$ 80,909.40**
	MACMAT R1 DTWM PVC - EXTRUDED TRM - BROWN (6.5' x 82')				
	HIGH TENSILE GALV. RINGS (1600 / BOX)				
	# 8 x 15.5' GRADE 75 GALV ALL THREAD BAR				
	#8 GRADE 75 GALV OVERSIZED HEX NUT				80,909.400 x
	1-1/8" HARDENED GALV WASHER				60.000%
	GALV SPIKED ANCHOR PLATE				
	PVC CENTRALIZER - ID = 1" x OD 4"				48,545.640*

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

November 10, 2016

Prepared by: Kiley Olson

Back To Query Form

Search Returned 1 Records

Tue Nov 15 11:48:45 PST 2016

Query Criteria

Firm ID: 27363
Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	44 SIMMS STREET
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com; kiley@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	524-8290
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	524-8293
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 12; 14; 19; 21; 24; 27; 28; 30; 34; 36; 37; 49; 52;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	423320; 423510; 423840; 423990; 444190;
ACDBE NAICS	
Work Codes	C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-306004

Name of DBE business:
JC Supply & Manufacturing

Name of DBE representative:
Benita Blanchard

DBE certification number:
34132

Name of bidder:
Chumo Constructors

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-10-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
52	Dowels, Dowel Baskets, Ties, and Tie Baskets (100% manufacturer credit)	$4,591.87
	Total	$4,591.87

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

BMBlanchard
Signature of DBE's authorized representative:

Benita Blanchard
Printed name of DBE's authorized representative:

MGR
Title of DBE's authorized representative:

11/15/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
11/15/2016	14775

Name / Address
Chumo Constructors 14425 Joanbridge Street Baldwin Park, CA 91706

Project	FOB	Expiration D...	Terms	Freight
07-306004	ONTARIO, CA	12/15/2016	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
ATTN: GEORGE CT# 07-306004				
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775	100	EA	2.50	250.00T
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 12" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER	320	LF	10.95	3,504.00T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment)	1	EA	500.00	500.00
Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet. All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if				

QUOTED BY:BENITA BLANCHARD

Subtotal	
Sales Tax (9.0%)	
Total	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
11/15/2016	14775

Name / Address
Chumo Constructors 14425 Joanbridge Street Baldwin Park, CA 91706

Project	FOB	Expiration D...	Terms	Freight
07-306004	ONTARIO, CA	12/15/2016	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
applicable. A steel raw material prepay option is available to protect pricing and control cost. Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of $25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at $50.00 per hour.				

QUOTED BY:BENITA BLANCHARD

Subtotal	$4,254.00
Sales Tax (9.0%)	$337.87
Total	$4,591.87

Back To Query Form

Search Returned 1 Records

Tue Nov 15 11:50:18 PST 2016

Query Criteria

Firm/DBA Name: JC Supply
Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390;
ACDBE NAICS	
Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 11/10/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 07-306004:- Slope stabilization and electrical safety improvement

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	$2,000	$2,000
		IMPLEMENT SWPPP	Weekly	94	$650	$61,100
12	130310	RAIN EVENT ACTION PLAN	EA	10	$400	$4,000
13	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	8	$500	$4,000
14	130330	STORM WATER ANNUAL REPORT	EA	2	$2,000	$4,000
				TOTAL		$73,100

NOTE: Number of weeks for implementation is based on Engineer's estimate and may change

Scope includes the following:
Provide SWPPP in pdf format.
Develop and implement the SWPPP plan
Provide a WPC manager
Conduct WPC training,
Monitor, inspect, and correct WPC practices.

Scope does not include provision, transportation, or installation of BMP materials.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

Back To Query Form

Search Returned 1 Records

Sun Oct 09 14:08:00 PDT 2016

Query Criteria
Firm ID: 41902
Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Alt Area Code	(916)
Alt Phone Number	241-5309
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

TCG

Civil Engineering and Stormwater Solutions

November 8, 2016

RE: Proposal for SWPPP for Caltrans 07-306004, Bids 11/10/16

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
   I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
   II. Prepare Water Pollution Control Drawings as part of the SWPPP.
   III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Storm Water Annual Report
   I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 11)	$2,600
B. Storm Water Annual Report ($500 EA x 2, Bid Item No. 14)	$1,000

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

AUTHORIZATION TO PROCEED

Name: Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under $1 Million, In Business Since 2005
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

LA FIRMA
CSLB 904563, DIR 1000005131, DBE 39322

P.O. Box 1095, Nipomo, CA. 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail: vb@lafirmainc.com

11/10/2016

Project:

07-306004

Slope stabilization and electrical safety improvement

07-LA-5,14-R44.6/R45.7, R24.8/R25.0

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	$2,000.00	=$2,000.00
12	130310	Rain Event Action Plan	EA	10x	$300.00	=$3,000.00
14	130330	Prepare Annual Report	EA	2x	$1,000.00	=$2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good For 60 Days Only.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

11861 Branford Street
Sun Valley, CA. 91352
Phone (818) 834-8199
Fax (818) 834- 8618
License No. 421823 A, C31, & C32
CALTRANS CERTIFIED SMALL BUSINESS #0023707
We are an equal employment opportunity Co.

Sterndahl Enterprises, Inc.

Bid Proposal

To: ESTIMATING:

From: Denny Sterndahl

Fax:

Pages: 2

Phone:

Date: 11-10-16

Re: CALTRANS #07-306004 RT. 5, 14

CC: Sterndahl Job File

☐ **Urgent** ☑ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

- **Comments:** SEI BID NO 16-1016

ITEM	DESCRIPTION	UNIT	EST. QTY	PRICE	TOTAL
1	LEAD COMPLIANCE PLAN	LS	1	$ 2,000.00	$2,000.00
20	REMOVE YELLOW THERMO STRIPE	LF	3720	$ 1.50	$5,580.00
23	REMOVE PAINT STRIPE	LF	7180	$ 0.85	$6,103.00
24	REMOVE THERMO STRIPE	LF	1850	$ 0.85	$1,572.50
25	REMOVE PAVEMENT MARKER	EA	350	$ 2.00	$700.00
73	4" THERMO STRIPE	LF	6550	$ 1.00	$6,550.00
74	4" BROKEN THERMO STRIPE 36-12	LF	550	$ 0.50	$275.00
75	4" BROKEN THERMO STRIPE 17-7	LF	1340	$ 0.50	$670.00
76	PAINT STRIPE 1 COAT	LF	7870	$ 0.75	$5,902.50
77	PAVEMENT MARKER NON-REFLECTIVE	EA	46	$ 10.00	$460.00
78	PAVEMENT MARKER RETROREFLECTIVE	EA	370	$ 10.00	$3,700.00
		GRAND TOTAL			$33,513.00

Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.

BID 16-1016 CALTRANS #07-306004 RT. 5, 14 11-10-16.doc November 4, 2016

STERNDAHL ENTERPRISES, INC.

Terms and Conditions

1. Sterndahl Enterprises, Inc. is signatory to the Laborers Union, both Northern and Southern California.
2. Unless otherwise noted or agreed to in writing by Sterndahl Enterprises, Inc., **prior to bid time**, the total bid must be accepted. If you need revised pricing for only a portion of the work, please contact the Estimator.
3. Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
4. Lump sum items are based on "working days" listed in the Special Provisions for this project. Additional compensation will be required if working days are exceeded.
5. Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.
6. This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon.
7. Sterndahl Ent., Inc. Contractors License # 421823, A, C31, & C32. Exp. 04/30/2018. D.I.R. REG. #1000006711, Ex. 6-30-17.
8. **BACKCHARGES**: Customer acknowledges that Sterndahl Enterprises, Inc. will not accept any backcharges unless prior mutual agreement is made in writing.
9. The price of bonding is not included in the bid. Our bond rate is 1.2%, with a minimum of $400.00.
10. Bid __X___ includes _____ does not include removal for our work. If included, the Contractor must provide a clean water source and our sweeper/waterblaster with a dump site on the project and debris are the Contractor's responsibility.
11. Referencing of the pavement delineation __X__ will ___ will not be included. We require 10 working days notice before obliterating any existing pavement delineation to reestablish alignment and location of pavement delineation, including the limits or changes in striping patterns. On seal coat/slurry seal jobs, alignment is to be established by the Contractor by placement of temporary markers per Special Provisions.
12. Bid ____ includes __X__ does not include traffic control for our work only.
13. Bid excludes changeable message boards, unless noted elsewhere on this bid.
14. **Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work.** This time is necessary to reference, when applicable, order material and schedule the project.
15. Price includes __4(FOUR)__ move-in(s). Additional moves will be charged at $2,200.00 _____.
16. Addendums ___#1____ noted.
17. Bid _____ includes ___X____ does not include temp. tab removal.
18. Bid excludes any and all items related to handling hazardous materials including, but not limited to removal, testing, containment, hauling and disposal, unless specifically noted elsewhere on this bid.
19. Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held on rental items and is considered a direct billing.
20. Regardless of the language of any indemnity obligations set forth in any subcontract tendered to SEI regarding the project, the language of this clause will prevail. As a condition precedent to SEI's agreement to enter into a subcontract, the parties acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically set forth in or referred to in that document, without regard to whether that other document has an integration clause. Each party will indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall be proportionate to fault.

BID ITEM #20, IF HAZARDOUS, WILL INCLUDE HAULING AND DISPOSAL. BID ITEM #1 IS FOR OUR WORK ONLY. WE WILL NEED APPROX. 4 SHIFTS OF TRAFFIC CONTROL FOR OUR WORK.

I have read, and understand, the above "Terms and Conditions", and agree that our **Quote** and these **Terms and Conditions** will become a part of the agreement, in the event that the contract is awarded to Sterndahl Enterprises, Inc.

General Contractor:_____

_____ _____
Signature Title

_____ _____
Name (Type or Print) Date

Access Limited Construction

General Engineering Contractor
License #988368A
1102 Pike Ln
Oceano Ca 93445
Telephone (805) 592-2230 ♦ Fax (805) 592-2234
www.accesslimitedconstruction.com

DIR No. 1000005080

November 10, 2016

Chumo Construction
14425 Joanbridge Street
Baldwin Park, California 91706
ATTN: George Chumo

Re: Caltrans # 07-306004

DIR Number 1000005080 Exp 7/1/2017

George:

Access Limited Construction is pleased to provide this Proposal for furnishing materials, equipment, labor, and supervision to install the pvc coated wire mesh with turf reinforcing mat for the above mentioned project.

Scope of Work:

- Mobilization and Demobilization
- Install pvc coated wire mesh with turf reinforcing mat per the plans and specifications.

Pricing:

Access Limited proposes to complete the work as described in this proposal at the prices described below.

Item	Description	Unit of Measure	Number of Units	Unit Price	Extension
44	PVC Coated Wire-Mesh With Turf Reinforcing Mat	SQFT	109,000	19	$2,071,000.00
	Total				**$2,071,000.00**

Notes concerning the above pricing:

- The cost of a bond premium is not included in the price. If a bond is required, it can be provided at 1.25%.

Access Limited Construction
General Engineering Contractor
License #988368A
1102 Pika Ln
Oceano Ca 93445
Telephone (805) 592-2230 ♦ Fax (805) 592-2234
www.accesslimitedconstruction.com

Assumptions:

- All loading and hauling of clear and grub material to be performed by others.
- All erosion control items to be performed by others.
- Water to be provided by prime.
- Access to slope through existing fence to be provided by prime.
- Any maintenance required for the existing fence to be performed and paid for by others.
- Cleanout of existing fence to be performed by others.

Exclusions:

- Permits or permit fees
- Bonding
- Repairs due to damage caused by acts of God
- Erosion Control
- Temporary roadway protection
- Repairs to the roadway, utilities, or any existing structures.
- Traffic Control
- Trucking
- SWPPP
- BMP's or the implementation thereof
- Survey/Staking

Respectfully submitted,

Brian McNeal

ACL

Construction Company, Inc.

207 W. STATE STREET, ONTARIO, CA 91761
PO Box 1929, Chino Hills, CA 91709
OFFICE (909) 391-4477 * FAX (909) 391-4472
License #A-468840 - DIR#1000008098

PROPOSAL

Date: 11/10/16
Page: 1 of 2
Project Name: Route 5 Slope Stabilization
Contract No.: 07-306004
Location: Los Angeles County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

Item	Type	Qty	Price	Total
67	60SD	65	$ 270.00 /per LF	$ 17,550.00
68	60MOD	69	$ 170.00/per LF	$11,730.00
69	60RMOD	420	$ 140.47 /per LF	$58,997.40
70	60	270	$ 81.77 /per LF	$22,077.90
71	60C	12	$ 81.77 /per LF	$ 981.24
72	60S	340	$ 50.87 /per LF	$17,295.80

TOTAL:----------$ 128,632.34 *

Excludes: Electroliers to Include @ $797.00 each, plus footage
Sign Bases to Include @ $1,797.00 each, plus footage

EXCLUDES CONCRETE AND REBAR
EXCLUDES REMOVAL, ROUGHENING AND DRILL & GROUT DOWEL INTO AND OF EXISTING BARRIER
EXCLUDES GALVANIZED PLATES AND PREPARATION THEREFORE
CONTRACTOR TO SUPPLY LIGHT PLANTS IF NECESSARY

***Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement to Include add $600.71 to total proposal.**

Quote includes 1 move-in(s); additional move-ins are $5,700.00 each, Plus Build Up
Quote is valid 45 days from Bid Date.
Tailgate access only.
Any questions please telephone our office.

✧✧ FORM, POUR, FINISH ONLY ✧✧

ACL Construction Co., Inc. ***Terms, Conditions, and Exclusions***

This list of ACL's *Terms, Conditions, and Exclusions*, along with the preceding *Proposal* dated *11/10/16*, shall be included as part of any contract and shall prevail over any conflicting terms.
Retention is **5%** after **50%** of ACL's work is in place. Prime Contractor shall release **100%** Retention 35 days after ACL's work is completed.
INSURANCE: ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor. **EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense)**
ACL will not accept a Type I or Type II indemnity agreement.
Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type.
ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor furnished schedule, material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.
No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of **written authorization** from the Prime Contractor.
No back charges will be accepted without **prior written authorization** from ACL.
No corrective work by others; ACL will correct its own work.
Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.
ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.
ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.
Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before bid date. ACL's proposal is to be considered complete per their listed work. ACL's price is based only on items listed in our proposal.
Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective cover over traffic and environmentally impacted areas.
Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12' wide work area, no more than 16" below flow line; minimum of 2' work area at both sides of rail form, and access to set forms with boom truck.
Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.
Prime Contractor to provide secure area for ACL's material and equipment.
Prime Contractor to provide a **written move-in notification EIGHT (8) WEEKS before requested move-in date.**
Prime Contractor is to schedule a minimum 8-hour workday.
No weekend work (Saturdays & Sundays), night work, and additional lighting.
Prime Contractor to provide a source of water within job limits to ACL free of charge.
Prime Contractor to provide sanitation facilities.
Prime Contractor to provide Square Pile Caps to line and grade width of rail.
All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specifications.

ACL Exclusions – *(See Page 1 of Proposal For Any Items Listed Here That We May Include on a Per-Contract Basis)*

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.
Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)
Miscellaneous Metals and Metal Embeds of any kind.
Sign Bases, Light Pedestals, and Electroliers when protruding.
Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar install, Rebar Templates, Expansion Paper Styrofoam
Water Cure and Curing Compounds.
Electrical; Graffiti removal.
Restoration Work, AC Paving or Patching
Traffic Control – NOTE: Traffic Control to be provided per special provisions by Prime Contractor.
Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail.
Survey – NOTE: Adequate Staking to be provided by the Prime Contractor.
Layout, Excavation, and Backfill; De-Water and Water Control.
Dust Control, Surface Water Handling, or Erosion Control.
Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.
CPM Schedule or apportioned cost thereof.

ATTACHMENT
"C"

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
A.B. HASHIMI, INC.	760-672-8059	858-433-7215	32412	10/26/16		11/8/16	NO	HAMAD
A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	10/26/16		11/8/16		LEFT MESSAGE
A PLUS SIGNS, INC.	559-275-0700	559-275-7482	40592	10/26/16		11/8/16	NO	KALEY
ABRASIVE BLASTING	951-683-4692	951-781-1024	40447	10/26/16		11/8/16	UNSURE	LLOYD
A C PAVING COMPANY - A GENERAL CONTRACTOR	562-868-5070	562-868-5075	40654			11/8/16		GENERAL CONTRACTOR DOES NOT SUB BID
ACCENT ENGINEERING & CONSTRUCTION	619-995-4852	619-923-3828	41705			11/8/16		PHONE DISCONNECTED
ACCESS GENERAL CONTRACTING INC.	714-373-0066	714-646-6069	43229	10/26/16		11/8/16	NO	ELIZABETH
ACCU CONSTRUCTION	714-641-4730	714-641-4704	34586					NO LONGER DBE CERTIFIED
ACE FENCE COMPANY	626-333-0727	626-333-7843	34153	10/26/16		11/8/16	YES	EMILY
ACM LIGHTING	951-272-4881	951-272-4838	40771	10/26/16		11/8/16	NO	LILLY
A CONE ZONE, INC.	951-734-9535	951-734-2887	36878	10/26/16		11/8/16	NO	DAN
ADVANCED GEOSOLUTIONS, INC	310-796-9000 #4	310-796-9001	35149	10/26/16		11/8/16		LEFT MESSAGE
ADVANCED TRAFFIC SERVICES LLC	303-434-2836	303-353-4567	43189					NO CS LICENSE
ADVANTAGE DEMOLITION AND GRADING	818-477-2074	818-882-0509	30526			11/8/16	NO	DOES NOT BID CALTRANS
AGRI SERVICE RECYCLING, INC.	760-295-6255	760-295-6262	42306			11/8/16	NO	DOES NOT BID DISTRICT 07
ALAMEDA CONSTRUCTION SERVICES, INC.	310-635-3277	310-635-0562	34242	10/26/16		11/8/16	NO	NICOLAI
ALERT-O-LITE, INC.	559-453-2474	559-453-3250	16345	10/26/16		11/8/16	NO	SHARON
ALL STATE TRAFFIC CONTROL OF PA INC.	570-760-4597	570-718-1482	41822	10/26/16		11/8/16	NO	CHRISTINA
ALOHA CONSTRUCTION SERVICES	951-232-6594	951-294-0005	43203	10/26/16		11/8/16		LEFT MESSAGE
A. M.CONSTRUCTION ENGINEERING INC.	714-305-7263	714-544-2703	34687	10/26/16		11/8/16		LEFT MESSAGE
AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988	39072	10/26/16		11/8/16		LEFT MESSAGE
AMERICAN STEEL PLACERS, INC.	909-884-6031	909-884-6032	33825	10/26/16		11/8/16		LEFT MESSAGE
AMERICAN UTILITY PRODUCTS	626-335-2753	626-325-9797	36950	10/26/16		11/8/16		LEFT MESSAGE
ANTHONY'S LASER LEVELING AKA MJ AVULAR	*82 559-276-1258	559-276-1223	31152	10/26/16		11/8/16	NO	CONNIE
APADANA ENGINEERING, INC.	415-300-6600	415-467-7721	37715	10/26/16		11/8/16	NO	DOES NOT BID DISTRICT 07
ARCHULETA CONCRETE CONSTRUCTION COMPANY	760-345-8722	760-345-8223	27172	10/26/16		11/8/16		LEFT MESSAGE
ARIZONA CIVIL CONSTRUCTORS, INC.	702-366-0567	702-366-1257	41721	10/26/16		11/8/16	NO	GLENDA
A. S. CONTRACTORS, INC.	209-742-6684	209-966-2643	40742	10/26/16		11/8/16		LEFT MESSAGE
ASHOONA LANDSCAPE	714-290-3339	714-852-3725	42320	10/26/16		11/8/16		LEFT MESSAGE/W DARYL
AUSTIN ENTERPRISES	661-589-1001	661-589-9509	13602	10/26/16	10/31/16		YES	TY
AYUS & CO.	323-474-4040	323-879-4848	42425	10/26/16		11/8/16	NO	AY
BANAGA CONSTRUCTION INC	619-922-8570	619-737-9199	41022	10/27/16		11/8/16		LEFT MESSAGE
BARYEH CONSTRUCTION ENGINEERS	714-351-9236		41391	10/27/16		11/8/16		LEFT MESSAGE
BAY LINE CUTTING & CORING	415-508-1800	415-508-1811	21117	10/27/16		11/8/16	NO	FRANCISCO
BELLCURVE AND SYNCNETWORKS	310-678-5018	424-331-5242	42378	10/27/16		11/8/16		LEFT MESSAGE
BELMONTE'S CONCRETE SERVICE	510-261-8439	510-261-0577	37742	10/27/16		11/8/16	NO	BIDS NOCAL ONLY
BERT W. SALAS	619-977-5608	619-258-3515	77	10/27/16		11/8/16	NO	BOB
BIG VALLEY ASPHALT	661-587-5837	661-326-8562	36647			11/8/16	NO	DOES NOT BID CALTRANS

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
BLACK GOLD INDUSTRIES	805-981-4616	805-981-0105	15216	10/27/16		11/8/16		LEFT MESSAGE W/AMANDA
BLACK STONE ASPHALT CONSTRUCTION INC.	661-282-8800	661-282-8803	38922	10/27/16		11/8/16		LEFT MESSAGE
BLANCO CONSTRUCTION	951-250-6692	951-602-2050	36219	10/27/16		11/8/16		TRIED TO LEAVE MESSAGE MAIL BOX FULL
BLUE CABLE INC.	818-559-5454	818-861-7259	41963	10/27/16	10/27/16		NO	
BORG FENCE	925-455-9620	925-487-3183	41886	10/27/16		11/8/16		LEFT MESSAGE W/ PARIS
BTI TANK RENTALS	949-233-2789	925-553-2616	38563	10/27/16		11/8/16	NO	SCOTT
BUENA VISTA LANDSCAPE	714-771-2563	714-771-2569	10544			11/8/16	NO	DOES NOT BID DISTRICT 07
BURKE CONSTRUCTION	530-676-1009	530-672-2411	30173	10/27/16		11/8/16	NO	TERRY
CALI CONCRETE	661-398-8143	661-398-1382	39287	10/27/16		11/8/16	NO	DALLAS
CALIFORNIA PROFESSIONAL ELECL	626-810-1338	626-810-1322	31277	10/27/16		11/8/16	YES	ERIC
CANALES DEMOLITION & HAULING INC.	619-204-2422	619-303-9397	37587			11/8/16	NO	REQUESTED REMOVAL FROM DBE CALL LIST
CANTARINI TRACTOR	760-427-9292		13240	10/27/16		11/8/16		LEFT MESSAGE
CAPLINGER CONSTRUCTION INC.	909-880-6200	909-880-6262	28389			11/8/16	NO	DOES NOT BID CALTRANS
CGO CONSTRUCTION CO	909-930-5501	909-930-5503	4483	10/27/16		11/8/16		LEFT MESSAGE W/CHARLES
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES-	559-790-4277	559-485-5857	37578			11/8/16	NO	DOES NOT BID CALTRANS
COLEMAN ENVIRONMENTAL ENGINEERING	707-275-9016	707-275-9025	42591	10/27/16		11/8/16	NO	LISA
COMMAND PERFORMANCE CONSTRUCTORS, INC.	562-997-9410	562-997-9411	851	10/27/16		11/8/16	NO	ESTIMATING
CONTECH CONCRETE TECHNIQUES, INC.	559-251-8818	559-251-8821	31969	10/27/16		11/8/16		LEFT MESSAGE
CONTERA CONSTRUCTION CORP	951-695-2800	951-695-2801	21899	10/27/16	10/27/16		NO	CRYSTAL
CONTRACTOR SERVICES GROUP INC.	916-371-7303	866-366-6646	36742	10/27/16		11/8/16		LEFT MESSAGE
COOKS AND SON INC.	805-934-2705	805-937-5473	40072	10/27/16		11/8/16		MAIL BOX FULL
CREATIVE INNOVATIONS LANDSCAPE AND DESIGN	562-942-2400	562-942-2422	35414	10/27/16		11/8/16	NO	LISA
CREST EQUIPMENT INC.	619-444-5061	619-447-6540	36251	10/27/16		11/8/16	NO	ALEXIS
CRIMSON MARIE COMPANY	760-963-7692	760-868-6814	37544	10/27/16	10/27/16		NO	SARAH THACKER
CT CONCRETE CUTTING INC.	951-698-7745	951-698-0795	41013			11/8/16	NO	DOES NOT BID CALTRANS
C.R. GANN DEMOLITION, INC.	951-928-2128		35563	10/27/16		11/8/16		PHONE DISCONNECTED
CREST EQUIPMENT INC.	619-444-5061	619-447-6540	36251	10/27/16		11/8/16	NO	ALEXIS
C. W. CROSSER CONSTRUCTION, INC.	714-693-9800	714-693-0800	42972	10/27/16		11/8/16		LEFT MESSAGE W/ZACHERY
D-LINE CONSTRUCTORS INC.	510-251-6400	510-251-6401	40922	10/27/16		11/8/16	NO	TRACY
DECO PAVE	626-337-9580	626-480-1557	42226	10/27/16		11/8/16		LEFT MESSAGE
DANIELS ENGINEERING & CONSTRUCTION INC.	760-731-2504		38288			11/8/16		DOES NOT BID CALTRANS
DEANA'S EQUIPMENT RENTAL CO.	805-732-7575	661-948-5588	14962	10/27/16		11/8/16	UNSURE	DEANNA
DEENSGROUP CONSTRUCTION	408-345-3860	408-345-3869	34801			11/8/16		PHONE DISCONNECTED
DEFENCE COMPANY	626-338-2288	626-470-9723	43263	10/27/16		11/8/16	NO	SUSAN
DELTECH ENGINEERING INC.	714-495-9755	714-384-4594	31021					NO CS LICENSE
DILLARD ENVIRONMENTAL SERVICES	925-634-6850 X-2	925-634-6858	7106	10/27/16		11/8/16	NO	KAREN
DIMURE CORP	619-647-3996		41066	10/27/16		11/8/16		LEFT MESSAGE
DIVERSIFIED LANDSCAPE CO.	951-245-1686 #1	800-783-4197	8022	10/27/16		11/8/16	YES	DANIEL

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
D L N ENTERPRISE, INC.	877-342-3472	310-541-6993	39976	10/27/16		11/8/16		LEFT MESSAGE
DOMINGUEZ CONSTRUCTION COMPANY	626-962-5000	626-962-5055	31488	10/27/16		11/8/16		LEFT MESSAGE
DON H MAHAFFEY DRILLING CO.	310-668-2030	310-668-2040	43116	10/27/16		11/8/16	UNSURE	ANA
DREAMBUILDER CONSTRUCTION CORP.	714-646-3697 #1	714-646-3698	38712	10/27/16		11/8/16		ONLY BIDS AS PRIME
DVBE ASAP INC.	951-229-5952		42338	10/27/16		11/8/16		LEFT MESSAGE
E.JASPER WRECKING & TRUCKING	323-754-9877	323-754-8558	31492	10/27/16		11/8/16		LEFT MESSAGE
EAGLE ENGINEERING AND CONSTRUCTION INC.	650-367-8000	650-367-8282	24176	10/27/16		11/8/16		PHONE DISCONNECTED
EAR-ENVIRON. ASSESSMENT & REMEDIATION MNG	951-324-8060	951-324-8061	27500			11/8/16		PHONE DISCONNECTED
E L ENGINEERING CORP	909-596-4650	909-596-5115	42441	10/27/16		11/8/16	NO	ENRIQUE LOPEZ
E.M.. OIL TRANSPORT, INC..	323-722-9088	323-722-5459	10447	10/27/16		11/8/16		TO SUB BIDDERS
EMPIRE STEEL INC.	909-509-5926	909-509-5927	38803	10/27/16		11/8/16	NO	TAMMY
EPIC PEST CONTROL AND LANDSCAPE SERVICES, INC.	619-466-3033	619-474-9538	41804	10/27/16		11/8/16		LEFT MESSAGE
EW CORP. INDL CONSTRUCTORS	760-337-0020	760-337-0030	42305	10/27/16		11/8/16	NO	ISRAEL
EXBON DEVELOPMENT, INC.	714-539-2222	562-777-1888	36272	10/27/16		11/8/16		LEFT MESSAGE W/CHRIS
EXCEL CONCRETE CONSTRUCTION INC.	951-695-0170	951-667-3395	43294	10/27/16		11/8/16	UNSURE	SEAN
FINE GRADE EQUIPMENT, INC	661-949-8788	661-722-8900	4952	10/27/16		11/8/16		LEFT MESSAGE
FLASH TRAFFIC INC.	661-262-6003	661-262-6099	39950	10/27/16		11/8/16	YES	ROCL
FLORES CONSTRUCTION, INC.	909-322-9240	909-597-8100	41622			11/8/16		OUT OF BUSINESS
FULL TRAFFIC MAINTENANCE INC.	951-520-9990	951-520-9980	35742	10/27/16	10/27/16		YES	JESSICA
G. & F CONCRETE CUTTING	714-648-0397	714-550-0624	8735	10/27/16		11/8/16		LEFT MESSAGE
G & G ELECTRIC INC.	951-572-0196	951-689-2694	41700	10/27/16		11/8/16		LEFT MESSAGE
G & M BACKHOE SERVICE INC.	909-464-1417	909-465-1936	37398	10/27/16		11/8/16	NO	DOES NOT BID UNION JOBS
G SOSA CONSTRUCTION INC.	805-934-3606	805-934-3609	24244	10/27/16		11/8/16	YES	GILBERT
G. W. PEOPLES CONTRACTING CO INC.	202-488-7185	703-682-6804	29381	10/27/16		11/8/16	NO	RAILROAD CONTRACTOR
GATES ENTERPRISES INC.	714-382-6707	714-382-6801	37053	10/27/16		11/8/16	NO	JOE GATES
GEN CON ENVIRO SVC GROUP	626-255-8755	760-241-8420	39941			11/8/16		PHONE DISCONNECTED
GERONIMO CONCRETE INC	323-2258-2016	323-222-8312	34507			11/8/16	NO	DOES NOT BID CALTRANS
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	10/27/16		11/8/16	NO	TRIED TO LEAVE MESSAGE MAIL BOX FULL
GOLDEN SUN CONSTRUCTION. INC.	949-380-9797		28593			11/7/16		NO FAX AVAILABLE
H & F CONSTRUCTORS, LLC	323-345-3655		41683	10/27/16		11/8/16		LEFT MESSAGE
H & R PLUMBING DRAIN & CLEANING	510-222-5556	510-222-4627	38176	10/27/16		11/8/16	NO	COMMERCIAL PLUMBER
HARBOR ENVIRONMENTAL GROUP INC.	714-257-9680	714-257-9681	43128	10/27/16		11/8/16	NO	MELINDA
HARDSCAPE SOLUTION	949-542-3059	949-606-9477	43835	10/27/16		11/8/16	UNSURE	ADRIAN VIA OPERATOR
HEIR & SON CONSTRUCTION INC.	530-415-4777	916-463-9041	42780	10/27/16		11/8/16	NO	DOES NOT BID CALTRANS
HERCA TELECOM SERVICES, INC.	951-940-5941	951-940-5456	39391			11/8/16	NO	DOES NOT BID CALTRANS
HERCON COMPANY INC.	949-766-6770	949-216-9053	35158	10/27/16		11/8/16		LEFT MESSAGE WITH / AL
HIGH LIGHT ELECTRIC	*82 951-352-9646 #2	951-352-2498	28842	10/27/16		11/7/16	YES	IRWIN
HOFER CORPORATION	619-661-6053	619-661-6054	39071	10/27/16	10/27/16		NO	SCOTT

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
HYM ENGINEERING INC.	714-523-2372	562-249-6609	38719	10/27/16		11/8/16		LEFT MESSAGE
IN-LINE FENCE & RAILING CO., INC.	760-789-0282	760-789-0689	14089			11/7/16	NO	DOES NOT BID SOCAL
INDIAN CONSTRUCTION INC.	909-880-6244	909-880-6262	38048	10/27/16		11/8/16		LEFT MESSAGE
INDUSTRIAL ELECTRICAL SERVICE	818-395-6658	818-508-6031	36741	10/27/16				PHONE DISCONNECTED
INTERIOR DEMOLITION INC	818-249-4932 #1	818-249-4937	27378	10/27/16		11/8/16	NO	DAVID
INTERWEST PACIFIC LTD	858-259-2062	WEBSITE	12174	10/27/16		11/8/16	NO	MARCO
J. CARDENAS INC.	760-403-0015		43187	10/27/16		11/8/16		GO TO WEBSITE BID CALENDAR
J. C. SUPPLY & MANUFACTURING	909-373-1773	909-373-1785	34132	10/27/16		11/8/16	YES	BENITA
JUNGLE NURSERY, INC.	310-235-2875	310-388-5783	37604	10/27/16		11/8/16		LEFT MESSAGE
K & G CONCRETE PUMPING	916-539-6652	866-878-2769	38962	10/27/16	11/4/2016		YES	GRACE
KATO LANDSCAPE INCORPORATED	714-963-4615	714-963-6424	35398	10/27/16		11/8/16	NO	AMI
KAYLEN ENGINEERING INC.	559-299-2899		38347	10/27/16		11/8/16		LEFT MESSAGE
KELLIE AVILA CONST. SRV.	805-461-1600	805-461-1613	38321	10/27/16		11/7/16	NO	CALL 2017
KERN COUNTY CUSTOM CONCRETE	661-872-4602	661-872-4602	30847	10/27/16		11/8/16		LEFT MESSAGE
KRC SAFETY	559-732-0393	559-802-1749	447	10/27/16		11/8/16	YES	CACHE
KRS CONSTRUCTION INC.	916-381-6438	916-381-6438	40890	10/27/16		11/8/16		LEFT MESSAGE
L A FIRMA INC.	805-748-8576	805-929-0501	39322	10/27/16		11/8/16	YES	VINCE
L A SIGNAL CONSTRUCTION INC.	909-599-2201	909-599-0376	35670	10/27/16	10/27/16		YES	KAREN
L A STEEL SERVICES	951-393-2013	951-602-6220	42683	10/27/16		11/8/16	NO	ROB
L C PAVING & SEALING	760-752-1743	760-752-1674	20499	10/27/16		11/8/16	NO	MARIE
LANDSCAPE SUPPORT SERVICE, INC.	818-475-0680	661-554-0109	40620	10/27/16		11/8/16	NO	LORRAINE
LEGEND FENCE CORPORATION	619-282-6000	619-282-6001	39408			11/7/16	NO	DOES NOT BID SOCAL
LIGHT DUTY ELECTRIC	760-214-2730	760-757-4939	41409	10/27/16		11/8/16		LEFT MESSAGE W/CHARLTON
LINDY'S COLD PLANING	562-697-2286 #3	562-697-2039	40089	10/27/16		11/8/16		LEFT MESSAGE W/BRIANNA
LOVEX GENERAL ENGINEERING CORPORATION	760-249-5428	760-281-1701	20524	10/27/16		11/8/16		NO ANSWER
LMN CONCRETE & GRINDING	951-616-3828	951-685-1862	40561	10/27/16		11/8/16	YES	DAMIAN
LMS TRANSPORT	951-616-3828	951-685-1862	38327	10/27/16		11/8/16	YES	DAMIAN
LNA CONCRETE STRUCTURES, INC.	909-393-1493	909-393-9363	31286	10/27/16		11/8/16	YES	RAY
MAD STEEL INC.	909-592-3443	909-394-0724	34508	10/27/16		11/8/16	NO	GINGER
MANERI TRAFFIC CONTROL	951-695-5104	951-695-5105	38078	10/27/16	10/31/16		YES	OTTLY AVILA
MARTINEZ STEEL CORPORATION	909-946-0686	909-946-8161	25309	10/27/16		11/8/16		LEFT MESSAGE
MASKELL PIPE & SUPPLY INC.	909-574-8662 #6	909-574-8663	40662	10/27/16		11/8/16		LEFT MESSAGE W/DANNA
MASS X INC.	559-294-1075	559-294-1463	39715	10/27/16		11/8/16		LEFT MESSAGE
MCC EQUIPMENT RENTALS, INC.	909-795-9300	909-795-7308	39069	10/27/16		11/8/16	NO	TRINE
McCULLOUGH CONSTRUCTION INC.	707-825-1014	707-825-1769	27969			11/7/16	NO	DOES NOT BID SOCAL
METCO	415-455-9922	415-455-9960	14906			11/7/16		PHONE DISCONNECTED
MONTGOMERY CONSTRUCTION SERVICES INC.	619-578-2538 #4	619-546-8482	36979	10/27/16		11/8/16		LEFT MESSAGE

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
MJC CONSTRUCTION	619-472-5619	619-996-2116	28196				NO	SUSPENDED CS LICENSE
MRCI, INC.	559-351-2048		38705	10/27/16		11/8/16		LEFT MESSAGE
MV CONSTRUCTION INC.	209-756-5936	559-357-0851	40840			11/7/16		PHONE DISCONNECTED
NEWLAND ENTITIES, INC.	530-755-1178	530-674-0756	35955	10/27/16		11/8/16	NO	CLAUDIA
NISH-KO INC.	5592756653	559-276-5753	9483	10/27/16		11/8/16	NO	KAREN
NLS TRUCKING	818-741-6401	818-698-4581	39049	10/27/16		11/8/16		NO ANSWER
NUNO IRON & MFG, INC.	831-386-0513	831-386-9976	40834	10/27/16		11/8/16	NO	PRESCILLA
ORTIZ ASPHALT PAVING COMPANY	951-966-7060	760-995-4443	34790				NO	NO CS LICENSE
OST TRUCKS AND CRANES, INC.	805-643-9963	805-643-7618	22322	10/27/16		11/8/16	NO	ALMA
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	10/27/16		11/8/16	NO	MERCY
P. A. WILSON INC.	619-654-0295		27179	10/27/16		11/8/16	NO	PATRICK
PELESA INC.	818-247-5163	818-247-8760	2406	10/27/16		11/8/16	NO	DEBBIE
PEREZ ASPHALT CONSTRUCTION	661-872-9093	661-872-9099	38801	10/27/16		11/8/16	NO	FRANKIE
PROFESSIONAL CONCRETE SAWING	209-722-2226	209-722-2227	34174	10/27/16		11/8/16		LEFT MESSAGE
PVF SALES	562-623-9999	562-623-0909	34382	10/27/16		11/8/16		LEFT MESSAGE W/NICK
QUALITY TRAFFIC CONTROL (Equip. Rental)	909-276-5582	888-839-9857	42283	10/27/16		11/8/16	NO	JOSE
QUALITY HYDROSEEDING	760-789-8040	760-789-5168	5616	10/27/16		11/8/16		LEFT MESSAGE
QUANTUM CONSTRUCTION COMPANY	559-431-7940	559-431-7940	41743	10/27/16		11/8/16		LEFT MESSAGE
R D HORN CONSTRUCTION CO.	559-513-4615		25467	10/27/16		11/8/16		NO ANSWER
REBEL CONCRETE BREAKING SRV.	323-574-9774	323-563-8311	2275	10/27/16		11/8/16		FAX DISCONNECTED
ROBERT'S BACKHOE SERVICE INC.,	909-678-0813	909-678-5957	34501	10/27/16		11/8/16		LEFT MESSAGE
ROBNETT ELECTRIC, INC.	323-565-2660 #4	323-778-4305	23448	10/27/16		11/8/16		LEFT MESSAGE
ROCK STRUCTURES CONSTRUCTION	951-818-1670	951-278-2802	14054	10/27/16		11/8/16	NO	TONY
ROUCH REBAR	562-788-0401	310-631-0137	39473	10/27/16		11/8/16	YES	STEPHANIE
ROYAL TRUCKING	510-632-2895		33187			11/8/16		PHONE DISCONNECTED
RUDY'S LANDSCAPE & IRRIGATION DESIGN	661-325-3596	661-322-7854	36907	10/27/16		11/8/16		MAIL BOX FULL
RUPERT CONSTRUCTION SUPPLY	925-229-5577	925-269-2861	32785	10/27/16		11/8/16		LEFT MESSAGE W/KAREN
RUSSELL CRESS CO., INC.	201-488-7111	201-488-7411	37219	10/27/16		11/8/16	NO	RUSSELL
SAFEGUARD FENCE	949-678-7331	951-280-0105	36311	10/27/16		11/8/16		LEFT MESSAGE
SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	34479	10/27/16		11/8/16	YES	SAM
SAMPO ENGINEERING, INC.	760-436-0660	760-436-0659	37488	10/27/16		11/8/16	NO	DEBBIE
SAN JOAQUIN VALLEY CONSTRUCTION GROUP LLC	661-747-1465	661-323-9287	41565			11/8/16		PHONE DISCONNECTED
S.C. YAMAMOTO, INC.	714-992-5783	562-690-1540	39686			11/8/16	NO	DOES NOT BID CALTRANS
SEALRIGHT PAVING	619-465-7411	619-465-7490	42984			11/8/16	NO	DOES NOT BID DISTRICT 07
SERVITEK SOLUTIONS INC.	626-227-1650 #2	626-478-1300	38446	10/27/16		11/8/16		LEFT MESSAGE
SIERRA COMMUNICATIONS & CONSTRUCTION INC.	209-742-4948	209-742-4948	32035	10/27/16		11/8/16	NO	STACY
SIGNS PORTAL	213-389-9241	818-686-1501	36283	10/27/16		11/8/16		NO ANSWER
SO CAL CONSTRUCTION & CONSULTING SERVICE INC.	760-723-8907	760-723-2736	37385	10/27/16		11/8/16		LEFT MESSAGE

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
SO CAL SIGNS, INC.	619-296-5555		42902	10/27/16		11/8/16		LEFT MESSAGE
SO CAL TRAFFIC INC	858-720-0179	858-792-4495	41010	10/27/16		11/8/16	NO	CECILIA
SOUTH COAST SWEEPING, INC.	760-535-6800	760-731-6026	40069	10/27/16		11/8/16		LEFT MESSAGE
SOUTHWEST CONTRACTING AND ELECTRIC INC	858-752-9197		41790	10/27/16		11/8/16		LEFT MESSAGE
STATEWIDE STRIPES, INC.	858-560-6887	858-560-0158	32232			11/8/16	NO	DOES NOT BID DISTRICT 07
STONE CONCEPTS, INC.	805-331-4121	805-688-4131	40763	10/27/16		11/8/16		LEFT MESSAGE
STRAIGHT STRIPE PAINTING INC.	435-656-0930	435-634-0580	42910	10/27/16		11/8/16	NO	JEN
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	10/27/16		11/8/16	YES	ROB
TERRA WEST, INC.	619-591-1007	619-568-3475	36931	10/27/16		11/8/16	NO	ROBERTO
THE CONSTRUCTION ZONE	925-387-8013	925-293-0800	43059	10/27/16	11/2/16		YES	JOE PEITOTO
TIPCO ENGINEERING INC.	310-515-6549	310-515-6579	37925	10/27/16		11/8/16	NO	KEVIN
TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	38033	10/27/16		11/8/16	YES	LAN
TRI SPAN, INC.	714-257-9680	714-257-9681	26203	10/27/16		11/8/16	NO	ERICA
TRIUMPH GEO-SYNTHETICS	714-237-1550	714-237-1549	9076	10/27/16		11/8/16	YES	ERIN
TRUE CHAMPIONS INC.	619-276-6999	619-276-8783	30004			11/8/16	NO	DOES NOT BID CALTRANS
UDBE STEEL	951-224-9797		39484	10/27/16		11/8/16		LEFT MESSAGE
UNITED TRAFFIC SERVICES & SUPPLY, INC.	626-961-5736	818-961-4746	33824	10/27/16		11/8/16	NO	JESSICA
U. S. CONCRETE CONSTRUCTION, INC.	661-259-3522	661-799-1038	38294				NO	CS LICENSE EXPIRED
VALVERDE CONSTRUCTION INC.	562-906-1826	562-906-1918	1045	10/27/16		11/8/16	NO	PAULA
VAP CONSTRUCTION, INC.	*82 714-253-3270	*82 714-551-9420	39166	10/27/16		11/8/16		LEFT MESSAGE
VISTA STEEL COMPANY	805-653-1189	805-964-1051	40645			11/8/16	NO	DOES NOT BID DISTRICT 07
VT ELECTRIC	909-985-1755	909-985-8186	30828	10/27/16		11/8/16	UNSURE	ADRIANA
WALLACE STRUCTURES	707-834-4992	707-768-3386	41176	10/27/16		11/8/16		LEFT MESSAGE
WELDON WORKS, INC.	408-251-1161	408-251-1162	42704	10/27/16		11/8/16		LEFT MESSAGE
WEST PACIFIC ELECTRIC COMPANY	559-924-6422	559-924-4826	42783	10/27/16		11/8/16		LEFT MESSAGE
WESTERN TRAFFIC SUPPLY INC.	925-249-1854	925-249-1863	40681	10/27/16		11/8/16	NO	ESTIMATING
WILLIAMS CONCRETE ENGINEERING	805-778-4807	805-772-8070	37911	10/27/16		11/8/16		LEFT MESSAGE
YBANAG REALTY & DEVELOPMENT CORP.	951-657-7144	951-657-1993	41228	10/27/16		11/8/16		LEFT MESSAGE
YMD MATERIAL BROKER, INC.	562-843-2465	760-948-9895	37852	10/27/16		11/8/16		PHONE OUT OF SERIVCE

ATTACHMENT
"C"

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 07-306004
Date Adv.: 10/03/2016

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	220
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	76
7	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	32
8	129000	TEMPORARY RAILING (TYPE K)	LF	4,580
9	129110	TEMPORARY CRASH CUSHION	EA	88
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
12	130310	RAIN EVENT ACTION PLAN	EA	10
13	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	8
14	130330	STORM WATER ANNUAL REPORT	EA	2
15	130570	TEMPORARY COVER	SQYD	5,000
16	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	33
17	130640	TEMPORARY FIBER ROLL	LF	5,500
18	130650	TEMPORARY GRAVEL BAG BERM	LF	500
19	130680	TEMPORARY SILT FENCE	LF	700
20	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,720
21	141120	TREATED WOOD WASTE	LB	1,360
22	150661	REMOVE GUARDRAIL	LF	140
23	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	7,180
24	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,850
25	150722	REMOVE PAVEMENT MARKER	EA	350
26	150772	REMOVE CURB	LF	340
27	150776	REMOVE DRAINAGE FACILITY (EA)	EA	4
28	150812	REMOVE PIPE (LF)	LF	590
29	151274	SALVAGE CONCRETE BARRIER (TYPE K)	LF	880
30	152372	RELOCATE CONCRETE BARRIER (TYPE K)	LF	500
31	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	450
32	153221	REMOVE CONCRETE BARRIER	LF	880
33	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	22
34	190101	ROADWAY EXCAVATION	CY	10
35	194001	DITCH EXCAVATION	CY	12
36	200002	ROADSIDE CLEARING	LS	LUMP SUM
37	204035	PLANT (GROUP A)	EA	390
38	204036	PLANT (GROUP B)	EA	29
39	032366	TRUCK WATERING	LS	LUMP SUM
40	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM
41	205033	GRAVEL MULCH	SQFT	4,310
42	205035	WOOD MULCH	CY	23
43	205051	FOLIAGE PROTECTOR	EA	130
44	032367	PVC COATED WIRE-MESH WITH TURF REINFORCING MAT	SQFT	108,500
45	210300	HYDROMULCH	SQFT	157,000
46	210430	HYDROSEED	SQFT	157,000
47	210600	COMPOST	SQFT	59,700
48	210630	INCORPORATE MATERIALS	SQFT	59,700
49	260303	CLASS 3 AGGREGATE BASE (CY)	CY	97
50	280015	LEAN CONCRETE BASE RAPID SETTING	CY	49
51	360200	BASE BOND BREAKER	SQYD	140
52	401055	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	180
53(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	9.1
54(F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	298
55	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2
56	650014	18" REINFORCED CONCRETE PIPE	LF	150
57	650018	24" REINFORCED CONCRETE PIPE	LF	440
58(F)	720110	SMALL-ROCK SLOPE PROTECTION	CY	4.4
59	721420	CONCRETE (DITCH LINING)	CY	7
60	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	33
61	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	4
62	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	21
63(F)	750001	MISCELLANEOUS IRON AND STEEL	LB	1,630
64	820133	OBJECT MARKER (TYPE N)	EA	1
65	820135	OBJECT MARKER (TYPE R)	EA	2
66	032368	CRASH CUSHION (TYPE SCI-100GM)	EA	2
67	032369	CONCRETE BARRIER (TYPE 60SD)	LF	65
68(F)	032370	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	69
69	032371	CONCRETE BARRIER (TYPE 60R MODIFIED)	LF	420
70	839701	CONCRETE BARRIER (TYPE 60)	LF	270
71	839703	CONCRETE BARRIER (TYPE 60C)	LF	12
72	839710	CONCRETE BARRIER (TYPE 60S)	LF	340
73	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	6,550
74	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	550
75	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,340
76	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	7,870
77	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	46
78	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	370
79	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
80	860604	FLASHING BEACON SYSTEM	LS	LUMP SUM
81	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
82	999990	MOBILIZATION	LS	LUMP SUM

ATTACHMENT
"C"

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 14:07
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 14:07
FAX NO./NAME	18584337215
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 14:13
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 14:12
FAX NO./NAME	15107270910
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 14:24
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 14:24
FAX NO./NAME	15592754782
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 14:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 14:27
FAX NO./NAME	19517811024
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:33
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 15:32
FAX NO./NAME	17146466069
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 14:30
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 14:29
FAX NO./NAME	3337843
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:35
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 15:34
FAX NO./NAME	19512724838
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 14:31
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 14:30
FAX NO./NAME	19517342887
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:36
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 15:35
FAX NO./NAME	13107969001
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 14:33
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 14:32
FAX NO./NAME	13106350562
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:37
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 15:37
FAX NO./NAME	15594533250
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 14:47
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 14:46
FAX NO./NAME	15707181482
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:53
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 15:52
FAX NO./NAME	17143843988
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:25
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 15:24
FAX NO./NAME	15592761223
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:05
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 15:04
FAX NO./NAME	17603458223
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 16:10
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 16:09
FAX NO./NAME	17023661257
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:06
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 15:06
FAX NO./NAME	12099662643
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 16:11
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 16:10
FAX NO./NAME	17148523725
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING
CONTRACT NO.: 07-306004
POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0
BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No** We will not be bidding

Company Name Austin Enterprises **Contact Person** Ty Conner

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:08
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 15:07
FAX NO./NAME	16615899509
DURATION	00:01:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:13
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 15:12
FAX NO./NAME	13238794848
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 07:44
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 07:44
FAX NO./NAME	16197379199
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 07:45
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 07:45
FAX NO./NAME	14155081811
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 07:47
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 07:46
FAX NO./NAME	14243315242
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:19
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:18
FAX NO./NAME	*825102610577
DURATION	00:01:25
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 07:56
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 07:56
FAX NO./NAME	16192583515
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 07:58
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 07:57
FAX NO./NAME	18059810105
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:01
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:01
FAX NO./NAME	16612828803
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:00
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 07:59
FAX NO./NAME	19516022050
DURATION	00:01:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING
CONTRACT NO.: 07-306004
POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0
BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **(No) We will not be bidding**

Company Name Blue Cable **Contact Person** _____

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:02
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:01
FAX NO./NAME	18188617259
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:01
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:01
FAX NO./NAME	19254873183
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:10
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:09
FAX NO./NAME	19255532616
DURATION	00:01:10
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:03
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:02
FAX NO./NAME	15306722411
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:05
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:05
FAX NO./NAME	16613981382
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:04
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:03
FAX NO./NAME	8101322
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:27
FAX NO./NAME	18007834197
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers Labor [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:41
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:41
FAX NO./NAME	13105416993
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:36
FAX NO./NAME	9625055
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:43
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:42
FAX NO./NAME	13106682040
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:38
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:37
FAX NO./NAME	17146463698
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:44
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:44
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:40
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:39
FAX NO./NAME	16503678282
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:46
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:46
FAX NO./NAME	19095965115
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:51
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:50
FAX NO./NAME	13237225459
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:48
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:47
FAX NO./NAME	19095095927
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:53
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:52
FAX NO./NAME	16194749538
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:50
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:49
FAX NO./NAME	17603370030
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:54
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:54
FAX NO./NAME	15627771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:52
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:51
FAX NO./NAME	19516673395
DURATION	00:00:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:57
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:56
FAX NO./NAME	16617228900
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:54
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:52
FAX NO./NAME	16612626099
DURATION	00:01:09
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name Full Traffic Maintenance **Contact Person** Jessica

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:58
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:58
FAX NO./NAME	19515209980
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:55
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:54
FAX NO./NAME	17145500624
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 11:02
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 11:01
FAX NO./NAME	19516892694
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:58
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:57
FAX NO./NAME	18059343609
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 11:04
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 11:03
FAX NO./NAME	17036826804
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:20
FAX NO./NAME	19099305503
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:25
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:24
FAX NO./NAME	17072759025
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:22
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:21
FAX NO./NAME	15629979411
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:26
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:26
FAX NO./NAME	15592518821
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*
14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name Contera Construction Corporation **Contact Person** Crystal

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:23
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:23
FAX NO./NAME	19516952801
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:28
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:27
FAX NO./NAME	18663666646
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:25
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:24
FAX NO./NAME	18059375473
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:34
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:31
FAX NO./NAME	15629422422
DURATION	00:02:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:37
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:36
FAX NO./NAME	16194476540
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name Crimson Marie Co. **Contact Person** Sarah Thacker

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:36
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:35
FAX NO./NAME	17608686814
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:39
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:38
FAX NO./NAME	16194476540
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:36
FAX NO./NAME	17146930800
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:40
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 09:39
FAX NO./NAME	15102516401
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 08:44
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 08:43
FAX NO./NAME	4801557
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:02
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:01
FAX NO./NAME	16619485588
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:07
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:06
FAX NO./NAME	4709723
DURATION	00:01:21
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 09:03
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 09:03
FAX NO./NAME	19256346858
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:08
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 10:07
FAX NO./NAME	17148930945
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 11:12
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 11:12
FAX NO./NAME	15102224627
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:10
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 10:09
FAX NO./NAME	19496069477
DURATION	00:01:03
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 11:14
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 11:13
FAX NO./NAME	19164639041
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:27
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 10:27
FAX NO./NAME	19492169053
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

RECEIVED 08/22/2016 06:30PM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name HOFER **Contact Person** Scott

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:18
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 10:18
FAX NO./NAME	16196616054
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 11:17
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 11:17
FAX NO./NAME	17142579681
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 11:16
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 11:15
FAX NO./NAME	16196616054
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 11:25
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 11:24
FAX NO./NAME	15622496609
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:13
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 10:12
FAX NO./NAME	19098806262
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:14
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 10:14
FAX NO./NAME	18182494937
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 11:34
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 11:33
FAX NO./NAME	19093731785
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:14
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 13:13
FAX NO./NAME	13103885783
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 12:10
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 12:09
FAX NO./NAME	18668782769
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 12:16
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 12:15
FAX NO./NAME	17149636424
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:21
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 13:21
FAX NO./NAME	16618724602
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 12:18
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 12:17
FAX NO./NAME	15598021749
DURATION	00:01:17
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 12:26
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 12:25
FAX NO./NAME	19163816438
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:30
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 13:29
FAX NO./NAME	18059290501
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name LA Signal Co Inc **Contact Person** Jose Escobar

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:27
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:26
FAX NO./NAME	19095990376
DURATION	00:01:26
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:31
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:30
FAX NO./NAME	19516026220
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:25
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:24
FAX NO./NAME	17607521674
DURATION	00:01:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:30
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:29
FAX NO./NAME	16615540109
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:28
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:28
FAX NO./NAME	17607574939
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:23
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:22
FAX NO./NAME	15626972039
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:27
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:26
FAX NO./NAME	17602811701
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:19
FAX NO./NAME	19516851862
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:33
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:32
FAX NO./NAME	19093939363
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:19
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:18
FAX NO./NAME	19093940724
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES **We will be bidding** **No** **We will not be bidding**

Company Name MANERI TRAFFIC CONTROL, INC **Contact Person** OTTY AVILA

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:22
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:21
FAX NO./NAME	19516955105
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:17
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:16
FAX NO./NAME	19099468161
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:42
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 13:41
FAX NO./NAME	19095748663
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 12:32
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 12:30
FAX NO./NAME	15592941463
DURATION	00:01:24
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:43
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:42
FAX NO./NAME	19097957308
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:47
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:47
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:44
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:43
FAX NO./NAME	16195468482
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:49
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:48
FAX NO./NAME	15306740756
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:45
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:45
FAX NO./NAME	15592765753
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:05
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 14:05
FAX NO./NAME	18186984581
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:53
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 15:53
FAX NO./NAME	18186984581
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:52
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:51
FAX NO./NAME	18313869976
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:49
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:47
FAX NO./NAME	18056437618
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:53
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 14:52
FAX NO./NAME	16194271620
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:56
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:55
FAX NO./NAME	18182478760
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:00
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 15:00
FAX NO./NAME	16618729099
DURATION	00:00:32
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 13:58
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:57
FAX NO./NAME	12097222227
DURATION	00:01:24
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:02
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 15:01
FAX NO./NAME	15626230909
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:00
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 13:59
FAX NO./NAME	18888399857
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:03
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 15:02
FAX NO./NAME	17607895168
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:02
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 14:01
FAX NO./NAME	15594317940
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:05
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 15:05
FAX NO./NAME	19096785957
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:18
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:17
FAX NO./NAME	13237784305
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:08
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:06
FAX NO./NAME	19512782802
DURATION	00:02:03
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:16
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:16
FAX NO./NAME	13106310137
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:06
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:05
FAX NO./NAME	16613227854
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:15
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:14
FAX NO./NAME	19252692861
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:12
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:11
FAX NO./NAME	12014887411
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:14
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:13
FAX NO./NAME	19512800105
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:12
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:12
FAX NO./NAME	15592511119
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:03
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:03
FAX NO./NAME	17604360659
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:11
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:09
FAX NO./NAME	16613239287
DURATION	00:01:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:02
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:01
FAX NO./NAME	4781300
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:08
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:08
FAX NO./NAME	12097424948
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:30
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:30
FAX NO./NAME	18186861501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers Labor Compact

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:07
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:06
FAX NO./NAME	17607232736
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:29
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:29
FAX NO./NAME	18587924495
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:06
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:05
FAX NO./NAME	17607316026
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:33
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 15:33
FAX NO./NAME	18056884131
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:31
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 15:24
FAX NO./NAME	14356340580
DURATION	00:07:23
PAGE(S)	02
RESULT	NG
MODE	STANDARD ECM

NG: POOR LINE CONDITION

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 14:04
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 14:03
FAX NO./NAME	18055247428
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:14
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:12
FAX NO./NAME	16195683475
DURATION	00:01:25
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01,02
MODE	STANDARD

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES **We will be bidding** **No** **We will not be bidding**

Company Name The Construction Zone **Contact Person** Joe Peixoto

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:19
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:18
FAX NO./NAME	19252930800
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:26
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:25
FAX NO./NAME	13105156579
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:21
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:20
FAX NO./NAME	17145204027
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:16
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:16
FAX NO./NAME	17142579681
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:22
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:21
FAX NO./NAME	17142371549
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:23
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:23
FAX NO./NAME	18189614746
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:18
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:17
FAX NO./NAME	15629061918
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:25
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:24
FAX NO./NAME	17145519420
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:19
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:18
FAX NO./NAME	19099858186
DURATION	00:00:33
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:20
FAX NO./NAME	14082511162
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:27
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:26
FAX NO./NAME	15599244826
DURATION	00:01:04
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:22
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:21
FAX NO./NAME	19252491863
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:28
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:27
FAX NO./NAME	18057728070
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 15:24
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 15:22
FAX NO./NAME	19516571993
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:44
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:44
FAX NO./NAME	17609489895
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.

Contract No.: 07- 306004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHED			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.

Contract No. 07-306004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update www.goodfaitheffort.com	11-03-16, 11-10-16	All Southern California Districts	DBE Outreach
Minority Bidders Bulletin www.goodfaitheffort.com	10-31-16, 11-07-16	All Southern California Districts	DBE Outreach
Dodge Green Sheet Request	11/02/16	All Southern California Districts	DBE Outreach
OBEO Website Updates	Updated week ending: 8-27, 9-3, 9-24, 10-1	OBEO Website	DBE Firm Search

SEE ATTACHMENT "A"

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation with the Bid Item List attached to DBE firms. We advertised on Caltrans Website "Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

SEE ATTACHMENT "A", "B", "C"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 11-03-16 we contacted AGC of California to send notifications (emails dated 11-08-16) to minority groups and subcontractors.

On 10-26-16 we entered on the Caltrans website "Prime Seeking Assistance".

On 10-26-16 & 11-04-16 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

SEE ATTACHMENT "B"

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233 TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

ATTACHMENT "A"

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS AND SUPPLIERS FOR:

CALTRANS #07-306004 - FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BLVD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING - 07-LA-5,14-R44.6/R45.7,R24.8/R25.0

BID DATE/TIME: NOVEMBER 10, 2016 RESPOND BY: 2:00 PM

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.
Contact: George Chumo
626-960-9502 • FAX 626-960-3887
14425 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact *George Chumo at (626) 960-9502.*

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

11/3/16, 11/10/16

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

10/31/16, 11/7/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

TRANSMISSION VERIFICATION REPORT

TIME : 11/02/2016 15:11
NAME :
FAX :
TEL :
SER.# : BROC0J140323

ATTACHMENT "A"

DATE,TIME	11/02 15:10
FAX NO./NAME	18006253488
DURATION	00:00:23
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

PLEASE TYPE OR PRINT LEGIBLY

Company Name: CHUMO CONSTRUCTION, INC.

Address: 14425 Joanbridge Street, Baldwin Park, CA 91706

Tel #: 626-960-9502 Fax #: 626-960-3887

Contact: George Chumo Factor Code:

Please add our Company name as a Prime Contractor Requesting Sub-bids:

Dodge Report Number:

Project Name: SLOPE STABILIZATION & ELECTRICAL SAFETY IMPROVEMENT Bid Date NOVEMBER 10, 2016

Contract #: 07-306004 Owner: DEPT. OF TRANSPORTATION

Project Location: 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

Dodge Report Number

Project Name: Bid Date

Contract #: Owner:

Project Location:

Dodge Report Number

Project Name: Bid Date

Contract # Owner:

Project Location:

Dodge Report Number: Bid Date:

Project Name:

Contract #: Owner:

Project Location:

Back To Query Form

ATTACHMENT "A"

Search Returned 13 Records

Fri Sep 30 09:42:52 PDT 2016

Query Criteria
District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9670 TRUCK RENTAL C9771 TRUCK BROKER C9774 TRUCKER
Firm Type: DBE

Firm ID	30526
Firm/DBA Name	ADVANTAGE DEMOLITION AND GRADING, INC
Address Line1	19819 BLYTHE ST
Address Line2	
City	WINNETKA
State	CA
Zip Code1	91306
Zip Code2	
Mailing Address Line1	P. O. BOX 2207
Mailing Address Line2	
Mailing City	WINNETKA
Mailing State	CA
Mailing Zip Code1	91306
Mailing Zip Code2	
Certification Type	DBE
EMail	advantage@demoandgrading.com
Contact Name	MONSERRAT MORALES
Area Code	(818)
Phone Number	477-2074
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(818)
Fax Phone Number	882-0509
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 56;
Districts	07; 08; 12;
DBE NAICS	237310; 238910; 483211; 484220; 488490;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION; E4440 WATER TRANSPORTATION OF FREIGHT, NEC.; E4780 MISC TRANSPORTATION SERVICES;
Licenses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	37578
Firm/DBA Name	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
Address Line1	1803 W. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Back To Query Form

Search Returned 5 Records

Tue Sep 20 13:32:24 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING
Licenses: C32 Parking and Highway Improvement Contractor
Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;
CDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32232
Firm/DBA Name	STATEWIDE STRIPES, INC
Address Line1	7320 MISSION GORGE ROAD Only works in San Diego
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92120
Zip Code2	
Mailing Address Line1	P.O. BOX 600710
Mailing Address Line2	
Mailing City	SAN DIEGO
Mailing State	CA

Back To Query Form

Search Returned 12 Records

Tue Sep 20 14:41:17 PDT 2016

Query Criteria

District: 07 08 12

Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING

Firm Type: DBE

---

irm ID	40447
irm/DBA Name	ABRASIVE BLASTING SERVICE
ddress Line1	5465 24TH STREET
ddress Line2	
ity	RIVERSIDE
tate	CA
ip Code1	92509
ip Code2	
lailing Address Line1	31364 CABERN COURT
lailing Address Line2	
lailing City	TEMECULA
lailing State	CA
lailing Zip Code1	92591
lailing Zip Code2	
ertification Type	DBE
Mail	kathrynsline@aol.com
ontact Name	KATHRYN DENISE KINCAID
rea Code	(951)
hone Number	712-0456
lt Area Code	( )
lt Phone Number	
ax Area Code	(951)
ax Phone Number	699-0456
gency Name	DEPARTMENT OF TRANSPORTATION
ounties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 52; 53; 54; 55; 56; 57; 58;
istricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
BE NAICS	238990; 332812;
CDBE NAICS	
'ork Codes	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
censes	D06 Concrete Related Services; D38 Sand and Water Blasting;
ucks	
ender	F
thnicity	CAUCASIAN
rm Type	DBE

---

rm ID	36647
rm/DBA Name	BIG VALLEY ASPHALT
ddress Line1	3510 BRIAN WAY
ddress Line2	
ity	BAKERSFIELD
ate	CA
p Code1	93308
p Code2	
ailing Address Line1	3510 BRIAN WAY
ailing Address Line2	
ailing City	BAKERSFIELD
ailing State	CA
ailing Zip Code1	93308
ailing Zip Code2	
ertification Type	DBE
Mail	donnawatson52@yahoo.com
ontact Name	DONNA WATSON
ea Code	(661)

5/2016 Per Donna
No longer Bids C/T

Back To Query Form

Search Returned 17 Records

Thu Sep 01 09:26:02 PDT 2016

Query Criteria

District: 07 08 12
Work Codes: C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN
Firm Type: DBE

Firm ID	36878
Firm/DBA Name	A CONE ZONE, INC
Address Line1	160 N. JOY STREET
Address Line2	
City	CORONA
State	CA
Zip Code1	92879
Zip Code2	
Mailing Address Line1	160 N. JOY STREET
Mailing Address Line2	
Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92879
Mailing Zip Code2	
Certification Type	DBE
EMail	elaine@aconezone.com
Contact Name	ELAINE NORLAND
Area Code	(951)
Phone Number	734-9535
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	734-2887
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	238990; 561990;
ACDBE NAICS	
Work Codes	C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40592
Firm/DBA Name	A PLUS SIGNS, INC.
Address Line1	4270 N. BRAWLEY
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pacheco@1430espn.com
Contact Name	CHRIS PACHECO
Area Code	(559)
Phone Number	275-0700

Back To Query Form

Search Returned 4 Records

Thu Sep 01 09:23:27 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238120 Structural Steel and Precast Concrete Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN
Licenses: A General Engineering Contractor C51 Structural Steel Contractor
Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC. ✓
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38321
Firm/DBA Name	KELLIE AVILA CONSTRUCTION SERVICES, INC ✓
Address Line1	PO BOX 2221
Address Line2	
City	ATASCADERO
State	CA

Back To Query Form

Search Returned 12 Records

Wed Sep 21 08:44:25 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238120 Structural Steel and Precast Concrete Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C5201 REINFORCING STEEL
Licenses: A General Engineering Contractor C50 Reinforcing Steel Contractor
Firm Type: DBE

irm ID	33825
irm/DBA Name	AMERICAN STEEL PLACERS, INC.
ddress Line1	603 S. ARROWHEAD AVENUE
ddress Line2	
ity	SAN BERNARDINO
tate	CA
ip Code1	92408
ip Code2	
lailing Address Line1	
lailing Address Line2	
lailing City	
lailing State	
lailing Zip Code1	
lailing Zip Code2	
ertification Type	DBE
Mail	Rusty@steelplacers.com
ontact Name	RUSSELL ROBERTSON
rea Code	(909)
hone Number	884-6031
lt Area Code	( )
lt Phone Number	
ax Area Code	(909)
ax Phone Number	884-6032
gency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ounties	00;
istricts	00;
BE NAICS	238120;
CDBE NAICS	
Vork Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
icenses	C50 Reinforcing Steel Contractor;
ucks	
ender	M
thnicity	NATIVE AMERICAN
irm Type	DBE

irm ID	41391
irm/DBA Name	BARYEH CONSTRUCTION ENGINEERS
ddress Line1	20036 WAVERLY GLEN
ddress Line2	
ity	YORBA LINDA
tate	CA
ip Code1	92886
ip Code2	
ailing Address Line1	
ailing Address Line2	
ailing City	
ailing State	
ailing Zip Code1	
ailing Zip Code2	
ertification Type	DBE
Mail	kofibaryeh@yahoo.com
ontact Name	KOFI BARYEH

Back To Query Form

Search Returned 13 Records

Wed Sep 21 11:17:08 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5111 CONCRETE OVERLAY, DRILL & BOND
Licenses: A General Engineering Contractor C08 Concrete Contractor D06 Concrete Related Services
Firm Type: DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 FOURTH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
EMail	office@baylinecutting.com
Contact Name	JUAN ARREGUIN
Area Code	(415)
Phone Number	508-1800
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	508-1811
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36219
Firm/DBA Name	BLANCO CONSTRUCTION
Address Line1	19320 DALLAS AVENUE
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92508
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

ack To Query Form

earch Returned 18 Records

Mon Sep 26 10:49:56 PDT 2016

uery Criteria
istrict: 07 08 12
laics Category: 23 Construction
laics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238110 Poured Concrete Foundation and Structure Contractors 238990 All Other Specialty Trade ontractors
ork Codes: C5105 MINOR CONCRETE STRUCTURE
icenses: A General Engineering Contractor C08 Concrete Contractor
irm Type: DBE

rm ID	5270
rm/DBA Name	A B S L CONSTRUCTION
ddress Line1	29393 PACIFIC ST
ddress Line2	
ity	HAYWARD
tate	CA
p Code1	94544
p Code2	
ailing Address Line1	
ailing Address Line2	
ailing City	
ailing State	
ailing Zip Code1	
ailing Zip Code2	
ertification Type	DBE
Mail	Daryl@abslconstruction.com
ontact Name	LUIS M. ALLENDE
rea Code	(510)
hone Number	727-0900
lt Area Code	( )
lt Phone Number	
ax Area Code	(510)
ax Phone Number	727-0910
gency Name	DEPARTMENT OF TRANSPORTATION
ounties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
istricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
BE NAICS	237310; 238110; 238120; 238910;
CDBE NAICS	
ork Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
censes	A General Engineering Contractor; B General Building Contractor;
ucks	
ender	M
hnicity	HISPANIC
rm Type	DBE

rm ID	21117
rm/DBA Name	BAY LINE CUTTING & CORING, INC.
ddress Line1	1635 FOURTH STREET
ddress Line2	
ty	BERKELEY
ate	CA
p Code1	94710
p Code2	
ailing Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B

Back To Query Form

Search Returned 18 Records

Mon Sep 26 10:51:54 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C5105 MINOR CONCRETE STRUCTURE
Firm Type: DBE

irm ID	5270
irm/DBA Name	A B S L CONSTRUCTION
ddress Line1	29393 PACIFIC ST
ddress Line2	
ity	HAYWARD
tate	CA
ip Code1	94544
ip Code2	
lailing Address Line1	
lailing Address Line2	
lailing City	
lailing State	
lailing Zip Code1	
lailing Zip Code2	
ertification Type	DBE
Mail	Daryl@abslconstruction.com
ontact Name	LUIS M. ALLENDE
rea Code	(510)
hone Number	727-0900
lt Area Code	( )
lt Phone Number	
ax Area Code	(510)
ax Phone Number	727-0910
gency Name	DEPARTMENT OF TRANSPORTATION
ounties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
istricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
BE NAICS	237310; 238110; 238120; 238910;
CDBE NAICS	
Vork Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
icenses	A General Engineering Contractor; B General Building Contractor;
rucks	
ender	M
thnicity	HISPANIC
irm Type	DBE

irm ID	21117
irm/DBA Name	BAY LINE CUTTING & CORING, INC.
ddress Line1	1635 FOURTH STREET
ddress Line2	
ity	BERKELEY
tate	CA
ip Code1	94710
ip Code2	
ailing Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
ailing Address Line2	
ailing City	SAN FRANCISCO

Back To Query Form

Search Returned 6 Records

Mon Sep 26 10:31:21 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238140 Masonry Contractors
Work Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5180 SOUND WALL (MASONRY BLOCK - CONCRETE)
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31488
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARROW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	

Back To Query Form

Search Returned 6 Records

Mon Sep 26 10:29:15 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238140 Masonry Contractors
Work Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5180 SOUND WALL (MASONRY BLOCK - CONCRETE)
Licenses: A General Engineering Contractor C29 Masonry Contractor
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31488
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARROW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Back To Query Form

Search Returned 6 Records

Fri Sep 23 13:25:52 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING
Licenses: C13 Fencing Contractor
Firm Type: DBE

irm ID	34153
irm/DBA Name	ACE FENCE COMPANY
ddress Line1	727 N. GLENDORA AVENUE
ddress Line2	
ity	LA PUENTE
tate	CA
ip Code1	91744
ip Code2	
lailing Address Line1	
lailing Address Line2	
lailing City	
lailing State	
lailing Zip Code1	
lailing Zip Code2	
ertification Type	DBE
Mail	KIM@acefencecompany.com
ontact Name	AMERICA TANG
rea Code	(626)
hone Number	333-0727
lt Area Code	( )
lt Phone Number	
ax Area Code	(626)
ax Phone Number	333-7843
gency Name	CITY OF LOS ANGELES
ounties	00;
istricts	00;
BE NAICS	237310; 237990;
CDBE NAICS	
ork Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
icenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
rucks	
ender	F
thnicity	ASIAN PACIFIC
irm Type	DBE

irm ID	41886
irm/DBA Name	BORG FENCE
ddress Line1	50 CONTRACTORS STREET
ddress Line2	
ity	LIVERMORE
tate	CA
ip Code1	94551
ip Code2	
lailing Address Line1	
lailing Address Line2	
lailing City	
lailing State	
lailing Zip Code1	
lailing Zip Code2	
ertification Type	DBE
Mail	julieborg@borgfence.com

Back To Query Form

Search Returned 6 Records

Fri Sep 23 13:29:14 PDT 2016

Query Criteria
District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8391 METAL BEAM BARRIER
Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	14089
Firm/DBA Name	IN-LINE FENCE & RAILING CO., INC
Address Line1	1307 WALNUT STREET
Address Line2	
City	RAMONA
State	CA
Zip Code1	92065
Zip Code2	
Mailing Address Line1	P.O. BOX 2637
Mailing Address Line2	
Mailing City	RAMONA
Mailing State	CA
Mailing Zip Code1	92065
Mailing Zip Code2	
Certification Type	DBE
EMail	julie@inlinerail.com

Back To Query Form

Search Returned 3 Records

Mon Sep 26 13:41:45 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C4201 GROOVE & GRIND PAVEMENT
Licenses: D06 Concrete Related Services
Firm Type: DBE

irm ID	40447
irm/DBA Name	ABRASIVE BLASTING SERVICE
ddress Line1	5465 24TH STREET
ddress Line2	
ity	RIVERSIDE
tate	CA
ip Code1	92509
ip Code2	
lailing Address Line1	31364 CABERN COURT
lailing Address Line2	
lailing City	TEMECULA
lailing State	CA
lailing Zip Code1	92591
lailing Zip Code2	
ertification Type	DBE
Mail	kathrynsline@aol.com
ontact Name	KATHRYN DENISE KINCAID
rea Code	(951)
hone Number	712-0456
lt Area Code	( )
lt Phone Number	
ax Area Code	(951)
ax Phone Number	699-0456
gency Name	DEPARTMENT OF TRANSPORTATION
ounties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 52; 53; 54; 55; 56; 57; 58;
istricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
BE NAICS	238990; 332812;
CDBE NAICS	
Vork Codes	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
icenses	D06 Concrete Related Services; D38 Sand and Water Blasting;
ucks	
ender	F
thnicity	CAUCASIAN
irm Type	DBE

irm ID	41013
irm/DBA Name	CT CONCRETE CUTTING INC.
ddress Line1	26341 JEFFERSON AVE. SUITE B
ddress Line2	
ity	MURRIETA
tate	CA
p Code1	92562
p Code2	
ailing Address Line1	
ailing Address Line2	
ailing City	
ailing State	
ailing Zip Code1	
ailing Zip Code2	
ertification Type	DBE
Mail	ct@ctconcretecutting.com

Back To Query Form

Search Returned 8 Records

Mon Sep 26 13:48:21 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C4201 GROOVE & GRIND PAVEMENT
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
CDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40447
Firm/DBA Name	ABRASIVE BLASTING SERVICE
Address Line1	5465 24TH STREET
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	31364 CABERN COURT
Mailing Address Line2	
Mailing City	TEMECULA
Mailing State	CA
Mailing Zip Code1	92591
Mailing Zip Code2	
Certification Type	DBE

Back To Query Form

Search Returned 16 Records

Wed Aug 31 1 3:55:52 PDT 2016

Query Criteria
District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE
Licenses: C12 Earthwork and Paving Contractor
Firm Type: DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@acpavingcompany.net
Contact Name	ANTHONY J. CURATO JR
Area Code	(562)
Phone Number	868-5070
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	868-5075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19;
Districts	07;
DBE NAICS	212321; 237310; 238110; 238990; 324121; 327310; 327320; 327992; 327999; 423320;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7200 ROCK SLOPE PROTECTION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38856
SUSPENDED	Y
SUSPENDED DATE AS OF	**04/14/2016**
Firm/DBA Name	BARRAZA & SONS HEAVY EQUIPMENTS
Address Line1	1545 S. SYDNEY DRIVE
Address Line2	
City	COMMERCE,
State	CA

Back To Query Form

Search Returned 84 Records

Wed Aug 31 1 4:04:13 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA

Back To Query Form

Search Returned 4 Records

Wed Aug 24 1 4:15:52 PDT 2016

Query Criteria

Naics Category: 56 Admin, Support, Waste Mgt and Remediation Services
Naics Codes: 561990 All Other Support Services
Work Codes: C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION
Firm Type: DBE

Firm ID	43189
Firm/DBA Name	ADVANCED TRAFFIC SERVICES LLC
Address Line1	62 W. WORCHESTER WAY
Address Line2	
City	AURORA
State	CO
Zip Code1	80014
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	duran@advancedtrafficteam.com
Contact Name	DURAN CHARLES HILL JR.
Area Code	(303)
Phone Number	434-2836
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(303)
Fax Phone Number	353-4567
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238990; 561990;
ACDBE NAICS	
Work Codes	C8608 DETECTOR; I7290 MISC PERSONAL SERVICES;
Licenses	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41822
Firm/DBA Name	ALL STATE TRAFFIC CONTROL OF PA, INC
Address Line1	600 WESTMORELAND AVE
Address Line2	
City	KINGSTON
State	PA
Zip Code1	18704
Zip Code2	
Mailing Address Line1	400 THIRD AVENUE, SUITE 213
Mailing Address Line2	
Mailing City	KINGSTON
Mailing State	PA
Mailing Zip Code1	18704
Mailing Zip Code2	
Certification Type	DBE
EMail	ismcomm@aol.com

Back To Query Form

Search Returned 19 Records

Wed Aug 24 14:08:16 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238210 Electrical Contractors and Other Wiring Installation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER C8602 SIGNAL & LIGHTING C86O3 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION C8611 RAMP METERING SYSTEM
Licenses: C10 Electrical Contractor
Firm Type: DBE

Firm ID	40771
Firm/DBA Name	✓ ACM LIGHTING
Address Line1	201 S. MERRILL ST.
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	acmlighting@sbcglobal.net
Contact Name	CARLOS MORALES SR.
Area Code	(951)
Phone Number	272-4881
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	272-4838
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 05; 07; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 24; 26; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 55; 56; 57; 58;
Districts	03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	✓ 42378
Firm/DBA Name	BELLCURVE AND SYNCNETWORKS
Address Line1	5300 REYNIER AVENUE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90056
Zip Code2	

Back To Query Form

Search Returned 19 Records

Wed Aug 24 14:05:12 PDT 2016

Query Criteria

District: 07 08 12
Work Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION C8611 RAMP METERING SYSTEM
Licenses: C10 Electrical Contractor
Firm Type: DBE

Firm ID	40771
Firm/DBA Name	ACM LIGHTING
Address Line1	201 S. MERRILL ST.
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	acmlighting@sbcglobal.net
Contact Name	CARLOS MORALES SR.
Area Code	(951)
Phone Number	272-4881
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	272-4838
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 05; 07; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 24; 26; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 55; 56; 57; 58;
Districts	03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42378
Firm/DBA Name	BELLCURVE AND SYNCNETWORKS
Address Line1	5300 REYNIER AVENUE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90056
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Back To Query Form

Search Returned 24 Records

Mon Sep 26 15:16:31 PDT 2016

Query Criteria

District: 07 08 12

Naics Category: 23 Construction

Naics Codes: 237110 Water and Sewer Line and Related Structures Construction 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238190 Other Foundation, Structure, and Building Exterior Contractors 238910 Site Preparation Contractors

Work Codes: C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6591 NON-REINFORCED CONCRETE PIPE C6680 JACKED CORRUGATED STEEL PIPE) C6800 SUBSURFACE DRAIN C6811 EDGE DRAIN C6815 HORIZONTAL DRAIN C6819 FILTER FABRIC C6820 PERMEABLE MATERIAL C6900 DOWNDRAIN C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR C7035 WELDED STEEL PIPE C7065 DEBRIS RACK-DRAINAGE GATE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7160 ASBESTOS-CEMENT SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER MANHOLE C7194 JUNCTION CHAMBER C7200 ROCK SLOPE PROTECTION

Licenses: A General Engineering Contractor C08 Concrete Contractor C12 Earthwork and Paving Contractor C42 Sanitation System Contractor

Firm Type: DBE

Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA
State	CA
Zip Code1	95338
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	deni@sti.com
Contact Name	DENI SMITH
Area Code	(209)
Phone Number	742-6684
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(209)
Fax Phone Number	966-2643
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;
CDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Search Returned 12 Records

Tue Sep 20 10:16:14 PDT 2016

Query Criteria

District: 07 08 12
Work Codes: C7301 CONCRETE CURB & SIDEWALK - MISC
Firm Type: DBE

irm ID	43229
irm/DBA Name	ACCESS GENERAL CONTRACTING INC
ddress Line1	13736 GOLDENWEST ST. SUITE E
ddress Line2	
ity	WESTMINISTER
tate	CA
ip Code1	92683
ip Code2	
lailing Address Line1	
lailing Address Line2	
lailing City	
lailing State	
lailing Zip Code1	
lailing Zip Code2	
ertification Type	DBE
Mail	elizabeth@accessgeneralcontracting.com
ontact Name	ELIZABETH TENE
rea Code	(714)
hone Number	373-0066
lt Area Code	(714)
lt Phone Number	881-6201
ax Area Code	(714)
ax Phone Number	646-6069
gency Name	DEPARTMENT OF TRANSPORTATION
ounties	30;
istricts	12;
BE NAICS	237310;
CDBE NAICS	
ork Codes	C1531 PLANE ASPHALT CONCRETE; C2800 CONCRETE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C7301 CONCRETE CURB & SIDEWALK - MISC;
censes	A General Engineering Contractor; C08 Concrete Contractor;
ucks	
ender	F
thnicity	HISPANIC
rm Type	DBE

rm ID	27172
rm/DBA Name	ARCHULETA CONCRETE CONSTRUCTION COMPANY
ddress Line1	79607 COUNTRY CLUB DRIVE, SUITE 1
ddress Line2	
ity	BERMUDA DUNES
tate	CA
p Code1	92203
p Code2	
ailing Address Line1	
ailing Address Line2	
ailing City	
ailing State	
ailing Zip Code1	
ailing Zip Code2	
ertification Type	DBE
Mail	archuleta8@aol.com
ontact Name	TOMMY R. JR ARCHULETA
rea Code	(760)
hone Number	345-8722
lt Area Code	( )
lt Phone Number	

Back To Query Form

Search Returned 12 Records

Tue Sep 20 10:14:06 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C7301 CONCRETE CURB & SIDEWALK - MISC
Licenses: A General Engineering Contractor C08 Concrete Contractor D06 Concrete Related Services
Firm Type: DBE

irm ID	43229
irm/DBA Name	ACCESS GENERAL CONTRACTING INC
ddress Line1	13736 GOLDENWEST ST. SUITE E
ddress Line2	
ity	WESTMINISTER
tate	CA
ip Code1	92683
ip Code2	
ailing Address Line1	
ailing Address Line2	
ailing City	
ailing State	
ailing Zip Code1	
ailing Zip Code2	
ertification Type	DBE
Mail	elizabeth@accessgeneralcontracting.com
ontact Name	ELIZABETH TENE
rea Code	(714)
hone Number	373-0066
lt Area Code	(714)
lt Phone Number	881-6201
ax Area Code	(714)
ax Phone Number	646-6069
gency Name	DEPARTMENT OF TRANSPORTATION
ounties	30;
istricts	12;
BE NAICS	237310;
CDBE NAICS	
ork Codes	C1531 PLANE ASPHALT CONCRETE; C2800 CONCRETE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C7301 CONCRETE CURB & SIDEWALK - MISC;
icenses	A General Engineering Contractor; C08 Concrete Contractor;
rucks	
ender	F
thnicity	HISPANIC
irm Type	DBE

irm ID	27172
irm/DBA Name	ARCHULETA CONCRETE CONSTRUCTION COMPANY
ddress Line1	79607 COUNTRY CLUB DRIVE, SUITE 1
ddress Line2	
ity	BERMUDA DUNES
tate	CA
ip Code1	92203
ip Code2	
ailing Address Line1	
ailing Address Line2	
ailing City	
ailing State	
ailing Zip Code1	
ailing Zip Code2	
ertification Type	DBE

Back To Query Form

Search Returned 14 Records

Wed Aug 31 10:28:43 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL
Firm Type: DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@abhashmi.com
Contact Name	AHMAD HASHMI
Area Code	(760)
Phone Number	672-8059
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	433-7215
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 37;
Districts	08; 11; 12;
DBE NAICS	221310; 238910; 238990; 561730;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	42320
Firm/DBA Name	ASHOONA LANDSCAPE
Address Line1	1248 WEST SIXTH STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92703
Zip Code2	
Mailing Address Line1	PO BOX 27383
Mailing Address Line2	
Mailing City	SANTA ANA
Mailing State	CA
Mailing Zip Code1	92799
Mailing Zip Code2	

Back To Query Form

Search Returned 14 Records

Wed Aug 31 10:33:40 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 56 Admin, Support, Waste Mgt and Remediation Services
Naics Codes: 561730 Landscaping Services
Work Codes: C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL
Licenses: C27 Landscaping Contractor
Firm Type: DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@abhashmi.com
Contact Name	AHMAD HASHMI
Area Code	(760)
Phone Number	672-8059
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	433-7215
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 37;
Districts	08; 11; 12;
DBE NAICS	221310; 238910; 238990; 561730;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	42306
Firm/DBA Name	AGRI SERVICE RECYCLING, INC
Address Line1	468-A ALTA ROAD
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92154
Zip Code2	
Mailing Address Line1	3720 OCEANIC WAY, SUITE 204
Mailing Address Line2	
Mailing City	OCEANSIDE
Mailing State	CA
Mailing Zip Code1	92056
Mailing Zip Code2	

Back To Query Form

Search Returned 38 Records

Fri Aug 26 14:10:32 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 238910 Site Preparation Contractors
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@absiconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Back To Query Form

Search Returned 6 Records

Tue Aug 30 14:12:42 PDT 2016

Query Criteria

District: 07 08 12
Work Codes: C1601 CLEARING & GRUBBING
Licenses: C12 Earthwork and Paving Contractor
Firm Type: DBE

Firm ID	13240
Firm/DBA Name	CANTARINI TRACTOR
Address Line1	427 YUCCA ROAD
Address Line2	
City	FALLBROOK
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	PO BOX 1390
Mailing Address Line2	
Mailing City	FALLBROOK
Mailing State	CA
Mailing Zip Code1	92088
Mailing Zip Code2	
Certification Type	DBE
EMail	Kimosavy7@yahoo.com
Contact Name	MICHAEL J CANTARINI
Area Code	(760)
Phone Number	427-9292
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	33; 37;
Districts	08; 11;
DBE NAICS	238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	28389
Firm/DBA Name	CAPLINGER CONSTRUCTION INC
Address Line1	15924 NORTH CAJON BLVD.
Address Line2	
City	DEVORE HEIGHTS
State	CA
Zip Code1	92407
Zip Code2	
Mailing Address Line1	6334 STREAMVIEW DRIVE
Mailing Address Line2	
Mailing City	SAN DIEGO
Mailing State	CA
Mailing Zip Code1	92115
Mailing Zip Code2	
Certification Type	DBE
EMail	sooners7@wildblue.net; sooner@wildblue.net
Contact Name	CHERI J. CAPLINGER
	(909)

Back To Query Form

Search Returned 44 Records

Tue Aug 30 14:15:24 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Back To Query Form

Search Returned 3 Records

Fri Sep 23 15:52:08 PDT 2016

Query Criteria

District: 07 08 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238990 All Other Specialty Trade Contractors

Work Codes: C5150 CORE CONCRETE - REPAIR BRIDGE DECK

Licenses: A General Engineering Contractor C08 Concrete Contractor

Firm Type: DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 FOURTH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
Email	office@baylinecutting.com
Contact Name	JUAN ARREGUIN
Area Code	(415)
Phone Number	508-1800
Fax Area Code	( )
Fax Phone Number	
Agency Area Code	(415)
Agency Phone Number	508-1811
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;
DBE NAICS	
Work Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
Licenses	A General Engineering Contractor;
Stocks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380

ack To Query Form

earch Returned 4 Records

Fri Sep 23 15:52:56 PDT 2016

uery Criteria
istrict: 07 08 12
/ork Codes: C5150 CORE CONCRETE - REPAIR BRIDGE DECK
irm Type: DBE

rm ID	21117
rm/DBA Name	BAY LINE CUTTING & CORING, INC.
dress Line1	1635 FOURTH STREET
dress Line2	
ty	BERKELEY
ate	CA
Code1	94710
Code2	
iling Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
iling Address Line2	
iling City	SAN FRANCISCO
iling State	CA
iling Zip Code1	94124
iling Zip Code2	
rtification Type	DBE
lail	office@baylinecutting.com
ntact Name	JUAN ARREGUIN
ea Code	(415)
one Number	508-1800
Area Code	( )
Phone Number	
x Area Code	(415)
x Phone Number	508-1811
ency Name	DEPARTMENT OF TRANSPORTATION
unties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
tricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310;
DBE NAICS	
rk Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
enses	A General Engineering Contractor;
cks	
nder	M
nicity	HISPANIC
n Type	DBE

n ID	13602
n/DBA Name	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
dress Line1	13421 SNOW ROAD
dress Line2	
r	BAKERSFIELD
te	CA
Code1	93314
Code2	
ling Address Line1	PO BOX 81926
ling Address Line2	
ling City	BAKERSFIELD
ling State	CA
ling Zip Code1	93380
ling Zip Code2	
tification Type	DBE
ail	paustin@austin-enterprise.com
tact Name	PATTI AUSTIN
a Code	(661)
ne Number	589-1001
Area Code	( )

ıck To Query Form

earch Returned 51 Records

Wed Sep 21 13:12:31 PDT 2016

uery Criteria

istrict: 07 08 12

ıics Category: 23 Construction

ıics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering ɔnstruction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast ɔncrete Contractors 238990 All Other Specialty Trade Contractors

ork Codes: C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5110 ONCRETE SURFACE FINISH C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST ONCRETE C5136 REINFORCED CONCRETE CRIB WALL C5190 JOINT SEAL - WATER STOP

censes: A General Engineering Contractor C08 Concrete Contractor D06 Concrete Related Services D12 Synthetic oducts

:m Type: DBE

---

m ID	5270
m/DBA Name	A B S L CONSTRUCTION
dress Line1	29393 PACIFIC ST
dress Line2	
y	HAYWARD
ıte	CA
Code1	94544
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
rtification Type	DBE
ail	Daryl@abslconstruction.com
ntact Name	LUIS M. ALLENDE
ɜa Code	(510)
ɔne Number	727-0900
Area Code	( )
Phone Number	
: Area Code	(510)
: Phone Number	727-0910
ɜncy Name	DEPARTMENT OF TRANSPORTATION
unties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
tricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310; 238110; 238120; 238910;
DBE NAICS	
rk Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
enses	A General Engineering Contractor; B General Building Contractor;
cks	
ıder	M
nicity	HISPANIC
n Type	DBE

---

n ID	41705
n/DBA Name	ACCENT ENGINEERING & CONSTRUCTION INC.
dress Line1	10679 WESTVIEW PARKWAY, 2ND FLOOR
dress Line2	
/	SAN DIEGO
	CA

Back To Query Form

Search Returned 39 Records

Tue Aug 23 1 4:36:06 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3701 SEAL COAT C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C7250 SACKED CONCRETE
Firm Type: DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@acpavingcompany.net
Contact Name	ANTHONY J. CURATO JR
Area Code	(562)
Phone Number	868-5070
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	868-5075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19;
Districts	07;
DBE NAICS	212321; 237310; 238110; 238990; 324121; 327310; 327320; 327992; 327999; 423320;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7200 ROCK SLOPE PROTECTION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41705
Firm/DBA Name	ACCENT ENGINEERING & CONSTRUCTION INC.
Address Line1	10679 WESTVIEW PARKWAY, 2ND FLOOR
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92126
Zip Code2	
Mailing Address Line1	

ack To Query Form

earch Returned 7 Records

Fri Sep 23 13:21:48 PDT 2016

uery Criteria
istrict: 07 08 12
aics Category: 23 Construction
aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast oncrete Contractors 238990 All Other Specialty Trade Contractors
ork Codes: C8331 CONCRETE BARRIER
rm Type: DBE

m ID	38803
m/DBA Name	EMPIRE STEEL, INC.
ldress Line1	P.O. BOX 9281
ldress Line2	
y	SAN BERNARDINO
ate	CA
Code1	92427
Code2	
iling Address Line1	P. O. BOX 9281
iling Address Line2	
iling City	SAN BERNARDINO
iling State	CA
iling Zip Code1	92427
iling Zip Code2	
rtification Type	DBE
lail	tammy@empiresteelinc.com
ntact Name	SAROEUNG POCH
ea Code	(909)
one Number	509-5926
Area Code	( )
Phone Number	
(Area Code	(909)
(Phone Number	509-5927
ency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
unties	19; 30; 33; 36;
tricts	07; 08; 12;
E NAICS	238120;
DBE NAICS	
rk Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;
enses	C50 Reinforcing Steel Contractor;
cks	
nder	M
nicity	ASIAN PACIFIC
n Type	DBE

n ID	42305
n/DBA Name	EW CORPORATION INDUSTRIAL CONSTRUCTORS
dress Line1	1002 EAST MAIN STREET
dress Line2	
y	EL CENTRO
te	CA
Code1	92243
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
tification Type	DBE

Back To Query Form

Search Returned 30 Records

Tue Aug 30 14:35:06 PDT 2016

Query Criteria
District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1531 PLANE ASPHALT CONCRETE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE
Licenses: A General Engineering Contractor C08 Concrete Contractor C61 Limited Specialty Contractor D06 Concrete Related Services
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670

Back To Query Form

Search Returned 45 Records

Mon Aug 22 12:44:54 PDT 2016

Query Criteria

District: 07 08 12
Work Codes: C1531 PLANE ASPHALT CONCRETE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Back To Query Form

Search Returned 34 Records

Mon Aug 22 12:47:33 PDT 2016

Query Criteria
District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE
Firm Type: DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@acpavingcompany.net
Contact Name	ANTHONY J. CURATO JR
Area Code	(562)
Phone Number	868-5070
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	868-5075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19;
Districts	07;
DBE NAICS	212321; 237310; 238110; 238990; 324121; 327310; 327320; 327992; 327999; 423320;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7200 ROCK SLOPE PROTECTION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39072
Firm/DBA Name	AMERICA PACIFIC CONSTRUCTION
Address Line1	7161 CITRUS VALLEY AVENUE
Address Line2	
City	EASTVALE
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

MINORITY/WOMEN SUB-CONTRACTOR BID REQUEST FORM

ATTACHMENT "B"

Return To: AGC of California
1906 W. Garvey Avenue South
West Covina, CA 91790
626-608-5810

TYPE OF WORK	$0 - 25 K	Under $50 K	Over $50 K	BID INFORMATION
Clear & Grub			X	DATE BID REQUIRED: 11-10-16
Concrete Barrier			X	BOND REQUIRED: YES
Concrete Paving			X	OWNER: Dept. of Transportation
Curb & Gutter		X		PLANS AVAILABLE AT:
Drainage		X		Chumo's main office & at Caltrans Website
Electrical			X	> www.dot.ca.gov<
Excavation			X	CONTRACT NO.: 07-306004
Guardrail / Fence			X	DISTRICT-COUNTY-ROUTE-POST MILE
Landscape			X	07-LA-5,14-R44.6/R45.7, R24.8/R25.0
Rebar	X			GENERAL WORK DESCRIPTION
Signs	X			Slope stabilization & Electrical
Striping		X		Safety Improvement
				DBE: 12%

NOTE: FOR CONTRACT MEMBERS: IF THE SOLICITATION INVOLVES UNIT WORK. I.E., WORK SET FORTH UNDER THE WORK COVERAGE PROVISIONS OF THE MASTER LABOR AGREEMENT WITH THE FOLLOWING TRADES: CARPENTERS, CEMENT MASONS, IRONWORKERS, LABORERS, OPERATING ENGINEERS.PLEASE DESIGNATE: YES

BIDDERS REPLY TO: Chumo Construction, Inc., 14425 Joanbridge St., Baldwin Park, CA 91706
PERSON TO CONTACT: George Chumo / Mike Kotal Phone: 626-960-9502 Fax 626-960-3887

RECEIVED BY AGC OF CALIFORNIA ON: 11/3/16
DATE

FORWARDED TO MINORITY/WOMEN ORGANIZATIONS BY:
SIGNATURE

AGC CALIFORNIA

Facsimile

To:	Jackee Savage	**Fax:**	(626) 960-3887
Company	Chumo Construction	**Date:**	November 8, 2016
From:	Carol Hackler	**5 pages**	(including cover)
Subject:			

Dear Jackee,

Your bid letters have been forwarded to the minority firms as requested via e-mail on 11/4/16. The list of agencies, proof of e-mail along with the signed forms are attached.

Regards,

Carol Hackler
Member Services Coordinator
West Covina Office Manager
AGC of California
(626) 608-5800
(626) 608-5810 fax

AGC of California, Inc.
1906 W. Garvey Ave. South, Suite100
West Covina, California 91790
(626) 608-5800 / Fax: (626) 608-5810

Check out our web page at www.agc-ca.org!

Name	Email
American Indian Chamger of Commerce of California (accounting@aicccal.org)	accounting@aicccal.org
National Association of Minority Contractors	admin@namesc.net
Chinese American Construction Professionals	cacpcacp@yahoo.com
Asian Business Association	info@abala.org
Asian Business Association of Orange County	info@abaoc.org
Greater Los Angeles African American Chamber of Commerce	info@glaaacc.org
Korean Chamber of Commerce Orange County	info@kaccoc.com
Ozuna Electric	info@ozunaelectric.com
Filipino American Society of Architects and Engineers	info@paarcaengineering.com
Regional Hispanic Chamber of Commerce World Trade Center	info@regionalhispaniccc.org
Hispanic Chamber of Commerce OC	mail@ochcc.com
MDC Construction and Environmental	mwricardo@paalp.com
Women Construction Owners and Executives USA	Sharon@wcoeusa.org
Society of Hispanic Professional Engineers-LA	shpenational@shpe.org
Susan James Construction & Development	susanjjames@earthlink.net

Carol Hackler

From: Carol Hackler
Sent: Friday, November 04, 2016 11:23 AM
To: American Indian Chamger of Commerce of California (accounting@aicccal.org); Asian Business Association; Asian Business Association of Orange County; Chinese American Construction Professionals; Filipino American Society of Architects and Engineers; Greater Los Angeles African American Chamber of Commerce; Hispanic Chamber of Commerce OC; Korean Chamber of Commerce Orange County; MDC Construction and Environmental; National Association of Minority Contractors; Ozuna Electric; Regional Hispanic Chamber of Commerce World Trade Center; Society of Hispanic Professional Engineers-LA; Susan James Construction & Development; Women Construction Owners and Executives USA
Cc: Anh Marquez; Stephanie Baeza; 'office@chumoconstruction.com'
Subject: Minority Bid Requests
Attachments: 20161104114448771.pdf

Please see the attached minority bid requests.

Thank you,

CAROL HACKLER
Member Services Coordinator/West Covina Office Manager
AGC of California
1906 W. Garvey Ave. South, Suite 100
West Covina, CA 91790
Office: 626.608.5800
Fax: 626.608.5810
hackjerc@agc-ca.org
www.agc-ca.org



The Voice of the Construction Industry

ATTACHMENT "B"

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-306004. 2 results found.

Contractor: Powell Constructors, Inc. **Contact:** Paul Zolezzi
Address: 8555 Banana Avenue Fontana, CA 92335
Phone: 909-356-8880 **Fax:** 909-356-1299 **Email:** paul@powellconstructors.com
Services needed: Powell Constructors, Inc. is seeking quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, SWPPP, SWPPP Material, Removals, Landscaping, Landscaping Materials, Furnish PVC Coated Wire-Mesh with Turf Reinforcing Mat, Hydromulch, Hydroseed, Compost, Rapid-Set Concrete, Minor Concrete (Minor Structure), Reinforcing Steel, Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete (Curb & Gutter), Miscellaneous Iron & Steel, Furnish Crash Cushion (Type SCI-100GM), Concrete Barrier, Striping, Signal & Lighting, and Trucking. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies, materials, or related assistance or services is available upon request. Subcontractors must possess a current contractor's license and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements per the specifications. Subcontractors must also be registered with the Department of Industrial Relations (DIR) pursuant to the Labor Code section 1725.5. Powell Constructors, Inc. is an Equal Opportunity Employer and encourage DBE participation.
Date posted: 10/25/2016

Contractor: Chumo Construction Inc. **Contact:** George Chumo
Address: 14425 Joanbridge Street Baldwin Park
Phone: 6269609502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net
Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Clear & Grub, Concrete Barrier, Concrete Paving, Curb & Gutter, Drainage, Electrical, Excavation, Guardrail/Fence, Landscape, Rebar, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.
Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR Number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.
Date posted: 10/26/2016

ATTACHMENT "B"

Opt-in Records

Search Results: Opt-in's on 07-306004

11 Opt-in records found.

07-306004	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status:	
	Services offered: Rebar	

07-306004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

07-306004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

07-306004	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-	

10-27-16 SOLICITED.

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 07-306004
Date Adv.: 10/03/2016

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	220
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	76
7	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	32
8	129000	TEMPORARY RAILING (TYPE K)	LF	4,580
9	129110	TEMPORARY CRASH CUSHION	EA	88
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
12	130310	RAIN EVENT ACTION PLAN	EA	10
13	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	8
14	130330	STORM WATER ANNUAL REPORT	EA	2
15	130570	TEMPORARY COVER	SQYD	5,000
16	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	33
17	130640	TEMPORARY FIBER ROLL	LF	5,500
18	130650	TEMPORARY GRAVEL BAG BERM	LF	500
19	130680	TEMPORARY SILT FENCE	LF	700
20	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,720
21	141120	TREATED WOOD WASTE	LB	1,360
22	150661	REMOVE GUARDRAIL	LF	140
23	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	7,180
24	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,850
25	150722	REMOVE PAVEMENT MARKER	EA	350
26	150772	REMOVE CURB	LF	340
27	150776	REMOVE DRAINAGE FACILITY (EA)	EA	4
28	150812	REMOVE PIPE (LF)	LF	590
29	151274	SALVAGE CONCRETE BARRIER (TYPE K)	LF	880
30	152372	RELOCATE CONCRETE BARRIER (TYPE K)	LF	500
31	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	450
32	153221	REMOVE CONCRETE BARRIER	LF	880
33	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	22
34	190101	ROADWAY EXCAVATION	CY	10
35	194001	DITCH EXCAVATION	CY	12
36	200002	ROADSIDE CLEARING	LS	LUMP SUM
37	204035	PLANT (GROUP A)	EA	390
38	204036	PLANT (GROUP B)	EA	29
39	032366	TRUCK WATERING	LS	LUMP SUM
40	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM
41	205033	GRAVEL MULCH	SQFT	4,310
42	205035	WOOD MULCH	CY	23
43	205051	FOLIAGE PROTECTOR	EA	130
44	032367	PVC COATED WIRE-MESH WITH TURF REINFORCING MAT	SQFT	108,500
45	210300	HYDROMULCH	SQFT	157,000
46	210430	HYDROSEED	SQFT	157,000
47	210600	COMPOST	SQFT	59,700
48	210630	INCORPORATE MATERIALS	SQFT	59,700
49	260303	CLASS 3 AGGREGATE BASE (CY)	CY	97
50	280015	LEAN CONCRETE BASE RAPID SETTING	CY	49
51	360200	BASE BOND BREAKER	SQYD	140
52	401055	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	180
53(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	9.1
54(F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	298
55	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2
56	650014	18" REINFORCED CONCRETE PIPE	LF	150
57	650018	24" REINFORCED CONCRETE PIPE	LF	440
58(F)	720110	SMALL-ROCK SLOPE PROTECTION	CY	4.4
59	721420	CONCRETE (DITCH LINING)	CY	7
60	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	33
61	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	4
62	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	21
63(F)	750001	MISCELLANEOUS IRON AND STEEL	LB	1,630
64	820133	OBJECT MARKER (TYPE N)	EA	1
65	820135	OBJECT MARKER (TYPE R)	EA	2
66	032368	CRASH CUSHION (TYPE SCI-100GM)	EA	2
67	032369	CONCRETE BARRIER (TYPE 60SD)	LF	65
68(F)	032370	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	69
69	032371	CONCRETE BARRIER (TYPE 60R MODIFIED)	LF	420
70	839701	CONCRETE BARRIER (TYPE 60)	LF	270
71	839703	CONCRETE BARRIER (TYPE 60C)	LF	12
72	839710	CONCRETE BARRIER (TYPE 60S)	LF	340
73	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	6,550
74	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	550
75	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,340
76	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	7,870
77	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	46
78	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	370
79	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
80	860604	FLASHING BEACON SYSTEM	LS	LUMP SUM
81	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
82	999990	MOBILIZATION	LS	LUMP SUM

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 16:19
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 16:18
FAX NO./NAME	19252930800
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

	up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com		
07-306004	Power-Tech Engineers, Inc.		10-31-16 Solicited
	355 South Lemon Avenue, Suite A Walnut, CA 91789		
	Phone: 9095955314	Fax Number: 9095955394	
	Disadvantaged status: DBE SBE		
	Services offered: http://www.ptei.net; CA CSLB 844791 - Class A, C-10; CalTrans DBE 34422; ENGINEERING DESIGN | PROJECT MANAGEMENT | CONSTRUCTION MANAGEMENT |TESTING AND COMMISSIONING Project Management: scheduling review and audit; partnering meetings; earned value analysis and verification of invoices; contract performance review; validation of change order and claims; risk analysis; resolution of engineering changes & non-conformance issues; field engineering support (all disciplines); on-site inspection and vendor surveillance including factory inspection; quality assurance audits; system checkouts; constructability and job hazard analysis review; performance test plan, review and test results evaluation; post-project and warranty administration support. Construction Management: resident engineering; construction/ contract administration; cost/ schedule controls; contract change/ claim management; quality assurance/ quality controls; commissioning and start-up.		
07-306004	Select Electric, Inc.		
	13250 Kirkham Way Poway, CA 92064		
	Phone: 619-460-6060	Fax Number: 619-460-6069	
	Disadvantaged status:		
	Services offered:		
07-306004	Austin Enterprise		10-26 Solicited.
	P O Box 81926, Bakersfield California 93380		
	Phone: 661-589-1001	Fax Number: 661-589-9509	
	Disadvantaged status: DBE SBE		
	Services offered: Jointed Plain Concrete Pavement		
07-306004	KCI Environmental, Inc.		
	207 Suburban Road, Suite 6 San Luis Obispo, Ca. 93401		
	Phone: 805-543-3311	Fax Number: 805-543-3827	
	Disadvantaged status: SBE		
	Services offered:		
	Full Traffic Maintenance, Inc		10-26 Solicited
	217 Lewis Court Corona		
	Phone: 951-520-9990	Fax Number: 951-520-9980	

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 07-306004
Date Adv.: 10/03/2016

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	220
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	76
7	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	32
8	129000	TEMPORARY RAILING (TYPE K)	LF	4,580
9	129110	TEMPORARY CRASH CUSHION	EA	88
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
12	130310	RAIN EVENT ACTION PLAN	EA	10
13	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	8
14	130330	STORM WATER ANNUAL REPORT	EA	2
15	130570	TEMPORARY COVER	SQYD	5,000
16	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	33
17	130640	TEMPORARY FIBER ROLL	LF	5,500
18	130650	TEMPORARY GRAVEL BAG BERM	LF	500
19	130680	TEMPORARY SILT FENCE	LF	700
20	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,720
21	141120	TREATED WOOD WASTE	LB	1,360
22	150661	REMOVE GUARDRAIL	LF	140
23	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	7,180
24	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,850
25	150722	REMOVE PAVEMENT MARKER	EA	350
26	150772	REMOVE CURB	LF	340
27	150776	REMOVE DRAINAGE FACILITY (EA)	EA	4
28	150812	REMOVE PIPE (LF)	LF	590
29	151274	SALVAGE CONCRETE BARRIER (TYPE K)	LF	880
30	152372	RELOCATE CONCRETE BARRIER (TYPE K)	LF	500
31	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	450
32	153221	REMOVE CONCRETE BARRIER	LF	880
33	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	22
34	190101	ROADWAY EXCAVATION	CY	10
35	194001	DITCH EXCAVATION	CY	12
36	200002	ROADSIDE CLEARING	LS	LUMP SUM
37	204035	PLANT (GROUP A)	EA	390
38	204036	PLANT (GROUP B)	EA	29
39	032366	TRUCK WATERING	LS	LUMP SUM
40	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM
41	205033	GRAVEL MULCH	SQFT	4,310
42	205035	WOOD MULCH	CY	23
43	205051	FOLIAGE PROTECTOR	EA	130
44	032367	PVC COATED WIRE-MESH WITH TURF REINFORCING MAT	SQFT	108,500
45	210300	HYDROMULCH	SQFT	157,000
46	210430	HYDROSEED	SQFT	157,000
47	210600	COMPOST	SQFT	59,700
48	210630	INCORPORATE MATERIALS	SQFT	59,700
49	260303	CLASS 3 AGGREGATE BASE (CY)	CY	97
50	280015	LEAN CONCRETE BASE RAPID SETTING	CY	49
51	360200	BASE BOND BREAKER	SQYD	140
52	401055	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	180
53(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	9.1
54(F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	298
55	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2
56	650014	18" REINFORCED CONCRETE PIPE	LF	150
57	650018	24" REINFORCED CONCRETE PIPE	LF	440
58(F)	720110	SMALL-ROCK SLOPE PROTECTION	CY	4.4
59	721420	CONCRETE (DITCH LINING)	CY	7
60	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	33
61	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	4
62	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	21
63(F)	750001	MISCELLANEOUS IRON AND STEEL	LB	1,630
64	820133	OBJECT MARKER (TYPE N)	EA	1
65	820135	OBJECT MARKER (TYPE R)	EA	2
66	032368	CRASH CUSHION (TYPE SCI-100GM)	EA	2
67	032369	CONCRETE BARRIER (TYPE 60SD)	LF	65
68(F)	032370	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	69
69	032371	CONCRETE BARRIER (TYPE 60R MODIFIED)	LF	420
70	839701	CONCRETE BARRIER (TYPE 60)	LF	270
71	839703	CONCRETE BARRIER (TYPE 60C)	LF	12
72	839710	CONCRETE BARRIER (TYPE 60S)	LF	340
73	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	6,550
74	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	550
75	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,340
76	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	7,870
77	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	46
78	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	370
79	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
80	860604	FLASHING BEACON SYSTEM	LS	LUMP SUM
81	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
82	999990	MOBILIZATION	LS	LUMP SUM

TRANSMISSION VERIFICATION REPORT

TIME : 10/31/2016 10:35
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/31 10:34
FAX NO./NAME	19095955394
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES **We will be bidding** No **We will not be bidding**

Company Name Power-Tech Engineers, Inc. **Contact Person** Veronica I. Rojas Munoz. Victor M. Rojas Maria A. Hernandez Vicki V. Rojas.

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 15:08
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 15:07
FAX NO./NAME	16615899509
DURATION	00:01:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. ***Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 10:58
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/27 10:58
FAX NO./NAME	19515209980
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

	Disadvantaged status: DBE SBE
07-306004	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12Ib Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.

	Statewide Traffic Safety and Signs Inc.	
	13261 Garden Grove Boulevard Garden Grove, CA, 92843	
	Phone: 714-468-1919	Fax Number: 888-507-8549
	Disadvantaged status:	
07-306004	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

	Maneri Traffic Control, Inc.	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-51	Fax Number: (951) 695-51
	Disadvantaged status: DBE SBE	
07-306004	Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.	

10-26 SOLICITED.

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES **We will be bidding** **No** **We will not be bidding**

Company Name MANERI TRAFFIC CONTROL, INC **Contact Person** OTTLY AVILA

07-306004	Highway Specialty Company Inc	11-04-16 SOLICITED
	PO BOX 141 Palo Cerdo, CA 96073	
	Phone: 530-949-5631 / Fax Number: 855-846-5806	
	Disadvantaged status: DBE SBE	
	Services offered: WE ARE A CERTIFIED DBE SUPPLIER AND CONTRACTOR, FULL TRAFFIC CONTROL COMPANY, CONSTRUCTION AREA SIGN, PERMANENT SIGNAGE CONTRACTOR. WE HAVE PORTABLE MESSAGE BOARDS, ARROW BOARDS, LIGHT TOWERS AND ATTENUATOR TRUCK FOR RENTAL. AS WELL A FULL CUSTOM SIGN SHOP AND OFFER ANYTHING YOU MIGHT NEED TO HELP GET YOUR PROJECT COMPLETE. DBE CERT #43436	
07-306004	KRC SAFETY CO,. INC	10-27-16 SOLICITED
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393 / Fax Number: 559-732-2684	
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Don't get caught listing that contractor who may not be around when your job starts. Give us a try on your next project. KRC is a DBE, MBE and SBE.	
07-306004	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165 / Fax Number: 707 673 2789	
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	
07-306004	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8056804431 / Fax Number: 8059646169	
	Disadvantaged status: SBE	
	Services offered: www.acaciaec.com. Specializing in Caltrans	

Landscaping, Erosion Control, Hydroseeding, Compost and Bark Mulch/Wood Chip Application. Scope of Work: 45-48, HYDROMULCH, HYDROSEED, COMPOST, INCORPORATE MATERIALS

TRANSMISSION VERIFICATION REPORT

TIME : 11/04/2016 14:16
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	11/04 14:15
FAX NO./NAME	18558465806
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

ATTACHMENT
"C"

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 10/27/2016 12:18
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/27 12:17
FAX NO./NAME	15598021749 DIRECT LINE
DURATION	00:01:17
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

SLOPE STABILIZATION AND ELECTRICAL SAFETY IMPROVEMENT
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES AND SANTA CLARITA ON ROUTE 5 FROM 0.1 MILE NORTH OF BALBOA BOULEVARD OVERCROSSING TO CONNECTOR OF ROUTE 5 SOUTH TO ROUTE 14 NORTH AND ON ROUTE 14 FROM ROUTE 5/14 SEPARATION TO 0.1 MILE SOUTH OF SIERRA HIGHWAY UNDERCROSSING

CONTRACT NO.: 07-306004

POST MILE : 07-LA-5, 14-R44.6/R45.7, R24.8/R25.0

BID DATE / TIME: NOVEMBER 10, 2016 AT 2:00 PM

Chumo Construction Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return SIGNED the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 07-306004
Date Adv.: 10/03/2016

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	220
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	76
7	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	32
8	129000	TEMPORARY RAILING (TYPE K)	LF	4,580
9	129110	TEMPORARY CRASH CUSHION	EA	88
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
12	130310	RAIN EVENT ACTION PLAN	EA	10
13	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	8
14	130330	STORM WATER ANNUAL REPORT	EA	2
15	130570	TEMPORARY COVER	SQYD	5,000
16	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	33
17	130640	TEMPORARY FIBER ROLL	LF	5,500
18	130650	TEMPORARY GRAVEL BAG BERM	LF	500
19	130680	TEMPORARY SILT FENCE	LF	700
20	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,720
21	141120	TREATED WOOD WASTE	LB	1,360
22	150661	REMOVE GUARDRAIL	LF	140
23	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	7,180
24	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,850
25	150722	REMOVE PAVEMENT MARKER	EA	350
26	150772	REMOVE CURB	LF	340
27	150776	REMOVE DRAINAGE FACILITY (EA)	EA	4
28	150812	REMOVE PIPE (LF)	LF	590
29	151274	SALVAGE CONCRETE BARRIER (TYPE K)	LF	880
30	152372	RELOCATE CONCRETE BARRIER (TYPE K)	LF	500
31	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	450
32	153221	REMOVE CONCRETE BARRIER	LF	880
33	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	22
34	190101	ROADWAY EXCAVATION	CY	10
35	194001	DITCH EXCAVATION	CY	12
36	200002	ROADSIDE CLEARING	LS	LUMP SUM
37	204035	PLANT (GROUP A)	EA	390
38	204036	PLANT (GROUP B)	EA	29
39	032366	TRUCK WATERING	LS	LUMP SUM
40	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM
41	205033	GRAVEL MULCH	SQFT	4,310
42	205035	WOOD MULCH	CY	23
43	205051	FOLIAGE PROTECTOR	EA	130
44	032367	PVC COATED WIRE-MESH WITH TURF REINFORCING MAT	SQFT	108,500
45	210300	HYDROMULCH	SQFT	157,000
46	210430	HYDROSEED	SQFT	157,000
47	210600	COMPOST	SQFT	59,700
48	210630	INCORPORATE MATERIALS	SQFT	59,700
49	260303	CLASS 3 AGGREGATE BASE (CY)	CY	97
50	280015	LEAN CONCRETE BASE RAPID SETTING	CY	49
51	360200	BASE BOND BREAKER	SQYD	140
52	401055	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	180
53(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	9.1
54(F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	298
55	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2
56	650014	18" REINFORCED CONCRETE PIPE	LF	150
57	650018	24" REINFORCED CONCRETE PIPE	LF	440
58(F)	720110	SMALL-ROCK SLOPE PROTECTION	CY	4.4
59	721420	CONCRETE (DITCH LINING)	CY	7
60	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	33
61	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	4
62	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	21
63(F)	750001	MISCELLANEOUS IRON AND STEEL	LB	1,630
64	820133	OBJECT MARKER (TYPE N)	EA	1
65	820135	OBJECT MARKER (TYPE R)	EA	2
66	032368	CRASH CUSHION (TYPE SCI-100GM)	EA	2
67	032369	CONCRETE BARRIER (TYPE 60SD)	LF	65
68(F)	032370	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	69
69	032371	CONCRETE BARRIER (TYPE 60R MODIFIED)	LF	420
70	839701	CONCRETE BARRIER (TYPE 60)	LF	270
71	839703	CONCRETE BARRIER (TYPE 60C)	LF	12
72	839710	CONCRETE BARRIER (TYPE 60S)	LF	340
73	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	6,550
74	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	550
75	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,340
76	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	7,870
77	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	46
78	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	370
79	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
80	860604	FLASHING BEACON SYSTEM	LS	LUMP SUM
81	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
82	999990	MOBILIZATION	LS	LUMP SUM