

# Second Bidder

CONTRACT NO: 07-307304

BID AMOUNT: \$ 985,480.40

BID OPENING DATE: AUGUST 24, 2016

BIDDER'S NAME: CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %: 9

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

2

\$ 111,711.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) DBE	AMOUNT (\$)
<u>2</u>	<u>CONSTRUCTION AREA SIGNS</u>	<u>C1200</u>	<u>KRC SAFETY CO. INC. 000447</u> <u>7821 W. SUNNYVIEW AVE.</u> <u>VISALIA, CA 93291 559-732-0393</u>	<u>33,806.-</u>
<u>3</u>	<u>TRAFFIC CONTROL</u>	<u>C1201</u>	<u>MANERI TRAFFIC CONTROL</u> <u>DBE 30078, 47423 RAINBOW</u> <u>CANYON, TENDUELA, CA 92628</u> <u>951-695-5104</u>	<u>49,400.-</u>
<u>10, 11</u>	<u>TRUCKING- DUMP TRUCK</u>	<u>C9670</u> <u>C9771</u> <u>C9774</u>	<u>DEANIA'S EQUIPMENT RENTAL</u> <u>DBE 14962, 6720 W. SYCAMORE</u> <u>LANE, PALMDALE, CA 93551</u> <u>805-732-7575</u>	<u>36,720.-</u>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 119,926.00

12.17 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

08-24-16  
Date

626-960-9502  
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT  
Person to Contact (Please Type or Print)

## ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 8-23-2016**

**Regarding: CalTrans Project 07-307304**

**Total Number of Pages Including Cover: 7**

### **Comments:**

**Please see attached quote for CalTrans project 07-307304 bidding in Los Angeles County on 8-23-2016. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A SBE**

**KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

100000 4730

To: Estimator  
 Project: 07-307304  
 Bid Date: 8/23/2016

07-La-5,14

UN:265 / D:271

KRC BID # 16-600

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	27,156.00	27,156.00
	SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
3	Traffic Control System - See traffic control quote for rates				
	<p>Note: (1) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: Item 2 includes signs from CS-1, CS-2 and (4) construction project funding signs only. Signs will be furnished, installed and removed.</p> <p>Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.</p> <p>Note: Portable changeable message signs not included in item 2 or 3.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				

\$ 27156.00  
 6650.  
 \$ 33806.00





# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator

07-La-5,14

UN:265 / D:271

Project: 07-307304

Bid Date:8/23/2016

KRC BID # 16-600

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift 965.00</p> <p>1 man lane closures - Per 8 hour shift 995.00</p> <p>2 man lane/ramp closures - Per 8 hour shift 1,595.00</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift 2,545.00</p> <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added 35.00</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- KRC's 2 or 3 man crew must be used for all ramp closures.</p> <p>- SC6-3, SC6-4 or SP-1 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$112.50 per hour per man</p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Portable Changeable Message Sign - Per Each, Rental Only</p> <p>\$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days)</p> <p>Contractor is fully responsible for PCMS when on rent, this includes any vandalism</p> <p>\$85.00 delivery fee per PCMS : \$85.00 pick up fee per PCMS</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$250.00 delivery fee will apply : \$250.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	



**KRC SAFETY CO., INC.****ATTACHMENT A**Job # 07-307304 Bid Date: 8-23-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,130.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**Date: 8-23-2016

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

## KRC SAFETY CO INC - #6897

### SUPPLIER PROFILE

Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krcsafety.com">garvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001



## **SUPPLIER CLEARINGHOUSE CERTIFICATE OF ELIGIBILITY**

CERTIFICATION EXPIRATION DATE: **December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***K R C Safety Co. Inc.  
Minority Business Enterprise (MBE)***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

**VON: 91S00114**

**DETERMINATION DATE: November 24, 2015**



[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO, INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423610; 423630; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS****Work Codes****Licenses****Trucks****Gender****Ethnicity****Firm Type**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5801 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9805 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
DBE CONFIRMATION  
DES-DE-0102.13 (NEW 05/2015)

Contract no.:

07-307304

Name of DBE business:

MANERI TRAFFIC CONTROL

Name of DBE representative:

JOHNNY MANERI

DBE certification number:

38078

Name of bidder:

CHUMCO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

GEORGE CHUMCO, PRESIDENT

Date:

08-23-16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
3	TRAFFIC CONTROL 1 LABORER 1 TRUCK AND EQUIPMENT (1-8 Hours) \$950 per day x 52 days = \$49,400.00	\$49,400.00

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$49,400.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

OTILY AVILA

Printed name of DBE's authorized representative:

ADMIN ASST

Title of DBE's authorized representative:

08/23/16

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-60, Sacramento, CA 95814.

Contract No. 07-307304

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	mariamaneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105

**MANERI TRAFFIC CONTROL**  
CONTRACTOR LICENSE # 892008  
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)  
DBE CERTIFIED (FIRM #38078)  
DIR # 1000011349  
UNION SIGNATORY



**SIGN AND TRAFFIC QUOTE**

**PROJECT: 07-307304**  
**BID DATE: 8/23/16**

**TO: PLANHOLDER**  
**ATTN: ESTIMATOR**

**\*\*PLEASE NOTE-CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS IS 3 WEEKS ADVANCE NOTICE-  
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE\*\***

TO ESTIMATOR:

**CONSTRUCTION AREA SIGNS: (ITEM #2)**  
**ITEM #2 \$31,500.00 WITH USE OF MTC FOR 100% OF ITEM #3**  
**(ITEM #2 PRICE INCLUDES 4 TYPE I FUNDING SIGNS)**

**CONSTRUCTION AREA SIGNS: (ITEM #2)**  
**ITEM #2 \$36,510.00 WITHOUT USE OF MTC FOR 100% OF ITEM #3**  
**(ITEM #2 PRICE INCLUDES 4 TYPE I FUNDING SIGNS)**

**ADDITIONAL ITEMS:**  
**PCMS-\$890.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEE (SEE PG 2)**

**TRAFFIC CONTROL: (ITEM #3)**  
**LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,590.00**  
**1 LABORER, 1 TRUCK AND EQUIPMENT (1-8 HOURS) \$950-**  $950 \times 52 = 49,400$   
**PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.**

**IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT  
HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.**

SINCERELY,

*Johnny Maneri*

**NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE  
MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL  
UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE  
COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.**

**SCHEDULING FOR SIGNS MUST IN WRITING SENT BY FAX/EMAIL.**  
**ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3%  
OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL  
MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX.**

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**  
**IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE  
ORDER. ALL SERVICES PROVIDED UPON AVAILABILITY**

**47423 RAINBOW CANYON  
TEMECULA, CA 92592**

**OFFICE: 951-695-5104  
FAX: 951-695-5105**



**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**BID DATE: 8/23/16**  
**PROJECT: 07-307304**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,890.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$990.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

**PCMS BOARDS: (UPON AVAILABILITY)**

DAILY.....	\$185.00
WEEKLY.....	\$400.00
MONTHLY.....	\$890.00

**LIGHT TOWERS (PORTABLE FOR FLAGGING ONLY): (UPON AVAILABILITY)**

DAILY.....	\$75.00	WEEKLY.....	\$200.00	MONTHLY.....	\$500.00	DELIVERY FEE.....	\$100.00
------------	---------	-------------	----------	--------------	----------	-------------------	----------

**ARROW BOARDS: (UPON AVAILABILITY)**

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

**EQUIPMENT:**

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$990.00
---	----------

**ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY)**

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

**NOTE:** CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.  
**NO** RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105

From: "Ottly Avila" <oavila@maneritraficcontrol.com>  
Subject: CT# 07-307304-Quote from Maneri Traffic Control  
Date: Mon, August 22, 2016 11:37  
To: office@chumoconstruction.net

---

Estimator,

Please see attached quote for the above referenced project.

--

**\*\*PLEASE NOTE MY NEW EMAIL oavila@maneritraficcontrol.com\*\***

Thank you,

Ottly Avila  
Administrative assistant  
Maneri Traffic Control  
P# 951-695-5104  
F# 951-695-5105

**Maneri Traffic Control is an Equal Opportunity Employer**

**Lic No.: 892008 (Expires 3/31/2017)**

**DBE No.: 38078 (3/31 - continuous)**

**SB No.: 53767 (Expires 11/30/2016)**

**DIR No.: 1000011349 (Expires 6/30/2016)**

---

**Attachments:**

**untitled-[1.1]**

Size: 0.4 k

Type: text/plain

**07-307304.pdf**

Size: 449 k

Type: application/pdf

---

## Contract no.:

Name of DAE business:

DEAN'S EQUIPMENT RENTAL

Name of OAC representative: \_\_\_\_\_

DEANA CARTER

DBE certification number:

14962

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

GEORGE CHUMO, PRESIDENT

Date:

08-23-16

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

36,720.00

I certify under penalty of perjury that the foregoing is true and correct.

Deana M. Carter  
Signature of DBE's authorized representative:

Printed name of DBE's authorized representative: DEANA M. CARTER

PRESIDENT  
Title of DAB's authorized representative:

8-23-16  
Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (816) 445-1232, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95834.

Contract No. 07-307304

6720 W. Sycamore Lane  
Palmdale, CA 93551



Cell (805) 732-7575  
Fax: (661) 948-5588

Trucking Quote  
**A CERTIFIED MINORITY OWNER OPERATOR & TRUCK BROKER**  
WBE/DBE #14962, SB Certified #2000139

DATE: August 23, 2016

TO: Chumo Construction, Inc.

ATTN: George Chumo

JOB: #07-307304, RT 5/14 near Castaic and Palmdale.

**Hourly Trucking Prices:**

Super 10's @ \$90.00 per hour x (8) hr minimum per shift @ 51 shifts = \$36,720.00\*

\*Based on 8 hour minimum days per truck and 51 shifts.

\*Prices good through, 7-1-2017.

\* Contractor agrees to give DER, Inc. (2) days' notice of upcoming scheduling. No guarantee of trucks if sufficient notification is not given.

\*If the prices of fuel exceed \$4.25 @ the pump a fuel surcharge of 5% will apply and if fuel exceeds \$4.50 at the pump both parties will negotiate additional charges in good faith.

\*Contractor agrees to pay Deana's Equipment Rental by the 20<sup>th</sup> of the following month of when work is completed for all trucking, regardless of when contractor is paid.

**ACCEPTANCE OF QUOTATION**

The above prices, specifications and conditions are satisfactory and are hereby accepted.  
You are authorized to do the work as specified.

Accepted:

Signature: \_\_\_\_\_

Date: \_\_\_\_\_



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## DEANA'S EQUIPMENT RENTAL CO.

6720 W. SYCAMORE LANE,  
PALMDALE, CA 93551

Owner: DEANA CARTER

Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 484220 Specialized Freight (except Used Goods) Trucking, Local
- 238990 All Other Specialty Trade Contractors
- 237310 Highway, Street, and Bridge Construction

- 324121 Asphalt Paving Mixture and Block Manufacturing
- 484230 Specialized Freight (except Used Goods) Trucking, Long-Distance
- 532490 Other Commercial and Industrial Machinery and Equipment Rental and Leasing

### Work Category Code(s)

C1531 PLANE ASPHALT CONCRETE  
C1901 ROADWAY EXCAVATION  
C1920 STRUCTURE EXCAVATION

C1601 CLEARING & GRUBBING  
C1910 GRADING  
C1925 SHAPED BEDDING

### Licenses

C12 Earthwork and Paving Contractor

### CERTIFYING AGENCY:

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 14962

Helmuth Peinold / ccb  
CUCP OFFICER

October 5, 2010

[Back To Query Form](#)**Search Returned 1 Records**

Wed Aug 24 11:56:56 PDT 2016

**Query Criteria**

Firm ID: 14962

Firm Type: DBE

---

<b>Firm ID</b>	14962
<b>Firm/DBA Name</b>	DEANA'S EQUIPMENT RENTAL CO.
<b>Address Line1</b>	6720 W. SYCAMORE LANE,
<b>Address Line2</b>	
<b>City</b>	PALMDALE
<b>State</b>	CA
<b>Zip Code1</b>	93551
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	jagchic@aol.com
<b>Contact Name</b>	DEANA M. CARTER
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	732-7575
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	948-5588
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30;
<b>Districts</b>	07; 12;
<b>DBE NAICS</b>	237310; 238990; 484220; 484230; 532490;

**ACDBE NAICS**

<b>Work Codes</b>	C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
<b>Licenses</b>	C12 Earthwork and Paving Contractor;
<b>Trucks</b>	SEMI TRAILER END DUMP TRUCK - 1;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.  
 Contract No.: 07-307304

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
SEE ATTACHED			<input type="checkbox"/> NO		
			<input type="checkbox"/> NO		
			<input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

**DBE GOOD FAITH EFFORTS DOCUMENTATION**Contract No. 07-307304

DES-OE-0102.11A (REV 12/2014)

PAGE 1 OF 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,600.00	0.16%
2	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 33,806.00	3.43%
3	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 164,000.00	16.64%
4	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,000.00	0.10%
5	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,000.00	0.10%
6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 27,000.00	2.74%
7	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,400.00	0.65%
8	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 24,705.00	2.51%
9	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,150.00	0.12%
10	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 140,934.00	14.30%
11	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 452,635.40	45.93%
12	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 27,450.00	2.79%
13	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 13,800.00	1.40%
14	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 90,000.00	9.13%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		



2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

SEE ATTACHED

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.Contract No. 07-307304

PAGE 2 OF 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED,			
FAX CONFIRMATIONS AND OUR PHONE LOG OF DBE'S.			
"SEE ATTACHMENT C"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
2	Yes	KRC Safety Co, Inc.	DBE		\$ 33,806.00	
1, 3, 8, 9, 12, 13	Yes	Cal- Stripe	Non-DBE	No DBE Striping Quotes Rec'd	\$ 77,905.00	
3	Yes	Maneri Traffic Control	DBE		\$ 49,400.00	
10, 11	Yes	Deana's Equipment Rental	DBE		\$ 36,720.00	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Bidder's Name Chumo Construction Inc.  
Contract No. 07-307304

Page 2 of 3 ATTACHMENT

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

[illegible]

Contract no.:

07.307304

Name of O's business:

KRC SAFETY CO., INC.

Name of DBE representative:

MICHAEL CASTRO

DBE certification number:

000447

Name of bidder:

Sumto CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

GEORGE CHUMC. PRESIDENT

Date, \_\_\_\_\_

08-23-16

[illegible]

If 100% of an item is not to be performed or furnished by the O&E, describe the exact portion of the item to be performed or furnished.

Total

\$ 33,846.40

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBL's authorized representative:

Michael G. G. G.

Printed name of DBE's authorized representative:

### Bayes Estimator

Title of OIG's authorized representative:

8-24-14

Date: \_\_\_\_\_

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 446-1232, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-96, Sacramento, CA 95814.

Contract No. 07-307304



## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 8-23-2016**

**Regarding: CalTrans Project 07-307304**

**Total Number of Pages Including Cover: 7**

### **Comments:**

**Please see attached quote for CalTrans project 07-307304 bidding in Los Angeles County on 8-23-2016. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A SBE**

**KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

Die #  
100000 4730To: Estimator  
Project: 07-307304  
Bid Date: 8/23/2016

07-La-5,14

UN:265 / D:271

KRC BID # 16-600

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	27,156.00	27,156.00
	SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
3	Traffic Control System - See traffic control quote for rates				
	Note: (1) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 2 includes signs from CS-1, CS-2 and (4) construction project funding signs only. Signs will be furnished, installed and removed. Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs. Note: Portable changeable message signs not included in item 2 or 3. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				
	<div style="text-align: right;"> <p>35 EA @ 190 +</p> <p>6650</p> <p>27156 + 6650 =</p> <p><u>33806</u></p> </div>				



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator

07-La-5,14

UN:265 / D:271

Project: 07-307304

Bid Date:8/23/2016

KRC BID # 16-600

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</p> <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- KRC's 2 or 3 man crew must be used for all ramp closures.</p> <p>- SC6-3, SC6-4 or SP-1 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$112.50 per hour per man</p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Portable Changeable Message Sign - Per Each, Rental Only</p> <p>\$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days)</p> <p>Contractor is fully responsible for PCMS when on rent, this includes any vandalism</p> <p>\$85.00 delivery fee per PCMS : \$85.00 pick up fee per PCMS</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$250.00 delivery fee will apply : \$250.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	<p>965.00</p> <p>995.00</p> <p>1,595.00</p> <p>2,545.00</p> <p>35.00</p>



**KRC SAFETY CO., INC.****ATTACHMENT A**Job # 07-307304 Bid Date: 8-23-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,130.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**Date: 8-23-2016

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_







Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

## KRC SAFETY CO INC - #6897

### SUPPLIER PROFILE


Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krccsafety.com">garvc@krccsafety.com</a>		
Web Page	<a href="http://www.krccsafety.com">http://www.krccsafety.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001



The certificate is framed by a decorative border. A large, dark, circular seal is located in the upper right corner. The text is centered and uses a mix of bold and italicized fonts.

## ***SUPPLIER CLEARINGHOUSE CERTIFICATE OF ELIGIBILITY***

CERTIFICATION EXPIRATION DATE: **December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***K R C Safety Co. Inc.  
Minority Business Enterprise (MBE)***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

***VON: 9IS00114***

***DETERMINATION DATE: November 24, 2015***

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO, INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0983
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS****Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5801 SIGN STRUCTURE; C5820 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9805 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)



2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 DIR# 1000001100  
 Signatory to Laborers Union Local 1184  
**ESTIMATOR: Steve Works**  
 sworks@calstripe.com

**SUBCONTRACT QUOTATION:****"REVISED QUOTE"**

August 23, 2016

**BIDS ON - 8/23/2016****PROJECT DESCRIPTION: Install Shoulder Rumble Strips - Rtes. 5 & 14 - LA County****CONTRACT / PROJECT NO: Caltrans # 07-307304 07-LA-5,14-Var****ADDENDA ACKNOWLEDGED: 1**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

**Additional Terms**

A. The following materials and services are included in this quote: Thermoplastic [ YES ] Pavement Markers [ YES ]  
 Temporary Striping during removals [ YES ] Thermo / Paint removal [ YES ] Marker Removal [ YES ]  
 Lead compliance plan for stripe removal [ YES ] Lead Compliance classes [ NO ] PCMS Boards [ NO ] Survey [ NO ]  
 Placement of Temporary Markers (tabs/floppys) [ NO ] Removal of temporary markers/tabs [ NO ]

B. [ 1 ] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

C. [ 1 ] Total move-ins included in this quote for Pavement Delineation Removals. Additional Move-in charge @ \$5,500.00ea

D. Traffic control IS included in this quote. Concurrent closures in various areas may be required in any given shift to complete our work, ( # of shifts required to complete our work- approx. 4 ).

The Prime Contractor shall provide and place all required Portable CMS Signs, advance Ramp/Connector closure notification signs, and all detour signs required by the plans and special provisions, during our work.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our removal operation.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.



[illegible]

Notes:

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-DE-0102.13 (NEW 05/2015)

Contract no.: 07-307304

Name of DBE business: MANERI TRAFFIC CONTROL

Name of DBE representative: JOHNNY MANERI

DBE certification number: 38078

Name of bidder: CHUMC CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GEORGE CHUMC, PRESIDENT

Date: 08-23-16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
<u>3</u>	<u>TRAFFIC CONTROL</u>	<u>\$49,400.00</u>
	<u>1 LABORER</u>	
	<u>1 TRUCK AND EQUIPMENT (1-8 HOURS)</u>	
	<u>\$950 per day x 52 days = \$49,400.00</u>	

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$49,400.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: [Signature]

Printed name of DBE's authorized representative: OTILEY AVILA

Title of DBE's authorized representative: ADMIN ASST

Date: 8/24/16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-60, Sacramento, CA 95814.

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**SIGN AND TRAFFIC QUOTE**

**PROJECT: 07-307304**  
**BID DATE: 8/23/16**

**TO: PLANHOLDER**  
**ATTN: ESTIMATOR**

**\*\*PLEASE NOTE-CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS IS 3 WEEKS ADVANCE NOTICE-  
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE\*\***

TO ESTIMATOR:

**CONSTRUCTION AREA SIGNS:** (ITEM #2) No  
**ITEM #2 \$31,500.00 WITH USE OF MTC FOR 100% OF ITEM #3**  
**(ITEM #2 PRICE INCLUDES 4 TYPE I FUNDING SIGNS)**

**CONSTRUCTION AREA SIGNS:** (ITEM #2) No  
**ITEM #2 \$36,510.00 WITHOUT USE OF MTC FOR 100% OF ITEM #3**  
**(ITEM #2 PRICE INCLUDES 4 TYPE I FUNDING SIGNS)**

**ADDITIONAL ITEMS:** No  
**PCMS-\$890.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEE (SEE PG 2)**

**TRAFFIC CONTROL:** (ITEM #3)  
**LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,590.00** 950 x 52 = 49,400  
**1 LABORER, 1 TRUCK AND EQUIPMENT (1-8 HOURS) \$950**  
**PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.**

**IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT  
HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.**

**SINCERELY,**

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

SCHEDULING FOR SIGNS MUST IN WRITING SENT BY FAX/EMAIL.  
ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX.

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

**IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE ORDER. ALL SERVICES PROVIDED UPON AVAILABILITY**

**47423 RAINBOW CANYON  
TEMECULA, CA 92592**

**OFFICE: 951-695-5104  
FAX: 951-695-5105**

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**BID DATE: 8/23/16**  
**PROJECT: 07-307304**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,890.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$990.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

**PCMS BOARDS: (UPON AVAILABILITY)**

DAILY.....	\$185.00
WEEKLY.....	\$400.00
MONTHLY.....	\$890.00

**LIGHT TOWERS (PORTABLE FOR FLAGGING ONLY): (UPON AVAILABILITY)**

DAILY.....\$75.00	WEEKLY.....\$200.00	MONTHLY.....\$500.00	DELIVERY FEE.....\$100.00
-------------------	---------------------	----------------------	---------------------------

**ARROW BOARDS: (UPON AVAILABILITY)**

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

**EQUIPMENT:**

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$990.00
---	----------

**ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY)**

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

**NOTE:** CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.  
**NO** RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105



# MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



---

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	( 951 )
Phone Number	695-5104
Fax Area Code	( 951 )
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

## ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

---

47423 RAINBOW CANYON  
TEMECULA, CA 92592

OFFICE: 951-695-5104  
FAX: 951-695-5105

From: "Ottly Avila" <oavila@manerittrafficcontrol.com>  
Subject: CT# 07-307304-Quote from Maneri Traffic Control  
Date: Mon, August 22, 2016 11:37  
To: office@chumoconstruction.net

---

Estimator,

Please see attached quote for the above referenced project.

--  
\*\*PLEASE NOTE MY NEW EMAIL oavila@manerittrafficcontrol.com\*\*

Thank you,

Ottly Avila  
Administrative assistant  
Maneri Traffic Control  
P# 951-695-5104  
F# 951-695-5105

**Maneri Traffic Control is an Equal Opportunity Employer**  
**Lic No.: 892008 (Expires 3/31/2017)**  
**DBE No.: 38078 (3/31 - continuous)**  
**SB No.: 53767 (Expires 11/30/2016)**  
**DIR No.: 1000011349 (Expires 6/30/2016)**

---

**Attachments:**

<b>untitled-[1.1]</b>
Size:0.4 k
Type:text/plain
<b>07-307304.pdf</b>
Size:449 k
Type:application/pdf

---

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-CB-0102.13 (NEW 05/2015)

Contract no.: 07-307304  
 Name of DBE business: DEANA'S EQUIPMENT RENTAL  
 Name of DBE representative: DEANA CARTER  
 DBE certification number: 14962  
 Name of bidder: CHUMO CONSTRUCTION INC.  
 Name of prime contractor if different from the bidder:  
 Name of representative of bidder or prime contractor: GEORGE CHUMO, PRESIDENT  
 Date: 08-23-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
<u>10, 11</u>	<u>DUMPT RUCK</u>	<u>\$36,720.00</u>

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$36,720.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Deana M. Carter  
 Signature of DBE's authorized representative:

DEANA M. CARTER  
 Printed name of DBE's authorized representative:

PRESIDENT  
 Title of DBE's authorized representative:

8-23-16  
 Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95834.

Contract No. 07-307304

6720 W. Sycamore Lane  
Palmdale, CA 93551



Cell (805) 732-7575  
Fax: (661) 948-5588

Trucking Quote  
**A CERTIFIED MINORITY OWNER OPERATOR & TRUCK BROKER**  
WBE/DBE #14962, SB Certified #2000139

DATE: August 23, 2016

TO: Chumo Construction, Inc.

ATTN: George Chumo

JOB: #07-307304, RT 5/14 near Castaic and Palmdale.

**Hourly Trucking Prices:**

Super 10's @ \$90.00 per hour x (8) hr minimum per shift @ 51 shifts = \$36,720.00\*

\*Based on 8 hour minimum days per truck and 51 shifts.

\*Prices good through, 7-1-2017.

\*Contractor agrees to give DER, Inc. (2) days' notice of upcoming scheduling. No guarantee of trucks if sufficient notification is not given.

\*If the prices of fuel exceed \$4.25 @ the pump a fuel surcharge of 5% will apply and if fuel exceeds \$4.50 at the pump both parties will negotiate additional charges in good faith.

\*Contractor agrees to pay Deana's Equipment Rental by the 20<sup>th</sup> of the following month of when work is completed for all trucking, regardless of when contractor is paid.

**ACCEPTANCE OF QUOTATION**

The above prices, specifications and conditions are satisfactory and are hereby accepted.  
You are authorized to do the work as specified.

Accepted:

Signature: \_\_\_\_\_

Date: \_\_\_\_\_



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## DEANA'S EQUIPMENT RENTAL CO.

6720 W. SYCAMORE LANE,  
PALMDALE, CA 93551

Owner: DEANA CARTER  
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 484220 Specialized Freight (except Used Goods) Trucking, Local
- 238990 All Other Specialty Trade Contractors
- 237310 Highway, Street, and Bridge Construction

- 324121 Asphalt Paving Mixture and Block Manufacturing
- 484230 Specialized Freight (except Used Goods) Trucking, Long-Distance
- 532490 Other Commercial and Industrial Machinery and Equipment Rental and Leasing

### Work Category Code(s)

C1531 PLANE ASPHALT CONCRETE  
C1901 ROADWAY EXCAVATION  
C1920 STRUCTURE EXCAVATION

C1601 CLEARING & GRUBBING  
C1910 GRADING  
C1925 SHAPED BEDDING

### Licenses

C12 Earthwork and Paving Contractor

### CERTIFYING AGENCY:

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 14962

Helmut Peinold / ccb  
CUCP OFFICER

October 5, 2010

[Back To Query Form](#)**Search Returned 1 Records**

Wed Aug 24 11:56:56 PDT 2016

**Query Criteria**

Firm ID: 14962

Firm Type: DBE

---

<b>Firm ID</b>	14962
<b>Firm/DBA Name</b>	DEANA'S EQUIPMENT RENTAL CO.
<b>Address Line1</b>	6720 W. SYCAMORE LANE,
<b>Address Line2</b>	
<b>City</b>	PALMDALE
<b>State</b>	CA
<b>Zip Code1</b>	93551
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	jagchic@aol.com
<b>Contact Name</b>	DEANA M. CARTER
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	732-7575
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	948-5588
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30;
<b>Districts</b>	07; 12;
<b>DBE NAICS</b>	237310; 238990; 484220; 484230; 532490;

**ACDBE NAICS**

<b>Work Codes</b>	C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
<b>Licenses</b>	C12 Earthwork and Paving Contractor;
<b>Trucks</b>	SEMI TRAILER END DUMP TRUCK - 1;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

## DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment		Quote Received on Bid Day
A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	10-Aug		22-Aug	YES	DARYL	No
ABRASIVE BLASTING	951-683-4692	951-781-1024	40447	10-Aug		22-Aug	NO	ESTIMATING	
A CONE ZONE, INC.	951-734-9535	951-734-2887	36878	10-Aug		22-Aug		LEFT MESSAGE	
AUSTIN ENTERPRISES	661-589-1001	661-589-9509	13602	10-Aug	11-Aug		NO	TY	
BTI TANK RENTALS	949-233-2789	925-553-2616	38563	10-Aug		22-Aug	NO	SCOTT	
CONTERA CONSTRUCTION CORP	951-695-2800	951-695-2801	21899	10-Aug		22-Aug	NO	CRYSTAL	
DREAMBUILDER	714-646-3697	714-646-3698	38712	10-Aug		22-Aug	NO	ESTIMATING	
FULL TRAFFIC MAINTENANCE INC.	951-520-9990	951-520-9980	35742	10-Aug	10-Aug		YES	JESSICA	Yes
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	10-Aug		22-Aug	NO	TRI	
KRC SAFETY	559-732-0393	559-802-1749	447	10-Aug		22-Aug	YES	CACHE	Yes
LINDY'S COLD PLANING	562-697-2286 #3	562-697-2039	40089	10-Aug		22-Aug	YES	JOSE	No
MANERI TRAFFIC CONTROL	951-695-5104	951-695-5105	38078	10-Aug	11-Aug		YES	OTTILY	Yes
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	10-Aug		22-Aug	NO	DAVE	
QUALITY TRAFFIC CONTROL (Equip. Rental)	909-276-5582	888-839-9857	42283	10-Aug		22-Aug	YES	ESTIMATING	No
SO CAL TRAFFIC INC	858-720-0179	858-792-4495	41010	10-Aug		22-Aug	YES	CECELIA	No
STATE STRIPE PAINTING INC.	435-856-0930	435-634-0580	42910			18-Aug	NO	KAREN	
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	10-Aug		22-Aug	NO	ROB	
THE CONSTRUCTION ZONE	925-387-8013	925-293-0800	43059	10-Aug		22-Aug	YES	JOE	No
YMD MATERIAL BROKER, INC.	562-843-2465	760-948-9895	37852	10-Aug		22-Aug	L/M	REQUESTED QUOTE	



# Chumo Construction Inc.

Engineering Contractor

ATTACHMENT  
"C"

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

### INSTALL SHOULD RUMBLE STRIPS

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE

CONTRACT NO.: 07-307304

POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1

**BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

### BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name \_\_\_\_\_ Contact Person \_\_\_\_\_



BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
6	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	270
7	130730	STREET SWEEPING	LS	LUMP SUM
8	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	54,900
9	150722	REMOVE PAVEMENT MARKER	EA	1,150
10	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	4,980
11	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	3,220
12	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	54,900
13	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1,150
14	999990	MOBILIZATION	LS	LUMP SUM

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 14:06  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 14:05  
15107270910  
00:00:39  
02  
OK  
STANDARD  
ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 15:09  
NAME :  
FAX :  
TEL :  
SER.# : BROCOJ140323

DATE, TIME	08/10 15:09
FAX NO./NAME	19517811024
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 14:07  
NAME :  
FAX : 3  
TEL : 6269607983  
SER. # : BROD2J366910

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 14:07  
19517342887  
00:00:46  
02  
OK  
STANDARD



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULDER RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.





# Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

## Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304**

**POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1**

**BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

### BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name Austin Enterprise Contact Person Ty

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 15:11  
NAME :  
FAX :  
TEL :  
SER.# : BROC0J140323

DATE, TIME	08/10 15:10
FAX NO./NAME	16615899509
DURATION	00:01:04
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 14:24  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 14:23  
19255532616  
00:00:41  
02  
OK  
STANDARD  
ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 15:27  
NAME :  
FAX :  
TEL :  
SER.# : BROCOJ140323

DATE, TIME	08/10 15:27
FAX NO./NAME	19516952801
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 14:25  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 14:25  
17146463698  
00:00:34  
02  
OK  
STANDARD  
ECM



## **Chumo Construction Inc.    Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT    PAGES 2**

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 15:29  
NAME :  
FAX :  
TEL :  
SER.# : BROCOJ140323

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 15:28  
19515209980  
00:00:39  
02  
OK  
STANDARD  
ECM



## **Chumo Construction Inc. *Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULDER RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

**Chumo Construction Inc. Engineering Contractor**

4425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULD RUMBLE STRIPS****FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE****CONTRACT NO.: 07-307304****POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1****BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

**BID SOLICITATION RESPONSE****YES We will be bidding****No We will not be bidding**Company Name FM, Inc.Contact Person Jessica Sanchez

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 15:02  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 15:01  
15598021749  
00:00:41  
02  
OK  
STANDARD  
ECM



## **Chumo Construction Inc. *Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 15:38  
NAME :  
FAX :  
TEL :  
SER.# : BROCOJ140323

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 15:37  
15626972039  
00:00:49  
02  
OK  
STANDARD  
ECM



## **Chumo Construction Inc. *Engineering Contractor***

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

**Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

**Invitation to Bid and Solicitation of DBE**  
**ATTENTION: ESTIMATING DEPARTMENT PAGES 2****INSTALL SHOULD RUMBLE STRIPS**

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE**

**CONTRACT NO.: 07-307304****POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1****BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

**BID SOLICITATION RESPONSE**☒ **YES We will be bidding**☐ **No We will not be bidding**

Company Name \_\_\_\_\_

Contact Person \_\_\_\_\_

JOEY AVILAMANEVI TRAFFIC CONTROL

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 14:36  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 14:35  
19516955105  
00:00:41  
02  
OK  
STANDARD  
ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**INSTALL SHOULDER RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 14:38  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 14:38  
16194271620  
00:00:50  
02  
OK  
STANDARD



## **Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**INSTALL SHOULDER RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 15:42  
NAME :  
FAX :  
TEL :  
SER.# : BROCOJ140323

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 15:41  
18888399857  
00:00:45  
02  
OK  
STANDARD



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 16:10  
NAME :  
FAX :  
TEL :  
SER.# : BROCOJ140323

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 16:10  
18587924495  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE



## **Chumo Construction Inc.** *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 15:56  
NAME :  
FAX :  
TEL :  
SER. # : BROCOJ140323

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 15:55  
18055247428  
00:00:27  
02  
OK  
STANDARD  
ECM



## Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 14:54  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME 08/10 14:53  
FAX NO./NAME 19252930800  
DURATION 00:01:00  
PAGE(S) 02  
RESULT OK  
CHECK READABILITY OF TRANSMITTED PAGE(S) 01, 02  
MODE STANDARD



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



TRANSMISSION VERIFICATION REPORT

TIME : 08/10/2016 14:55  
NAME :  
FAX : 3  
TEL : 6269607983  
SER.# : BROD2J366910

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/10 14:54  
17609489895  
00:00:27  
02  
OK  
STANDARD  
ECM



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE** **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHED			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

---

---

---

---

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

---

---

---

---

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

---

---

---

---

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

---

---

---

---

9. Include additional data to support a demonstration of good faith efforts.

---

---

---

---

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

Contract No. 07-307304

DES-OE-0102.11A (REV 12/2014)

PAGE 3 OF 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update <a href="http://www.goodfaitheffort.com">www.goodfaitheffort.com</a>	Week of 8-11-16 and Week of 8-18-16	All Southern California Districts	DBE Outreach
Minority Bidders Bulletin <a href="http://www.goodfaitheffort.com">www.goodfaitheffort.com</a>	Week of 8-15-16 and Week of 8-22-16	All Southern California Districts	DBE Outreach
Dodge Green Sheet	08/16/16	All Southern California Districts	DBE Outreach
OBEO Website Updates	On Going	OBEO Website	DBE Outreach

**SEE ATTACHMENT "A"**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation with the Bid Item List attached to DBE firms. We advertised on Caltrans Website

"Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are

available to discuss any questions or problems.

**SEE ATTACHMENT "A", "B", "C"**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our

estimators are available to discuss any questions or problems. We are always open to any discussion of these matters.

Assistance has been given in the past.

**SEE ATTACHMENT "C"**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our

estimators are available to discuss any questions or problems. We are always open to any discussion of these matters.

Assistance has been given in the past.

**SEE ATTACHMENT "C"**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 08-11-16 we contacted AGC of California to send notifications to minority groups and subcontractors.

On 08-10-16 we entered on the Caltrans website "Prime Seeking Assistance".

On 08-16-16 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

We update our DBE listing on an ongoing basis via the OBEO webiste

**SEE ATTACHMENT "B"**

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233.  
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-307304



# PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

## CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE  
SUBCONTRACTORS AND SUPPLIERS FOR:

**CALTRANS #07-307304 - FOR CONSTRUCTION ON STATE HIGHWAY IN LOS  
ANGELES COUNTY NEAR CASTAIC ON ROUTE 5 FROM VIOLIN CANYON  
ROAD TO 0.3 MILE SOUTH OF FOREST SERVICE UNDERCROSSING AND IN  
PALMDALE AND LANCASTER ON ROUTE 14 FROM SHADOW PINES  
BOULEVARD TO KERN COUNTY LINE IN DISTRICT 07 ON ROUTE 5, 14  
07-LA-5,14-R59.7/R73.2,35.5/R77.1 - (DBE 9%)**

**BID DATE/TIME: AUGUST 23, 2016      RESPOND BY: 2:00 PM**

We have information about the plans, specifications, and requirements in our  
office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours  
are 8:00 am to 4:30 pm. Copying services are available.

## CHUMO CONSTRUCTION, INC.

Contact: George Chumo

626-960-9502 • FAX 626-960-3887

14425 Joanbridge Street  
Baldwin Park, CA 91706

*an equal opportunity employer*

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact George Chumo at (626) 960-9502.

### *The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature

**CONSTRUCTION  
UP-DATE  
INC.**

8/11/16, 8/18/16

TRADE PUBLICATION

DATES PUBLISHED

**Minority  
Bidders  
Bulletin  
C.U. Inc.'s**

8/15/16, 8/22/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500







From: "Estefania Zavala" <ZavalaE@agc-ca.org>  
Subject: Minority Business Labels -  
Date: Thu, August 25, 2016 11:11  
To: "office@chumoconstruction.net" <office@chumoconstruction.net>

---

Hi Jackee,

Please find attached the mailing list of minority businesses to which we send the bid requests. Attached is also is the fax that we send only to Women Construction Owners and Executives USA, since that is their preferred communication method.

Please let me know should you have any further questions or comments.

Thank you,

Nia

Estefania Zavala

Contract Administrator


**AGC of California**

1906 W. Garvey Avenue South, Suite 100

West Covina, CA 91790

Office: 626-608-5800 ex: 7019 | Fax: 626-608-5810 | Website: [www.agc-ca.org](http://www.agc-ca.org)

*"The Voice of the Construction Industry"*



---

**Attachments:**

<b>Minority Business Labels rev053116.pdf</b>	
Size:	64 k
Type:	application/pdf
Info:	Minority Business Labels rev053116.pdf
<b>Chumo Construction Bid - Fax &amp; Transmittal Form.pdf</b>	
Size:	162 k
Type:	application/pdf



Susan James Construction  
4933 Jurupa Ave  
Riverside CA 92504

Society of Hispanic Professional Engineers  
– Los Angeles  
13181 Crossroads Pky North, Suite 450  
City of Industry CA 91746

Korean Chamber of Commerce  
Orange County  
9252 Garden Grove Blvd, Suite 23  
Garden Grove CA 92844

Ozuna Electric, Inc.  
714 Glenn Allen Ave  
West Covina CA 91791

Hispanic Chamber of Commerce of Orange  
County  
2130 E. 4<sup>th</sup> Street, #160  
Santa Ana CA 92705

Regional Hispanic Chamber of Commerce  
World Trade Center  
PO Box 32474  
Long Beach CA 90832

Women's Transportation Seminar  
1701 K Street NW  
Suite 800  
Washington DC 20006

National Association of Minority Contractors  
Ms. Sharon Coleman  
PO Box 43307  
Los Angeles CA 90043-0307

Asian Business Association of Orange  
County  
2960 Daimler Street  
Santa Ana CA 92705

Chinese American Construction  
Professionals  
5924 Temple City Blvd.  
Temple City CA 91780

Asian Business Association  
120 S. San Pedro Street Ste 523  
Los Angeles CA 90012

American Indian Chamber of Commerce of  
California  
555 W. Fifth Street, 31<sup>st</sup> Floor  
Los Angeles CA 90013

MDC Construction and Environmental Inc.  
Mark Ricardo  
4268 Sierra Vista Drive  
Chino Hills CA 91709

Filipino American Society of Architects and  
Engineers  
500 E Carson Plaza Dr  
Suite 201  
Carson CA 90746

Greater Los Angeles African American  
Chamber of Commerce  
5100 W Goldleaf Circle, Ste 203  
Los Angeles CA 90056



**MINORITY/WOMEN SUB-CONTRACTOR BID REQUEST FORM**

Return To: AGC of California  
1906 W. Garvey Avenue South  
West Covina, CA 91790  
626-608-5810

[illegible]

NOTE: FOR CONTRACT MEMBERS: IF THE SOLICITATION INVOLVES UNIT WORK, I.E., WORK SET FORTH UNDER THE WORK COVERAGE PROVISIONS OF THE MASTER LABOR AGREEMENT WITH THE FOLLOWING TRADES:  
CARPENTERS, CEMENT MASONS, IRONWORKERS, LABORERS, OPERATING ENGINEERS. PLEASE DESIGNATE: YES

BIDDERS REPLY TO: Chumo Construction, Inc., 14425 Joanbridge St., Baldwin Park, CA 91706  
PERSON TO CONTACT: George Chumo / Mike Kotal Phone: 626-960-9502 Fax 626-960-3887

RECEIVED BY AGC OF CALIFORNIA ON:

DATE \_\_\_\_\_

FORWARDED TO MINORITY/WOMEN ORGANIZATIONS BY:

SIGNATURE \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 08/17/2016 10:59  
NAME : AGC OF CALIFORNIA  
FAX : 6266085810  
TEL : 6266085800  
SER.# : BROD3J371002

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/17 10:57  
12023305151  
00:01:39  
05  
OK  
STANDARD

*Faxed & Mailed  
8/17/16  
CJM.*

Effective 6/13/11, the following  
agencies would like their bids  
faxed to them:

---

Women Construction Owners  
and Executives USA –  
(202) 330-5151

~~Minority Business Development  
Agency – (626) 768-1030~~

*disconnected  
4/4/12*

Thanks!

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-307304. 1 results found.

---

**Contractor:** Chumo Construction Inc. **Contact:** George Chumo

**Address:** 14425 Joanbridge Street Baldwin Park

**Phone:** 6269609502 **Fax:** 626-960-3887 **Email:** [office@chumoconstruction.net](mailto:office@chumoconstruction.net)

**Services needed:** Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Groove/Grind, Construction Area Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

**Requirements:** Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR Number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

**Date posted:** 08/10/2016



[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

 ATTACHMENT  
"B"

# Opt-in Records

## Search Results: Opt-in's on 07-307304

### 12 Opt-in records found.

07-307304	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	
07-307304	AESCO, Inc.	
	17782 Georgetown Lane Huntington Beach, Ca 92647	
	Phone: 714-375-3830	Fax Number: 714-375-3831
	Disadvantaged status: DBE SBE	
	Services offered: AESCO is interested in performing the material testing and inspection services for this project. AESCO, an SBE and DBE firm, has provided geotechnical engineering, construction quality control and quality assurance services on roadways, grade separations, freeways, and rail projects throughout California. AESCO employees are experienced professionals consisting of geotechnical engineers, engineering geologists, deputy inspectors, laboratory and field technicians, and quality control professionals. ? AESCO is SBE, DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans and City of Los Angeles certified. ? Member of the Independent Assurance Program with Caltrans, CCRL, and AMRL. ? Materials testing and inspection services including concrete, soil and asphalt.	
	Statewide Traffic Safety and Signs Inc.	
	13261 Garden Grove Boulevard Garden Grove, CA, 92843	
	Phone: 714-468-1919	Fax Number: 888-507-8549
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control	

Solicited 8/10  
to quote.  
see phone fax list

Solicitation  
SENT  
8-16

07-307304 systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

KRC SAFETY CO., INC

7821 W Sunnyview Ave. Visalia, Ca. 93291

Phone: 559-732-0393

Fax Number: 559-732-2684

Disadvantaged status: DBE SBE

07-307304

Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.

*Solicitation Sent  
8-10-16  
see phone/fax list.*

Pavement Recycling Systems

10240 San Sevain Way Mira Loma Ca 91752

07-307304

Phone: 951-682-1091

Fax Number: 951-682-1094

Disadvantaged status:

Services offered: Grind for rumble strips, grind for recessed markers

Maneri Traffic Control

47423 Rainbow Canyon Temecula, CA 92592

Phone: (951) 695-5104

Fax Number: (951) 695-5105

Disadvantaged status: DBE SBE

07-307304

Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

*Solicitation Sent  
8-10-  
To send Quote.*

Anderson Paint Store LLC - DBE www.andersonpaintstore.com

07-307304	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal)	
07-307304	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
07-307304	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
07-307304	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
07-307304	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
07-307304	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
	Power-Tech Engineers, Inc.	

Solicitation sent  
8-16-

Solicitation sent  
8-16-16  
see phone/fax list.



07-307304	355 South Lemon Avenue, Suite A Walnut, CA 91789	
	Phone: 9095955314	Fax Number: 9095955394
	Disadvantaged status: DBE SBE	
	<p>Services offered: Section 86 Electrical Systems of the Standard Specifications dated 2010 (07-307304sp.pdf, last modified 7/26/16: pages 436-510), included in the Bid book dated August 1, 2016 for Contract No. 07-307304 <a href="http://www.ptei.net">http://www.ptei.net</a>; CA CSLB 844791 - Class A, C-10; CalTrans DBE 34422; ENGINEERING DESIGN   PROJECT MANAGEMENT   CONSTRUCTION MANAGEMENT   TESTING AND COMMISSIONING Project Management: scheduling review and audit; partnering meetings; earned value analysis and verification of invoices; contract performance review; validation of change order and claims; risk analysis; resolution of engineering changes &amp; non-conformance issues; field engineering support (all disciplines); on-site inspection and vendor surveillance including factory inspection; quality assurance audits; system checkouts; constructability and job hazard analysis review; performance test plan, review and test results evaluation; post-project and warranty administration support. Construction Management: resident engineering; construction/contract administration; cost/ schedule controls; contract change/claim management; quality assurance/ quality controls; commissioning and start-up.</p>	
07-307304	Central Striping Service, Inc	
	3489 Luyung Drive Rtancho Cordova, Ca 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
	Services offered:	

*Solicitation  
SENT  
8-16.*



TRANSMISSION VERIFICATION REPORT

TIME : 08/16/2016 09:38  
NAME :  
FAX :  
TEL :  
SER.# : BRO0J140323

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/16 09:37  
17143753831  
00:00:57  
02  
OK  
STANDARD



## **Chumo Construction Inc. Engineering Contractor**

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### **Invitation to Bid and Solicitation of DBE**

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

#### **INSTALL SHOULD RUMBLE STRIPS**

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE**

**CONTRACT NO.: 07-307304**

**POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1**

**BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 08/16/2016 08:34  
NAME :  
FAX : 16269603887  
TEL : 6269609502  
SER. # : BROE8J807113

DATE, TIME  
FAX NO. / NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

08/16 09:34  
19095955394  
00:00:29  
02  
OK  
STANDARD  
ECM



## Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

### Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**INSTALL SHOULD RUMBLE STRIPS  
FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY NEAR  
CASTAIC ON ROUTE 5 FROM VIOLIN CANYON ROAD TO 0.3 MILE SOUTH OF  
FOREST SERVICE UNDERCROSSING AND IN PALMDALE AND LANCASTER  
ON ROUTE 14 FROM SHADOW PINES BOULEVARD TO KERN COUNTY LINE  
CONTRACT NO.: 07-307304  
POST MILE : 07-LA-5, 14-R59.7/R73.2,35.5/R77.1  
BID DATE / TIME: AUGUST 23, 2016, 2016 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**