

Third Bidder^{11-12-15A11:50 RCVD}

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

07-308604

BID AMOUNT:

\$ 2,690,090.00

BID OPENING DATE:

11.05.2015

BIDDER'S NAME:

PTM General Engineering Services, Inc.

DBE GOAL FROM CONTRACT %:

12

DBE PRIME CONTRACTOR CERTIFICATION¹:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

4

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

1,798,658.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
28	Portion of electrical install.	c8903	Traffic Loop Crackfilling Inc. 946 S. Emerald St. Anaheim, CA 92804 DBE 38033 714.520.4026	\$44500.00
3	Traffic control (34 days x 1490.00/day = 50660.00)	C1201	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 DBE 38078 951.695.5104	\$50660.00
28 & 29 *\$428560.00 x 60% = \$257136.00	Portion of electrical material.	D3690	Lyteforms 13841 Roswell Ave. #A Chino, CA 91710 DBE37133 909.680.8123	*\$257136.00
Lyteforms claimed participation for bid items 28 & 29 is \$257136.00				

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$352296.00

13 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

11.06.2015

Date

951.722.5678

(Area Code) Tel. No.

Elizabeth McRae

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-308604

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

07-308604

Name of DBE business
Traffic Loops Crackfilling Inc.

Mail-Lan Nguyen

DATE OF REGISTRATION

PTM General Engineering Services, Inc.

Elizabeth McRae

11.05.2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
28	Electrical installation of loops.	44500.00
¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.		Total 44500.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

Signature of DAE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

Data

ADA Notice: For Individuals with sensory disabilities, this document is available in alternate formats. For information call (915) 854-8410 or TDD (915) 854-3890 or write Records and Forms Management, 1120 N Street, ME-89, Sacramento, CA 95814.

2

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 11/4/2015
Attn: Estimator
Owner: Caltrans
Project: Contract No. 07-308604, Route 10, 710
Bid Date: 11/05/2015 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
28-partial	Install Type E Loop Detector - Ramps (Sheet E-47)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-48)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-49)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-50)	4	EA	550.00	2,200.00
	Install Type E Loop Detector - Ramps (Sheet E-51)	5	EA	550.00	2,750.00
	Install Type E Loop Detector - Mainline (Sheet E-52)	4	EA	675.00	2,700.00
	Install Type E Loop Detector - Ramps (Sheet E-52)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-53)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-54)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-55)	5	EA	550.00	2,750.00
	Install Type E Loop Detector - Ramps (Sheet E-56)	5	EA	550.00	2,750.00
	Install Type E Loop Detector - Ramps (Sheet E-57)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-58)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-59)	5	EA	550.00	2,750.00
	Install Type E Loop Detector - Ramps (Sheet E-60)	5	EA	550.00	2,750.00
	Install Type E Loop Detector - Ramps (Sheet E-61)	6	EA	550.00	3,300.00
	Install Type E Loop Detector - Ramps (Sheet E-62)	5	EA	550.00	2,750.00
	Install Type E Loop Detector - Ramps (Sheet E-63)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-64)	2	EA	550.00	1,100.00
	Install Type E Loop Detector - Ramps (Sheet E-65)	4	EA	550.00	2,200.00
	Install Type E Loop Detector - Ramps (Sheet E-66)	4	EA	550.00	2,200.00
	Install Type E Loop Detector - Ramps (Sheet E-67)	4	EA	550.00	2,200.00
	Install Type E Loop Detector - Ramps (Sheet E-68)	4	EA	550.00	2,200.00

TOTAL BID AMOUNT: \$ 44,500.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- Lay out, saw cut, wash, blow, dry, seal, and megg
- 2- Loop saw cut shall be filled with Hot Melt Sealant
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million
- 4- One move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 9 days)
- 3- Weekend work
- 4- Conduit, stub-out, splicing

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

A handwritten signature in black ink, appearing to read 'Mai-Lan', with a long horizontal stroke extending to the right.

Mai-Lan Nguyen

Contract No.

Name of life insurance

NAME OF THE REPRESENTATIVE

Let's assign each number

11/20/1968

Name of prime contractor if different from the bidder:

Name of manufacturer of table or prime contractor

Data guide was provided to the bidder or prime contractor

[illegible]**Total**

\$50660.00

I certify under penalty of perjury that the foregoing is true and correct.

Maria Menard
Signature of DRE's authorized representative

Signature of DOE's authorized representative

Printed name of DCE's authorized representative

Title of LRA's authorized representative

Date _____

Contract No. 07-308604

MANERI TRAFFIC CONTROL**CONTRACTOR LICENSE # 892008****SMALL BUSINESS CERTIFIED (OSDS REF # 53767)****DBE CERTIFIED (FIRM #38078)****DIR # 1000011349****UNION SIGNATORY****SIGN AND TRAFFIC QUOTE****PROJECT: 07-308604****BID DATE: 11/05/15****TO: PLANHOLDER****ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)**ITEM #2 \$16,000.00 WITH USE OF MTC FOR ITEM #3****(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)***NOT BIDDING ROADSIDE SIGNS*******CONSTRUCTION AREA SIGNS: (ITEM #2)****ITEM #2 \$19,355.00 WITHOUT USE OF MTC FOR ITEM #3****(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)***NOT BIDDING ROADSIDE SIGNS*******TRAFFIC CONTROL: (ITEM #3)****LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00***INCLUDES 4 ARROW BOARDS*******34 days x \$1490.00 = 50660.00**

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT** **INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**47423 RAINBOW CANYON
TEMECULA, CA 92592****OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL**CONTRACTOR LICENSE # 892008****SMALL BUSINESS CERTIFIED (OSDS REF # 53767)****DBE CERTIFIED (FIRM #38078)****DIR # 1000011349****UNION SIGNATORY****BID DATE: 11/05/15****PROJECT: 07-308604**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$850.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.	

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

07-308604

Lyteforms

Jane Lee

37133

PTM General Engineering Services, Inc.

Name of prime contractor is different from the trustee

Elizabeth McRae

11.05.2015

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

I certify under penalty of perjury that the foregoing is true and correct

(Jane Lee

Printed name of DOE's authorized representative

President

Title of ORE's authorized representative

11.06.2015

File

Contract No. 07-308604

LYTE FORMS

13841 Roswell Ave Unit A
Chino, California 91710

Ph 909-680-8123
lyteforms@gmail.com
DBE: 37133

Date: 11/05/2015

To : PTM General Engineering Services, Inc.

Email: elizabeth@ptm-eng.com

Attn: Elizabeth - Estimating Dept.

Fax: 951-710-1006

Re: Date of Bid: 11/05.2015

Description: 07-308604

Dear PTM:

We are pleased to quote the following:

B/I #	Description	Unit Measure	Unit Cost	Extension
2	Construction Area Signs	LS	17,000.00	17,000.00
28	Ramp Meter Signals, Pull Box & Misc.	LS	226,340.00	226,340.00
29	I/C & Transceiver	LS	185,220.00	185,220.00
			Total Plus Tax:	428,560.00
				Shipping included

For detail breakdown see attached.

Sincerely,
Jane Lee



Lyteforms Quote - 07-308604

Item	Description	Qty	Unit	Unit Price	Total Item Price
2	Construction Area Signs	1	LS	17000	\$ 17,000.00
28	Modify Ramp Metering System - Cal Trans Type 1A Poles, Type 18-4-100 Poles w/SMA, 1 Service, & A/B	1	LS	31800	\$ 31,800.00
28	Modify Ramp Metering System - Ramp Meter Signals	1	LS	43600	\$ 43,600.00
28	Modify Ramp Metering System - #8 Wire	16,000	LF	0.95	\$ 15,200.00
28	Modify Ramp Metering System - #6 Wire	3,400	LF	1.05	\$ 3,570.00
28	Modify Ramp Metering System - #14-5C Cable	17,000	LF	1.15	\$ 19,550.00
28	Modify Ramp Metering System - #14 12C Cable	1,200	LF	2.05	\$ 2,460.00
28	Modify Ramp Metering System - 2"GRC	3,000	LF	14.5	\$ 43,500.00
28	Modify Ramp Metering System - 3"GRC	300	LF	16.25	\$ 4,875.00
28	Modify Ramp Metering System - #5 Pull Box	60	EA	185	\$ 11,100.00
28	Modify Ramp Metering System - #6 Pull Box	5	EA	115	\$ 575.00
28	Modify Ramp Metering System - DLC	22,000	LF	0.95	\$ 20,900.00
28	Modify Ramp Metering System - Loop Sealant	1	LS	5000	\$ 5,000.00
28	Modify Ramp Metering System - Foundation & PCC	1	LS	15000	\$ 15,000.00
28	Modify Ramp Metering System - R Signs	105	EA	85	\$ 8,925.00
28	Modify Ramp Metering System - 5T Pull Box	1	EA	285	\$ 285.00
29	Modify Communication System - Interduct	36,400	LF	1.05	\$ 38,220.00
29	Modify Communication System - SFP-10G-ZR Cable/Transceiver	12	EA	12250	\$ 147,000.00
Total Price (Plus Tax; Shipping Included)				\$	428,560.00

John La

11-12-15A11:50 RCVD

Bidder's Name: PTM General Engineering Svcs, Inc.
Contract No.: 07-308604

Page 1 of 3

Went directly to dbc.

[illegible]

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: PTM General Eng. Svcs, Inc.
 Contract No.: 07-308604

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc. Went directly to dbe.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. Went directly to dbe.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: PTM General Engineering Svcs. Inc.
 Contract No.: 07-308604

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents. Went directly to dbe.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Went directly to dbe.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. Went directly to dbe.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents. Went directly to dbe.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents. Went directly to dbe.

9. Include additional data to support a demonstration of good faith efforts. Went directly to dbe.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Third Bidder

07

11-12-15A11:49 RCVD



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS
LOCATIONS

In District 07 On Route 10,710

Under

Notice to Bidders and Special Provisions dated October 12, 2015

Standard Specifications dated 2010

Project plans approved August 10, 2015

Standard Plans dated 2010

To be submitted conjointly with

Electronic *Bid* book dated October 12, 2015

Identified by

Contract No. 07-308604

07-LA-10,710-Various

Project ID 0714000246

Federal-Aid Project

NHPI-X037(187)E

Bids open Thursday, November 5, 2015

Dated October 12, 2015
AADD

PTM General Engineering Service Inc.
P. O. Box 7745 Riverside, Ca. 92513-7745
Contractor's License # 891265 Class A; C-10; C-31;

11-12-15A11:49 RCVD

Third Bidder

November ^{11^{on}} 2015

Department of Transportation
Office of Engineer – Contracts Award & Services
1727 30th Street., MS43
Sacramento, CA 95816

Re : DBE Documentation for:
Date of Bid: 11.05.2015 CDOT 07-308604

To Whom It May Concern:

Attached you will find the required dbe forms inclusive of the following forms:

- 1) DES-OE-0102 10D (Rev 12/2014)
- 2) DES-OE-0102 13 (New 3/2015)
- 3) DBE's quotes.
- 4) DES-OE-0102 11A (Rev 12/2014)

These documents will be sent by overnight service early morning delivery via two couriers in an effort to ensure timely delivery. If you need any further information please do not hesitate to contact me directly at 951.722.5678.

Sincerely,
PTM General Engineering Service Inc.


Elizabeth H. M. McRae
President/CFO