

FOURTH BIDDER

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

2018 NOV 33 PM 12: 16

CONTRACT NO:
07-340604

BID AMOUNT:
\$ 11,993,323.00

BID OPENING DATE:
11/29/18

BIDDER'S NAME:
DBX, Inc.

DBE GOAL FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	6	\$2,756,586.14

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
16, 17, 18, 19	Check & Test Existing Irrigation Facilities, Remove Irrigation Facility, Riser Sprinkler Assembly, 1" Plastic Pipe (Sch. 40) supply line	C2065	Diversified Landscape Co. 21730 Bundy Canyon Rd., Wildomar, CA 92595 951-245-1686 Cert #8022	\$49,616.00
44	Install Loop Detectors	C8608, C8602	Global Road Sealing 10832 Dorothy Ave., Garden Grove, CA 92843 714-893-0845 Cert #31176	\$617,000.00
4, 5, 34	Construction Area Signs Traffic Control System Reset Roadside Sign (one post)	C1200, C1201	Maneri Traffic Control 4949 2nd St., Fallbrook, CA 92028 951-695-5104 Cert #38078	\$837,636.00
11,12,13,14,15,20, 21,22,23,24,25,26, 27,28,29,30,36,41	Roadway Excavation, Roadway Excavation (Aerially Dep Lead), Structural Backfill, Hot Mix Asphalt, HMA Dike Type A, C, E & F, Remove Asphalt, Remove AC Dike, Remove Concrete Pavement, Minor Concrete Structural, Minor Concrete, Modify Concrete Curb, Vegetation Control, Concrete Barrier	C1901, C3901, C6500, C1601, C5100, C5105, C7301	Her-Con Construction Services, Inc. 758 S. Hollenbeck Ave., Covina, CA 91723 626-339-7000 Cert #36281	\$784,337.14

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 2,288,589.14

19 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/30/18
Date

951-296-9909
(Area Code) Tel. No.

James C. Perry
Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-340604

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

07-340604

Name of DBE business:

Diverscape, Inc. dba Diversified Landscape Co.

Name of DBE representative:

Daniel Cano

DBE certification number:

8022

Name of bidder:

DBX, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

James C. Perry

Date:

11/29/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
16	Check & Test Existing Irrigation Facilities	21,300.00
17	Remove Irrigation Facility	7,640.00
18	Riser Sprinkler Assembly (Gear Driven)	6,750.00
19	1" Plastic Pipe (Schedule 40) (Supply Line)	13,926.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

49,616.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Daniel Cano

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11/29/2018

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-05-0102.13 (NEW 06/2015)

Contract no.: 07-340604
Name of DBE business: Maneri Traffic Control, Inc.
Name of DBE representative: DITLY GETTLE
DBE certification number: 38078
Name of bidder: DBX, Inc.
Name of prime contractor (if different from the bidder):
Name of representative of bidder or prime contractor: James C. Perry
Date: 11/29/18

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
4	Construction Area Signs	236,136.00
5	Traffic Control System	601,125.00
34	Reset Roadside Sign (One Post)	375.00
If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.		Total
		837,636.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: _____

Printed name of DBE's authorized representative:

OFFICE MANAGER / ESTIMATOR ASST
Title of DBEs authorized representative:

Date: 11/29/18

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: **07-340604**

Name of DBE business:
Her-Con Construction Services, Inc.

Name of DBE representative:
Joseph Hernandez

DBE certification number:
36281

Name of bidder:
DBX, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
James C. Perry

Date:
11/29/18


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
11	Roadway Excavation	27,902.70
12	Roadway Excavation (Type COM)	2,459.99
13	Roadway Excavation (Type Z-2)	130,556.40
14	Roadway Excavation (Type Z-3)	4,891.50
15	Structure Backfill (Slurry Cement)	9,398.08
20	Hot Mix Asphalt (Type A)	13,331.78
21	Place Hot Mix Asphalt Dike (Type A)	4,946.13
22	Place Hot Mix Asphalt Dike (Type C)	89,029.20
23	Place Hot Mix Asphalt Dike (Type E)	300.00
24	Place Hot Mix Asphalt Dike (Type F)	30,550.00
25	Remove Asphalt Concrete Pavement	9,445.80
26	Remove Asphalt Concrete Dike	27,953.80
27	Remove Concrete Pavement	21,078.40
28	Minor Concrete (Minor Structure)	14,622.82
29	Minor Concrete (Miscellaneous Construction)	33,379.74
30	Modify Concrete Curb	9,570.00
36	Vegetation Control (Minor concrete)	170,920.80
41	Concrete Barrier (Type 736B Mod)	184,000.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	784,337.14
--------------	-------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:


Printed name of DBE's authorized representative:
JOSEPH HERNANDEZ

Title of DBE's authorized representative:
GM - PRESIDENT

Date:
11-29-18

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE GOOD FAITH EFFORTS DOCUMENTATION

Contract No.: 07-340604

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

[illegible]

Bidder's Name: DBX, Inc
 Contract No.: 07-340604

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
		Goal	
		achieved	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO		Goal			
	<input type="checkbox"/> YES <input type="checkbox"/> NO		achieved			
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
	Goal achieved		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Goal achieved

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Goal achieved

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Goal achieved

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Goal achieved

9. Include additional data to support a demonstration of good faith efforts.

Goal achieved

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

07



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AND
VENTURA COUNTY AT VARIOUS LOCATIONS

In District 07 On Route 2, 5, 10, 57, 60, etc.

Under

Notice to Bidders and Special Provisions dated October 29, 2018

Standard Specifications dated 2015

Project plans approved October 1, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated October 29, 2018

Identified by

Contract No. 07-340604

07-LA,Ven-2, 5, 10, 57, 60, etc.-VAR

Project ID 0717000174

Federal-Aid Project

ACSB1NH-000C(486)E

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 Union Contractor Lic. 576183 DIR 1000009249

To:	DBX, INC.	Contact:	Charles		
Address:	42024 Avenida Alvarado, Suite A Temecula, CA 92590	Phone:	(951) 296-9909		
		Fax:	(951) 296-9978		
Project Name:	07-340604	Bid Number:	3684		
Project Location:	Various Locations, Los Angeles, CA	Bid Date:	11/29/2018		
Attachments:	Maverick Rate Sheet.pdf				
Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price

DBE

16	Check And Test Existing Irrigation Facilities	1.00	LS	\$21,300.00	\$21,300.00
17	Remove Irrigation Facility	1.00	LS	\$7,640.00	\$7,640.00
18	Riser Sprinkler Assembly (Gear Driven)	45.00	EACH	\$150.00	\$6,750.00
19(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	1,055.00	LF	\$13.20	\$13,926.00
Total Price for above DBE Items:					\$49,616.00

Total Bid Price: \$49,616.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 1.5% if bond is required. Due in 30 days.
- Bond to be provided upon start of substantial portion of work.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub and removal of plant material for construction is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 15 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.**
- We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110; 237310; 237990; 238910; 484220
- Work Codes: c1575 remove bridge item; c9908 heavy equipment rental (owned equip only); c7215 concreted-rock slope protection; c1910 grading; c1970 embankment construction; c2065 irrigation system; c5100 concrete structure; c5110 concrete surface finish; c7200 rock slope protection; c7301 concrete curb & sidewalk - misc;
- Please provide prelim info with subcontract including bond company and bond number.

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: The above prices, specifications and conditions are satisfactory and hereby accepted. Buyer: _____ Signature: _____ Date of Acceptance: _____	CONFIRMED: Diversified Landscape Co. Authorized Signature: _____ Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com
---	--

DBE OPERATED EQUIPMENT RENTAL

DBE 8022 | CSLB #1031277 | DIR 1000009249

Diverscape, Inc. dba



MAVERICK ROCK BREAKING

Phone (951) 245-1686 | Fax (800) 783-4197

estimating@maverickrockbreaking.com

21730 Bundy Canyon Road, Wildomar, CA 92595

Equipment Operated Rates Effective Through April 1, 2019

Serving All of California

Excavators	Hourly
CAT 349 W/ Bucket Sizes-54"/80"	\$260.00
12K Breaker	+ \$100.00
Compaction Wheel 36"	+ \$75.00
CAT 325 W/ Bucket Sizes 24", 30", 36" 48" & 54"	\$215.00
6.5K Breaker	+ \$75.00
Compaction Wheel 24"	+ \$55.00

Mini-Excavators	Hourly
JCB 55Z-1 W/ Bucket Sizes-7"/9"/12"/24"/36"/Backfill Blade	\$175.00
1K Breaker	+ \$55.00
Auger Sizes-4"/12"/18"/24" Extensions/Tree Auger 12"-24"	+ \$55.00

Backhoes	Hourly
CAT 450 Backhoe Sizes-18"/24"/36"	\$180.00
Compaction Wheel 18"	+ \$40.00
2K Breaker	+ \$60.00

Track Skidsteers	Hourly
NH C232/JCB 3TS-8T Teleskid W/ Add-On Attachements (Tooth, Smooth, Rock, 6-in-1, 2yd, Forks, Tree Boom)	\$160.00
Grapple	+ \$20.00
Rippers	+ \$30.00
Sweeper	+ \$45.00
Flail Mower	+ \$45.00
Trencher	+ \$45.00
Auger	+ \$45.00
2K Breaker	+ \$45.00

Skiploaders	Hourly
John Deere 210LE 4X4 (w/ 4 in 1)	\$160.00
Laser	+ \$20.00

Dozers	Hourly
CAT D4 W/ Dual Slope Blades & Six-Way Blade	\$180.00
CAT D5 W/ Single Slope Board & Six-Way Blade	\$195.00

Hydroseeder	Hourly
Finn T-330 (3,000 gal. Capacity)	\$240.00

Mulch Blower	Hourly
TM-70 (70 Cubic Yard Capacity)	\$295.00
EB-60 (60 Cubic Yard Capacity)	\$275.00
W/ Water Trailer	+ \$30.00
W/ 3 yd Reach Loader	+ \$60.00

Water Truck	Hourly
2,400 Gallon Capacity	\$160.00

Special Shifts/Delivery	Hourly
All Rentals Subject to Move-In / Move-Out Fee	
Operator Only Rate	\$120.00
Operator Overtime	\$55.00
Operator Double-Time	\$90.00
Special Shifts (in addition to overtime)	\$2.00
Attachment Delivery	\$100.00

Per-Diem Charge Subject to jobs over 80 miles from office location

Saturday is Operator Overtime

Sunday is Operator Double-Time

EIGHT HOUR MINIMUM ON ALL EQUIPMENT FIRST DAY

All equipment operated by experienced union operators.

Search Returned 1 Records

Thu Nov 29 12:17:04 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 8022

Firm ID	8022
DBA Name	DBA, DIVERSIFIED LANDSCAPE CO., DBA, MAVERICK ROCK BREAKING
Firm Name	DIVERSCAPE, INC.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
E-Mail	estimating@diversifiedlandscape.com
Contact Name	VICKI MORALES
Area Code	951
Phone Number	245-1686
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	800
Fax Phone Number	783-4197
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990; 484220; 532411;
ACDBE NAICS	
Work Codes	C1575 REMOVE BRIDGE ITEM; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C7215 CONCRETED-ROCK SLOPE PROTECTION; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;

Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176, SB #2001305)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 1000007714

Subcontract Quotation

Project: VARIOUS LOCATION, Contract 07-340604
Location: LA and Ventura County
Bid Date/Time: 11-29-18 @ 2pm

Item	Description	Quantity	Unit Price	Extention
	Modify Existing RMS (loops detector only)	1.00	LS 430,000	430,000.00
	Modify Existing TMS (loops detector only)	1.00	LS 187,000	187,000.00
PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL				

INCLUSIONS:

- sawcut loops per plan
- Splice loops to existing DLCs
- up to 10 mobilizations. Additional move in at \$1500 ea

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond not available at this time
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- Traffic control

*** DLCs should already be in place at time of loops installation or an additional cost will be incurred to remobilize for the splicing

Estimator : Tri La

Three weeks notice required for scheduling

Search Returned 1 Records

Thu Nov 29 11:54:31 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 31176

Firm ID	31176
DBA Name	GLOBAL ROAD SEALING, INC
Firm Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EMail	grs@globalroadsealing.com
Contact Name	TRI LA
Area Code	714
Phone Number	893-0845
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	714
Fax Phone	
Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 05; 07; 09; 10; 13; 14; 15; 16; 17; 19; 20; 21; 22; 24; 26; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 51; 54; 55; 56; 57; 58;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210; 238910; 561990;
ACDBE	
NAICS	
Work Codes	C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C1901 ROADWAY EXCAVATION; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C8608 DETECTOR; C1601 CLEARING & GRUBBING; C8501 PAVEMENT MARKER; C1201 TRAFFIC CONTROL

SYSTEM; C1930 STRUCTURE BACKFILL; C3701 SEAL COAT; C4040 CLEAN & SEAL
PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING &
JACKING; C8602 SIGNAL & LIGHTING; C8609 TRAFFIC COUNT STATION; C9858
RESIDENTIAL ELECTRICAL;

Licenses

A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway
Improvement Contractor;

Trucks

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	07-340604
BID DATE	11/29/18

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #4)	
ITEM #4 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	\$236,136.00 ✓
ITEM #4 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5	\$265,000.00
ITEM #4 ***DOES NOT INCLUDE LAMINATED WOOD BOX POSTS OR INSTALLATION OF LAMINATED WOOD BOX POSTS	

TRAFFIC CONTROL: (ITEM #5)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5 MILES (1-8 HOURS)	\$1,575.00
+ Attenuator truck	x 229
	360,675
ITEM #34	\$375.00

OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	
• RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

T/C 1575.00 x 229 days = 360,675.00
1050.00 x 229 days = 240,450.00
#5 601,125.00

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE \$1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDED DURING INITIAL SIGN INSTALL(OPTIONAL 2'X4' PLYWOOD COVERS ARE \$10 EA FOR STANDARD DETOUR PACKAGES DURING INITIAL INSTALL). ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING IN/CANCELLING CLOSURES THROUGH TMC.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE	11/29/18
PROJECT	07-340604
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,575.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,575.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,875.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS) $\times 229 = 240,450.00$	\$1050.00
OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	
• RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	\$250.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$3,100.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$890.00
• DELIVERY EACH PCMS	\$125.00
• PICK-UP EACH PCMS	\$125.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY EACH ARROWBOARD	\$100.00
• PICK-UP EACH ARROWBOARD	\$100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY EACH LIGHTTOWER	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE # 1017741
DIR # 1000043135
DBE # 38078
SB# 2003406
UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92532
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	dan@maneritraficcontrol.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	635-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	635-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 18; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238390; 561390;

ACDBE NAICS

Work Codes	C1210 Traffic Control; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

4949 2ND STREET
FALLBROOK, CA 92028
C: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
LDC #30010
SB#2003406
UNION SIGNATORY

Search Returned 1 Records

Thu Nov 29 12:13:23 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 38078

Firm ID	38078
DBA Name	MANERI TRAFFIC CONTROL
Firm Name	MTC
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	4949 2ND STREET
Mailing Address Line2	
Mailing City	RAINBOW
Mailing State	CA
Mailing Zip Code1	92028
Mailing Zip Code2	
Certification Type	DBE
E-Mail	oavila@manerittrafficcontrol.com
Contact Name	MARIA MANERI
Area Code	951
Phone Number	695-5104
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	951
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238990; 532411; 561990;
ACDBE NAICS	
Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42 Sign Installation;
Trucks	
Gender	M

Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

HER-CON CONSTRUCTION SERVICES INC.

CL 945955

758 S. HOLLENBECK AVE., COVINA, CA 91723

Phone: (626) 339-7000

E-mail: hercon7774511@aol.com

SCCA Member

Certified - DBE/MBE Contractor


DIR # 1000012689

Date: 11/29/2018

ATTN: Charles

TO: DBX, Inc.

RE: Caltrans (07-340604)



PRICES INCLUDE ALL ITEMS AND QUANTITIES LISTED INCLUDING (EXCLUSION SHEET) ATTACHED.

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT \$	COST
11	Roadway Excavation	210	cy	\$ 132.87	\$ 27,902.70
12	Roadway Exca. (Aerially Dep. Lead)	2	cy	\$ 1,069.56	\$ 2,459.99
13	Roadway Exca. (Aerially Dep. Lead Z-2)	260	cy	\$ 502.14	\$ 130,556.40
14	Roadway Exca. (Aerially dep. Lead Z-3)	5	cy	\$ 1,087.00	\$ 4,891.50
15(f)	Structural Backfill (Slurry Cement)	16	cy	\$ 587.38	\$ 9,398.08
20	Hot Mixed Asphalt	22	tn	\$ 605.99	\$ 13,331.78
21	Hot Mixed Asphalt (Dike Type A)	63	lf	\$ 78.51	\$ 4,946.13
22	Hot mixed Asphalt (Dike Type C)	1,690	lf	\$ 52.68	\$ 89,029.20
23	Hot Mixed Asphalt (Dike Type E)	3	lf	\$ 100.00	\$ 300.00
24	Hot Mixed Asphalt (Dike Type F)	470	lf	\$ 65.00	\$ 30,550.00
25	Remove Asphalt	910	sqft	\$ 10.38	\$ 9,445.80
26	Remove AC Dike	2,870	lf	\$ 9.74	\$ 27,953.80
27	Remove Concrete Pavement	280	sqyd	\$ 75.28	\$ 21,078.40
28(f)	Minor Concrete Structural	5	cy	\$ 2,867.22	\$ 14,622.82
29	Minor Concrete (Misc. Const.)	41	cy	\$ 814.14	\$ 33,379.74
30	Modify Concrete Curb	330	lf	\$ 29.00	\$ 9,570.00
36	Vegetation Control (Min. Concrete)	3,280	sqyd	\$ 52.11	\$ 170,920.80
41	Concrete Barrier (Type 736B Mod)	460	lf	\$ 400.00	\$ 184,000.00
Price is based on natural color concrete w/med.brm,fin.,and all work will be during regular working hours 7 am to 3:30 pm ,and based on 1-move for all work above. Please Review Notes Below					
Note: Price is based on 1-move see sheet 2 for add mob. Costs. We have excluded all BMP's,SWWP's,Footing Removals,All Overexcavating,Cut and Cap and Relocating of all Existing Utilities,Locating and Pot Holing for any and all Utilities, All Weekend and Night work,Fees,Permits,Licenses,All Survey and Staking.Shop Drwngs, Badging,All signage and striping,Traffic control plans,Engineering,Water source and permit, Message boards,sign postings,Light Source and Towers,Street sweeping,All Badging , Washouts,Dumpsters,Rubberized Asphalt,Handling all Hazardous materials.					
Grand Total				\$	784,337.14

Note: Included with this proposal; please find attached sheet 2 of 2 - Her-Con Construction Services, Inc. Standard Exclusions with all terms and conditions. If you have not received sheet 2 of 2 Please contact our office prior of acceptance 626 339-7000

Search Returned 1 Records

Thu Nov 29 12:50:31 PST 2018

Query Criteria

Certification Types: DBE

Firm Name: HER-CON

Firm ID	36281
DBA Name	HER-CON CONSTRUCTION SERVICES, INC.
Firm Name	HER-CON CONSTRUCTION SERVICES, INC.
Address Line1	758 S. HOLLENBECK AVENUE
Address Line2	
City	COVINA
State	CA
Zip Code1	91723
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EMail	hercon7774511@aol.com; auxcr@aol.com
Contact Name	JOSEPH HERNANDEZ
Area Code	626
Phone Number	339-7000
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	626
Fax Phone	331-3638
Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	236220; 237110; 237120; 237130; 237990;
ACDBE	
NAICS	
Work Codes	C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C6500 REINFORCED CONCRETE PIPE; C8851 Lead Compliance; C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

ORIGIN ID:HMTA (951) 296-9909
LISA MARTZ
DBX INC
42024 AVENIDA ALVARADO
SUITE A
TEMECULA, CA 92590
UNITED STATES US

SHIP DATE: 30NOV18
ACTWTG: 0.25 LB
CAD: 3953618/INET4040

BILL SENDER

TO OFFICE ENGINEER

DEPT. OF TRANSPORTATION

1727 30TH STREET

MSC 43

SACRAMENTO CA 95816


(916) 227-6300

REF:

INV:

DEPT:

552J2/E4AF/DCA5




J182118061501uv

TRK# 7738 5133 1082

MON - 03 DEC 10:30A
PRIORITY OVERNIGHT

WD BLUA

CA-US 95816
SMF



After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number. Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com. FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our Service Guide. Written claims must be filed within strict time limits, see current FedEx Service Guide.