

2018 NOV 33 PM 12: 15

CONTRACT NO:

~~07304604~~ 07-340604 PS

BID AMOUNT:

\$ 11,457,077.00

BID OPENING DATE:

11.29.18

BIDDER'S NAME:

PTM General Engineering Services, Inc.

DBE GOAL FROM CONTRACT %:

15

Third Bidder

DBE PRIME CONTRACTOR CERTIFICATION¹:

38118

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

7

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

2,713,881.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
#44	Labor, material & equipment for loop install.	872 130	Global Road & Sealing 031173 10832 Dorothy Ave. Garden Grove, CA 92843 714.893.0845	573,000.00
#16,17,18,19	Labor, material & equipment for irrig test, remove irrig facility, sprinkler assy, 1"	206400, 206405, 208446, 208575 plastic pipe.	Diversified Landscape Co. 8022 21730 Bundy Canyon Wildomar, CA 92595 951.245.1686	49,616.00
#5 & 34	Labor, material & equipment for 240 days T/C & roadside sign.	120100, 820510	Maneri Traffic Control 38078 4949 2nd St. Fallbrook Ca, +92028 951.695.5104	378,375.00
#1-4,6-8,31,33,43 44, & 45	Labor,, material, & equipment for Lead Comp, Sched, Signs, Channel Mgt, WPCP, Rem. Marker, Gibcrete Marker, Meint Traffic Mgt, Modify Electrical, Mobilization	070030, 080050, 090100, 120090, 036617, 130100, 130200, 810120, 036620, 870009, 872130, 999990	PTM General Engineering Svs Inc. 5942 Acorn St. #38118 Riverside, CA 92504 951.722.5678	8,749,196.1

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 9,744,187.00

85 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11.30.18

Date

951.722.5678

(Area Code) Tel. No.

Elizabeth H. Mendoza de McRae

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

07-340604

Name of DBE business:

PTM General Engineering Services, Inc.

Name of DBE representative:

Elizabeth H. Mendoza de McRae

DBE certification number:

38118

Name of bidder:

PTM General Engineering Services, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Elizabeth H. Mendoza de McRae

Date:

Date of Bid: 11.29.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
#1-4,6-8,31,33-43 & 45	Labor, material, & equipment for lead comp, sched, signs, chanel, Mgt WPCP, Rem Marker, Concrete Marker, Maint Traffic Mgt, Modify Electrical & Mob.	8,749,196.00


¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

8,749,196.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Signature of DBE's authorized representative: Elizabeth H. Mendoza de McRae
PRESIDENT/CFO

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

11.20.18

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-340604

2

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176, SB #2001305)

10832 Dorothy ave, Garden Grove, Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 1000007714

Subcontract Quotation

Project: VARIOUS LOCATION, Contract 07-340604
Location: LA and Ventura County
Bid Date/Time: 11-29-18 @ 2pm

Item	Description	Quantity	Unit Price	Extension
	Modify Existing RMS (loops detector only)	1.00	LS 398,000	398,000.00
	Modify Existing TMS (loops detector only)	1.00	LS 175,000	175,000.00
				\$ 573,000
PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL				

INCLUSIONS:

- sawcut loops per plan
- Splice loops to existing DLCs
- up to 10 mobilizations. Additional move in at \$1500 ea

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond not available at this time
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- Traffic control

*** DLCs should already be in place at time of loops installation or an additional cost will be incurred to remobilize for the splicing

Estimator : Tri La

Three weeks notice required for scheduling

12
F/C
65 days
T/C

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 07-340604

Name of DBE business:
 Diversified Landsscape Co.

Name of DBE representative:
 Daniel Cano

DBE certification number:
 8022

Name of bidder:
 PTM General Engineering Services Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
 Elizabeth H. Mendoza de McRae

Date:
 Date of Bid: 11.30.18


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
16	Labor, material & equipment for check and test exist. irrigation	21,300.00
17	Labor, material & equipment for remove irrigation facility	7,640.00
18	Labor, material & equipment for riser sprinkler assembly	6,750.00
19	Labor, material & equipment for 1" plastic pipe Sch 40 supply line.	13,926.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	49,616.00
--------------	------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative:

Daniel Cano
 Printed name of DBE's authorized representative:

Estimator
 Title of DBE's authorized representative:

11/30/218
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 Union Contractor Lic. 576183 DIR 1000009249

To:	PTM General Engineering Services, Inc.	Contact:	Estimating		
Address:	5942 Acorn St. Riverside, CA 92504	Phone:	(951) 710-1000		
		Fax:	(951) 710-1006		
Project Name:	07-340604	Bid Number:	3684		
Project Location:	Various Locations, Los Angeles, CA	Bid Date:	11/29/2018		
Attachments:	Maverick Rate Sheet.pdf				
Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price

DBE

16	Check And Test Existing Irrigation Facilities	1.00	LS	\$21,300.00	\$21,300.00
17	Remove Irrigation Facility	1.00	LS	\$7,640.00	\$7,640.00
18	Riser Sprinkler Assembly (Gear Driven)	45.00	EACH	\$150.00	\$6,750.00
19(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	1,055.00	LF	\$13.20	\$13,926.00
Total Price for above DBE Items:					\$49,616.00

Total Bid Price: \$49,616.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 1.5% if bond is required. Due in 30 days.
- Bond to be provided upon start of substantial portion of work.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub and removal of plant material for construction is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 15 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.**
- We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110; 237310; 237990; 238910; 484220
- Work Codes: c1575 remove bridge item; c9908 heavy equipment rental (owned equip only); c7215 concreted-rock slope protection; c1910 grading; c1970 embankment construction; c2065 irrigation system; c5100 concrete structure; c5110 concrete surface finish; c7200 rock slope protection; c7301 concrete curb & sidewalk - misc;
- Please provide prelim info with subcontract including bond company and bond number.

Shoulder work
note needed
5000 - additional
for night
work

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: The above prices, specifications and conditions are satisfactory and hereby accepted. Buyer: _____ Signature: _____ Date of Acceptance: _____	CONFIRMED: Diversified Landscape Co. Authorized Signature: _____ Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com
---	--

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-340604
 Name of DBE business: Maneri Traffic Control
 Name of DBE representative: OTIVY GITTLE
 DBE certification number: 38078
 Name of bidder: PTM General Engineering Services, Inc.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: Elizabeth H. Mendoza de McRae
 Date: Date of Bid: 11.29.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
5	Labor, material & equipment for traffic control 240 days.	378,000.00
34	Labor, material & equipment for reset roadside sign.	375.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	378,375.00
-------	------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

OTIVY GITTLE
 Signature of DBE's authorized representative:

OTIVY GITTLE
 Printed name of DBE's authorized representative:

OFFICE MANAGER/ESTIMATOR ASST.
 Title of DBE's authorized representative:

11/30/18
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-340604



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	07-340604
BID DATE	11/29/18

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #4)	
ITEM #4 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	\$236,136.00
ITEM #4 <u>WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5</u>	\$265,000.00
ITEM #4 ***DOES NOT INCLUDE LAMINATED WOOD BOX POSTS OR INSTALLATION OF LAMINATED WOOD BOX POSTS	

TRAFFIC CONTROL: (ITEM #5)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5 MILES (1-8 HOURS)	\$1,575.00

ITEM #34	\$375.00
----------	----------

OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	
• RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

BE #5 240 days @ 1575 = \$378,000
DI #34
\$375
\$378,375

man time
base
2 connect
closure

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE \$1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDES DURING INITIAL SIGN INSTALL(OPTIONAL 2'X4' PLYWOOD COVERS ARE \$10 EA FOR STANDARD DETOUR PACKAGES DURING INITIAL INSTALL). ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.
MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.
IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.
ALL SERVICES ARE PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING IN/CANCELLING CLOSURES THROUGH TMC.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

T/C 2 man 2 truck 1575-/day
afternoon Truck 2 driver 1050-/day.

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE	11/29/18
PROJECT	07-340604
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,575.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,575.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,875.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$690.00
* ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$1050.00
OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	
• RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$3,100.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$890.00
• DELIVERY EACH PCMS	\$125.00
• PICK-UP EACH PCMS	\$125.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY EACH ARROWBOARD	\$100.00
• PICK-UP EACH ARROWBOARD	\$100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY EACH LIGHTTOWER	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

**MANERI TRAFFIC CONTROL, INC.**

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92552
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	david@maneritraficcontrol.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238390; 561390;

ACDBE NAICS

Work Codes	C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor; U42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY



800-322-5555
www.gso.com

Ship From

PTM GENERAL ENGINEERING SERVICES INC.
ELIZABETH MCRAE
5942 ACORN ST
RIVERSIDE, CA 92504

Tracking #: 542960721**CPS****Ship To**

DEPARTMENT OF TRANSPORTATION -
OFFICE ENGINEER
MS. MULISSA SMITH IN CONSTRUCTION
CONTRACTS AWARD
1727 30TH STREET -MS-43
SACRAMENTO, CA 95816

SMF
SACRAMENTO

A**COD:** \$0.00**Weight:** 0 lb(s)**Reference:**

DBE DOB 11.29.18 07304604

Delivery Instructions:**Signature Type:** ADULT**C95816A**

94585208

Print Date: 11/30/2018 5:50 PM

LABEL INSTRUCTIONS:

Do not copy or reprint this label for additional shipments - each package must have a unique barcode.

Step 1: Use the "Print Label" button on this page to print the shipping label on a laser or inkjet printer.

Step 2: Fold this page in half.

Step 3: Securely attach this label to your package and do not cover the barcode.

TERMS AND CONDITIONS:

By giving us your shipment to deliver, you agree to all of the GSO service terms & conditions including, but not limited to; limits of liability, declared value conditions, and claim procedures which are available on our website at www.gso.com.