


DISTRICT-COUNTY-ROUTE: 07 - LA-60.05 - _____
 CONTRACT NO.: 07-3P7204
 TOTAL BID: \$273,111.50
 BID OPENING DATE: March 18, 2015
 BIDDER'S NAME: Autobahn Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3 5	Portable CMS Prepare WPCP		Global Env. Network P.O. Box 8068 Fountain Valley, CA 714-479-1199 92728 DVBE #24765	\$2,550.00 575.00
3 32 1 8,9,10,11, 26,27,28,29,30	Traffic control Mobilization Lead compliance plan Removals and striping		Mallard Const. 638 W. Southern Ave. Orange, CA 92854 714 785-5394 #1748928	\$2,000.00 1,000.00 1,500.00 7,269.50

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation	\$ <u>14,894.50</u>
	<u>5.45</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.


 Signature of Bidder 3/18/15 3/18/15
 Date

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

714-769-7025
 (Area Code) Telephone Number

John Korb, Treasurer
 Contact Person (Type or Print)



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE/Est. \$300K

DIR Registration No. 1000005273

(55) Working days

Bid Date: 3/18/2015

GENI Ref. (No. 07-3P7204)

March 17, 2015

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-3P7204

07-LA-60-0.5; REPLACE CONCRETE SLABS/PAVEMENT

***** Acceptance of This Bid is good for 15 Days from Bid Date. *****

Item 1 > Lead Compliance Plan for ADL and / or Stripe Removal

Options:

- | | |
|---|------------|
| 1) Lead Plan only for ADL or Stripe Removal (Certified by CIH) | \$745.00 |
| Add \$175.00 for a second item (ADL or Stripe Removal) to be added to the Lead Plan | \$145.00 |
| 2) On-Site awareness training; | \$645.00 |
| Price includes up to 10 personnel; \$12.00 for each add'l over base | |
| 3) Air monitoring (on same day of training), analysis and report | \$1,300.00 |
| Only one item at this price (ADL or Stripe Removal) | |

Item 3 > Traffic Control System (partial)

> Arrow Boards ^{1,2,3,8}

4 Weeks Rate (each unit) \$575.00*

7 Days Rate (each unit) \$245.00*

> Portable Changeable Message Signs (partial) ^{1,2,3,8}

4 Weeks Rate (each unit) \$1,275.00*

7 Days Rate (each unit) \$575.00*

* Equipment delivery or pick-up rates

Pick up or drop off at customer's project yard:

\$65.00 ea

Item 4 > Job Site Management (JSM -partial - Training Services) ^{1,2,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Job Site BMP training / Management requirements.

Additional JSM Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$345.00/wk with Corrective Action (2035's) Sheets included in price.

Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$275.00/day

Item 5 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. up to 8 Engineering Drawings)

Option 1.A - Plan Written by a QSP

\$475.00

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item:

Contractor to provide locations of DI's if requested by Caltrans

Option 1.B - Plan Written by a QSP and GENI is not the WPCM

\$575.00 ✓

ESTIMATED TOTAL \$3,125.00

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher
Operational Technician Specialist

HAZWOPER Awareness / Refresher
Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____