

DEPARTMENT OF TRANSPORTATION**DIVISION OF ENGINEERING SERVICES**

1727 30th Street, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
www.dot.ca.gov/hq/esc/



*Making Conservation
a California Way of Life.*

December 13, 2017

Facsimile: (916) 614-9520

Clinton Myers, Vice-President
Myers and Sons Construction, LP
4600 Northgate Boulevard, Suite 100
Sacramento, CA 95834

07-3W5704
07-LA-210-R28.5/R30.8
B/O 12/7/2017

Dear Mr. Myers:

The Department of Transportation (Caltrans) received a bid submitted by Myers and Sons Construction, LP (Myers) for contract number 07-3W5704 on December 7, 2017. By this letter, Caltrans notifies Myers that its bid is nonresponsive. The Notice to Bidders and Special Provisions, Section 2-1.33 B (2) (b) (ii), Non-Informal-Bid Contract, states:

*"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline:
No later than 4:00 pm on the 5th day after bid opening."*

Myers failed to submit the DBE Commitment form, written confirmations, and Good Faith Efforts documentation by 4:00 p.m. on the 5th day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive bidder, provided the bidder meets all the requirements.

Your attention is directed to Section 3-1.04 of the 2015 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "Jill Y. Sewell".

JILL Y. SEWELL
Office Chief
Program/Project Management Office Engineer
Office Engineer, Construction Contract Awards
Division of Engineering Services

TRANSMISSION VERIFICATION REPORT

TIME : 12/13/2017 10:39
NAME : OE AWARDS
FAX : 9162276320
TEL : 9162276299
SER.# : BROM3J484361

DATE, TIME	12/13 10:39
FAX NO./NAME	919166149520
DURATION	00:00:22
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

**DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES**

1727 30th Street, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
www.dot.ca.gov/hq/esc/



*Making Conservation
a California Way of Life.*

December 13, 2017

Facsimile: (916) 614-9520

Clinton Myers, Vice-President
Myers and Sons Construction, LP
4600 Northgate Boulevard, Suite 100
Sacramento, CA 95834

07-3W5704
07-LA-210-R28.5/R30.8
B/O 12/7/2017

Dear Mr. Myers:

The Department of Transportation (Caltrans) received a bid submitted by Myers and Sons Construction, LP (Myers) for contract number 07-3W5704 on December 7, 2017. By this letter, Caltrans notifies Myers that its bid is nonresponsive. The Notice to Bidders and Special Provisions, Section 2-1.33 B (2) (b) (ii), Non-Informal-Bid Contract, states:

*"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline:
No later than 4:00 pm on the 5th day after bid opening."*

Myers failed to submit the DBE Commitment form, written confirmations, and Good Faith Efforts documentation by 4:00 p.m. on the 5th day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive bidder, provided the bidder meets all the requirements.

Your attention is directed to Section 3-1.04 of the 2015 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you