

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO.: 07-3X3904

BID AMOUNT: \$ 2,443,528.70

BID OPENING DATE: November 7, 2013 11-13-13 12:44 RCVD

BIDDER'S NAME: HighLand Construction, Inc.

DBE GOAL FROM CONTRACT, %: 8%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: N/A

CONTRACT ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractor)	DOLLAR AMOUNT DBE <sup>3</sup>
1 (Partial)	Lead Compliance Plan		Premiere Environmental 23811 Washington Ave. Murrieta, CA 92562 Phone; (951) 440-0653 Cert. #36543	\$ 500.00
32 (Partial) 33 (Partial) 34 (Partial)	Transportation & disposal for hazardous material (Type Z-2 ADL & Type DC w/ Petroleum Hydrocarbons		Bradly Tanks, Inc. 402 Hartz Ave., #C Danville, CA 94526 Phone: (925)229-2900 Cert. #38563	\$164,197.50
50 & 63 (Partial)	Rebar		Integrity Rebar Placer 1345 Nandina Ave. Perris, CA 92571 Phone: (951)696-6843 Cert. #34785	\$ 34,621.04
38-45 (Partial) 49 (Partial)	Steel Soldier Piles Shims for Lagging		Rupert Construction 3941 Park Dr. #20-487 El Dorado Hills, CA Phone: (925)229-5577 Cert. #32785	\$206,389.85 x 60% <u>\$123,833.91</u>

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item (s) of work listed above must be consistent, where applicable, with the names and items of work in the "List of Subcontractors" submitted with your bid. Copies of DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of an item is not performed or furnished DBE, describe exact portion of item to be performed or furnished.
- See Section titled "Disadvantaged Business Enterprises" under Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.


Submit to:

**MSC 43**  
 Office Engineer  
 Department of Transportation  
 1727 30<sup>th</sup> Street  
 Sacramento, CA 95816-7005

Total Claimed Participation

\$323,152.45

13.2%



Signature of Bidder

11/12/13

Date

714-538-5156

(Area Code) Tel. No.


Kristi Stelle

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814



FOR Item # 1

**Subject:** RE: Invitation to Bid Caltrans 07-3X3904  
**From:** Monica Oscarson (monica@premiereEnvironmental.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, October 22, 2013 2:00 PM

Premiere Environmental Consultants, Inc. bids \$500 for Lead Compliance Plan for Caltrans Contract #07-3X3904.

Cordially,

Monica M. Oscarson, MPH, CIH, CAC

**Premiere Environmental Consultants, Inc.**

23811 Washington Ave.

Suite #C110-248

Murrieta, CA 92562

(951) 440-0653 direct phone

(888) 820-2937 e-fax

website: [www.premiereenvironmental.com](http://www.premiereenvironmental.com)

email: monica@premiereenvironmental.com

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 08 13:24:38 PST 2013

**Query Criteria**

Firm ID: 36543

Firm Type: DBE

<b>Firm ID</b>	36543
<b>Firm/DBA Name</b>	PREMIERE ENVIRONMENTAL CONSULTANTS, INC.
<b>Address Line1</b>	23811 WASHINGTON AVE., STE. C110-248
<b>Address Line2</b>	
<b>City</b>	MURRIETA
<b>State</b>	CA
<b>Zip Code1</b>	92562
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	monica@premiereenvironmental.com
<b>Contact Name</b>	MONICA M. OSCARSON
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	600-8075
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	600-8175
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541620;

**ACDBE NAICS**

<b>Work Codes</b>	C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

FOR HEM #'S  
32, 33 & 34



Proposal

Bradley Tanks, Inc.  
402 Hartz Avenue, Building C  
Danville, CA 94526  
925-229-2900 | phone  
925-553-2616 | fax

UDBE/SBE/WBE/MBE

Date: 11/07/2013

Project: 07-3X3904

Attention: Highland Construction/  
Erin Richardson

In Los Angeles 0.1 Mile West of Dominguez Channel  
Los Angeles, CA

<p><i>Description of Equipment/Service- Transportation &amp; disposal of the following bid items. Bid item #32, #33(F) Z-2 ADL soil and #34(F) TYPE DC TPH soil. Z-2 ADL soil will be transported &amp; disposed of at a Caltrans approved Class 1 facility in California. The Type DC TPH soil at a permitted &amp; approved facility that is able to accept the soil as ADC based on the analytical data in the report provided in the specs. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included for any of the soil.</i></p>	<p><b>Rates:</b> Bid Item #32, 33(F) \$108.00 per ton Bid Item #34(F) \$48.75 per ton</p>
---	---

Pricing Notes:

- Rates do not include payment and performance bonds.
- Additional data if required is not included in the above price
- 500 ton minimum or \$2.50 added to cost per ton
- 800 ton minimum or \$2.50 added to cost per ton
- Others are responsible for the maintenance and upkeep of the roads, which includes but is not limited to dust control, surrounding street cleanliness.
- Trucking demurrage applies after 30 minute wait and will be charged at \$85.00 per hour. This applies on project site.
- Certified landfill scales will be used for final weights and billing.
- Others are responsible for all truck loading.
- No loads will be billed at \$500.00 per load.
- 22 ton per load minimum on all loads.
- Assumes onsite hours of operation are between 7am-5:00 pm.
- Transportation based on current diesel rate of \$4.36 per gallon.
- Quote is good for 45 days.
- Traffic control and permits are the responsibility of the contractor.

Client Signature: \_\_\_\_\_ PO: \_\_\_\_\_

Thank you for the opportunity.

For further details or questions, please contact Scott Fletcher  
Phone 949-233-2789 Fax 949-589-7910 E-mail: sfletcher@btienvironmental.com

HEM 32 & 33: 460 cy x 2 = 920 TONS x \$108/ton  
= \$99,360

item 34: 665 cy x 2 = 1330 TONS x \$48.75/ton  
= 64,837.50

Total: \$164,197.50

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 08 08:50:48 PST 2013

**Query Criteria**

Firm ID: 38563

Firm Type: DBE


<b>Firm ID</b>	38563
<b>Firm/DBA Name</b>	BRADLEY TANKS, INC.
<b>Address Line1</b>	402 HARTZ AVENUE, BUILDING C
<b>Address Line2</b>	
<b>City</b>	DANVILLE
<b>State</b>	CA
<b>Zip Code1</b>	94526
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	sbonner@btienvironmental.com
<b>Contact Name</b>	SHARON BONNER
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	229-2900
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	553-2616
<b>Agency Name</b>	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	484110; 484230; 541620; 562910;

**ACDBE NAICS**

**Work Codes** C9632 HAZARDOUS SUBSTANCE REMOVAL; C9633 HAZARDOUS WASTE TRUCKING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

**Licenses**  
**Trucks** FOR HIRE - 3;  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

[Back To Query Form](#)



# INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571  
 Phone: 951-696-6843 Fax: 951-943-7772  
 Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # 7208

BID/OFFER FORM

BID DATE: 11/7/13

BID TIME: 2:00 PM

TO:

ATTN: Estimating

PROJECT NAME: 07-3X3904, Dominguez Channel  
 PROJECT LOCATION: Carson, CA

Ken R. Negrete, Integrity Rebar Placers (DBE Certified CUCP No. 34785) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

## SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
50	Bar Reinforcing Steel (Return Wall)	3,165 LB	\$2.1949	\$6,946.73
63	Concrete Barrier (Type 736B)	780 LF	\$35.4799	\$27,874.31
				\$34,821.04

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.

### HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 08 08:49:50 PST 2013

**Query Criteria**

Firm ID: 34785

Firm Type: DBE

<b>Firm ID</b>	34785
<b>Firm/DBA Name</b>	INTEGRITY REBAR PLACERS
<b>Address Line1</b>	1345 NANDINA AVE
<b>Address Line2</b>	
<b>City</b>	PERRIS
<b>State</b>	CA
<b>Zip Code1</b>	92571
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1345 NANDINA AVE
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	RIVERSIDE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92571
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	info@integrityrebarplacers.com
<b>Contact Name</b>	KENNETH ROBERT NEGRETE
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	696-6843
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	943-7772
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 37; 42; 43;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	238120;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# Rupert

## Construction Supply

UDBE Certified, #CT-032785  
CA SBE Certified, #28807

### Quotation

TO: Estimator  
Attn.:  
JOB: Caltrans  
JOB #: 07-3x3904

Fax:  
Ph:

Bid Date: 11-7-13

Date: 11-5-13

Quantity	Details	Unit	Total
3915 lf.	BI 38-45: Steel Soldier Pile, 100% domestic, ASTM A992/A572, gr. 50 Quote based on the following quantities: w14x61, 29-35' w16x67, 22-40'      4,050 lf. (388,360 lbs) w18x76, 6-35'      \$47.15/cwt w18x86, 2-35'      price based on mill rolling w18x106, 24-40'      includes frt to R & B coating in Lindon, CA w18x119, 2-40'      add \$25/cut for lengths other than shown w18x158, 1-35' w18x158, 13-45' w18x158, 2-40' w18x175, 3-45'	\$46.78	\$183,143.70
<del>1 lot</del>	<del>BI 51 partial: clean &amp; undercoat new steel piles</del>	<del>\$35,000.00</del>	<del>\$35,000.00</del>
<del>1 lot</del>	<del>provide &amp; install headed studs (168 total Per RW516,517,519,520,521)</del>	<del>\$4,500.00</del>	<del>\$4,500.00</del>
<del>1 lot</del>	<del>Frt. From Lindon to job site</del>	<del>\$11,100.00</del>	<del>\$11,100.00</del>
2525 ea.	BI 49: HDPE shims for precast lagging: 1/2" x 4.5" x 12"	\$2.95	\$7,448.75
48 tubes	General purpose, high strength glue, 29 oz tubes	\$10.85	\$520.80
1 ea.	Frt. for HDPE and glue	\$550.00	\$550.00
<del>1 lot</del>	<del>BI49: (9,720sf) precast concrete lagging: 1,256 ea.</del>	<del>\$153,700.00</del>	<del>\$153,700.00</del>
<del>1 ea.</del>	<del>estimated frt. Cost for lagging</del>	<del>\$18,000.00</del>	<del>\$18,000.00</del>

For Item #s 38-45

For Item # 49

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Total: **\$414,563.25**

Actual quantities are the responsibility of the contractor.

**Sales Tax Not Included**

Delivery:

Terms: Net 30 days

F.O.B.:

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnemberg

Subtotal: \$190,592.<sup>45</sup>  
Tax @ 8%: \$15,247.<sup>40</sup>  
FRT: \$550.<sup>-</sup>  
\$206,389.<sup>85</sup>  
X 60% = \$123,833.<sup>91</sup>

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 08 08:52:52 PST 2013

**Query Criteria**

Firm/DBA Name: rupert

Firm Type: DBE

<b>Firm ID</b>	32785
<b>Firm/DBA Name</b>	RUPERT CONSTRUCTIDN SUPPLY, LP
<b>Address Line1</b>	865 TEAL DR.
<b>Address Line2</b>	
<b>City</b>	BENICIA
<b>State</b>	CA
<b>Zip Code1</b>	94510
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3941 PARK DR., STE. 20-487
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EL DORADO HILLS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95762
<b>Mailing Zip Code2</b>	4549
<b>Certification Type</b>	DBE
<b>EMail</b>	karen@rupertsupply.com
<b>Contact Name</b>	KAREN WONNENBERG
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	229-5577
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	673-9737
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	444190;

**ACDBE NAICS**

**Work Codes** C0649 PILINGS SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS;

**Licenses**

**Trucks**

**Gender**

F


**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)





## GOOD FAITH EFFORTS DOCUMENTATION - DBE

1. List items of work the bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar values and percentage of the total contract. The bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

<u>Item # of Work Offered</u>	<u>Bidder Normally Performs Item (Y/N)</u>	<u>Item Broken Down to Facilitate Participation (Y/N)</u>	<u>Amount</u>	<u>Percent of Contract</u>
1	N	Y	\$ 5,500.00	0.225%
2	Y	Y	\$ 3,500.00	0.143%
3	Y	Y	\$ 10,750.00	0.440%
4	Y	Y	\$ 65,000.00	2.660%
5	N	Y	\$ 4,200.00	0.172%
6	Y	Y	\$ 800.00	0.033%
7	Y	Y	\$ 41,040.00	1.680%
8	Y	Y	\$ 11,000.00	0.450%
9	Y	Y	\$ 1,500.00	0.061%
10	Y	Y	\$ 3,500.00	0.143%
11	Y	Y	\$ 11,460.00	0.469%
12	Y	Y	\$ 600.00	0.025%
13	Y	Y	\$ 6,090.00	0.249%
14	Y	Y	\$ 8,400.00	0.344%
15	Y	Y	\$ 4,200.00	0.172%
16	Y	Y	\$ 2,000.00	0.082%
17	Y	Y	\$ 3,500.00	0.143%
18	Y	Y	\$ 3,000.00	0.123%
19	Y	Y	\$ 13,260.00	0.543%
20	Y	Y	\$ 1,164.00	0.048%
21	N	Y	\$ 720.00	0.029%
22	Y	Y	\$ 960.00	0.039%
23	Y	Y	\$ 18,720.00	0.766%
24	Y	Y	\$ 28,080.00	1.149%
25	Y	Y	\$ 10,175.00	0.416%
26	Y	Y	\$ 37,440.00	1.532%
27	Y	Y	\$ 15,550.00	0.636%
28	Y	Y	\$ 4,300.00	0.176%
29	Y	Y	\$ 7,000.00	0.286%
30	Y	Y	\$ 750.00	0.031%
31	Y	Y	\$ 3,400.00	0.139%
32	N	Y	\$ 93,000.00	3.806%
33	N	Y	\$ 56,800.00	2.325%
34	N	Y	\$ 199,500.00	8.164%
35	Y	Y	\$ 92,700.00	3.794%
36	Y	Y	\$ 136,300.00	5.578%
37	Y	Y	\$ 14,400.00	0.589%

38	Y	Y	\$	89,167.75	3.649%
39	Y	Y	\$	70,191.50	2.873%
40	Y	Y	\$	18,450.00	0.755%
41	Y	Y	\$	6,387.50	0.261%
42	Y	Y	\$	89,904.00	3.679%
43	Y	Y	\$	6,671.00	0.273%
44	Y	Y	\$	69,512.50	2.845%
45	Y	Y	\$	14,940.45	0.611%
46	N	Y	\$	247,950.00	10.147%
47	Y	Y	\$	31,960.00	1.308%
48	Y	Y	\$	920.00	0.038%
49	N	Y	\$	349,920.00	14.320%
50	N	Y	\$	12,660.00	0.518%
51	N	Y	\$	49,500.00	2.026%
52	Y	Y	\$	8,625.00	0.353%
53	Y	Y	\$	13,780.00	0.564%
54	Y	Y	\$	9,000.00	0.368%
55	Y	Y	\$	32,500.00	1.330%
56	N	Y	\$	3,600.00	0.147%
57	N	Y	\$	66,900.00	2.738%
58	N	Y	\$	66,300.00	2.713%
59	N	Y	\$	93,480.00	3.826%
60	Y	Y	\$	22,400.00	0.917%
61	Y	Y	\$	200.00	0.008%
62	Y	Y	\$	3,150.00	0.129%
63	Y	Y	\$	132,600.00	5.427%
64	N	Y	\$	2,600.00	0.106%



4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Contractors Estimate Trade Ad	September 9, 2013 to November 7, 2013
Contractors Estimate Focus Ad	September 9, 2013 to November 7, 2013
Department of Transportation- Opt-In	September 9, 2013 to November 7, 2013
<b>**SEE ATTACHMENT E FOR COPIES OF ADVERTISEMENTS**</b>	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Department of Transportation	09-09-2013	Office Engineer Website	Posted ad seeking assistance with project
Dept. of Transportation UCP	09-11-2013	DBE Database Search	Located additional DBE Companies
HighLand Construction, Inc.	Extensive years of experience in the industry	Email/ Internet/ Phone/ In person contacts	Compiled in-house master list of viable DBE companies
Department of Transportation	09-09-2013 10-15-2013 10-25-2013	OE Website- Opt-In feature for subs/suppliers	Searched ads posted seeking DBE participation

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Advised potential DBE firms via fax & email that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available to view on the Caltrans website at:

[www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

See Request for Participation(s) and Phone Log for DBEs notified.

**\*\*SEE ATTACHMENTS D & E FOR DETAILS \*\***

7. List efforts made to assist interest DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate, identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Request for Participation we offer assistance in payment of a reasonable bond premium, lines of credit, insurance, equipment, supplies, materials, or related assistance in services.

See Request for Participation and Phone Log for DBEs notified.

**\*\*SEE ATTACHMENTS D & E FOR DETAILS \*\***

8. Include additional data to support a demonstration of good faith efforts.


Request for quotes were sent via fax on 10/25/2013, via email on 10/22/2013 and follow up emails were sent on 11/05/2013


**\*\*See Attached Pages for copies of these documents\*\***

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814





HighLand Construction, Inc.  
 ~ DBE CONTACT LOG ~

CONTRACT NUMBER: 07-3X3904

DBE GOAL: 8%

BOD: November 7, 2013

NAME	CONTACT	PHONE
FELIX MAINTENANCE	JOHN	925-778-3273
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:17pm - FAX # Disconnected		925-778-3059
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		johnfelix@comcast.net
Results: NO RESPONSE BACK FAST BUSY signal when calling		CERTIFICATE # 32772
GOLDEN SUN CONSTRUCTION	MEILING	949-380-9797
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 12:56pm - Line Busy		949-380-9707
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		gscon@cox.net
Results: NO RESPONSE BACK Numerous phone calls w/ no response		CERTIFICATE # 28593
AM LAND CORP.	KEVIN	408-929-3949
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 12:56pm		408-298-4344
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		kevinphan@amilandcorp.com
Results: NO RESPONSE BACK Numerous phone calls - NO RESPONSE		CERTIFICATE # 24042
ADANTA, INC.	KIMBERLY / JODIE	707-709-8894
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:25 AM		707-736-8368
Email Solicitation ~ Date: 10/22/13 Time: 10:45 AM		EMAIL
Follow Up Call ~ Date: 11-5-13 Time: 10:06am Spoke To:		kimberlypatz@adanta-inc.com jodie.bohrer@adanta-inc.com
Results: NO RESPONSE BACK Numerous vlm msgs left - NO RESPONSE		CERTIFICATE # 37357
EXBON DEVELOPMENT	JANET	562-777-8900
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 12:57 AM - Fax # Disconnected		562-777-1888
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: Time: Spoke To: Phone # Disconnected		info@exbon.com
Results: emails - undeliverable		CERTIFICATE # 36272
FLASH TRAFFIC INC.	NATALIE/ RICK	661-733-2053
NOTES		FAX
Fax Solicitation ~ Date: Time:		661-670-8024
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/1/13 Time: Spoke To: Rick		nataliejoy86@hotmail.com fourlane@hotmail.com
Results: They are really busy right now, want bid project, but keep in touch.		CERTIFICATE # 39950

NAME	CONTACT	PHONE
A PLUS SIGNS	CHRIS	559-275-0700
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 12:58pm		559-275-7482
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/4/13 Time: 9:45am Spoke To: Jeff		pacheco@1430espn.com
Results: They dont do CONSTRUCTION AREA SIGNS.		CERTIFICATE #
		40592
NAME	CONTACT	PHONE
CECILIA'S SAFETY SERVICE	CECILIA OSTLUND	858-793-4465
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:26am		858-793-4495
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		cecilias@pacbell.net
Results: NO Response BACK		CERTIFICATE #
		25584
NAME	CONTACT	PHONE
EMPIRE STEEL, INC.	TAMMY HENRY	909-509-5926
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:27 Am		909-509-5927
Email Solicitation ~ Date: 10/22/13 Time: 10:45 Am		EMAIL
Follow Up Call ~ Date: 11/1/13 Time: 8:43am Spoke To: Tammy		tammy@empiresteelinc.com
Results: NOT Bidding		CERTIFICATE #
		38803
NAME	CONTACT	PHONE
DELTECH ENGINEERING, INC.	EBBITEANGA ABILI	714-495-9755
NOTES		FAX
Fax Solicitation ~ Date: Time:		714-384-4594
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 10/22/13 Time: 11:00am Spoke To: Ebbiteanga		abili@deltechengineeringinc.com
Results: Yes will Bid - Rec'd Quote. Price High		CERTIFICATE #
		31021
NAME	CONTACT	PHONE
AUSTIN ENTERPRISE	PATTI AUSTIN	661-589-1001
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:29 am		661-589-9509
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/4/13 Time: 9:47AM Spoke To: Patti		paustin@austin-enterprise.com
Results: NO bid		CERTIFICATE #
		13602
NAME	CONTACT	PHONE
CAMROCK CO., INC.	RACHEL NZELLE	916-595-9401
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:30am		916-378-2814
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		camrock@camrockenvr.com
Results: NO Response. NUMEROUS VIM MSGS LEFT. NO Response BACK.		CERTIFICATE #
		38041

NAME	CONTACT	PHONE
E-NOR INNOVATIONS, INC.	KEN JONES	310-513-6209
NOTES		NOTES
Fax Solicitation ~ Date:	Time:	866-921-1029
Email Solicitation ~ Date: 10/22/13	Time: 10:45am	EMAIL
Follow Up Call ~ Date: 10/22/13	Time: 10:56am Spoke To: Chip	chip@enortraffic.com
Results: Yes-will bid. - Rec'd quote. DBE & DAL met, but possible order		CERTIFICATE #
		37718
NAME	CONTACT	PHONE
ALERT-O-LIGHT	DEBBIE	559-453-2474
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 1:00pm	559-453-3250
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date: 11/5/13	Time: 10:13am Spoke To: Debbie	debbieh@alertolite.com
Results: NO RESPONSE BACK NOT A PROJECT.		CERTIFICATE #
		16345
NAME	CONTACT	PHONE
LA CONCRETE & GRINDING	HENRY	951-616-3828
NOTES		FAX
Fax Solicitation ~ Date:	Time:	
Email Solicitation ~ Date: 10/22/13	Time: 10:45am	EMAIL
Follow Up Call ~ Date: 11/4/13	Time: 9:49am Spoke To: v/m	orders@lms-transport.com orders@la-grinding.com
Results: L/m		CERTIFICATE #
		40561
NAME	CONTACT	PHONE
LMS TRANSPORT	FELIX	951-685-1548
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 10:31am	951-685-1862
Email Solicitation ~ Date: 10/22/13	Time: 10:45am	EMAIL
Follow Up Call ~ Date: 11/4/13	Time: 9:49am Spoke To: v/m	orders@lms-transport.com orders@la-grinding.com
Results: L/m		CERTIFICATE #
		38327
NAME	CONTACT	PHONE
UNITED TRAFFIC SERVICES	DORA	626-961-5736
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 1:15pm - FAX # DISCONNECTED	818-961-4746
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date: 11/5/13	Time: 10:13am Spoke To: JESSICA	dora@unitedtraffic.net
Results: NOT BIDDING THE PROJECT.		CERTIFICATE #
		33824
NAME	CONTACT	PHONE
ALL CITIES FENCE CO	TESSA	909-947-9289
NOTES		FAX
Fax Solicitation ~ Date:	Time:	909-947-0419
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date: 11/5/13	Time: 10:13am Spoke To:	barrontm@aol.com
Results: NO RESPONSE BACK		CERTIFICATE #
		37667

NAME	CONTACT	PHONE
KRC SAFETY CO., INC.	MICHAEL CASTRO	559-732-0393
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:32am		559-802-1749
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		michaelc@krccsafety.com
Results: Rec'd Quote - Goal met, but possible Bmp order		CERTIFICATE #
		447
NAME	CONTACT	PHONE
SM SALES	CINDY	661-252-4735
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:33am		661-299-1547
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		cguzman@smsalesinc.com
Results: NO RESPONSE BACK.		CERTIFICATE #
		2658
NAME	CONTACT	PHONE
HINTON CONSULTING GROUP	SHAUNA HINTON	530-905-2220
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:34am		530-852-9133
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		hintoncg@yahoo.com
Results: NO RESPONSE BACK. NUMEROUS phone calls made.		CERTIFICATE #
		37670
NAME	CONTACT	PHONE
LEGEND FENCE CORP.	LUPITA	619-282-6000
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:03pm		619-282-6001
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		lupita@legendfencecorp.com
Results: NO RESPONSE BACK.		CERTIFICATE #
		39408
NAME	CONTACT	PHONE
JMD ENTERPRISE	SAMUEL/JULIE	917-769-0188
NOTES		FAX
Fax Solicitation ~ Date: Time:		323-248-7302
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: Time: Spoke To: Sam		samuel@jmdenterprises.net
Results: Multiple calls regarding their DBE STATUS. SUMNER VS. BROKER		CERTIFICATE #
		39733
NAME	CONTACT	PHONE
PETIL CONSTRUCTION & ENG.	EDUARDO PETIL	619-962-8389
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 11:28am		619-482-1493
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/4/13 Time: 10:01 Spoke To: Ed		info@petil-pce.com
Results: Not Bidding. Project too VAR.		CERTIFICATE #
		36599

NAME	CONTACT	PHONE
TWO BROTHERS CONST	DOUG	714-521-7006
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:36am		714-521-7007
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		2broscompany@sbcglobal.net
Results: NO RESPONSE BACK		CERTIFICATE #
		20524
NAME	CONTACT	PHONE
RUPERT CONST. SUPPLY, LLC	KAREN MEADEN	925-229-5577
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:37am - Fax Busy		925-370-0665
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: Numerous calls w/ Karen		rupert925@comcast.net stacy@rupertsupply.com
Results: Rec'd Quote - listed		CERTIFICATE #
		32785
NAME	CONTACT	PHONE
PREMIERE ENVIRONMENTAL	MARK OSCARSON	951-600-8075
NOTES		FAX
Fax Solicitation ~ Date: Time:		951-600-8175
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 10/22/13 Time: 2:00pm Spoke To: monica		monica@premiereenvironmental.com
Results: Rec'd Quote - listed		CERTIFICATE #
LEAD PLANS- MONICA- CERTIFIED HYGENIST		36543
NAME	CONTACT	PHONE
SUPER SEAL AND STRIPE	BRENDA	805-524-7345
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:39am		805-524-7428
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To: Trevor		trevor@supersealandstripe.com
Results: Not Bidding 10:13am		CERTIFICATE #
		2003
NAME	CONTACT	PHONE
TRANSTEC CONSULTING, LLC	NANCY/TIM	925-451-1337
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:40am		916-244-4435
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: Time: Spoke To: Tim		transtec.consulting@gmail.com
Results: Doesn't Bid D-7 Projects		CERTIFICATE #
08/30/12@9:27AM- NO DISTRICT 7 CT PROJECTS ~ PER TIM		37730
NAME	CONTACT	PHONE
MANERI TRAFFIC CONTROL	STEPHANIE	951-695-5104
NOTES		FAX
Fax Solicitation ~ Date: Time:		951-695-5105
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 10/22/13 Time: 11:23am Spoke To: Stephanie		stephanie_maneritraficcontrol@yahoo.com
Results: <del>Yes</del> Yes - Bidding Rec'd Quote - Goal - met. Possible TIC Rental Items		CERTIFICATE #

NAME	CONTACT	PHONE
HER-CON CONSTRUCTION	JOE/ EZRA	626-339-7000
NOTES		FAX
Fax Solicitation ~ Date:	Time:	626-331-3638
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date: 10/25/13	Time: Spoke To: EZRA	hercon7774511@aol.com
Results: NOT GOING TO BID THIS ONE, BUT Keep on list for future.		CERTIFICATE # 36281
NAME	CONTACT	PHONE
A CONE ZONE, INC.	ELAINE/ STEVEN	951-734-9535
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 10:41 AM	FAX LINE DISCONNECTED 951-734-2887
Email Solicitation ~ Date: 10/22/13	Time: 10:45 AM	EMAIL
Follow Up Call ~ Date: 11/5/13	Time: 10:00 AM Spoke To:	estimator@aconezone.com
Results: NO RESPONSE		CERTIFICATE # 36878
NAME	CONTACT	PHONE
FULL TRAFFIC MAINTENANCE	TOMMY	951-520-9990
NOTES		FAX
Fax Solicitation ~ Date:	Time:	951-520-9980
Email Solicitation ~ Date: 10/22/13	Time: 10:45 AM	EMAIL
Follow Up Call ~ Date: 10/22/13	Time: 10:52 AM Spoke To: Tommy	tpuett@sbcglobal.net fulltraffic@cox.net
Results: YES - WILL BID - Rcd email - wont be Bidding. ESTIMATOR OUT SICK.		CERTIFICATE # 35742
NAME	CONTACT	PHONE
CGO CONSTRUCTION CO.	DHAWAL	909-930-5501
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 10:42 AM	909-930-5503
Email Solicitation ~ Date: 10/22/13	Time: 10:45 AM	EMAIL
Follow Up Call ~ Date: 11/4/13	Time: 10:08 AM Spoke To: Charles	cgoconst2@msn.com
Results: NO BIDDING. PROJECT TOO SMALL WORTH THEM.		CERTIFICATE # 4483
NAME	CONTACT	PHONE
NLS TRUCKING	NORBERTO	818-627-8987
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 10:43 AM	818-698-4581
Email Solicitation ~ Date: 10/22/13	Time: 10:45 AM	EMAIL
Follow Up Call ~ Date: 11/5/13	Time: 10:00 AM Spoke To:	rrubi.nlstrucking@hotmail.com
Results: NO RESPONSE BACK		CERTIFICATE # 39049
NAME	CONTACT	PHONE
RJ LALONDE, INC.	JANELLE	562-595-6655
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 10:44 AM	562-595-8833
Email Solicitation ~ Date: 10/22/13	Time: 10:45 AM	EMAIL
Follow Up Call ~ Date: 10/25/13	Time: 3:40 PM Spoke To: Janelle	ireusch@rilalonde.com
Results: NOT BIDDING		CERTIFICATE # 4882

NAME	CONTACT	PHONE
SAFEGUARD FENCE	CHARLENE	949-678-7331
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:17 pm - FAX # Disconnected		909-822-8055
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 9:08 am Spoke To: v/m		safeguardfence@sbcglobal.net
Results: L/m		CERTIFICATE #
		36311
NAME	CONTACT	PHONE
RICK CHAVEZ TRUCKING	ERIC	619-520-6684
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:45 am - FAX # Disconnected		619-488-1322
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: Time: Spoke To:		sdtrucker@verizon.net
Results: NOT Bidding		CERTIFICATE #
		40101
NAME	CONTACT	PHONE
OLIVEIRA FENCE, INC.	DEBBIE	408-727-3811
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:46 am		408-727-2690
Email Solicitation ~ Date: 10/22/13 Time: 10:45 am		EMAIL
Follow Up Call ~ Date: 10/25/13 Time: 1:41 pm Spoke To: FAXed Response		oliveirafence2@yahoo.com
Results: NOT Bidding		CERTIFICATE #
		1583
NAME	CONTACT	PHONE
FORCE TRAFFIC CONTROL	ROSEMARY STIMPEL	559-594-1062
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:47 am		559-594-1056
Email Solicitation ~ Date: 10/22/13 Time: 10:45 am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:16 am Spoke To:		forcetraffic@earthlink.net
Results: NO RESPONSE BACK		CERTIFICATE #
		29335
NAME	CONTACT	PHONE
SAM'S EQUIPMENT & SUPPLIES	SAM CALLISON	559-252-0354
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:48 am		559-251-1119
Email Solicitation ~ Date: 10/22/13 Time: 10:45 am		EMAIL
Follow Up Call ~ Date: 10/28/13 Time: 10:25 am Spoke To: Sam		samsequipment@comcast.net
Results: Rec'd FAXed Response - yes will bid Rec'd quote - Prices High		CERTIFICATE #
		34479
NAME	CONTACT	PHONE
APPIAN UDBE SWPPP	TOM KOPREK	510-375-1927
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:49 am		510-227-6004
Email Solicitation ~ Date: 10/22/13 Time: 10:45 am		EMAIL
Follow Up Call ~ Date: 10/29/13 Time: 9:21 am Spoke To: Tom		tomkoprek@yahoo.com
Results: Rec'd Response - yes - Bidding Rec'd quote - Prices High		CERTIFICATE #
		38334

NAME	CONTACT	PHONE
TRIUMPH GEOSYNTHETICS	MARK PRITCHARD	714-237-1550
NOTES		FAX
Fax Solicitation ~ Date:	Time:	714-237-1549
Email Solicitation ~ Date: 10/22/13	Time: 10:45 Am	EMAIL
Follow Up Call ~ Date: 10/23/13	Time: 1:24 pm Spoke To: MARK	mccaa@triumphgeo.com
Results: YES-will Bid - Rcd quote Prices High		CERTIFICATE # 9076
NAME	CONTACT	PHONE
THE FIRM	VICENTE BRAVO	805-748-8576
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 10:50 Am	805-929-0501
Email Solicitation ~ Date: 10/22/13	Time: 10:45 Am	EMAIL
Follow Up Call ~ Date: 11/5/13	Time: 10:06 Am Spoke To:	estimating@theswppfirm.com
Results: Rcd quote - HCI to do WPCP		CERTIFICATE # 39322
NAME	CONTACT	PHONE
PRE-CON PRODUCTS	SHANNON	805-527-0841
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 10:52 Am	805-306-2498
Email Solicitation ~ Date: 10/22/13	Time: 10:45 Am	EMAIL
Follow Up Call ~ Date: 11/5/13	Time: 10:06 Am Spoke To:	sgarcia@pre-conproducts.com
Results: Rcd quote - Price High		CERTIFICATE # 651
NAME	CONTACT	PHONE
AC DIKE	DAVE	916-645-7747
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 10:53 Am	916-645-9618
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date:	Time: Spoke To:	dave@acdike.com
Results: -NO item for them		CERTIFICATE # 219
NAME	CONTACT	PHONE
RE SERRANO	RICKY	925-957-8184
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 1:05 pm	925-957-8121
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date: 10/25/13	Time: FAXED RESPONSE	ricky@reserrano.com
Results: NOT Bidding		CERTIFICATE # 29324
NAME	CONTACT	PHONE
PRUITT TRUCKING	LARRY	626-644-1236
NOTES		FAX
Fax Solicitation ~ Date:	Time:	626-398-5551
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date:	Time: Spoke To:	pruittruckinc@hotmail.com
Results: Rcd quote - Boal met, BUT possible TRUCKING		CERTIFICATE # 36358


NAME	CONTACT	PHONE
UDBE STEEL	ROMY	951-235-3222
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:54am		951-224-9797
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To: Romy		udbest.eel2011@gmail.com
Results: Not Bidding		CERTIFICATE #
		39484
NAME	CONTACT	PHONE
RAMCO GENERAL ENG.	EMILIO	818-272-4221
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:00pm		661-268-7353
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		ramco@socalrr.com
Results: NO RESPONSE BACK. NUMEROUS phone calls made w/ no response		CERTIFICATE #
		40944
NAME	CONTACT	PHONE
ABRASIVE BLASTING & COATING	KATHRYN/LLOYD	951-683-4692
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:55am		951-781-1024
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		kathrynsline@aol.com
Results: NO RESPONSE		CERTIFICATE #
		40447
NAME	CONTACT	PHONE
GLOBAL ROAD SEALING	TRI	714-893-0845
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:07pm		714-893-0945
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		trila.grsi@yahoo.com
Results: 11/5/13 @ 3:57pm - TRI NOT Bidding the project		CERTIFICATE #
		31176
NAME	CONTACT	PHONE
AMC LIGHTING	CARLOS	951-272-4881
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:09pm		951-272-4838
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		acmlighting@sbcglobal.net
Results: NO RESPONSE BACK		CERTIFICATE #
		40771
NAME	CONTACT	PHONE
CAMACHO COMMUNICATIONS	JULIAN	916-444-9853
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:10pm		916-447-9853
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		j_camacho@camcosolutions.net
Results: NO RESPONSE BACK		CERTIFICATE #
		32800

NAME	CONTACT	PHONE
MOORE SWEEPING	RICHARD	916-877-8471
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:57 Am		916-473-5778
Email Solicitation ~ Date: 10/22/13 Time: 10:45 Am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		info@mooresweep.com
Results: NO RESPONSE BACK		CERTIFICATE #
		39197
NAME	CONTACT	PHONE
ALL STATE SERVICES	STACEY PHELPS	951-245-3700- OFFICE
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 10:59 Am		951-245-3753
Email Solicitation ~ Date: 10/22/13 Time: 10:45 Am		EMAIL
Follow Up Call ~ Date: 10/25/13 Time: Spoke To: faxed Response		sphelps@allstate-services.com
Results: NOT Bidding		CERTIFICATE #
		27986
NAME	CONTACT	PHONE
CEC LIGHTING	EMY	818-668-3114
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:11 pm		818-668-3114
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		info@cesprolighting.com
Results: NO RESPONSE BACK		CERTIFICATE #
		41283
NAME	CONTACT	PHONE
J & M LAND RESTORATION	JOHN JUETTE	661-872-7039
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 11:00 Am		661-399-8882
Email Solicitation ~ Date: 10/22/13 Time: 10:45 am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		jmland2@aol.com
Results: NO RESPONSE BACK		CERTIFICATE #
		32481
NAME	CONTACT	PHONE
ACE FENCE COMPANY	MICHAEL	626-333-0727
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 11:01 Am		626-333-7843
Email Solicitation ~ Date: 10/22/13 Time: 10:45 am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 9:57am Spoke To: Michael		mpa@acefencecompany.com
Results: Rec'd faxed response - yes - bidding Rec'd quote - price too high		CERTIFICATE #
		34153
NAME	CONTACT	PHONE
G & C EQUIPMENT CORP.	GENE	310-515-6715
NOTES		FAX
Fax Solicitation ~ Date: Time:		310-515-5046
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: Time: Spoke To: Jay		john@gandccorp.com
8/30/12: PER JAY: THEY DD NOT BID ON ANY PROJECTS UNDER 20 MILLION Project too small		CERTIFICATE #
		820

NAME	CONTACT	PHONE
SUN & SUN INDUSTRIES	DEBORAH	714-210-5141
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:12 pm		714-210-5149
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		dsun@sunindustriesinc.com
Results: NO Response BACK		CERTIFICATE #
		39874
NAME	CONTACT	PHONE
NEW WEST	KEITH	310-617-9667
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:13 pm		310-769-6614
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		newwestlandscaping@yahoo.com
Results: NO Response BACK		CERTIFICATE #
		40921
NAME	CONTACT	PHONE
SEDANO CONSTRUCTION	MIGUEL	951-264-6928
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:16 pm		951-487-0059
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:13am Spoke To:		sedanom@yahoo.com
Results: NO Response BACK		CERTIFICATE #
		40328
NAME	CONTACT	PHONE
JL STORMWATER CONSULTANTS	JANE LEDFORD	619-938-2420
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 11:02 am		619-334-6750
Email Solicitation ~ Date: 10/22/13 Time: 10:45 am		EMAIL
Follow Up Call ~ Date: Time: Spoke To:		jane@jlstormwater.com
Results: Rec'd Quote. HCT to do WPCP		CERTIFICATE #
		37409
NAME	CONTACT	PHONE
CAP CONSTRUCTION	PATTI / MARY	619-888-0295
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 11:28 am - line busy		619-655-3101
Email Solicitation ~ Date: 10/22/13 Time: 10:45 am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:00 am Spoke To:		capconst@yahoo.com mary.cap@cox.net
Results: NO Response		CERTIFICATE #
		39953
NAME	CONTACT	PHONE
JOE RENTERIA, INC.	JOE	909-899-5311
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 1:16 pm		909-463-9154
Email Solicitation ~ Date: Time:		EMAIL
Follow Up Call ~ Date: Time: Spoke To:		joerenteriainc@gmail.com
Results: Numerous phone calls made w/ NO Response BACK.		CERTIFICATE #
		38105

NAME	CONTACT	PHONE
PACIFICA CONTRACTING, INC.	SANDRA	858-449-0113
NOTES		FAX
Fax Solicitation ~ Date:	Time:	
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date: 11/5/13	Time: 10:13am	Spoke To: sandy@pacificacontracting.com
Results: 11/5/13 2:32 pm - Sandra Not bidding this one		CERTIFICATE # 9071
NAME	CONTACT	PHONE
PC & N CONSTRUCTION	CHRISTY PLUM	925-634-4567
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 11:04 Am	925-634-4339
Email Solicitation ~ Date: 10/22/13	Time: 10:45 am	EMAIL
Follow Up Call ~ Date: 11/5/13	Time: 10:06 Am	Spoke To: cplum@pcnconstructioninc.com
Results: NO Response		CERTIFICATE # 39218
NAME	CONTACT	PHONE
RAMCON ENGINEERING	MICHAEL	916-372-7535
NOTES		FAX
Fax Solicitation ~ Date:	Time:	916-372-4209
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date:	Time:	Spoke To: rollo@ramcon.com
Results: Requested Not to be solicited		CERTIFICATE # 5348
NAME	CONTACT	PHONE
TULLY CONSULTING GROUP	ROBIN	707-693-1926
NOTES		FAX
Fax Solicitation ~ Date:	Time:	707-471-0318
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date: 11/20/13	Time:	Spoke To: Robin robin@tullygroup.com
Results: Only bidding jobs in Nor. Cal Right now.		CERTIFICATE # 38300
NAME	CONTACT	PHONE
GREEN BUILDING PRODUCTS	RICK	916-333-0557
NOTES		FAX
Fax Solicitation ~ Date:	Time:	916-374-7998
Email Solicitation ~ Date:	Time:	EMAIL
Follow Up Call ~ Date:	Time:	Spoke To: rick@greenbpi.com
Results: Only bidding jobs in Nor. Cal ONLY BID NORTHERN CA PROJECTS Right now		CERTIFICATE # 38126
NAME	CONTACT	PHONE
QUALITY EQUIPMENT RENTAL	JOSE	909-276-5582
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13	Time: 11:05 Am	888-839-9857
Email Solicitation ~ Date: 10/22/13	Time: 10:45 Am	EMAIL
Follow Up Call ~ Date:	Time:	Spoke To: qualityequipmentrental@yahoo.com
Results: Recd quote. DBE GOAL met already BUT possibly will use during project.		CERTIFICATE # 39787

NAME	CONTACT	PHONE
B & I EQUIPMENT/ELLIS EQUIP.	MARK	562-424-4006
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 11:06am		562-424-8806
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		mark@operatedequipment.com
Results: 11/1/13 - Stopped by office. & discussed possible opportunities for equip. rentals		CERTIFICATE #
		39053
NAME	CONTACT	PHONE
HARD HAT SWEEPING	NANCIE	562-298-7956
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 11:07am		562-945-8399
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		hardhatsweeping@gmail.com
Results: NO Response BACK.		CERTIFICATE #
		20338
NAME	CONTACT	PHONE
INTEGRITY REBAR PLACERS	KENNETH/ DOLLY	951-696-6843
NOTES		FAX
Fax Solicitation ~ Date: Time:		951-943-7772
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 10/25/13 Time: 9:29am Spoke To: Dolly		info@integrityrebarplacers.com
Results: Rec'd faxed response. Yes - will bid Rec'd quote. Listed.		CERTIFICATE #
		34785
NAME	CONTACT	PHONE
THE JUNGLE	JOHN	310-402-3263
NOTES		FAX
Fax Solicitation ~ Date: 10/25/13 Time: 11:09am		310-388-5783
Email Solicitation ~ Date: 10/22/13 Time: 10:45am		EMAIL
Follow Up Call ~ Date: 11/5/13 Time: 10:06am Spoke To:		john@thejungle.biz
Results: Rec'd quote prices high		CERTIFICATE #
		37604





**\*\*NEW BID DATE\*\***



**\*\*NEW BID DATE\*\***



**~ INVITATION TO BID ~**

**FAXED**  
1025-13

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME: CONSTRUCT STEEL SOLDIER PILE WALL**  
**PROJECT OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)**  
**PROJECT LOCATION: LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)**

**CONTRACT #: 07-3X3904                      BID DATE: 11-07-2013                      BID TIME: 2:00 PM**  
**DBE GOAL: 8%**

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. **Items of work may be broken down into economically feasible packages to encourage participation.***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES ~ We will send a quote for project 07-3X3904**  
 **NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

BROADCAST REPORT

TIME : 10/25/2013 11:28  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/25	10:25	17077368368	37	01	OK	ECM
10/25	10:26	18587934495	27	01	OK	ECM
10/25	10:27	19095095927	39	01	OK	
10/25	10:29	16615899509	56	01	OK	ECM
10/25	10:30	19163782814	38	01	OK	ECM
10/25	10:31	19516851862	39	01	OK	
10/25	10:32	15598021749	37	01	OK	ECM
10/25	10:33	16612991547	24	01	OK	ECM
10/25	10:34	15308529133	26	01	OK	ECM
10/25	10:36	17145217007	26	01	OK	ECM
xxxxxx	xxxxxx	19253700665	00	00	CANCEL	
10/25	10:39	18055247428	24	01	OK	ECM
10/25	10:40	19162444435	36	01	OK	ECM
xxxxxx	xxxxxx	195173422887	00	00	CANCEL	
10/25	10:42	19099305503	26	01	OK	ECM
10/25	10:43	18186984581	39	01	OK	
10/25	10:44	15625958833	29	01	OK	ECM
xxxxxx	xxxxxx	16194881322	00	00	CANCEL	
10/25	10:46	14087272690	24	01	OK	ECM
10/25	10:47	15595941056	41	01	OK	
10/25	10:48	15592511119	28	01	OK	ECM
10/25	10:49	15102276004	52	01	OK	
10/25	10:50	18059290501	37	01	OK	ECM
10/25	10:52	18053062498	22	01	OK	ECM
10/25	10:53	19166459618	01:40	01	OK	ECM
10/25	10:55	19512249797	57	01	OK	
10/25	10:56	19517811024	37	01	OK	ECM
10/25	10:57	19164735778	25	01	OK	ECM
10/25	10:59	19512453753	37	01	OK	ECM
10/25	11:00	16613998882	22	01	OK	ECM
10/25	11:01	16263337843	38	01	OK	
10/25	11:02	16193346750	23	01	OK	ECM
10/25	11:04	19256344339	26	01	OK	ECM
10/25	11:05	18888399857	39	01	OK	
10/25	11:06	15624248806	41	01	OK	
10/25	11:07	15629458399	37	01	OK	ECM
10/25	11:09	13103885783	36	01	OK	ECM
10/25	11:28	16194821493	00	00	BUSY	
10/25	11:28	16196553101	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT


TIME : 10/25/2013 13:28  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER. # : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/25	12:56	19493809707	00	00	BUSY	
10/25	12:56	14082984344	37	02	OK	ECM
XXXXXX	XXXXXX	15627771808	00	00	CANCEL	
10/25	12:58	15592757482	01:00	02	OK	ECM
10/25	13:00	15594533250	39	02	OK	ECM
10/25	13:02	19099479289	00	00	BUSY	
10/25	13:03	16192826001	37	02	OK	ECM
10/25	13:05	19259578121	43	02	OK	ECM
10/25	13:06	16612687353	39	02	OK	ECM
10/25	13:07	17148930945	01:10	02	OK	
10/25	13:09	19512724838	37	02	OK	ECM
10/25	13:10	19164479853	39	02	OK	ECM
XXXXXX	XXXXXX	18186683114	00	00	CANCEL	
10/25	13:12	17142105149	40	02	OK	ECM
10/25	13:13	13107696614	37	02	OK	ECM
10/25	13:16	19094639154	38	02	OK	ECM
XXXXXX	XXXXXX	19257783059	00	00	CANCEL	
XXXXXX	XXXXXX	19098228055	00	00	CANCEL	
XXXXXX	XXXXXX	19514870059	00	00	CANCEL	
XXXXXX	XXXXXX	18189614746	00	00	CANCEL	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE





**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME: CONSTRUCT STEEL SOLDIER PILE WALL**  
**PROJECT OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)**  
**PROJECT LOCATION: LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)**

**CONTRACT #: 07-3X3904                      BID DATE: 10-24-2013                      BID TIME: 2:00 PM**  
**DBE GOAL: 8%**

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. **Items of work may be broken down into economically feasible packages to encourage participation.***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES ~ We will send a quote for project 07-3X3904**  
 **NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**Subject:** Invitation to Bid Caltrans 07-3X3904

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** kimberlypatz@adanta-inc.com; jodie.bohrer@adanta-inc.com; cecilias@pacbell.net; tammy@empiresteelinc.com; abili@deltechengineeringinc.com; paustin@austin-enterprise.com; camrock@camrockenvr.com; chip@enortraffic.com; orders@lms-transport.com; michaelc@krcsafety.com; cguzman@smsalesinc.com; hintong@yahoo.com; info@petil-pce.com; 2broscompany@sbcglobal.net; rupert925@comcast.net; karen@rupertsupply.com; stacy@rupertsupply.com; monica@premiereenvironmental.com; trevor@supersealandstripe.com; transtec.consulting@gmail.com; stephanie\_maneritrafficcontrol@yahoo.com; estimator@aconezone.com; tpuett@sbcglobal.net; cgoconst2@msn.com; rrubinlstrucking@hotmail.com; jreusch@rjlalonde.com; sdtrucker@verizon.net; oliveirafence2@yahoo.com; forcetraffic@earthlink.net; samsequipment@comcast.net; tomkoprek@yahoo.com; mccaat@triumphgeo.com; estimating@theswppfirm.com; sgarcia@pre-conproducts.com; udbest.eel2011@gmail.com; kathrynsline@aol.com; info@mooresweep.com; sphelps@allstate-services.com; jmland2@aol.com; mpa@acefencecompany.com; jane@jlstormwater.com; capconst@yahoo.com; mary.cap@cox.net; cplum@pcnconstructioninc.com; qualityequipmentrental@yahoo.com; mark@operatedequipment.com; hardhatsweeping@gmail.com; info@integrityrebarplacers.com; john@thejungle.biz;

**Date:** Tuesday, October 22, 2013 10:45 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-3X3904, which bids Thursday, October 24, 2013 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.  
133 N. Pixley St.  
Orange, CA 92868

Phone: (714) 538-5156

Fax: (714) 538-5157

**Subject:** Are you Bidding Caltrans Contract #07-3X3904??

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** kimberlypatz@adanta-inc.com; jodie.bohrer@adanta-inc.com; cecilias@pacbell.net; paustin@austin-enterprise.com; camrock@camrockenvr.com; orders@lms-transport.com; michaelc@krccsafety.com; cguzman@smsalesinc.com; hintoncg@yahoo.com; info@petil-pce.com; 2broscopany@sbcglobal.net; trevor@supersealandstripe.com; transtec.consulting@gmail.com; estimator@aconezone.com; cgoconst2@msn.com; rrubi.nlstrucking@hotmail.com; sdtrucker@verizon.net; forcetraffic@earthlink.net; estimating@theswppfirm.com; sgarcia@pre-conproducts.com; udbest.eel2011@gmail.com; kathrynsline@aol.com; info@mooresweep.com; jmland2@aol.com; capconst@yahoo.com; mary.cap@cox.net; cplum@pcnconstructioninc.com; mark@operatedequipment.com; hardhatsweeping@gmail.com; john@thejungle.biz;

**Date:** Tuesday, November 5, 2013 10:06 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-3X3904, which will be bidding Thursday, November 7, 2013 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

***HighLand Construction, Inc.***

133 N. Pixley St.  
Orange, CA 92868

Phone: (714) 538-5156  
Fax: (714) 538-5157

**Subject:** Are you Bidding Caltrans #07-3X3904??

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

johnfelix@comcast.net; gscon@cox.net; kevinphan@amlandcorp.com; debbieh@alertolite.com; dora@unitedtraffic.net; barrontm@aol.com; lupita@legendfencecorp.com; ramco@socal.rr.com;

**Bcc:** donnawatson52@yahoo.com; trila.grsi@yahoo.com; acmlighting@sbcglobal.net; j\_camacho@camcosolutions.net; info@cesprolighting.com; dsun@sunindustriesinc.com; newwestlandscaping@yahoo.com; sedanom@yahoo.com; sandy@pacificcontracting.com;

**Date:** Tuesday, November 5, 2013 10:13 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-3X3904, which will be bidding Thursday, November 7, 2013 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.


If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

***HighLand Construction, Inc.***

133 N. Pixley St.  
Orange, CA 92868

Phone: (714) 538-5156  
Fax: (714) 538-5157





**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME: CONSTRUCT STEEL SOLDIER PILE WALL**  
**PROJECT OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)**  
**PROJECT LOCATION: LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)**

**CONTRACT #: 07-3X3904      BID DATE: 11-07-2013      BID TIME: 2:00 PM**

**DBE GOAL: 8%**

Quotes are needed for: including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripes, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 87, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/eec/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/eec/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES ~ We will send a quote for project 07-3X3904**  
 **NO ~ We will not be bidding the project**

Company Name: ACE FENCE CO.      Contact Person: MICHAEL AGANILLO  
 Scope of Work: FENCING

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)



**\*\*NEW BID DATE\*\***



**\*\*NEW BID DATE\*\***



**- INVITATION TO BID -**

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME:** CONSTRUCT STEEL SOLDIER PILE WALL  
**PROJECT OWNER:** DEPARTMENT OF TRANSPORTATION (CALTRANS)  
**PROJECT LOCATION:** LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-S,7)

**CONTRACT #:** 07-3X3904      **BID DATE:** 11-07-2013      **BID TIME:** 2:00 PM  
**DBE GOAL:** 8%

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 735B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/getweekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/getweekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

YES ~ We will send a quote for project 07-3X3904  
 NO ~ We will not be bidding the project

Company Name: R. E. Serrano, Inc. Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)



**\*\*NEW BID DATE\*\***



**\*\*NEW BID DATE\*\***



**- INVITATION TO BID -**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME:** CONSTRUCT STEEL SOLDIER PILE WALL  
**PROJECT OWNER:** DEPARTMENT OF TRANSPORTATION (CALTRANS)  
**PROJECT LOCATION:** LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)

**CONTRACT #:** 07-3X3904      **BID DATE:** 11-07-2013      **BID TIME:** 2:00 PM  
**DBE GOAL:** 8%

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripes, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30° Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES** ~ We will send a quote for project 07-3X3904  
 **NO** ~ We will not be bidding the project

Company Name: APPIAN UDBE SWPPP      Contact Person: T. KOPREK

Scope of Work: LCP, WPCP

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)



~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME:** CONSTRUCT STEEL SOLDIER PILE WALL  
**PROJECT OWNER:** DEPARTMENT OF TRANSPORTATION (CALTRANS)  
**PROJECT LOCATION:** LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)

**CONTRACT #:** 07-3X3904      **BID DATE:** 11-07-2013      **BID TIME:** 2:00 PM  
**DBE GOAL:** 8%

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

YES ~ We will send a quote for project 07-3X3904  
 NO ~ We will not be bidding the project

Company Name: Sam's Equipment & Supplies      Contact Person: Sam

Scope of Work: \_\_\_\_\_

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)



**\*\*NEW BID DATE\*\***



**\*\*NEW BID DATE\*\***



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME: CONSTRUCT STEEL SOLDIER PILE WALL**  
**PROJECT OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)**  
**PROJECT LOCATION: LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL (07-LA-1-8.7)**

**CONTRACT #: 07-3X3904**      **BID DATE: 11-07-2013**      **BID TIME: 2:00 PM**  
**DBE GOAL: 8%**

Quotes are needed for: including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripes, WFCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripes, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 176), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Logging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/be/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/be/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES ~ We will send a quote for project 07-3X3904**  
 **NO ~ We will not be bidding the project**

Company Name: Oliveira Fence      Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)



**\*\*NEW BID DATE\*\***



**\*\*NEW BID DATE\*\***



**~ INVITATION TO BID ~**

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project

**PROJECT NAME:** CONSTRUCT STEEL SOLDIER PILE WALL  
**PROJECT OWNER:** DEPARTMENT OF TRANSPORTATION (CALTRANS)  
**PROJECT LOCATION:** LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)

**CONTRACT #:** 07-3X3904      **BID DATE:** 11-07-2013      **BID TIME:** 2:00 PM  
**DBE GOAL:** 8%

Quotes are needed for, including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, GPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W15 x 67, W18 x 76, W18 x 88, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 738B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES ~ We will send a quote for project 07-3X3904**  
 **NO ~ We will not be bidding the project**

Company Name: R. J. Lalonde, Inc.      Contact Person: Janelle Reusch

Scope of Work: Equipment Rental

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**Subject:** Re: Invitation to Bid Caltrans 07-3X3904  
**From:** Tommy Puett (tpuett@sbcglobal.net)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, October 22, 2013 10:52 AM

I will be bidding.

Thank you

Yours truly,

Tommy Puett  
Full Traffic Maintenance Inc.  
D.B.E / M.B.E / S.B.  
Cell 951-314-9100  
Office 951-520-9990  
Fax 951-520-9980  
217 Lewis Court  
Corona, CA 92882  
Email tpuett@sbcglobal.net



On Oct 22, 2013, at 10:45 AM, HCI <highlandinc@att.net> wrote:

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-3X3904, which bids Thursday, October 24, 2013 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.  
133 N. Pixley St.  
Orange, CA 92868

Phone: (714) 538-5156  
Fax: (714) 538-5157

<DBE Invitation to Bid ~ 07-3X3904.pdf>

**Subject:** RE: Are you Bidding Caltrans Contract #07-3X3904??  
**From:** Trevor (trevor@supersealandstripe.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, November 5, 2013 10:13 AM

We are not bidding on this one.

Thanks,

Trevor Madden

Super Seal & Stripe

P: (805) 524-7345

F: (805) 524-7428

C: (805) 832-2375

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Tuesday, November 05, 2013 10:06 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-3X3904??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-3X3904, which will be bidding Thursday, November 7, 2013 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

**Subject:** Re: Invitation to Bid Caltrans 07-3X3904  
**From:** Stephanie Bury (stephanie\_maneritraficcontrol@yahoo.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, October 22, 2013 11:23 AM

Yes Maneri Traffic Control will be bidding the above job. You will receive a quote Wednesday the 23rd by the end of business day.

Thank you,  
**Stephanie Bury**  
Administrative Assistant

**Maneri Traffic Control**  
47423 Rainbow Canyon  
Temecula, CA 92592  
O: (951) 695-5104  
F: (951) 695-5105

On Tuesday, October 22, 2013 10:45 AM, HCI <highlandinc@att.net> wrote:  
Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-3X3904, which bids Thursday, October 24, 2013 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.  
133 N. Pixley St.  
Orange, CA 92868

Phone: (714) 538-5156  
Fax: (714) 538-5157

**Subject:** RE: Invitation to Bid Caltrans 07-3X3904  
**From:** Monica Oscarson (monica@premiereEnvironmental.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, October 22, 2013 2:00 PM

Premiere Environmental Consultants, Inc. bids \$500 for Lead Compliance Plan for Caltrans Contract #07-3X3904.

Cordially,

Monica M. Oscarson, MPH, CIH, CAC

**Premiere Environmental Consultants, Inc.**

23811 Washington Ave.

Suite #C110-248

Murrieta, CA 92562

(951) 440-0653 direct phone

(888) 820-2937 e-fax

website: [www.premiereenvironmental.com](http://www.premiereenvironmental.com)

email: monica@premiereenvironmental.com



**\*\*NEW BID DATE\*\***



**\*\*NEW BID DATE\*\***



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME: CONSTRUCT STEEL SOLDIER PILE WALL**  
**PROJECT OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)**  
**PROJECT LOCATION: LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)**

**CONTRACT #: 07-3X3904 BID DATE: 11-07-2013 BID TIME: 2:00 PM**  
**DBE GOAL: 8%**

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type GL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES ~ We will send a quote for project 07-3X3904**  
 **NO ~ We will not be bidding the project**

Company Name: Empire Steel Inc Contact Person: Tammy Henry  
Scope of Work: REBAR

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME: CONSTRUCT STEEL SOLDIER PILE WALL**  
**PROJECT OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)**  
**PROJECT LOCATION: LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL (07-LA-1-8.7)**

**CONTRACT #: 07-3X3904**      **BID DATE: 11-07-2013**      **BID TIME: 2:00 PM**  
**DBE GOAL: 8%**

Quotas are needed for. Including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 88, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES ~ We will send a quote for project 07-3X3904**  
 **NO ~ We will not be bidding the project**

Company Name: Allstate Services Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**Subject:** RE: Invitation to Bid Caltrans 07-3X3904  
**From:** Chip Carpenter (Chip@enortraffic.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, October 22, 2013 10:56 AM

YES...

*Chip Carpenter*

Operations Manager  
E-Nor Innovations, Inc.  
Direct (310) 513-4116  
Main (310) 513-6209  
Fax (310) 513-6299  
Cell (562) 234-2711

---

**From:** HCI [highlandinc@att.net]  
**Sent:** Tuesday, October 22, 2013 10:45 AM  
**To:** HighLand Construction  
**Subject:** Invitation to Bid Caltrans 07-3X3904

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-3X3904, which bids Thursday, October 24, 2013 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.  
133 N. Pixley St.  
Orange, CA 92868

Phone: (714) 538-5156  
Fax: (714) 538-5157



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

PROJECT NAME: CONSTRUCT STEEL SOLDIER PILE WALL  
 PROJECT OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)  
 PROJECT LOCATION: LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)

CONTRACT #: 07-3X3904 BID DATE: 10-24-2013 BID TIME: 2:00 PM  
 DBE GOAL: 8%

Quotes are needed for: including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Cleaning and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/ops/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ops/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

YES ~ We will send a quote for project 07-3X3904  
 NO ~ We will not be bidding the project

Company Name: TRIUMPH GEOSYNTHETICS Contact Person: MARK P.  
 Scope of Work: EROSION CONTROL

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)



**~ INVITATION TO BID ~**

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME:** CONSTRUCT STEEL SOLDIER PILE WALL  
**PROJECT OWNER:** DEPARTMENT OF TRANSPORTATION (CALTRANS)  
**PROJECT LOCATION:** LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)

**CONTRACT #:** 07-3X3904                      **BID DATE:** 10-24-2013                      **BID TIME:** 2:00 PM  
**DBE GOAL:** 8%

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. **Items of work may be broken down into economically feasible packages to encourage participation.***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES ~ We will send a quote for project 07-3X3904**  
 **NO ~ We will not be bidding the project**

Company Name: DELTECH ENGINEERING, INC                      Contact Person: E. Abili

Scope of Work: Type Z2, Type DC With Petroleum Hydrocarbon Excavation

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)



**~ INVITATION TO BID ~**

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

**PROJECT NAME:** CONSTRUCT STEEL SOLDIER PILE WALL  
**PROJECT OWNER:** DEPARTMENT OF TRANSPORTATION (CALTRANS)  
**PROJECT LOCATION:** LOS ANGELES COUNTY IN LOS ANGELES 0.1 MILE WEST OF DOMINGUEZ CHANNEL. (07-LA-1-8.7)

**CONTRACT #:** 07-3X3904      **BID DATE:** 10-24-2013      **BID TIME:** 2:00 PM  
**DBE GOAL:** 8%

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Retum Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking. Items of work may be broken down into economically feasible packages to encourage participation.*

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use this page to respond, indicating below your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**YES ~ We will send a quote for project 07-3X3904**  
 **NO ~ We will not be bidding the project**

Company Name: INTEGRITY REBAR PRODUCTS

Contact Person: [Signature]

Scope of Work: REBAR

Please return via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**Subject:** RE: Are you Bidding Caltrans Contract #07-3X3904??  
**From:** Shannon Garcia (SGarcia@pre-conproducts.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, November 5, 2013 10:47 AM

Yes.

Thank you,

Shannon Garcia

Sales Manager



[sgarcia@pre-conproducts.com](mailto:sgarcia@pre-conproducts.com)

**Phone:** 805.527.0841 ext.482

**Fax:** 805.584.0769

**Mobile:** 805.297.5143

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Tuesday, November 05, 2013 10:06 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-3X3904??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-3X3904, which will be bidding Thursday, November 7, 2013 at 2:00 PM.

**Subject:** Re: Are you Bidding Caltrans #07-3X3904??  
**From:** Tri La (trila.grsi@yahoo.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, November 5, 2013 3:57 PM

WE are not bidding

**Thanks,**

***Tri La***

**Global Road Sealing, INC.**

10832 Dorothy Ave. // Garden Grove, CA 92843

P: (714) 893 - 0845 // F: (714) 893 - 0945

On Tuesday, November 5, 2013 10:13 AM, HCI <highlandinc@att.net> wrote:  
Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-3X3904, which will be bidding Thursday, November 7, 2013 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson


***HighLand Construction, Inc.***

133 N. Pixley St.

Orange, CA 92868

Phone: (714) 538-5156

Fax: (714) 538-5157



**Subject:** 07-3X3904 Focus ad  
**From:** Esty Stoddard (estystoddard@msn.com)  
**To:** highlandinc@att.net;  
**Date:** Monday, November 11, 2013 1:14 PM



## Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



**View  
TRADE ADS**

**DGS  
DVBE Resource  
Packet**

**Earthwork  
Takeoffs**

**Online DVBE  
certification is  
here!**

**Los Angeles  
DBE/MBE/WBE**

**ARTICLES  
&  
EDITORIALS**

Advertisement date: September 9th, 2013 through bid opening date



**HighLand Construction, Inc. – License #743775 (A)**  
 133 North Pixley Street, Orange, CA 92868  
 Phone: 714-538-5156 Fax: 714-538-5157

An Equal Opportunity Employer

Request for sub-bids from certified **DBE** subcontractors and material suppliers for the following project:

**Agency: Caltrans  
Contract # 07-3X3904**

**Job Name: Construct Steel Soldier Pile Wall**

**Location: Los Angeles County in Los Angeles 0.1 Mile West of Dominguez Channel  
(07-LA-1-8.7)  
DBE Goal 8%**

**Bid Date: November 7, 2013 @ 2:00 p.m.**

**Trades: We are accepting all quotes from all vendors, subcontractors, and material suppliers, including all DBEs, for all items of work including, but not limited to:** Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking.

Items of work may be broken down into economically feasible packages to encourage participation.

**View  
FOCUS ADS**

**Caltrans  
"DBE" Goals  
on Federally  
Funded Projects**

**View sample  
BID ESTIMATE**

**Find  
Certified  
Firms**

**San Francisco  
LBE/MBE/WBE**

**NEWS  
&  
EVENTS**

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-3X3904. 1 results found.

---

**Contractor:** HighLand Construction, Inc. **Contact:** Erin Richardson

**Address:** 133 N Pixley Street Orange, CA 92868

**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** [highlandinc@att.net](mailto:highlandinc@att.net)

**Services needed:** HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking.

**Requirements:** We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

**Date posted:** 09/09/2013

Plans and specifications for this project are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). You may also view plans at your local Dodge Greensheet Plan Room or at our office by appointment.

HighLand Construction, Inc. is an Equal Opportunity Employment Company. Performance and Payment Bonds may be required for this project, unless specifically waived at Prime Contractor's option. We will assist in payment of a reasonable bond premium. Please provide a bond premium rate with your quote. We will assist in payment of a reasonable bond premium. Please provide a bond premium rate with your quote.

If you have any questions or need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance, please contact our office at 714-538-5156.

Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Please send your current certification with your bid proposals.

Contact: Erin Richardson

Published on September 9th, 2013 by Contractor's Estimate, Inc.  
Located at <http://www.contractorsestimate.com>  
This advertisement will run until the bid date

What are we about?

Contact us

Terms

HOME

**Subject:** Revised Trade ad - 07-3X3904  
**From:** Esty Stoddard (estystoddard@msn.com)  
**To:** highlandinc@att.net  
**Date:** Thursday, October 24, 2013 4:12 PM



## Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



**View  
TRADE ADS**

**DGS  
DVBE Resource  
Packet**

**Earthwork  
Takeoffs**

**Online DVBE  
certification is  
here!**

**Los Angeles  
DBE/MBE/WBE**

**ARTICLES  
&  
EDITORIALS**

Advertisement date: September 9th, 2013 through bid opening date



**HighLand Construction, Inc. – License #743775 (A)**  
 133 North Pixley Street, Orange, CA 92868  
 Phone: 714-538-5156 Fax: 714-538-5157

An Equal Opportunity Employer

Request for sub-bids from certified **DBE** subcontractors and material suppliers for the following project:

**Agency: Caltrans**  
**Contract # 07-3X3904**

**Job Name: Construct Steel Soldier Pile Wall**

**Location: Los Angeles County in Los Angeles 0.1 Mile West of Dominguez Channel**  
 (07-LA-1-8.7)  
**DBE Goal 8%**

**Bid Date: November 7, 2013 @ 2:00 p.m.**

**Trades: We are accepting all quotes from all vendors, subcontractors, and material suppliers, including all DBEs, for all items of work including, but not limited to:** Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking.

Items of work may be broken down into economically feasible packages to encourage participation.

**View  
FOCUS ADS**

**Caltrans  
"DBE" Goals  
on Federally  
Funded Projects**

**View sample  
BID ESTIMATE**

**Find  
Certified  
Firms**

**San Francisco  
LBE/MBE/WBE**

**NEWS  
&  
EVENTS**

Plans and specifications for this project are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). You may also view plans at your local Dodge Greensheet Plan Room or at our office by appointment.

HighLand Construction, Inc. is an Equal Opportunity Employment Company. Performance and Payment Bonds may be required for this project, unless specifically waived at Prime Contractor's option. We will assist in payment of a reasonable bond premium. Please provide a bond premium rate with your quote. We will assist in payment of a reasonable bond premium. Please provide a bond premium rate with your quote.

If you have any questions or need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance, please contact our office at  
714-538-5156.

Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement.  
Please send your current certification with your bid proposals.

Contact: Erin Richardson

Published on September 9th, 2013 by Contractor's Estimate, Inc.  
Located at <http://www.contractorsestimate.com>  
This advertisement will run until the bid date

What are we  
about?

Contact us

Terms

HOME

**Subject:** Bid Date Change  
**From:** HCI (highlandinc@att.net)  
**To:** estystoddard@msn.com;  
**Date:** Thursday, October 24, 2013 3:13 PM

Hi Esty,

Please change the bid date on Contract #07-3X3904 to November 7.

Thanks,

Erin Richardson

***HighLand Construction, Inc.***

133 N. Pixley St.  
Orange, CA 92868

Phone: (714) 538-5156  
Fax: (714) 538-5157

Subject: 07-3X3904 Trade ad  
From: Esty Stoddard (estystoddard@msn.com)  
To: highlandinc@att.net;  
Date: Tuesday, September 10, 2013 4:25 PM



### Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



**View  
TRADE ADS**

**DGS  
DVBE Resource  
Packet**

**Earthwork  
Takeoffs**

**Online DVBE  
certification is  
here!**

**Los Angeles  
DBE/MBE/WBE**

**ARTICLES  
&  
EDITORIALS**

Advertisement date: September 9th, 2013 through bid opening date



**HighLand Construction, Inc. – License #743775 (A)**  
133 North Pixley Street, Orange, CA 92868  
Phone: 714-538-5156 Fax: 714-538-5157

An Equal Opportunity Employer

Request for sub-bids from certified **DBE** subcontractors and material suppliers for the following project:

**Agency: Caltrans  
Contract # 07-3X3904**

**Job Name: Construct Steel Soldier Pile Wall**

**Location: Los Angeles County in Los Angeles 0.1 Mile West of Dominguez Channel  
(07-LA-1-8.7)  
DBE Goal 8%**

**Bid Date: October 24, 2013 @ 2:00 p.m.**

**Trades: We are accepting all quotes from all vendors, subcontractors, and material suppliers, including all DBEs, for all items of work including, but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking.**

Items of work may be broken down into economically feasible packages to encourage participation.

**View  
FOCUS ADS**

**Caltrans  
"DBE" Goals  
on Federally  
Funded Projects**

**View sample  
BID ESTIMATE**

**Find  
Certified  
Firms**

**San Francisco  
LBE/MBE/WBE**

**NEWS  
&  
EVENTS**

Plans and specifications for this project are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). You may also view plans at your local Dodge Greensheet Plan Room or at our office by appointment.

HighLand Construction, Inc. is an Equal Opportunity Employment Company. Performance and Payment Bonds may be required for this project, unless specifically waived at Prime Contractor's option. We will assist in payment of a reasonable bond premium. Please provide a bond premium rate with your quote. We will assist in payment of a reasonable bond premium. Please provide a bond premium rate with your quote.

If you have any questions or need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance, please contact our office at 714-538-5156.

Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Please send your current certification with your bid proposals.

Contact: Erin Richardson

Published on September 9th, 2013 by Contractor's Estimate, Inc.  
Located at <http://www.contractorsestimate.com>  
This advertisement will run until the bid date

What are we about?

Contact us

Terms

HOME

**Subject:** 07-3X3904 Focus ad  
**From:** Esty Stoddard (estystoddard@msn.com)  
**To:** highlandinc@att.net;  
**Date:** Tuesday, September 10, 2013 4:29 PM



## Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



**View  
TRADE ADS**

**DGS  
DVBE Resource  
Packet**

**Earthwork  
Takeoffs**

**Online DVBE  
certification is  
here!**

**Los Angeles  
DBE/MBE/WBE**

**ARTICLES  
&  
EDITORIALS**

Advertisement date: September 9th, 2013 through bid opening date



**HighLand Construction, Inc. – License #743775 (A)**  
 133 North Pixley Street, Orange, CA 92868  
 Phone: 714-538-5156 Fax: 714-538-5157

An Equal Opportunity Employer

Request for sub-bids from certified **DBE** subcontractors and material suppliers for the following project:

**Agency: Caltrans**  
**Contract # 07-3X3904**

**Job Name: Construct Steel Soldier Pile Wall**

**Location: Los Angeles County in Los Angeles 0.1 Mile West of Dominguez Channel**  
 (07-LA-1-8.7)  
**DBE Goal 8%**

**Bid Date: October 24, 2013 @ 2:00 p.m.**

**Trades: We are accepting all quotes from all vendors, subcontractors, and material suppliers, including all DBEs, for all items of work including, but not limited to:** Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Channelizers (Surface Mounted), Temporary K-Rail, Temporary Crash Cushions, CPM Schedule, Temporary Traffic Stripe, WPCP, Temporary BMPs, Street Sweeping, Treated Wood Waste, Remove Chain Link Fence, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove AC Dike, Remove Retaining Wall (Location A, B, C, D, E), Remove Concrete Curb, Remove Barrier Railings, Clearing and Grubbing, Roadway Excavation, Roadway Ex (Type Z-2, ADL), Structure Excavation (Type Z-2), Structure Ex (Type DC with Petroleum Hydrocarbons), Structure Backfill (Soldier Pile Wall), Concrete Backfill (Soldier Pile Wall), Imported Borrow, Steel Soldier Pile (W14 x 61, W16 x 67, W18 x 76, W18 x 86, W18 x 106, W18 x 119, W18 x 158, W18 x 175), 30" Drilled Hole, Structural Concrete (Return Wall), Drill and Bond Dowel, Precast Concrete Lagging, Rebar, Clean and Paint Steel Soldier Piling, Minor Concrete (misc., Curb and Gutter, Sidewalk), Temp Fence (Type CL-6 Slatted), MBGR (Wood Post), Vegetation Control (Asphalt Composite), Chain Link Railing, Temporary Chain Link Railing, Cable Railing, End Cap (Type A), Alternative Flared Terminal System, Concrete Barrier (type 736B) and Thermoplastic Pavement Marking.

Items of work may be broken down into economically feasible packages to encourage participation.

**View  
FOCUS ADS**

**Caltrans  
"DBE" Goals  
on Federally  
Funded Projects**

**View sample  
BID ESTIMATE**

**Find  
Certified  
Firms**

**San Francisco  
LBEMBE/WBE**

**NEWS  
&  
EVENTS**

Plans and specifications for this project are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). You may also view plans at your local Dodge Greensheet Plan Room or at our office by appointment.

HighLand Construction, Inc. is an Equal Opportunity Employment Company. Performance and Payment Bonds may be required for this project, unless specifically waived at Prime Contractor's option. We will assist in payment of a reasonable bond premium. Please provide a bond premium rate with your quote. We will assist in payment of a reasonable bond premium. Please provide a bond premium rate with your quote.

If you have any questions or need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance, please contact our office at 714-538-5156.

Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Please send your current certification with your bid proposals.

Contact: Erin Richardson


Published on September 9th, 2013 by Contractor's Estimate, Inc.  
Located at <http://www.contractorsestimate.com>  
This advertisement will run until the bid date

What are we about?

Contact us

Terms

HOME



[Back To Query Form](#)

**Search Returned 3 Records**

Wed Sep 11 10:16:18 PDT 2013

**Query Criteria**

District: 07  
County: LOS ANGELES  
Naics Category: 23 Construction  
Work Codes: C8320 METAL BEAM GUARD RAILING  
Firm Type: DBE

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	ACE FENCE COMPANY
<b>Address Line1</b>	727 N. GLENDORA AVENUE,
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	mpa@acefencecompany.com
<b>Contact Name</b>	MICHAEL ABANILLA
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	333-0727
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	333-7843
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 56;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 237990; 238990;



**ACDBE NAICS**

<b>Work Codes</b>	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

<b>Firm ID</b>	40649
<b>Firm/DBA Name</b>	CITIWIDE ENGINEERING, INC
<b>Address Line1</b>	1959 S. HOOVER STREET
<b>Address Line2</b>	
<b>City</b>	LOS ANGELES
<b>State</b>	CA
<b>Zip Code1</b>	90007
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	

[Back To Query Form](#)

**Search Returned 5 Records**

Wed Sep 11 10:15:42 PDT 2013

**Query Criteria**

District: 07  
County: LOS ANGELES  
Naics Category: 23 Construction  
Work Codes: C8000 FENCING CONTRACTOR  
Firm Type: DBE

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	ACE FENCE COMPANY
<b>Address Line1</b>	727 N. GLENDORA AVENUE,
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	mpa@acefencecompany.com
<b>Contact Name</b>	MICHAEL ABANILLA
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	333-0727
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	333-7843
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 56;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 237990; 238990;



**ACDBE NAICS**

<b>Work Codes</b>	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

<b>Firm ID</b>	37867
<b>Firm/DBA Name</b>	ALL CITIES FENCE CO.
<b>Address Line1</b>	10278 BIRTCHE DRIVE
<b>Address Line2</b>	
<b>City</b>	MIRA LOMA
<b>State</b>	CA
<b>Zip Code1</b>	91752
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	



[Back To Query Form](#)

**Search Returned 1 Records**

Wed Sep 11 10:12:30 PDT 2013

**Query Criteria**

District: 07  
 County: LOS ANGELES  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING  
 Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;



**ACDBE NAICS**

CONSTRUCTION AREA SIGNS;

-IN-DRILLED-

**Work Codes**

**Licenses**

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

[Back To Query Form](#)

Back To Query Form

**Search Returned 2 Records**

Wed Sep 11 10:09:28 PDT 2013

**Query Criteria**

District: 07

County: LOS ANGELES

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0685 PAVEMENT MARKERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier

Firm Type: DBE

<b>Firm ID</b>	28593
<b>Firm/DBA Name</b>	GOLDEN SUN CONSTRUCTION, INC
<b>Address Line1</b>	25371 MUSTANG DRIVE
<b>Address Line2</b>	
<b>City</b>	LAGUNA HILLS
<b>State</b>	CA
<b>Zip Code1</b>	92653
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	gscon@cox.net
<b>Contact Name</b>	MEILING YIP
<b>Area Code</b>	( 949 )
<b>Phone Number</b>	380-9797
<b>Fax Area Code</b>	( 949 )
<b>Fax Phone Number</b>	380-9707
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 56;
<b>Districts</b>	07; 08; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;



**ACDBE NAICS**

**Work Codes** C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

<b>Firm ID</b>	33891
<b>Firm/DBA Name</b>	QUALITY ERECTORS & CONSTRUCTION, INC.
<b>Address Line1</b>	3130 BAYSHORE RD.
<b>Address Line2</b>	
<b>City</b>	BENICIA
<b>State</b>	CA
<b>Zip Code1</b>	94510
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	



[Back To Query Form](#)

**Search Returned 1 Records**

Wed Sep 11 10:11:42 PDT 2013

**Query Criteria**

District: 07  
County: LOS ANGELES  
Naics Category: 23 Construction  
Naics Codes: 237310 Highway, Street, and Bridge Construction  
Work Codes: C2066 TEMPORARY EROSION CONTROL  
Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;



**ACDBE NAICS**

CONSTRUCTION AREA SIGNS;

-IN-DRILLED-

**Work Codes**

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

[Back To Query Form](#)

Back To Query Form

**Search Returned 5 Records**

Wed Sep 11 10:08:58 PDT 2013

**Query Criteria**

District: 07  
 County: LOS ANGELES  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER  
 Firm Type: DBE

**Firm ID** 34153  
**Firm/DBA Name** ACE FENCE COMPANY  
**Address Line1** 727 N. GLENDORA AVENUE,  
**Address Line2**  
**City** LA PUENTE  
**State** CA  
**Zip Code1** 91744  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** mpa@acefencecompany.com  
**Contact Name** MICHAEL ABANILLA  
**Area Code** ( 626 )  
**Phone Number** 333-0727  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 333-7843  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36; 37; 56;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 237310; 237990; 238990;



**ACDBE NAICS**

**Work Codes** C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;  
**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 32772  
**Firm/DBA Name** FELIX'S MAINTENANCE & GARDENING  
**Address Line1** 2225 SAINT GEORGE DRIVE  
**Address Line2**  
**City** CONCORD  
**State** CA  
**Zip Code1** 94520  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**



[Back To Query Form](#)

**Search Returned 2 Records**

Wed Sep 11 10:07:37 PDT 2013

**Query Criteria**

District: 07  
 County: LOS ANGELES  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C0652 REINFORCING BAR SECTION SUPPLIER C0655 STEEL SUPPLIER  
 Firm Type: DBE

<b>Firm ID</b>	33568
<b>Firm/DBA Name</b>	CADIT COMPANY
<b>Address Line1</b>	ONE CYPRESS COURT
<b>Address Line2</b>	
<b>City</b>	TROPHY CLUB
<b>State</b>	TX
<b>Zip Code1</b>	76262
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 784
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ROANOKE
<b>Mailing State</b>	TX
<b>Mailing Zip Code1</b>	76262
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	k.carlisle@caditcompany.com
<b>Contact Name</b>	KATHRYN CARLISLE
<b>Area Code</b>	( 817 )
<b>Phone Number</b>	430-4409
<b>Fax Area Code</b>	( 817 )
<b>Fax Phone Number</b>	430-0409
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	236210; 237310; 331210; 332312; 332322; 332812; 423390; 425120;



**ACDBE NAICS**

<b>Work Codes</b>	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

<b>Firm ID</b>	33891
<b>Firm/DBA Name</b>	QUALITY ERECTORS & CONSTRUCTION, INC.
<b>Address Line1</b>	3130 BAYSHORE RD.
<b>Address Line2</b>	
<b>City</b>	BENICIA
<b>State</b>	CA
<b>Zip Code1</b>	94510
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	

[Back To Query Form](#)

**Search Returned 0 Records**

Wed Sep 11 10:02:38 PDT 2013

---

**Query Criteria**

District: 07

County: LOS ANGELES

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0649 PILINGS SUPPLIER

Firm Type: DBE

---

[Back To Query Form](#)

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Sep 11 10:02:07 PDT 2013

**Query Criteria**

District: 07  
County: LOS ANGELES  
Naics Category: 23 Construction  
Naics Codes: 237310 Highway, Street, and Bridge Construction  
Work Codes: C0639 ASPHALT SUPPLIER  
Firm Type: DBE

<b>Firm ID</b>	34790
<b>Firm/DBA Name</b>	ORTIZ ASPHALT PAVING, INC
<b>Address Line1</b>	382 EAST ORANGE SHOW ROAD
<b>Address Line2</b>	
<b>City</b>	SAN BERNARDINO
<b>State</b>	CA
<b>Zip Code1</b>	92408
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 883
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	COLTON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92324
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	bruceortiz@aol.com
<b>Contact Name</b>	BRUCE ORTIZ
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	386-1200
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	386-1288
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 13; 14; 15; 19; 30; 33; 36; 37; 56;
<b>Districts</b>	06; 07; 08; 09; 11; 12;
<b>DBE NAICS</b>	237310;

*# Disconnected*

**ACDBE NAICS**

**Work Codes** C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

**Licenses**

**Trucks**

**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

[Back To Query Form](#)

[Back To Query Form](#)

**Search Returned 17 Records**

Wed Sep 11 10:20:26 PDT 2013

**Query Criteria**

District: 07  
 County: LOS ANGELES  
 Naics Category: 23 Construction  
 Work Codes: C9907 CONSTRUCTION EQUIPMENT RENTAL  
 Firm Type: DBE

**Firm ID** 16345  
**Firm/DBA Name** ALERT-O-LITE, INC  
**Address Line1** 2379 S G STREET  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93721  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 12224  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93777  
**Mailing Zip Code2** 2224  
**Certification Type** DBE  
**E-Mail** debbieh@alertolite.com  
**Contact Name** DEBBIE HUNSAKER  
**Area Code** ( 559 )  
**Phone Number** 453-2474  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 453-3250  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238990; 423830; 423990; 532412;



**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS

**Work Codes**

C9907 CONSTRUCTION EQ  
 & HEATING EQ

**Licenses**

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 13602  
**Firm/DBA Name** AUSTIN ENTERPRISE  
**Address Line1** 13421 SNOW ROAD  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93314  
**Zip Code2**  
**Mailing Address Line1** PO BOX 81926  
**Mailing Address Line2**



[Home](#) → [Contract Awards and Services](#) → [Opt-in Records](#)

## Opt-in Records

### Search Results: Opt-in's on 07-3X3904

**4 Opt-in records found.**

07-3X3904	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
07-3X3904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-206-0774
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a>	
07-3X3904	NLS TRUCKING, INC.	
	13284 Hubbard St. Sylmar, CA 91342	
	Phone: 888-609-1566	Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE	
	Services offered: FOR NEW QUOTES E-MAIL US AT <a href="mailto:Norberto@nlstrucking.com">Norberto@nlstrucking.com</a> ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*	
07-3X3904	LOGANS MARKETING	
	121 BROADWAY # 220 SAN DIEGO , CA 92101	

Phone: 619-233-3766

Fax Number: 619-233-3768

Disadvantaged status: DBE SBE

Services offered: ASPHALT , READY-MIX , AGGREGATES ,  
IRRIGATION SUPPLIES , PIPE , BRICK & BLOCK

[Home](#) → [Contract Awards and Services](#) → [Opt-in Records](#)

# Opt-in Records

## Search Results: Opt-in's on 07-3X3904

**16 Opt-in records found.**

07-3X3904	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: 626-644-1236   Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
07-3X3904	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526   Fax Number: 707-206-0774
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a>
07-3X3904	NLS TRUCKING, INC.
	13284 Hubbard St. Sylmar, CA 91342
	Phone: 888-609-1566   Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE
	Services offered: FOR NEW QUOTES E-MAIL US AT <a href="mailto:Norberto@nlstrucking.com">Norberto@nlstrucking.com</a> ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*
07-3X3904	LOGANS MARKETING
	121 BROADWAY # 220 SAN DIEGO , CA 92101

	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , PIPE , BRICK & BLOCK	
07-3X3904	anderson drilling	
	26335 golada chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
07-3X3904	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E- mail stephanie_maneritraficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
07-3X3904	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
07-3X3904	R&B Protective Coatings, Inc.	
	19968 e. hwy 26 Linden	
	Phone: 2098872030	Fax Number: 2098872029
	Disadvantaged status: DBE	
	Services offered: QP3 Certified for shop applied Clean and Undercoat Steel Soldier Pile	
07-3X3904	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	

Services offered: Item 10: PREPARE WATER POLLUTION CONTROL PROGRAM	
07-3X3904	Agri Service, Inc.
	3720 Oceanic Way, #204 Oceanside, CA 92056
	Phone: 760-295-6255   Fax Number: 760-295-6262
	Disadvantaged status: DBE SBE
	Services offered: DBE#25193/SB#1161960 Landscaping Soil Products, LEED Projects Certified Supplier of Compost, Mulch, Bioswale Soil Mix, Engineered Soils, etc. Agri Service operates the El Corazon Compost Facility in San Diego County, providing soil amendments and mulch products for over 17 years. Recognized as a reliable and consistent source of high quality products, Agri Service is proud of our long term relationships with the largest names in landscape construction, maintenance and landscape architecture. Our products have been used by Caltrans and in many of the region's high profile projects. <a href="http://www.agrIServiceinc.com">http://www.agrIServiceinc.com</a>
07-3X3904	Taradigm Inc.
	4227 Sunrise Blvd. Fair Oaks
	Phone: 9162627957   Fax Number: 916-200-0426
	Disadvantaged status: SBE
	Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find us online at <a href="http://www.Taradigm.com">www.Taradigm.com</a> !
07-3X3904	ACL Construction Co., Inc
	207 W. State Street Ontario, CA 91761
	Phone: 909-391-4477   Fax Number: 909-391-4472
	Disadvantaged status:
	Services offered: Concrete Barrier Rail
07-3X3904	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857   Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: hazardous waste ( ADL) transport and disposal
07-3X3904	Integrity Rebar Placers

<p>1345 Nandian Avenue Perris, CA 92571                  Phone: 951.696.6843 Fax Number: 951.943.7772                  Disadvantaged status: DBE                  Services offered: Rebar</p>	
07-3X3904	KRC SAFETY CO., INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.
07-3X3904	Cool Roofing Systems, Inc.
	1286 Dupont Circle Manteca, CA 95336
	Phone: 209-825-0818 Fax Number: 209-824-5581
	Disadvantaged status: SBE
	Services offered: Vegetation Control(Asphalt Composite) Cool Roofing Systems is a Small Business and has furnished Asphalt Composite Vegetation Control on numerous Cal Trans projects.

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-3X3904

**22 Opt-in records found.**

07-3X3904	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: 626-644-1236      Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
07-3X3904	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526      Fax Number: 707-206-0774
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a>
07-3X3904	NLS TRUCKING, INC.
	13284 Hubbard St. Sylmar, CA 91342
	Phone: 888-609-1566      Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE
	Services offered: FOR NEW QUOTES E-MAIL US AT <a href="mailto:Norberto@nlstrucking.com">Norberto@nlstrucking.com</a> ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*
07-3X3904	LOGANS MARKETING
	121 BROADWAY # 220 SAN DIEGO , CA 92101

Phone: 619-233-3766                      Fax Number: 619-233-3768 Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , PIPE , BRICK & BLOCK	
07-3X3904	anderson drilling
	26335 golada chino hills, ca, 91709
	Phone: 909-393-9300                      Fax Number: 909-393-0036
	Disadvantaged status:
	Services offered:
07-3X3904	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104                      Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritraficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
07-3X3904	Chrisp Company
	43650 Osgood Road Fremont, Ca. 94539
	Phone: 510.656.2840                      Fax Number: 510.656.2397
	Disadvantaged status:
	Services offered:
07-3X3904	R&B Protective Coatings, Inc.
	19968 e. hwy 26 Linden
	Phone: 2098872030                      Fax Number: 2098872029
	Disadvantaged status: DBE
	Services offered: QP3 Certified for shop applied Clean and Undercoat Steel Soldier Pile
07-3X3904	Ashbaugh Consulting, Inc.
	9151 Parliament Ave Westminster, CA 92683
	Phone: 714-895-3782                      Fax Number: 714-895-3792
	Disadvantaged status: SBE

Services offered: Item 10: PREPARE WATER POLLUTION CONTROL PROGRAM	
07-3X3904	Agri Service, Inc.
	3720 Oceanic Way, #204 Oceanside, CA 92056
	Phone: 760-295-6255   Fax Number: 760-295-6262
	Disadvantaged status: DBE SBE
	Services offered: DBE#25193/SB#1161960 Landscaping Soil Products, LEED Projects Certified Supplier of Compost, Mulch, Bioswale Soil Mix, Engineered Soils, etc. Agri Service operates the El Corazon Compost Facility in San Diego County, providing soil amendments and mulch products for over 17 years. Recognized as a reliable and consistent source of high quality products, Agri Service is proud of our long term relationships with the largest names in landscape construction, maintenance and landscape architecture. Our products have been used by Caltrans and in many of the region's high profile projects. <a href="http://www.agriserviceinc.com">http://www.agriserviceinc.com</a>
07-3X3904	Taradigm Inc.
	4227 Sunrise Blvd. Fair Oaks
	Phone: 9162627957   Fax Number: 916-200-0426
	Disadvantaged status: SBE
Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find us online at <a href="http://www.Taradigm.com">www.Taradigm.com</a> !	
07-3X3904	ACL Construction Co., Inc
	207 W. State Street Ontario, CA 91761
	Phone: 909-391-4477   Fax Number: 909-391-4472
	Disadvantaged status:
Services offered: Concrete Barrier Rail	
07-3X3904	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857   Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
Services offered: hazardous waste ( ADL) transport and disposal	
07-3X3904	Integrity Rebar Placers

1345 Nandian Avenue Perris, CA 92571 Phone: 951.696.6843 Fax Number: 951.943.7772 Disadvantaged status: DBE Services offered: Rebar	
KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Fax Number: 559-732-2684 Disadvantaged status: DBE SBE Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.	
07-3X3904	Cool Roofing Systems, Inc. 1286 Dupont Circle Manteca, CA 95336 Phone: 209-825-0818 Fax Number: 209-824-5581 Disadvantaged status: SBE Services offered: Vegetation Control(Asphalt Composite) Cool Roofing Systems is a Small Business and has furnished Asphalt Composite Vegetation Control on numerous Cal Trans projects.
07-3X3904	Foundation Constructors, Inc. 81 Big Break Road Oakley, CA 94561 Phone: 925-754-6633 Fax Number: 925-625-5783 Disadvantaged status: Services offered: pile driving subcontractors
07-3X3904	Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit,Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items.

Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
07-3X3904	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 667 8059
	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
07-3X3904	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 667 8059
	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
07-3X3904	SDV Services, Inc.
	1210 Marina Village Parkway Alameda, CA 94501
	Phone: 510-521-8170
	Fax Number: 510-521-8172
	Disadvantaged status: DVBE SBE
Services offered: We are a California certified SBE/DVBE company. We offer Rigging, Crane and other Erection Services; Electrical Products, Services, Equipment and Supplies; Safety Equipment; Wire and Fiber Rope; Portable Changeable Message Sign, Arrow Board and Light Tower rental. CA Licenses A & C-10. Website: <a href="http://www.sdvservicesinc.com">www.sdvservicesinc.com</a>	
07-3X3904	Gerdau
	10840 Norwalk Blvd Santa Fe Springs
	Phone: 5626778732
	Fax Number: 5626778701

<p>Disadvantaged status:</p> <p>Services offered:</p>
<hr/>



November 12, 2013

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Re: Contract No.: 07-3X3904

B.O.D. 11-07-2013

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort Documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

A handwritten signature in black ink that reads "Erin Richardson". The signature is written in a cursive, flowing style.

Erin Richardson  
Office Manager

ER:  
Attachments (95)  
**VIA GSO Tracking #523197736**

DBE COMMITMENT & GOOD FAITH EFFORT  
DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #07-3X3904  
B.O.D.: NOVEMBER 7, 2013

**DBE COMMITMENT DOCUMENTATION:**

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED

**DBE GOOD FAITH EFFORTS DOCUMENTATION:**

- ❖ ATTACHMENT C ~ GFE DOCUMENTATION (FORM DES-OE-0102.11A)
  - SECTIONS 1-8
- ❖ ATTACHMENT D ~ ADDITIONAL INFO FOR SECTION 2: DBE FIRMS SOLICITED
  - PHONE LOG
  - FAX SOLICITATION SENT & BROADCAST REPORT
  - EMAIL SOLICITATION(S) SENT
  - RESPONSES RECEIVED BACK FROM DBE FIRMS
- ❖ ATTACHMENT E ~ SECTION 4: DBE ADVERTISEMENTS & PUBLICATIONS
- ❖ ATTACHMENT F ~ SECTION 5: NAMES & AGENCIES CONTACTED FOR DBE FIRMS

