

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
 "We Are An Equal Opportunity Employer"

FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	10/15/14
FROM :	Michael Abaniita	PAGES :	1
PROJECT :	CADOT Repair Slope Failure (Contract No. 07-3X8204) At 0.2 Mile North of Carpenter Canyon Bridge & At 0.2 Mile South of Pejsa Canyon Bridge, In Los Angeles Co., CA		
BID DATE :	10/16/14 2:00 P.M.		
SPECS :	per 2010 CALTRANS Plans & Specs	ADDENDUM:	None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
20	TREATED WOOD WASTE	LB	1,210	\$ 1.50	\$ 1,815.00
21	REMOVE GUARDRAIL	LF	110	\$ 12.00	\$ 1,320.00
44	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	60	\$ 46.00	\$ 2,760.00
46	TRANSITION RAILING (TYPE WB-31)	EA	2	\$ 3,400.00	\$ 6,800.00
47	END CAP (TYPE TC)	EA	2	\$ 250.00	\$ 500.00
TOTAL BID AMOUNT:					\$ 13,195.00

- * ITEM # 46 & 47 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 80 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CONCRETE CURB, BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXISTING VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 986577, EXP. 9-30-2016 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 17 09:46:21 PDT 2014

Query Criteria

Firm ID: 34153

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mpa@acefencecompany.com
Contact Name	MICHAEL ABANILLA
Area Code	(626)
Phone Number	333-0727
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 237990; 238990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



DBE #39473	STATE OF CA
WBE #2005119491	WBENC
UNION CONTRACTOR	

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 788-0401 (310) 631-0137 (fax) rouchrebar@gmail.com

REINFORCING STEEL QUOTATION NO. 14031

TO:	BID DATE: 10/16/14 TIME: 2:00 PM
FAX:	
PROJECT: CONTRACT No. 07-3X8204	LOCATION: L. A. COUNTY, CA
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION	LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 68, dated 6/23/14 including addenda **NONE PROVIDED**

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

<u>BID ITEM</u>	<u>DESCRIPTION</u>	<u>APPROX. QUANTITY</u>	<u>PRICE</u>
23	MODIFY INLET	1 EA	@ \$ <u>630.00</u> EA
37	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	100 LF	@ \$ <u>52.00</u> LF
✓ 41 (F)	BAR REINFORCING STEEL	2628 LB	@ \$ <u>11.19</u> LB ⁺ 29,407.32
42 (F)	BAR REINFORCING STEEL (CIP LAGGING)	1075 LB	@ \$ <u>1.69</u> LB
✓ 48 (F)	CONCRETE BARRIER (TYPE 736)	153 LF	@ \$ <u>22.42</u> LF ⁺ 3,430.26
✓ 49 (F)	CONCRETE BARRIER (TYPE 736B)	180 LF	@ \$ <u>41.00</u> LF ⁺ 7,380.00
APPROXIMATE TOTAL BID			\$ <u>47,864.00</u>

29,407.32*
 3,430.26 -
 7,380.00 -
 40,217.58 *



(Page 2 of 3)

REINFORCING STEEL QUOTATION NO. 14031

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Working drawings with stamp by Civil or Structural Engineer.
3. Plain round dowels.
4. Anchor bars for structural steel or miscellaneous iron.
5. Electric welded fabric.
6. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
7. All welding and welding inspection.
8. Testing of materials, other than mill reports and samples.
9. Drilling, grouting, drypacking or epoxy injection.
10. Painting, greasing, wrapping or other dowel coatings or coverings.
11. Cutting, punching or burning of structural steel to pass reinforcement.
12. Traffic control, barricades, lane closures and all related permits.
13. Cleaning or reworking existing rebar.
14. Cost of pour watchman and/or standby time for pour watch.
15. Participation in "Joint Clean-up Crews".
16. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, adequate scaffold in place, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, decks and/or power placing walls, spread footings, poured decks, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.



(Page 3 of 3)

REINFORCING STEEL QUOTATION NO. 14031**CONDITIONS (continued):**

5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailed and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in its entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after April 30, 2015. Material escalation will be based on published mill increases.

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.By:  _____

Stephanie Donyon, President

Date: _____

[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 17 10 :07:44 PDT 2014

Query Criteria

Firm ID: 39473

Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Fax Area Code	(310)
Fax Phone Number	637-1649
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Flatiron Electric Group, Inc.



Logistical Enterprises

SUBJECT: Beach Blvd. Caltrans 07-3X8204
DATE: 10/16/14
QUOTE: DR101614MC

Logistical Enterprises is pleased to provide the following price quotation for the subject project.

(11) 12' 2010 SPEC WOOD POLE ARM
\$1,248.00 EA

TOTAL \$13,728.00

(13) 50' CLASS 4 WOOD POLE
\$1,024.40

TOTAL \$13,317.20

13,728.00 *
13,317.20 *
27,045.20 *
27,045.20 *
60.00 *
16,227.12 *

Prices include delivery, but are net of applicable sales tax. If I can be of further assistance, please contact me at 559-392-1124.

Thank you,
Dennise Rivera

Dennise Rivera
dennise@logisticalenterprises.com

Back To Query Form**Search Returned 1 Records**

Tue Oct 21 08:27:27 PDT 2014

Query Criteria

Firm ID: 39438

Firm Type: DBE

Firm ID	39438
Firm/DBA Name	DBA LOGISTICAL ENTERPRISES
Address Line1	4658 E. WEATHERMAKER
Address Line2	
City	FRESNO
State	CA
Zip Code1	93703
Zip Code2	
Mailing Address Line1	4658 E. WEATHERMAKER
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93703
Mailing Zip Code2	
Certification Type	DBE
EMail	dennise@logisticalenterprises.com
Contact Name	DENNISE RIVERA
Area Code	(559)
Phone Number	392-1124
Fax Area Code	(559)
Fax Phone Number	347-0500
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423610; 541219; 561110;

ACDBE NAICS**Work Codes**

C0686 ELECTRICAL & SIGNALS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C8701 BUSINESS ADMINISTRATION; F5060 ELECTRICAL GOODS; F5090 MISC DURABLE GOODS; F5190 MISC NONDURABLE GOODS; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

F
HISPANIC
DBE

Back To Query Form

Rupert

Construction Supply

Rupert Construction Supply, LP
 3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549

(925) 229-5577

Estimator

Item 40 13,474.16*+
 759.00 +
 14,233.16 *
 14,233.16 *
 9.00%
 Tax 1,280.98*
 15,514.14*
 2,250.00*+
 125.00 +
 15,514.14 +
 \$ 17,889.14 *

Estimate

Date	Estimate #
10/16/2014	07-3X8204

UDBE Certified, #CT-032785 CA SBE Certified #28807

Bid Date	Project
10/16/2014	

Description	Qty	Unit	Unit Price	Total
BI 34: Steel Soldier Piles (HP14 x 89) Grade 50, Domestic	240	lf	47.43	11,383.20T
Freight Charge, to Coaters	1	lot	1,405.00	1,405.00
* BI 40: precast concrete lagging 12 x 12, 8' long	56	ea	240.61	13,474.16T
Freight Charge	1	lot	2,250.00	2,250.00
* BI 40: HDPE shims, black, 1 1/2" x 12" x 1/2"	92	ea	8.25	759.00T
Freight Charge	1	lot	125.00	125.00
BI 43: Clean and paint steel soldier piles				
Undercoat Applications	1	lot	7,417.20	7,417.20T
Final Coat application	1	lot	23,043.30	23,043.30T
Estimated Freight Charge to Jobsite	1	lot	650.00	650.00
Note:			0.00	0.00T
Material price subject to market conditions. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor.				
SALES TAX NOT INCLUDED				
Subtotal				\$60,506.86
Sales Tax (0.0%)				\$0.00
Total				\$60,506.86



Techno West, Inc

of
Anaheim, CA

has met or exceeded the requirements of the
SSPC Painting Contractor Certification Program for

SHOP APPLICATION OF
PROTECTIVE COATINGS
SSPC-CAP 3

Enclosed Shop

.....
President, SSPC

March 31, 2014 – March 31, 2015

.....
Validation Period

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-Mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,250.00	0.18%
2	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,650.00	0.28%
3	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 188,500.00	14.66%
4	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 360.00	0.03%
5	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,100.00	0.40%
6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,125.00	0.09%
7	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 360,653.00	28.06%
8	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 10,920.00	0.85%
9	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,300.00	0.26%
10	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,000.00	0.08%
11	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,500.00	0.12%
12	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,646.00	0.36%
13	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 950.00	0.07%
14	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 300.00	0.02%
15	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,185.00	0.25%
16	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,730.00	0.21%
17	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,500.00	0.12%
18	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,000.00	0.16%
19	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,764.00	0.45%
20	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,815.00	0.14%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
21	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,320.00	0.10%
22	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,650.00	0.13%
23	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,400.00	0.19%
24	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 500.00	0.04%
25 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 12,259.00	0.95%
26 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 11,152.00	0.87%
27 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 9,100.00	0.71%
28	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,210.00	0.17%
29	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,600.00	0.20%
30	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 7,288.00	0.57%
31	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,620.00	0.36%
32	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 8,500.00	0.66%
33	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 321.30	0.02%
34	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 21,523.20	1.67%
35	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 960.00	0.07%
36	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 190,500.00	14.82%
37	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 49,000.00	3.81%
38 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 13,260.00	1.03%
39 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 96,371.64	7.50%
40	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 27,812.96	2.16%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 09/2012)

I. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
41 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,256.00	0.41%
42 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,150.00	0.17%
43	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 11,250.00	0.88%
44	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,760.00	0.21%
45	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,335.00	0.34%
46	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,800.00	0.53%
47	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 500.00	0.04%
48 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 18,814.41	1.46%
49 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 40,854.60	3.18%
50	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,650.00	0.13%
51	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,550.00	0.51%
52	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 120,000.00	9.33%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations etc.

Name of DBEs Solicited	Date of initial Solicitation	Item(s) of Work	Follow up Methods and Dates
PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED, FAX CONFIRMATIONS AND OUR PHONE LOG OF DBE'S. "SEE ATTACHMENT C"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
48, 49	ACL	non-DBE		\$ 19,970.01	
36, 37	Condon-Johnson	non-DBE		\$ 372,990.00	
7	Flatiron Electric Group	non-DBE	Los Angeles Signal Const.	\$ 375,653.00	\$ 452,847.00
4, 5, 19, 22, 50, 51	Cal-Stripe	non-DBE		\$ 27,824.00	
20, 21, 44, 46, 47	Ace Fence Company	DBE		\$ 13,195.00	
41, 48, 49	Rouch Rebar	DBE		\$ 40,217.58	
40	Rupert Construction Supply	DBE		\$ 17,889.14	
7	Logistical Enterprises	DBE		\$ 16,227.12	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

LOS ANGELES SIGNAL CONSTRUCTION, INC.


QUOTE

155 N EUCLA SAN DIMAS, CALIF. 91773
 Phone: (909) 599-2201 Fax: (909) 599-2722
 License #: 858974 C10, Exp. 5-31-15...Federal I.D # 42-1657517
 MTA Certification-MBE, DBE, SBE. Metro File # 4838 Exp. 2/28/15

Date: 10/16/2014
To: PROSPECTIVE BIDDER
Attention: PROJECT ESTIMATOR
From: CHRIS MORALES
Regarding: CALTRANS
 07-3X8204

Bid Date: October 16, 2014
Bid Time: 2:00 PM

****PRICE GOOD FOR 60 DAYS



BID ITEM	DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT
7	TEMPORARY SIGNAL SYSTEM *EXCLUDES REFUELING OF GENNERATORS. THE GENERAL CONTRACTOR WILL BE RESPOSIBLE FOR MAINTAINING THE GENERATORS FUELED AND RUNNING FOR THE DURATION OF THE PROJECT.	1	LS	\$828,500.00	\$828,500.00

Our Quote Excludes 1-13: ANY QUESTIONS, PLEASE CALL Total \$828,500.00

1. Permit, Testing, Inspection, High Voltage Fees & Utility Fees.
2. Bond.
3. Excludes All Striping And Signing.
4. Insurance Over One Million Limit.
5. Traffic Control (for our work only included).
6. Engineered Traffic Control Plans.
7. Wavier Of Subrogation For Workers Compensation Insurance.
8. Payment & Retention Same As General Contractor.
9. Excludes Survey.
10. Temp Poles & Wiring.
11. Excludes All Weekend And Night Work.
12. High Voltage Overhead Lines & Fees.
13. Excludes Underground Utility Locating, Pot Holing & Restoration Not shown on Plans.

IBEW, LABORS INTL. SIGNATORY
 MTA CERTIFIED MBE, DBE, SBE
 METRO FILE # 4838
 EXPIRES 2/28/15

***PRICE GOOD FOR 60 DAYS**

"THANKS FOR CALLING L.A. SIGNAL"

[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 17 13:58:06 PDT 2014

Query Criteria

Firm ID: 35670

Firm Type: DBE

Firm ID	35670
Firm/DBA Name	LOS ANGELES SIGNAL CONSTRUCTION, INC.
Address Line1	155 N. EUCLA
Address Line2	
City	SAN DIMAS
State	CA
Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	chris72549@aol.com
Contact Name	CHRISTOPHER MORALES
Area Code	(909)
Phone Number	599-2201
Fax Area Code	(909)
Fax Phone Number	599-2722
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 10/15/14
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Repair Slope Failure (Contract No. 07-3X8204) At 0.2 Mile North of Carpenter Canyon Bridge & At 0.2 Mile South of Pejsa Canyon Bridge, In Los Angeles Co., CA		
BID DATE	: 10/16/14 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
20	TREATED WOOD WASTE	LB	1,210	\$ 1.50	\$ 1,815.00
21	REMOVE GUARDRAIL	LF	110	\$ 12.00	\$ 1,320.00
44	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	60	\$ 46.00	\$ 2,760.00
46	TRANSITION RAILING (TYPE WB-31)	EA	2	\$ 3,400.00	\$ 6,800.00
47	END CAP (TYPE TC)	EA	2	\$ 250.00	\$ 500.00
TOTAL BID AMOUNT:					\$ 13,195.00

- * ITEM # 46 & 47 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CONCRETE CURB, BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXISTING VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 17 13:58:47 PDT 2014

Query Criteria

Firm ID: 34153

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	mpa@acefencecompany.com
Contact Name	MICHAEL ABANILLA
Area Code	(626)
Phone Number	333-0727
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 237990; 238990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



DBE #39473	STATE OF CA
WBE #2005119491	WBENC
UNION CONTRACTOR	

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 788-0401 (310) 631-0137 (fax) : rouchrebar@gmail.com

REINFORCING STEEL QUOTATION NO. 14031

TO:	BID DATE: 10/16/14 TIME: 2:00 PM
FAX:	
PROJECT: CONTRACT No. 07-3X8204	LOCATION: L. A. COUNTY, CA
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION	LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 68, dated 6/23/14 including addenda **NONE PROVIDED**

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

<u>BID ITEM</u>	<u>DESCRIPTION</u>	<u>APPROX. QUANTITY</u>	<u>PRICE</u>
23	MODIFY INLET	1 EA	@ \$ <u>630.00</u> EA
37	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	100 LF	@ \$ <u>52.00</u> LF
✓ 41 (F)	BAR REINFORCING STEEL	2628 LB	@ \$ <u>11.19</u> LB ⁺ 29,407.32
42 (F)	BAR REINFORCING STEEL (CIP LAGGING)	1075 LB	@ \$ <u>1.69</u> LB
✓ 48 (F)	CONCRETE BARRIER (TYPE 736)	153 LF	@ \$ <u>22.42</u> LF ⁺ 3,430.26
✓ 49 (F)	CONCRETE BARRIER (TYPE 736B)	180 LF	@ \$ <u>41.00</u> LF ⁺ 7,380.00
APPROXIMATE TOTAL BID			\$ <u>47,864.00</u>

29,407.32 *
 3,430.26 *
 7,380.00 *
 40,217.58 *



(Page 2 of 3)

REINFORCING STEEL QUOTATION NO. 14031**EXCLUSIONS:**

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Working drawings with stamp by Civil or Structural Engineer.
3. Plain round dowels.
4. Anchor bars for structural steel or miscellaneous iron.
5. Electric welded fabric.
6. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
7. All welding and welding inspection.
8. Testing of materials, other than mill reports and samples.
9. Drilling, grouting, drypacking or epoxy injection.
10. Painting, greasing, wrapping or other dowel coatings or coverings.
11. Cutting, punching or burning of structural steel to pass reinforcement.
12. Traffic control, barricades, lane closures and all related permits.
13. Cleaning or reworking existing rebar.
14. Cost of pour watchman and/or standby time for pour watch.
15. Participation in "Joint Clean-up Crews".
16. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, adequate scaffold in place, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, decks and/or power placing walls, spread footings, poured decks, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.



(Page 3 of 3)

REINFORCING STEEL QUOTATION NO. 14031**CONDITIONS (continued):**

5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after April 30, 2015. Material escalation will be based on published mill increases.

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.By:  _____
Stephanie Danyon, President

Date: _____

[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 17 10:07:44 PDT 2014

Query Criteria

Firm ID: 39473

Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUGH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Fax Area Code	(310)
Fax Phone Number	637-1649
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Rupert

Construction Supply

Rupert Construction Supply, LP
 3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549

(925) 229-5577

Estimator

Item 4b 13,474.16 * +
 759.00 +
 14,233.16 *
 14,233.16 *
 9.00 %
 Tax 1,280.98 *
 15,514.14 *
 2,250.00 * +
 125.00 +
 15,514.14 *
 17,889.14 *

Estimate

Date	Estimate #
10/16/2014	07-3X8204

UDBE Certified, #CT-032785 CA SBE Certified #28807

Bid Date	Project
10/16/2014	

Description	Qty	Unit	Unit Price	Total
BI 34: Steel Soldier Piles (HP14 x 89) Grade 50, Domestic	240	lf	47.43	11,383.20T
Freight Charge, to Coaters	1	lot	1,405.00	1,405.00
* BI 40: precast concrete lagging 12 x 12, 8' long	56	ea	240.61	13,474.16T
Freight Charge	1	lot	2,250.00	2,250.00
* BI 40: HDPE shims, black, 1 1/2" x 12" x 1/2"	92	ea	8.25	759.00T
Freight Charge	1	lot	125.00	125.00
BI 43: Clean and paint steel soldier piles	1	lot	7,417.20	7,417.20T
Undercoat Applications	1	lot	23,043.30	23,043.30T
Final Coat application	1	lot	650.00	650.00
Estimated Freight Charge to Jobsite	1	lot	650.00	650.00
Note:			0.00	0.00T
Material price subject to market conditions. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor.				
SALES TAX NOT INCLUDED				
			Subtotal	\$60,506.86
			Sales Tax (0.0%)	\$0.00
			Total	\$60,506.86




Techno West, Inc

of
Anaheim, CA

has met or exceeded the requirements of the
SSPC Painting Contractor Certification Program for

SHOP APPLICATION OF
PROTECTIVE COATINGS
SSPC-OP 3

Enclosed Shop



.....
President, SSPC

March 31, 2014 - March 31, 2015

.....
Validation Period

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Oct. 20. 2014 3:21PM

No. 4682 P. 3

Flatiron Electric Group, Inc.



Logistical Enterprises

SUBJECT: Beach Blvd. Caltrans 07-3X8204
DATE: 10/16/14
QUOTE: DR101614MC

Logistical Enterprises is pleased to provide the following price quotation for the subject project.

(11) 12' 2010 SPEC WOOD POLE ARM
\$1,248.00 EA

TOTAL \$13,728.00

(13) 50' CLASS 4 WOOD POLE
\$1,024.40

TOTAL \$13,317.20

13,728.00 *
13,317.20 *
27,045.20 *
27,045.20 x
60.00%
16,227.12*

Prices include delivery, but are net of applicable sales tax. If I can be of further assistance, please contact me at 559-392-1124.

Thank you,
Dennise Rivera
Dennise Rivera
dennise@logisticalenterprises.com

[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 21 08:27:27 PDT 2014

Query Criteria

Firm ID: 39438

Firm Type: DBE

Firm ID	39438
Firm/DBA Name	DBA LOGISTICAL ENTERPRISES
Address Line1	4656 E. WEATHERMAKER
Address Line2	
City	FRESNO
State	CA
Zip Code1	93703
Zip Code2	
Mailing Address Line1	4658 E. WEATHERMAKER
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93703
Mailing Zip Code2	
Certification Type	DBE
EMail	dennise@logisticalenterprises.com
Contact Name	DENNISE RIVERA
Area Code	(559)
Phone Number	392-1124
Fax Area Code	(559)
Fax Phone Number	347-0500
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423610; 541219; 561110;

ACDBE NAICS**Work Codes**

C0686 ELECTRICAL & SIGNALS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C8701 BUSINESS ADMINISTRATION; F5060 ELECTRICAL GOODS; F5090 MISC DURABLE GOODS; F5190 MISC NONDURABLE GOODS; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

F
HISPANIC
DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
Construction Update www.goodfaitheffort.com	10/9/14 & 10/16/14
Minority Bidders Bulletin www.goodfaitheffort.com	10/6/14 & 10/13/14
Dodge Green Sheet	10/3/14
SEE ATTACHMENT "A"	

5. List the names of the agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
AGC of California	09/22/14	Fax request	Sent notification to minority groups and subcontractors.
Caltrans Website "Primes Seeking Assistance" and Opt-in Records	09/22/14	Internet	Information made available & fax request sent to opt-in records..
OBE0	As Needed	Internet	DBE Updates
SEE ATTACHMENT "B"			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Lists of items were faxed, and listed on Caltrans website "Primes Seeking Assistance" Opt-In Records. Also, plans were made available upon request.

Our estimators are available to discuss any questions or problems.

See Attachment "A, B & C"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications & requirements of the contract were faxed to qualified DBE's. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

See Attachment "C"

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

ATTACHMENT "A"

FILED

Suzie Davidson / Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND SUPPLIERS FOR:

**#07-3X8204 - The Dept. will receive sealed bids for CONSTRUCTION ON
STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF
CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA
CANYON BRIDGE, 07-LA-39-21.7, 22.0 - (6% DBE)
BID DATE/TIME: OCTOBER 16, 2014
Please respond by: 2:00 pm**

We have information about the plans, specifications, and requirements in our
office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours
are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.

Contact: George Chumo
626-960-9502 • FAX 626-960-3887
14425 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo
Construction Company, Inc. are required of subcontractors for this project. Chumo
Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide
by terms and conditions of the AGC Master Labor Agreements and to execute an agreement
utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract
terms and conditions, including payment provisions. Chumo Construction's listing of a
Subcontractor is not to be construed as an acceptance of all of the Subcontractor's
conditions or exceptions included with the Subcontractor's price quote. Chumo
Construction requires that Subcontractors and Suppliers price quotes be provided at a
reasonable time prior to the bid deadline to enable a complete evaluation. For assistance
with bonding, insurance or lines of credit contact *George Chumo at (626) 960-9502.*

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature



10/9/14, 10/16/14

TRADE PUBLICATION

DATES PUBLISHED



10/16/14, 10/13/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

S COLUMN

Bidders: Granite Construction Nelly Merivier, Estimating Assistant 440 S. MELROSE DR. STE 200, Vista CA 92081-8666 (760-732-0911) Fax: (760)758-1501)
Coffman Specialties Inc. 9685 Via Excelencia Ste 200 San Diego CA 92126-4555 (858-536-3100) Fax: (858-586-0164)
Flatiron West 1770 La Costa Meadows Dr San Marcos CA 92078-5106 (760-916-9100) Fax: (760)916-9101
Hazard Construction Co. Stephen Miller Estimator 6465 Marindustry Dr. PO Box 229000, San Diego CA 92121-2536 (858-587-3600) Ext. 179 Fax: (858)453-6034
East County Materialia East County 12451 VIGILANTE RD Lakeside CA 92040-1131 (858-603-3314)
Astaldi/Construction Corp. Headquarters Riccardo Rocci Project Contact 8220 W State Road 84 Ste 300 Davis FL 33324-4625 (954-423-8766) Fax: (954)423-2597
Griffith Company Jason Spear 12200 Bloomfield Ave Santa Fe Springs CA 90670-4704 (562-929-1128) Fax: (562)864-8970
Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562)591-7485

LA CANADA PLANTERIDGE CA (EASTERN LA COUNTY CO) & (NORTHERN LA COUNTY CO)-CA/DOT-CONCRETE PAVE- MENT- PRECAST CONCRETE PANELS - SLABS (07-1A-210-R18-1/R25.8) - (A) REVISED STANDARD SPECIFICATIONS (\$120,000,000)-ADD BIDDERS - BIDS TO OWNERS AGENT OCTOBER 16 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1118 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-8605 (916-854-4490) Fax: (916-854-7028)
Plans available at: dodg.construction.com (#140588841)
(Take bids reported 09/13-Sept 14-888841)

Bidders: Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562)591-7485
Chumo Const Inc 14425 Joandridge St Baldwin Park CA 91706-1747 (626-960-9502) Fax: (626)960-3867
Atkinson Contractors, LP 27422 PORTOLA PKWY STE 250 Foothill Ranch CA 92610-2832 (949-855-9755) Fax: (949)855-9923
Coffman Specialties Inc. 9685 Via Excelencia Ste 200 San Diego CA 92126-4555 (858-536-3100) Fax: (858-586-0164)
Flatiron West 1770 La Costa Meadows Dr San Marcos CA 92078-5106 (760-916-9100) Fax: (760)916-9101
Griffith Co (Santa Fe Springs District -1) Jason Spear 12200 Bloomfield Ave Santa Fe Springs CA 90670-0050 (562-929-1128) Fax: (562)864-8970
Myers & Sons Construction, LP 4600 NORTON BLVD STE 100 Sacramento CA 95834-1121 (916-283-9950) Fax: (916)614-9520
OHL USA Inc. Craig Huss Project Manager 1920 MAIN ST STE 310 Irvine CA 92614-7279 (949-242-4432) Ext. 440 Fax: (949)231-1255
Pulice Construction Inc Max Rrazier Project Manager 591 CAMINO DE LA REINA San Diego CA 92108-3102 (619-814-3702) Fax: (602)233-3342
Security Paving Company, Inc. Joe Ferrandino Project Manager 13170 TELFAIR AVE Symmar CA 91342-3573 (818-362-9200) Fax: (818)362-9300
Astaldi/Construction Corp Headquarters Riccardo Rocci Project Contact 8220 W State Road 84 Ste 300 Davis FL 33324-4625 (954-423-8766) Fax: (954)423-2597
McLoughlin Engr Co Inc 10641 Fulton Ct Rancho Cucamonga CA 91730-4848 (909-944-1037) Fax: (909)944-3112
Jailcraft, Inc Jill Gerber 2225 North Windsor Ave Altadena CA 91001-5306 (626-398-3598) Fax: (626)398-3698
USS Cal Builders Veronica Lapa Bidding Coordinator 9051 MAIN ST Stanton CA 90680-2452 (714-828-4882) Fax: (714)503-6805

LOS ANGELES CA (WESTERN LA COUNTY CO)-P&I EXPANSION JOINT (REPLACEMENT) (8141743) (\$130,000)- BID DATE OF OCTOBER 3 EXTENDING BIDDERS - BIDS TO OWNERS AGENT OCTOBER 16 AT 2 PM (PDT) - MANDATORY PRE-BID MEETING SEPTEMBER 12 AT 10 AM (PDT) AT JOB SITE - PLANS AVAILABLE FROM https://www.UCLAPLAN-ROOM.COM/ Owner/Engineer - University of California, Los Angeles (UCLA) Contracts Administration Capital Project 1080 Veteran Ave Ste 128 Los Angeles CA 90095-1395 (310-825-7015)
(Take bids reported 10/02-Sept 14-832814)

Bidders: Industrial Coating & Resistance 2534 Oceanside Blvd Oceanside CA 92025-4599 (760-754-2741) Fax: (760)966-0602
Watson Bowmarr Acme Estimator Contact 95 Pineview Dr Amherst NY 14228-2121 (716-693-7566) Fax: (716)691-9239
American Restore Inc CEO 15552 COMMERCE Ln Huntington Beach CA 92649-1602 (714-893-9080)
Smalley & Company 1700 E Gene Autry Way Anaheim CA 92805-6723 (714-978-3490) Fax: (714)978-3469
Slater Waterproofing 5577 Arrow Hwy Montclair CA 91763-1607 (909-965-9100) Fax: (909)949-2431
T & G Construction Services, Inc 4360 CLOUD NINE Ave Mojave CA 93501-7260 (661-824-2038) Fax: (661)824-3418
Kitson Specialty Contracting 10370 Silvaner Dr Ste 0 Santa Fe Springs CA 90670-3752 (562)941-1949 Fax: (562)941-6408
Angela Waterproofing & Restoration Robert Hill Estimator/PM 5731 MCFADDEN AVE STE B Huntington Beach CA 92646-1351 (562)941-7676 Fax: (562)941-1166
Pacific Waterproofing & Restoration 3429 Pomona Blvd Ste K Pomona CA 91768-3262 (909-444-3062) Fax: (909)444-3064
Peterson Chase General Engineering Construction 3792 KAISER AVE Irvine CA 92614-5706 (949)252-0441
Best Contracting Services 19027 S Hamilton Ave Gardena CA 90248-4408 (310-328-8969) Fax: (310)328-9176
Eastern Waterproofing Co Inc 720 E Debra Ln Anaheim CA 92805-6317 (714-776-7746) Fax: (714)776-5415
Irie Metal Specialties Inc Arthur Gerbec 13311 Main Rd Akron NY 14001-9929 (716)842-9993 Fax: (716)842-3996
Perse Construction 98210 11th Street Azusa CA 91030 (626-812-9601) Fax: (626)812-9583
Two Brothers 7299 Orangewood Ave Buena Park CA 90621-3302 (714)623-7006

CA (EASTERN LA COUNTY CO) & (NORTHERN LA COUNTY CO) & (WESTERN LA COUNTY CO) & (SOUTHERN LA COUNTY CO)-CA/DOT- REPAIR SLOPE FAILURE (07-1A-39-21/7/22:0) (073X8204) - (A) REVISED STANDARD SPECIFICATIONS (\$1,220,000)-ADD BIDDERS - BIDS TO OWNERS AGENT OCTOBER 16 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1118 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-8605 (916-854-4490) Fax: (916-854-7028)
Plans available at: dodg.construction.com (#140642932)
(Take bids reported 09/18-Sept 14-842932)

Bidders: Peterson Chase General Engineering Construction 3792 KAISER AVE Irvine CA 92614-5706 (949)252-0441
Chumo Const Inc 14425 Joandridge St Baldwin Park CA 91706-1747 (626-960-9502) Fax: (626)960-3867
Autobahn Construction 718 N Harton St Orange CA 92668-1314 (714-769-7025) Fax: (714)769-7031
Rivers DR International Inc Tom Smulkin/Estimator 8707 Research Dr Irvine CA 92618 (949)390-2110 Fax: (949)

3rd St Pl 2 San Bernardino CA 92410-1715 (909-864-6276) Fax: (909)864-4407
(Take bids reported 09/15-Sept 14-411583)

BREA CA (ORANGE CO)-WILDCAT WAY REHABILITATION (7302) (D)- BIDDER - BIDS TO OWNER OCT 20 AT 02:00 PM (PDT) - PLANS FROM OWNER/Owner/Engineer - City of Brea - City Clerk City Clerk City Hall 1 Civic Center Cir Brea CA 92821-8732 (714-990-7786) Fax: (714)990-2258
(Take bids reported 09/19-Sept 14-484600)

Bidders: Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562)591-7485

LAS VEGAS NV (CLARK CO)-CHARLESTON MEDIAN ISLAND LANDSCAPING (CL101523) (\$650,000 - \$780,000)- BIDDERS - BIDS TO OWNER OCTOBER 20 AT 1:30 PM (PDT) - PRE-BID MEETING SEPTEMBER 29 AT 11 AM (PDT) AT 495 S MAIN ST, 3RD FL - PLANS AVAILABLE FROM OWNER/Owner/Engineer - City of Las Vegas City Clerk 428 S MAIN ST Las Vegas NV 89101-6318 (702)329-6233 Fax: (702)384-9964 (Internet Addr:)
(Take bids reported 09/23-Sept 14-647007)

Bidders: Aggregate Industries - SWR INC Jerry Englehart Project Manager 3101 E Craig Rd North Las Vegas NV 89030-7501 (702)281-9696 Fax: (702)253-0919
Balduin Development Morgan Balduin Pres 7121 W Craig Rd Las Vegas NV 89129-6001 (702)469-8874 Fax: (702)965-2505
Fast Trac Electric 4255 W Desert Inn Rd Las Vegas NV 89102-7633 (702)871-8701 Fax: (702)871-5369
Highway Striping & Signs 3425 Burnerhill Dr North Las Vegas NV 89032-7991 (702)646-9003 Fax: (702)646-9196
Malle Concrete 5031 Soob Ave Las Vegas NV 89118-2817 (702)871-4050 Fax: (702)561-3904
MC & Underground 4108 Nancy Margartite Ln Las Vegas NV 89130-2625 (702)478-9000 Fax: (702)233-3964
Stewart & Sondel 1760 W Brooks Ave North Las Vegas NV 89032-3688 (702)647-3723
Tand Inc Kevin Traworth Project Manager 5770 Wynn Rd Ste 2 Ste #2 Las Vegas NV 89118-3078 (702)889-4676 Fax: (702)889-8876

PERRIS CA (RIVERSIDE CO)-MORGAN PARK ATHLETIC FIELD RENOVATION (LMD120141802PK16) (C)- BIDDER - BIDS TO OWNER OCT 20 AT 02:00 PM (PDT) - JOB WALK OCT 06 AT 02:00 PM (PDT) AT CITY COUNCIL CHAMBERS, LOCATED AT 1014 N ST, PERRIS, CA 92576 - PLANS FROM OWNER \$18 PER SET NOT REQUIRED - 24% FOR COVER WRAPPING-Owner/Engineer - City of Perris City Hall #101 N D St Perris CA 92570-1517 (951-943-6100) Fax: (951)857-1087 (Internet Addr: http://www.cityofperris.org/)
(Take bids reported 09/19-Sept 14-848080)

Bidders: Hamel Contracting Grant Hamel 26359 Jefferson Ave Ste H Murrieta CA 92562-6975 (951-600-2783) Fax: (951)600-3951

SAN BERNARDINO CA (SAN BERNARDINO CO)-ANNE SHIRRELL'S PARK (IMPROVEMENTS) (F1507) (C)- ADD BIDDER - BIDS TO OWNER OCTOBER 20 AT 3 PM (PDT) - MANDATORY PRE BID OCT 1 AT 10 AM AT 1887 N CALIFORNIA ST SAN BERNARDINO/Owner/Engineer - City of San Bernardino Municipal Water Dept Elsin Clifton Pm 300 N D St San Bernardino CA 92418-0001 (909-384-8330) Fax: (909)384-8260 (Bids must be submitted via electronic bid system at http://www.citywater.org/InternetAddr: www.citywater.org/)
(Take bids reported 09/24-Sept 14-848878)

Bidders: Hamel Contracting Grant Hamel 26359 Jefferson Ave Ste H Murrieta CA 92562-6975 (951-600-2783) Fax: (951)600-3951
Parkwest Construction Martin Baker PO Box 790 Redlands CA 92373-0241 (909)798-1333 Fax: (909)793-2485

OCTOBER 21-Tuesday

ALHAMBRA CA (EASTERN LA COUNTY CO)-CATCH BASIN RETROFIT INSTALL (WHU0000007) (\$850,000 - \$775,000)- BIDS TO OWNER OCTOBER 21 AT 11:00 AM (PDT) - PLANS AVAILABLE FROM OWNER - PLAN COST \$18 - \$22 IF MAILED - Owner/Engineer - Los Angeles Co Dept of Public Works (LACDPWP) Cashier's Office Mezzanine Level 900 S Fremont Ave Alhambra CA 91803-1331 (626-458-6100)
(Take bids reported 09/22-Sept 14-848988)

ALHAMBRA CA (EASTERN LA COUNTY CO)-ITEM: RETRACTING SCREEN(C) (\$850,000 - \$775,000)- BIDS TO OWNER OCTOBER 21 AT 11AM (PDT) - PREBID QUESTIONS SUBMITTED BEFORE OCTOBER 9 AT 5PM - Owner/Engineer - Los Angeles Co Dept of Public Works (LACDPWP) Cashier's Office Mezzanine Level 900 S Fremont Ave Alhambra CA 91803-1331 (626-458-6100)
(Take bids reported 10/02-Sept 14-858938)

ANAHEIM CA (ORANGE CO)-ITEM: WATER MATERIALS (8339) (B)- BIDS TO OWNER OCTOBER 21 AT 2:00 PM (PDT) - PLANS AVAILABLE FROM OWNER - Owner/Engineer - City of Anaheim Public Works Engineering 200 S ANAHEIM BLVD FL 2 Anaheim CA 92805-3820 (714-785-8176) Fax: (714)785-5225 (http://www.anaheim.net/Title/public-works/default/Project/Advertisements)
(Take bids reported / / -Sept 14-859384)

BAKERSFIELD CA (KERN CO)-ITEM: STREET MATERIALS (SUPPLY) (IQC) (341514) (B) (\$310,000)- BIDS TO OWNER OCTOBER 21 AT 11:30 AM (PDT) - BIDS DUE OCTOBER 17 AT 11:30 AM (PDT) - PLANS AVAILABLE AT www.PLANETBIDS.COM - Owner/Engineer - City of Bakersfield Purchasing Division Office of Purchasing 1600 TRUXTON AVE FL 3 Bakersfield CA 93301-5341 (865-328-3746) Fax: (865)862-2008
(Take bids reported 09/23-Sept 14-647328)

CATHEDRAL CITY CA (RIVERSIDE CO)-EAST PALM CANYON STREET IMPROVEMENTS (8141618) (82,003,000)- BIDS TO OWNER OCTOBER 21 AT 02:00 PM (PDT) - MANDATORY PRE-BID MEETING OCTOBER 9 AT 02:00 PM (PDT) AT THE STUDY SESSION ROOM AT CATHEDRAL CITY CITY HALL, 88-700 AVENIDA LALO GUERRERO, CA - PLANS FROM PLANIT REPROGRAPH-Owner/Engineer - City of Cathedral City Kevin Luskwood City Engineer 68700 Avenida Lalo Guerrero Cathedral City CA 92234-1208 (760-770-0349) Fax: (760)770-0398
(Take bids reported 10/01-Sept 09-854768)

CHANDLER AZ (MARICOPA CO)-RTO A/E CHANDLER HEIGHTS ROAD IMPROVEMENTS (871502204) (\$9,240,000)- STATEMENTS OF QUALIFICATIONS FOR DESIGN SERVICES TO OWNER OCTOBER 21 AT 3 PM (MST) - PRE SUBMITTAL CONFERENCE OCTOBER 1 AT 10 AM (MST) AT CHANDLER PURCHASING OFFICE, 178 SOUTH ARIZONA AVE, 3RD FLOOR, CHANDLER, OWNER - City of Chandler (Purchasing Office) Purchasing Officer Buyer 178 S ARIZONA AVE Chandler AZ 85225-7826 (480)782-2400 Fax: (480)782-2410 (https://procure.az.gov/bao/external/publicBids.asp http://www.chandleraz.gov/Default.aspx?pagid=968 - bid)

Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562)591-7485
Shawhan Ryan Palmer 12240 Woodruff Ave Downey CA 90241-8608 (562)803-9977 Fax: (562)803-9955
Powell Constructors Inc Sherri Evans 8555 Banana Ave Fontana CA 92335-3019 (909)356-8890 Fax: (909)356-1299

INDIAN SPRINGS NV (CLARK CO)-SDGC HIGH MAST LIGHTING (CORRECTIONAL CENTER)(REBID) (J3M07) - (A) MAIN ELECTRICAL LOOP SWITCHGEAR (\$3,200,000)- NEW BIDS TO OWNER OCTOBER 21 AT 2 PM (PDT) - PREVIOUS BIDS OF AUGUST 14 REJECTED - MANDATORY PREBID CONFERENCE AT PROJECT SITE OCTOBER 8 AT 10 AM (PDT) - PLANS AVAILABLE FROM OWNER WWW.SPWB.STATE.NV.US - Owner/Architect - State of Nevada Public Works (Carson City) Cliff Davidson Project Manager 615 E Mouser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775)684-4142 (Email ID: cdavidow@dmlm.nv.gov Internet Addr: http://www.spwb.state.nv.us)
(Take bids reported 09/16-Sept 14-648122)

Bidders: Custom Lighting Services/Highline Electric 9320 So 668 West Suite B Sandy UT 84037 (801)569-9219 Fax: (801)569-9226
High Country Line Construction, Inc PO BOX 11969 Bozeman MT 59715-1969 (406)548-5525
Fast Trac Electric 4255 W Desert Inn Rd Las Vegas NV 89102-7633 (702)871-8701 Fax: (702)871-9368
Transcore ITS LLC 2850 Synergy St N Las Vegas NV 89030-4193

LOS ANGELES CA (SOUTHERN LA COUNTY CO)-ITEM: STRUCTURAL STEEL FABRICATION AND OR ERECTION (IQC) (C) (A)- BIDDER - BIDS TO OWNER OCTOBER 21 AT 1PM (PDT) PREBID CONFERENCE AUG. 28 AT 10AM AT PIPER TECH CENTER 555 AVAILABLE ST SPACE 150C LOS ANGELES - BAVN ID 20962 - Owner/Engineer - City of Los Angeles Department of General Services (Id Pa Contracts: 556 RAMIREZ ST Space 150C Los Angeles CA 90012-2962 (213)473-0652) Fax: (213)473-7885
(Take bids reported 08/28-Sept 14-619134)

Bidders: Metro Builders & Eng Group Ltd Emmanuel Velasco 2610 AVON ST STE A Newport Beach CA 92663-4706 (949)515-4360 Fax: (949)515-4381

MISSION VIEJO CA (ORANGE CO)-MARGUERITE PARKWAY MEDIAN ISLAND IMPROVEMENTS (RE-BID) (221) - (A) TRABUCO ROAD TO ALICIA PARKWAY (E) ADD BIDDER - NEW BIDS TO OWNER OCTOBER 21 AT 10 AM (PDT) - MANDATORY PRE-BID MEETING ON OCTOBER 14 AT 10 AM (PDT) AT INTERSECTION OF TRABUCO RD & MARGUERITE PARKWAY - BID DUE FROM ENH COUNTER FOR \$25 - \$10 IF MAILED - Owner/Engineer - City of Mission Viejo City Clerk Dept City Clerk Counter 200 Civic Center Mission Viejo CA 92691-8519 (949-470-3000) Fax: (949)470-8140 (E-MAIL: DAWP@CITYOFMISSIONVIEJO.CA)
(Take bids reported 09/23-Sept 14-814722)

Bidders: Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562)591-7485

SAN MARINO CA (EASTERN LA COUNTY CO)-HUNTINGTON DR - SIERRA MADRE BLVD MEDIAN PARKLET (889N1422) (D)- BIDDERS - BIDS TO OWNER OCT 21 AT 11:00 AM (PDT) - PLANS FROM OWNER NON-REFUNDABLE CHARGE OF \$25.00 PLUS AN ADDITIONAL \$5.00 IF MAILED - Owner/Engineer - City of San Marino Carlos Alvarado City Engineer 2200 Huntington Dr San Marino CA 91108-2839 (626-300-0711) Fax: (626)300-0709
(Take bids reported 09/23-Sept 14-848790)

Bidders: Bannanow Engineers Constructors 9614 COZYCROFT AVE Chatsworth CA 91311-5116 (818)775-0040 Fax: (818)775-0050
All American Asphalt Mark Luer PM PO Box 2229 Corona CA 92729-2229 (951)736-7800 Fax: (951)736-7646
City Enterprises Inc 2101 E VENTURA BLVD Ontario CA 91764-9051 (909)483-3635 Fax: (909)483-3635
MAR 21 E VILLA ST Pasadena CA 91103-3728 (626)448-9066 Fax: (626)795-8720

SANTA ANA CA (ORANGE CO)-17TH ST WATER MAIN REPLACEMENTS (118418) (\$1,340,900)- ADD BIDDERS - BIDS TO OWNER OCTOBER 21 AT 2PM (PDT) - Owner/Engineer - City of Santa Ana Public Works Agency Receptionist Public Works - Turn In Bids Public Works 20 Civic Center Plaza (M-22) 3rd Floor Receipt Ross Annex Santa Ana CA 92701-4088 (714-647-5880) Fax: (714)647-5823
(Take bids reported 09/17-Sept 14-619193)

Bidders: Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562)591-7485
MNR Construction Inc Dugi Gregorovic 5103 BLEECKER ST Baldwin Park CA 91706-1709 (909)592-2760
T.E. Roberts Inc 1431 E Main St Justin CA 92780-4416 (714)669-0072 Fax: (714)200-0241
J. De Sigo Construction, Inc 5055 Bleecker St Baldwin Park CA 91706-1707 (909)480-8900 Fax: (626)480-0550
Sully Miller Contracting Co Ray Sanchez Estimating 135 S State College Blvd Ste 400 Brea CA 92821-5823 (714)578-1163 Fax: (714)578-9677

Alabassi Construction / dba Mammone Inc PO BOX 3025 Beaumont CA 92223-1075 (951)776-8300 Fax: (951)776-0404
Twining Inc 2883 E SPRING ST FL 3 Long Beach CA 90806-2467 (562)513-1731
Nada Pacific Corporation 13206 S West Ave Caruthers CA 93609-9711 (569)864-8850 Fax: (569)864-2421
PEI Paulius Engineering 2871 E Coronado St Anaheim CA 92806-2504 (714)632-3975 Fax: (714)632-1809
Dominique General Eng., Inc 3608 Strang Ave Rosemead CA 91770-2150 (626)287-7444
Underground Solutions Chien Allen contact 13135 Danielson St Ste 201 Poway CA 92064-8874 (847)946-2850 Fax: (858)679-9555

Dangelo Co PO Box 3744 La Habra CA 90632-3744 (562)690-1000 Fax: (562)690-3700
MNR Construction 1051 Calle Ortega San Dimas CA 91773-3424 (909)592-2760 Fax: (909)599-0946
T.E.ROBERTS, INC. Joel Shandrick 1755 WINTERWARM DR Fullbrook CA 92028-9680 (760)728-2858

SANTA ANA CA (ORANGE CO)-CA/DOT- CONTROL SOURCE OF SEDIMENT - IMPLEMENTATION (12018404) - (A) OF EROSION CONTROL MEASURES (12-0RA-85-7,8,9)- (B) REVISED STANDARD SPECIFICATIONS (\$3,200,000)- BIDDER - BIDS TO OWNERS AGENT OCTOBER 21 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1118 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-8605 (916-854-4490) Fax: (916)854-7028
(Take bids reported 10/02-Sept 14-843079)

Bidders: Powell Constructors Inc Sherri Evans 8555 Banana Ave Fontana CA 92335-3019 (909)356-8890 Fax: (909)356-

[Home](#) » [Contract Awards and Services](#) » [Advertised Projects This](#)

Listing for all primes seeking assistance with project 07-3X8204. 1 results found.

Contractor: Chumo Construction Inc. **Contact:** George Chumo

Address: 14425 Joanbridge Street Baldwin Park, CA 91706

Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub, Concrete Barrier, Concrete Structure, Concrete Paving, Drainage, Electrical, Excavation, Guardrail/Fence, Landscape, Piling, Rebar, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers' compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing, by appointment only, at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 09/22/2014

Opt-in Records

Search Results: Opt-in's on 07-3X8204

11 Opt-in records found.

07-3X8204	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.
07-3X8204	Pruitt Trucking, Inc.
	214 W. Poppyfields Dr. Altadena, CA 91001
	Phone: (626) 429-1496 Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
07-3X8204	JL StormWater Consultants, Inc.
	140 W. Park Avenue, Suite 115 El Cajon, CA 92020
	Phone: 619-938-2420 Fax Number: 619-334-6750
	Disadvantaged status: DBE SBE
	Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program's [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.

Received Quote

9-23-14 Requested Quote

07-3X8204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA, District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	

07-3X8204	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

07-3X8204	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE, SBE and MBE, we look forward to working with you on your next project.	

Received Quote

07-3X8204	Alfred Civil Engineering (DBE, SBE)	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 9163747383
	Disadvantaged status: DBE SBE	

	Services offered: SWPPP	
07-3X8204	Ayus & Co	
	20908 Itasca St Chatsworth, Ca 91311	
	Phone: 323-474-4040	Fax Number:
	Disadvantaged status: DBE SBE	
Services offered: We are a material supplier and we can supply asphalt, ready mix concrete, rebar and plumbing material		
07-3X8204	CPM Logistics, LLC	
	333 Hegenberger Road, Suite 425 Oakland, CA 94621	
	Phone: 510-978-4300	Fax Number:
	Disadvantaged status: DBE SBE	
Services offered: Project Management Services - scheduling, coordination		
07-3X8204	Pushpa Services	
	4924 Argyle Way Buena Park, CA 90621	
	Phone: 714-553-9552	Fax Number: 714-494-8440
	Disadvantaged status:	
Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera Enterprise, MS Project, MS Excel		
07-3X8204	Condon-Johnson & Associates, Inc.	
	3125 E. Guasti Road Ontario	
	Phone: 9093900268	Fax Number:
	Disadvantaged status:	
Services offered: CIDH, Soldier Piles		

Received
Quote

DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	CERT # Expiration Date Not Given	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment
A A & P CONTRACTORS, INC	805-647-1806	805-647-2797	2041	23-Sep-14		14-Oct	LEFT MESSAGE
A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	23-Sep-14		14-Oct	LEFT MESSAGE
ABRASIVE BLASTING	951-683-4692	951-781-1024	40447	23-Sep-14	15-Oct	14-Oct	YES
A.C. DIKE CO	916-652-0159	916-645-9618	219	23-Sep-14	23-Sep		NO DAVE
ACCU CONSTRUCTION	714-641-4730	714-641-4704	34586	23-Sep-14		14-Oct	LEFT MESSAGE
ACE FENCE COMPANY	626-333-0727	626-333-7843	34153	23-Sep-14	9-Oct		YES MICHAEL
ADVANCED GEOSOLUTIONS, INC	310-796-9000 #4	310-796-9001	35149	23-Sep-14		14-Oct	LEFT MESSAGE
ADVANTAGE DEMOLITION AND GRADING	818-477-2074	818-882-0509	30526	23-Sep-14		14-Oct	NO TERESA
AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988	39072	23-Sep-14		14-Oct	NO ASHICH
AMERICAN STEEL PLACERS, INC.	909-884-6031	909-884-6032	33825	23-Sep-14		14-Oct	NO DELORES
ANTHONY'S LASER LEVELING AKA MJ AVULAR	*82 559-276-1258	559-276-1223	31152	23-Sep-14		14-Oct	NO CONNIE
AUSTIN ENTERPRISES	661-589-1001	661-589-9509	13602	23-Sep-14	24-Sep		NO TY
BANAGA CONSTRUCTION INC.	619-922-8570	619-737-9199	41022	23-Sep-14		14-Oct	NO FRANK
BERT W. SALAS	619-977-5608	619-258-3515	77	23-Sep-14		14-Oct	UNSURE OFFICE RECPT
BIG VALLEY ASPHALT	661-587-5837	661-326-8562	36647	23-Sep-14		14-Oct	LEFT MESSAGE
BLACK GOLD INDUSTRIES	805-981-4616	805-981-0105	15216	23-Sep-14		14-Oct	NO BROOK
BLANCO CONSTRUCTION	951-250-6692	951-602-2050	36219	23-Sep-14		14-Oct	UNSURE RECEPTIONIST
BTI TANK RENTALS	949-233-2789	925-553-2616	38563	23-Sep-14		14-Oct	YES SCOTT
BURKE CONSTRUCTION	530-676-1009	530-672-2411	30173	23-Sep-14		14-Oct	LEFT MESSAGE
CALIFORNIA PROFESSIONAL ELECL	626-810-1338	626-810-1322	31277	23-Sep-14		14-Oct	NO DEANNE
CAPLINGER CONSTRUCTION INC.	909-880-6200	909-880-6262	28389	23-Sep-14		14-Oct	NO JAY
CGO CONSTRUCTION CO	909-930-5501	909-930-5503	4483	23-Sep-14		14-Oct	NO CHARLES
COMMAND PERFORMANCE CONSTRUCTORS	562-997-9410	562-997-9411	851	23-Sep-14		14-Oct	NO GEORGE
CONTERA CONSTRUCTION CORP	951-695-2800	951-695-2801	21899	23-Sep-14	24-Sep		NO CRYSTAL
COVARRUBIAS BROS CONSTRUCTION, INC.	951-600-1751	951-600-4975	2163	23-Sep-14		14-Oct	LEFT MESSAGE
C. R. GANN DEMOLITION INC.	951-392-1603	951-916-4265	35563	23-Sep-14		14-Oct	LEFT MESSAGE
CROOKS TRUCKING	714-821-3756	714-821-4730	2311	23-Sep-14		14-Oct	NO SANDY
DEANA'S EQUIPMENT RENTAL CO.	805-732-7575	661-948-5588	14962	23-Sep-14		14-Oct	LEFT MESSAGE
DELTECH ENGINEERING INC.	714-495-9755	714-384-4594	31021	23-Sep-14		14-Oct	LEFT MESSAGE
DIVERSIFIED LANDSCAPE CO.	951-245-1686 #1	800-783-4197	8022	23-Sep-14		14-Oct	YES DANIEL

DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	CERT # Expiration Date Not Given	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment
DREAMBUILDER	714-646-3697	714-646-3698	38712	23-Sep-14		14-Oct	NO ANSWER
ECO-LOGIC, INC.	951-461-2250	951-461-2246	37978	23-Sep-14		14-Oct	ESTIMATING NO ANSWER
E.M.. OIL TRANSPORT, INC..	323-722-9088	323-722-5459	10447	23-Sep-14		14-Oct	BID TO SUBS
EAGLE ASPHALT ENGINEERING & DEVELOPMENT	909-444-5566 #1	909-444-8311	30894	23-Sep-14		14-Oct	NO MILTON
EMPIRE STEEL INC.	909-509-5926	909-509-5927	38803	23-Sep-14		14-Oct	UNSURE TAMMY
FINE GRADE EQUIPMENT, INC	661-949-8788	661-722-8900	4952	23-Sep-14		14-Oct	YES JOHN
FLASH TRAFFIC INC.	661-262-6003	661-262-6009	39950	23-Sep-14		14-Oct	LEFT MESSAGE
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	23-Sep-14		14-Oct	NO TRI
GOLDEN SUN CONSTRUCTION	949-380-9797	949-380-9707	28593	23-Sep-14		14-Oct	NO RECEPTIONIST
GRANITEX CONSTRUCTION	714-424-0622	714-424-0552	8794	23-Sep-14		14-Oct	NO JORDAN
HYM ENGINEERING INC.	714-523-2372	562-249-6609	38719	23-Sep-14		14-Oct	NO BRANDON
INTEGRITY REBAR PLACERS	951-696-6843	951-304-3161	34785	23-Sep-14	3-Oct		NO DOLLY V.
INTERIOR DEMOLITION INC	818-249-4932#1	818-249-4937	27378	23-Sep-14		14-Oct	LEFT MESSAGE/ESTIMATING
JASPER, E. WRECKING & TRUCKING	323-754-9877	323-754-8558	31492	23-Sep-14		14-Oct	LEFT MESSAGE
J. C. SUPPLY & MANUFACTURING	909-373-1773	909-373-1785	34132	23-Sep-14	23-Sep		NO BENITA
K & G CONCRETE PUMPING	916-539-6652	866-878-2769	38962	23-Sep-14		14-Oct	NO KEVIN
KRC SAFETY	559-732-0393	559-802-1749	447	23-Sep-14		14-Oct	YES CACHE
L A FIRMA INC.	805-748-8576	805-929-0501	39322	23-Sep-14		14-Oct	YES VINCE
L A SIGNAL CONSTRUCTION INC.	909-599-2201	909-599-0376	35670	23-Sep-14		14-Oct	YES JOSE
L C PAVING & SEALING	760-752-1743	760-752-1674	20499	23-Sep-14		14-Oct	NO MARISSA
LNA CONCRETE STRUCTURES, INC.	909-393-1493	909-393-9363	31286	23-Sep-14		14-Oct	YES ESTIMATING
MAD STEEL INC.	909-592-3443	909-394-0724	34508	23-Sep-14		14-Oct	NO DIONA
MARTINEZ STEEL CORPORATION	909-946-0686	909-946-8161	25309	23-Sep-14		14-Oct	NO DEVIN
MASKELL PIPE & SUPPLY INC.	909-574-8662 #6	909-574-8663	40662	23-Sep-14		14-Oct	LEFT MESSAGE
MOJAM INCORPORATED	661-526-7121	661-794-2505	39705	23-Sep-14		14-Oct	LEFT MESSAGE
MORALES CONTRACTING SERVICES	626-856-3646	626-856-3648	4481	23-Sep-14		14-Oct	NO REX
NEW LEGACY DEVELOPMENT CORP.	951-992-6903	909-428-7856	41024	23-Sep-14		14-Oct	NO JOSE
NLS TRUCKING	818-741-6401	818-698-4581	39049	23-Sep-14		14-Oct	LEFT MESSAGE
ORTIZ ASPHALT PAVING COMPANY	951-966-7060	760-995-4443	34790	23-Sep-14		14-Oct	LEFT MESSAGE
PK CONSTRUCTION	626-773-6963	626-486-4152	40529	23-Sep-14		14-Oct	PHONE NOT WORKING

DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	CERT # Expiration Date Not Given	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	23-Sep-14		14-Oct	NO DORA
POWER GRADE INC.	909-947-5191	909-947-2191	38013	23-Sep-14		14-Oct	NO ANNETTE
PRE-CON PRODUCTS LTD.	805-527-0841	805-584-0769	651	23-Sep-14		14-Oct	LEFT MESSAGE
PROFESSIONAL CONCRETE SAWING	209-722-2226	209-722-2227	34174	23-Sep-14		14-Oct	LEFT MESSAGE
PRUITT TRUCKING, INC.	626-644-1236	626-398-5551	36358	23-Sep-14	1-Oct		YES QUOTE
PVF SALES	562-623-9999	562-623-0909	34382	23-Sep-14		14-Oct	NO ASHLEY
QUALITY EQUIPMENT RENTAL	909-276-5582	888-839-9857	39787	23-Sep-14		14-Oct	MAYBE JENNIE
QUALITY HYDROSEEDING	760-789-8040	760-789-5168	5616	23-Sep-14	14-Oct		YES QUOTE
RAMCO GENERAL ENGINEERING CONTRACTOR	818-272-4221	661-268-7353	40944	23-Sep-14		14-Oct	NO EMILO
R. E. SERRANO	925-957-8184	925-957-8121	29324	23-Sep-14		14-Oct	LEFT MESSAGE
RIO JORDAN CONSTRUCTION	562-942-0228	888-308-0936	37471	23-Sep-14		14-Oct	NO JORDAN
ROBNETT ELECTRIC, INC.	323-565-2660	323-778-4305	23448	23-Sep-14		14-Oct	NO ESTIMATING
ROCK STRUCTURES CONSTRUCTION	951-371-1112	951-278-2802	14054	23-Sep-14		14-Oct	NO TONY
RUPERT CONSTRUCTION SUPPLY	925-229-5577	916-673-9737	32785	23-Sep-14		14-Oct	LEFT MESSAGE
SAFEGUARD FENCE	949-678-7331	951-280-0105	36311	23-Sep-14		14-Oct	UNSURE CHARLENE
SAMROD CORPORATION	661-945-3602	661-949-8536	1080	23-Sep-14		14-Oct	NO ASHLEY
SO CAL TRAFFIC INC	858-720-0179	858-792-4495	41010	23-Sep-14		14-Oct	NO CECILIA
SOUTH COAST SWEEPING, INC.	760-535-6800	760-731-6026	40069	23-Sep-14		14-Oct	NO JEN
SPECIALTY TRAFFIC SYSTEMS	707-441-8420	707-445-1856	23745	23-Sep-14		14-Oct	NO LINDA
SUULUTAAQ, INC.	707-427-3209	707-635-8187	40764	23-Sep-14		14-Oct	NO CHRISTINA
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	23-Sep-14		14-Oct	NO ROB
TAHLEQUAH STEEL	562-421-9333	562-421-9330	38564	23-Sep-14		14-Oct	NO NAOMI
TERRA WEST, INC.	619-591-1007	619-568-3475	36931	23-Sep-14		14-Oct	NO ROBERTO
TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	38033	23-Sep-14		14-Oct	YES LAN
TRIUMPH GEO-SYNTHETICS	714-237-1550	714-237-1549	9076	23-Sep-14		14-Oct	YES RON
UDBE STEEL	951-235-3222	951-224-9797	39484	23-Sep-14		14-Oct	PHONE NOT WORKING
VT ELECTRIC	909-985-1755	909-985-8186	30828	23-Sep-14		14-Oct	NO ARRIANA
VISTA STEEL COMPANY	805-653-1189	805-652-1873	40645	23-Sep-14		14-Oct	NO EDDIE
YMD MATERIAL BROKER, INC.	562-843-2465	760-948-9895	37852	23-Sep-14		14-Oct	UNSURE MICHELLE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name _____ **Contact Person** _____

CHUMO CONSTRUCTION INC.

BID ITEM LIST

CONTRACT 07-3X8204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	120149	TEMPORARY PAVEMENT MARKING (PAINT)	LF	72		
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	1,700		
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	45		
7	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM	LUMP SUM	
8	129000	TEMPORARY RAILING (TYPE K)	LF	780		
9	129100	TEMPORARY CRASH CUSHION MODULE	EA	11		
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
12	130510	TEMPORARY MULCH	SQYD	460		
13	130570	TEMPORARY COVER	SQYD	950		
14	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	2		
15	130640	TEMPORARY FIBER ROLL	LF	910		
16	130650	TEMPORARY GRAVEL BAG BERM	LF	910		
17	130730	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
19	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	5,240		
20	141120	TREATED WOOD WASTE	LB	1,210		
21	150661	REMOVE GUARDRAIL	LF	110		
22	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,650		
23	152604	MODIFY INLET	EA	1		
24	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
25 (F)	192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	CY	299		
26 (F)	193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	CY	164		
27 (F)	193116	CONCRETE BACKFILL (SOLDIER PILE WALL)	CY	52		
28	210300	HYDROMULCH	SQFT	13,000		
29	210430	HYDROSEED	SQFT	13,000		
30	260303	CLASS 3 AGGREGATE BASE (CY)	CY	40		
31	280000	LEAN CONCRETE BASE	CY	21		
32	390300	HOT MIX ASPHALT, SUPERPAVE (TYPE A)	TON	34		
33	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SQYD	70		
34	044753	STEEL SOLDIER PILE (HP 14X89)	LF	240		
35	044754	INSTALL STEEL SOLDIER PILE (HP 14X117)	EA	4		
36	490403	30" DRILLED HOLE	LF	381		
37	490603	24" CAST-IN-DRILLED HOLE CONCRETE PILING	LF	100		
38 (F)	044755	STRUCTURAL CONCRETE, CIP LAGGING	CY	6		
39 (F)	510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	108		
40	044756	PRECAST CONCRETE LAGGING	EA	56		
41 (F)	520101	BAR REINFORCING STEEL	LB	2,628		
42 (F)	044757	BAR REINFORCING STEEL (CIP LAGGING)	LB	1,075		
43	590120	CLEAN AND PAINT STEEL SOLDIER PILING	LS	LUMP SUM	LUMP SUM	
44	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	60		
45	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	51		
46	839543	TRANSITION RAILING (TYPE WB-31)	EA	2		
47	839578	END CAP (TYPE TC)	EA	2		
48 (F)	839725	CONCRETE BARRIER (TYPE 736)	LF	153		
49 (F)	839731	CONCRETE BARRIER (TYPE 736B)	LF	180		
50	840501	THERMOPLASTIC TRAFFIC STRIPE	LF	1,650		
51	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	5,240		
52	999990	MOBLIZATION	LS	LUMP SUM	LUMP SUM	

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:16
 NAME :
 FAX : 16269603887
 TEL : 6269609502
 SER.# : BROE8J807113

DATE, TIME	09/23 10:15
FAX NO./NAME	18056472797
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
 CONTRACT NO. 07-3X8204
 POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:25
NAME :
FAX : 3
TEL : 6269607983
SER. # : BRDD2J366910

DATE, TIME 09/23 10:24
FAX NO./NAME 15107270910
DURATION 00:00:39
PAGE (5) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:42
NAME :
FAX :
TEL :
SER.# : BRDC0J140323

DATE, TIME	09/23 10:42
FAX NO. /NAME	19517811024
DURATION	00:00:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0


BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name

A.C. DiKe

Contact Person

Dave

None of POU items listed.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:19
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 10:17
FAX NO./NAME	19166459618
DURATION	00:02:10
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:26
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 10:26
FAX NO./NAME	17146414704
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9602 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name ACE FENCE CO. Contact Person MICHAEL ASANILLA

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:44
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	09/23 10:43
FAX NO./NAME	3337843
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:20
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 10:20
FAX NO./NAME	13107969001
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:47
NAME :
FAX :
TEL :
SER.# : BRDC0J140323

DATE, TIME	09/23 10:45
FAX NO./NAME	18188820509
DURATION	00:01:19
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:34
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 10:33
FAX NO./NAME	17143843988
DURATION	00:00:58
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers License

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:57
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	09/23 10:56
FAX NO./NAME	19098846032
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 980-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:26
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 10:25
FAX NO./NAME	15592761223
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote.

The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 980-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
YES We will be bidding	<input checked="" type="radio"/> No We will not be bidding
Company Name <i>Austin Enterprise</i>	Contact Person <i>Ty Comer</i>

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:36
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 10:35
FAX NO./NAME	16615899509
DURATION	00:01:29
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:27
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 10:26
FAX NO./NAME	16197379199
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:52
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

DATE, TIME	09/23 10:52
FAX NO. /NAME	16192583515
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (826) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:29
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	09/23 10:28
FAX NO./NAME	16613268562
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 10:38
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 09/23 10:37
FAX NO./NAME 18059810105
DURATION 00:00:39
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:23
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 11:23
FAX NO./NAME	19516022050
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:14
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 11:13
FAX NO./NAME	19255532616
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:40
NAME :
FAX :
TEL :
SER. # : BRO00J140323

DATE, TIME	09/23 11:40
FAX NO./NAME	17147712569
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE
DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor.
We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:25
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 11:24
FAX NO./NAME	15306722411
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE
DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:16
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 11:15
FAX NO./NAME	8101322
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:42
NAME :
FAX :
TEL :
SER. # : BRDC0J140323

DATE, TIME	09/23 11:42
FAX NO. /NAME	19098806262
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:26
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 11:26
FAX NO. /NAME	19099305503
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:35
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	09/23 11:34
FAX NO./NAME	15629979411
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
YES We will be bidding	<input checked="" type="radio"/> No We will not be bidding
Company Name <u>Contera Const</u> Contact Person <u>Crystal Adkins</u>	

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:44
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 09/23 11:43
FAX NO./NAME 19516952801
DURATION 00:00:43
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:02
NAME :
FAX :
TEL :
SER. # : BRDC0J140323

DATE, TIME	09/23 12:01
FAX NO./NAME	19516004975
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:55
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 11:54
FAX NO./NAME	19519164265
DURATION	00:01:33
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:45
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME 09/23 11:45
FAX NO./NAME 17148214730
DURATION 00:00:35
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:12
NAME :
FAX :
TEL :
SER. # : BROCBJ140323

DATE, TIME	09/23 12:11
FAX NO. /NAME	16619485588
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:57
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

DATE, TIME 09/23 11:56
FAX NO./NAME 17143844594
DURATION 00:01:00
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:47
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	09/23 11:46
FAX NO./NAME	18007834197
DURATION	00:00:59
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:13
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

DATE, TIME	09/23 12:13
FAX NO./NAME	17146463698
DURATION	00:00:33
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:58
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 11:57
FAX NO./NAME	19514612246
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (826) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE/TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:48
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 11:48
FAX NO./NAME	13237225459
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:15
NAME :
FAX :
TEL :
SER.# : BRDC0J140323

DATE, TIME	09/23 12:14
FAX NO./NAME	19094448311
DURATION	00:00:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:00
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

DATE, TIME 09/23 11:59
FAX NO./NAME 19095095927
DURATION 00:00:55
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:50
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	09/23 11:49
FAX NO./NAME	16617228900
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:16
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

DATE, TIME	09/23 12:16
FAX NO./NAME	16612625009
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote.

The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers. Laborers.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:02
NAME :
FAX : 3
TEL : 6269607983
SER.# : BR0D2J366910

DATE, TIME	09/23 12:00
FAX NO./NAME	17148930945
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:11
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 12:10
FAX NO./NAME	19493809707
DURATION	00:00:27
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:04
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 12:03
FAX NO./NAME	17144240552
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:55
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 11:54
FAX NO./NAME	15622496609
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
YES We will be bidding	<input checked="" type="radio"/> No We will not be bidding
Company Name <u>Integrity</u>	Contact Person <u>Danny V.</u>
<u>Placeros</u>	

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:27
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	09/23 12:26
FAX NO./NAME	19513043161
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE
DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor.
We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:05
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 12:04
FAX NO./NAME	18182494937
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:56
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 09/23 11:56
FAX NO./NAME 13237548558
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote.

The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9602 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
YES We will be bidding	<input checked="" type="radio"/> No We will not be bidding
Company Name	Contact Person: <u>Benita</u>

Lightcap Industries
dba: JC Supply & Manufacturing
1612 S. Cucamonga Ave.
Ontario, CA 91761
909-373-1773 909-373-1785 fax

NO ITEMS IN OUR
SCOPE

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:22
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	09/23 12:21
FAX NO./NAME	19093731785
DURATION	00:01:09
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 11:58
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 09/23 11:57
FAX NO./NAME 18668782769
DURATION 00:00:59
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:27
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 09/23 12:26
FAX NO./NAME 15598021749
DURATION 00:00:53
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:36
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	09/23 12:36
FAX NO./NAME	18059290501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:54
NAME :
FAX :
TEL :
SER. # : BRO00J140323

DATE, TIME	09/23 12:53
FAX NO./NAME	19095990376
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:29
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 12:28
FAX NO. /NAME	17607521674
DURATION	00:00:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE
DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:56
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	09/23 12:55
FAX NO./NAME	19093939363
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:38
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 12:37
FAX NO./NAME	19093940724
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:43
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 09/23 12:42
FAX NO./NAME 19099468161
DURATION 00:00:38
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote.

The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:34
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 12:33
FAX NO./NAME	19095748663
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE
DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:01
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	09/23 13:00
FAX NO./NAME	16617942505
DURATION	00:00:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:54
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 09/23 12:52
FAX NO. /NAME 8563648
DURATION 00:01:57
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:35
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 12:35
FAX NO./NAME	19094287856
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:02
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	09/23 13:02
FAX NO./NAME	18186984581
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. is a minority-owned and operated company. We are open to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:45
NAME :
FAX : 3
TEL : 5269607983
SER. # : BROD2J366910

DATE, TIME	09/23 12:44
FAX NO./NAME	17609954443
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:54
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 12:54
FAX NO./NAME	4864152
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote.

The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:03
NAME :
FAX :
TEL :
SER.# : BRO0J140323

DATE, TIME	09/23 13:03
FAX NO./NAME	16194271620
DURATION	00:00:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:46
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 12:46
FAX NO. /NAME	19099472191
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:38
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	09/23 12:37
FAX NO./NAME	18055840769
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE
DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:05
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	09/23 13:04
FAX NO./NAME	12097222227
DURATION	00:01:16
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE
DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1707 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJISA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote.

The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard A.C.C. Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <u>PRUITT TRUCKING INC</u>	Contact Person <u>MS SMITH</u>

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:39
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 12:39
FAX NO./NAME	3985551
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:48
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 09/23 12:47
FAX NO./NAME 15626230909
DURATION 00:01:06
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote.

The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:06
NAME :
FAX :
TEL :
SER. # : BRO00J140323

DATE, TIME	09/23 13:06
FAX NO./NAME	18888399857
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:50
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	09/23 12:49
FAX NO. /NAME	17607895168
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:56
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 12:56
FAX NO./NAME	2687353
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote.

The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:08
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	09/23 13:07
FAX NO./NAME	19259578121
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:59
NAME :
FAX : 15269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 12:59
FAX NO./NAME	18889080936
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 12:52
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	09/23 12:51
FAX NO. /NAME	13237784305
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:35
NAME :
FAX : 3
TEL : 6269607983
SER.# : BR0D2J366910

DATE, TIME 09/23 13:34
FAX NO./NAME 19512782802
DURATION 00:00:48
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:27
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	09/23 13:26
FAX NO. /NAME	19166739737
DURATION	00:00:58
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE
DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:53
NAME :
FAX :
TEL :
SER. # : BRO00J140323

DATE, TIME	09/23 13:52
FAX NO./NAME	19512800105
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 09/23 13:36
FAX NO./NAME 16619498536
DURATION 00:00:40
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:45
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 13:45
FAX NO./NAME	18587924495
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers,

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:55
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	09/23 13:54
FAX NO./NAME	17607316026
DURATION	00:00:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:39
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	09/23 13:38
FAX NO./NAME	17074451856
DURATION	00:01:03
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:56
NAME :
FAX :
TEL :
SER. # : BRO00J140323

DATE, TIME	09/23 13:55
FAX NO./NAME	17076358187
DURATION	00:01:03
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:29
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	09/23 13:28
FAX NO./NAME	18055247428
DURATION	00:00:34
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 980-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:58
NAME :
FAX :
TEL :
SER. # : BRO0J140323

DATE, TIME	09/23 13:57
FAX NO./NAME	15624219330
DURATION	00:00:50
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE
DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:33
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 13:32
FAX NO. /NAME	16195603475
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers Laborers

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 14:00
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	09/23 13:59
FAX NO./NAME	17145204027
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:31
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 13:30
FAX NO./NAME	17142371549
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:42
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 09/23 13:41
FAX NO./NAME 18056521873
DURATION 00:00:44
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07

CONTRACT NO. 07-3X8204

POST MILE : 07-LA-39-21.7, 22.0

BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2014 13:34
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	09/23 13:33
FAX NO./NAME	17609489895
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR BUILDING CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT 0.2 MILE NORTH OF CARPENTER CANYON BRIDGE AND AT 0.2 MILE SOUTH OF PEJSA CANYON BRIDGE DISTRICT 07
CONTRACT NO. 07-3X8204
POST MILE : 07-LA-39-21.7, 22.0
BID DATE / TIME: OCTOBER 16, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

October 21, 2014

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Reference: Caltrans Bidder - DBE - Commitment
Good Faith Efforts Documentation - DBE
Contract No. 07-3X8204
Bid Date - October 16, 2014

Please find enclosed the above referenced documents.

Sincerely,

CHUMO CONSTRUCTION INC.

GEORGE CHUMO
PRESIDENT