

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P. O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious drought.
Help save water!*

May 21, 2014

Facsimile: (949) 252-0266

Gregory Chase, President
Peterson-Chase General Engineering Construction, Inc.
1792 Kaiser Avenue
Irvine, CA 92614

07-4T7304
07-LA-405-41.7
B.O. 5/12/2015

Dear Mr. Chase:

The Department of Transportation (Caltrans) received a bid submitted by Peterson-Chase General Engineering Construction, Inc. (Peterson-Chase) for Contract No. 07-4T7304 on May 12, 2015. By this letter, Caltrans notifies Peterson-Chase that its bid is nonresponsive since Peterson-Chase did not comply with the Contract Special Provisions, Section 2-1.33D(2)(b), Contracts With A DBE Goal, which states in part:

Form	Submittal deadline
DBE Commitment	No later than 4 p.m. on the 4th business day after bid opening
DBE Good Faith Efforts Documentation	No later than 4 p.m. on the 4th business day after bid opening

Peterson-Chase failed to submit the DBE Commitment forms and GFE documentation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

TRANSMISSION VERIFICATION REPORT

TIME : 05/21/2015 14:46
 NAME : OE AWARDS
 FAX : 9162276320
 TEL : 9162276299
 SER.# : BROM3J484361

DATE, TIME : 05/21 14:45
 FAX NO./NAME : 919492520266
 DURATION : 00:00:29
 PAGE(S) : 01
 RESULT : OK
 MODE : STANDARD
 ECM

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN JR., Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P. O. BOX 168041, MS-43
 SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious drought.
 Help save water!*

May 21, 2014

Facsimile: (949) 252-0266

Gregory Chase, President
 Peterson-Chase General Engineering Construction, Inc.
 1792 Kaiser Avenue
 Irvine, CA 92614

07-4T7304
 07-LA-405-41.7
 B.O. 5/12/2015

Dear Mr. Chase:

The Department of Transportation (Caltrans) received a bid submitted by Peterson-Chase General Engineering Construction, Inc. (Peterson-Chase) for Contract No. 07-4T7304 on May 12, 2015. By this letter, Caltrans notifies Peterson-Chase that its bid is nonresponsive since Peterson-Chase did not comply with the Contract Special Provisions, Section 2-1.33D(2)(b), Contracts With A DBE Goal, which states in part:

Form	Submittal deadline
DBE Commitment	No later than 4 p.m. on the 4th business day after bid opening
DBE Good Faith Efforts Documentation	No later than 4 p.m. on the 4th business day after bid opening

Peterson-Chase failed to submit the DBE Commitment forms and GFE documentation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a...