

**DBE - COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO.:	07-4T7404
BID AMOUNT:	\$ 329,854.00
BID OPENING DATE:	April 8, 2015
BIDDER'S NAME:	HighLand Construction, Inc.
DBE GOAL FROM CONTRACT %:	16%
DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	N/A
TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	2
TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)	\$ 43,800.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
13-16, 27-29 (Partial)	Thermoplastic Traffic Stripe & Pavement Marker	C8405 C8406 C8501	Super Seal & Stripe 310 A Street Fillmore, CA 93015 Phone: (805) 524-7345 Cert. #2003	\$ 17,926.30
26 (Partial)	Rebar	C5501	LA Steel Services, Inc 1760 California Ave. Corona, CA 92881 Phone: (951) 393-2013 Cert. #42683	\$ 23,000.00
9 (Partial)	Prepare WPCP	C8713 C8852	Alfred Civil Engineering 7604 Soquel Way Citrus Heights, CA 95610 Phone: (916) 235-3967 Cert. #41902	\$ 400.00
24-26 (Partial)	Supplier of concrete	G1004	Ayus & Co. 20908 Itasca St. Chatsworth, CA 91311 Phone: (323) 474-4040 Cert. #42425	\$ 28,350.00 X 60% \$17,010.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1<sup>st</sup> tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

<b>Total Claimed Participation</b>	\$ 58,336.30
	17.7 %

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).**



Signature of Bidder

April 10, 2015

Date

714-538-5156

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-4T7404


~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #07-4T7404

<< 17-PAGES >>

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #100000752 - EXPIRES 6/30/15

**ESTIMATE**

COMPANY:

PHONE:

JOB NAME: CALTRANS 07-4T7404 - CONSTRUCTION ON ROUTE 134

ADDRESS: AT DELL-HILLMONT U/C & AT FIGUEROA STREET U/C

PLANS: YES

SPECS: YES

ATTN:

EMAIL:

CITY : LOS ANGELES, CA

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
4/8/15					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY PAINT &amp; THERMOPLASTIC</b>				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$2,875.00	\$2,875.00
13	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	4220	LF	\$1.15	\$4,853.00
14	REMOVE PAINTED TRAFFIC STRIPE	4220	LF	\$0.75	\$3,165.00
15	REMOVE THERMOPLASTIC TRAFFIC STRIPE	1410	LF	\$1.15	\$1,621.50
16	REMOVE PAVEMENT MARKER	96	EA	\$2.30	\$220.80
27	4" THERMOPLASTIC TRAFFIC STRIPE	5620	LF	\$0.60	\$3,372.00
28	PAINT TRAFFIC STRIPE (2-COAT)	2810	LF	\$0.60	\$1,686.00
29	PAVEMENT MARKER (RETROREFLECTIVE)	96	EA	\$3.00	\$288.00
NO ITEM	MOBILIZATION	1	LS	\$2,720.00	\$2,720.00
<b>2 SHIFTS OF TRAFFIC CONTROL WILL BE NEEDED FOR THIS WORK</b>					
<b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>					
REMOVAL OF TEMP TAGS					
CONSTRUCTION AREA SIGNAGE					
DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS					
SIGNAGE					
MESSAGE BOARDS					
CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED					
TRAFFIC CONTROL					
SURFACE PREP PRIOR TO STRIPING					
REMOVAL OF CURING COMPOUND					
RETROREFLECTIVE TESTING					
CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). <b>DISPOSAL IF HAZARDOUS MATERIAL IS INCLUDED IN THIS QUOTE</b>					
BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$3,500/EA					
DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR					
<b><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></b>					
PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS					
CALL TIM TANNER FOR SCHEDULING - (805) 432-3620					
				PAGE 1 OF 3	TOTAL \$20,801.30

No Code

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

DBe credit - \$17,926.<sup>30</sup>

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS.**



# CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		<b>CONTACT NAME:</b> Elena Amaro <b>PHONE (A/C No. Ext):</b> (805) 585-6736 <b>FAX (A/C No.):</b> (805) 585-6836 <b>E-MAIL ADDRESS:</b> eamaro@tolmanandwiker.com	
<b>INSURED</b> Super Seal & Stripe, Inc P.O. Box 755 Fillmore CA 93016		<b>INSURER(S) AFFORDING COVERAGE</b> INSURER A: Travelers Indemnity Co of CT NAIC # 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	

**COVERAGES** CERTIFICATE NUMBER: 14/15 GL/AU/UMB/WC - REVISION NUMBER:


THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR		DT22-CO-9324B327-TCT-14	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC			Excludes all Wrap/OCIP Projects		
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS		DT-810-9324B327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED: RETENTION \$			DTSM-CUP-9324B327-TIL-14		EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N/A	DTJUB-9324B315-14	1/1/2014	1/1/2015	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
 GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit  
 AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary  
 WC: WC990376A001 - Blanket WOS

**CERTIFICATE HOLDER** **CANCELLATION**

<p>*SPECIMEN*</p>	<p>SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.</p>
<p>AUTHORIZED REPRESENTATIVE</p> <p>Mark Lyon DEBBI </p>	



[Back To Query Form](#)

**Search Returned 1 Records**

Wed Apr 08 16:17:23 PDT 2015

**Query Criteria**

Firm ID: 2003

Firm Type: DBE

---

<b>Firm ID</b>	2003
<b>Firm/DBA Name</b>	SUPER SEAL & STRIPE, INC
<b>Address Line1</b>	310 A STREET
<b>Address Line2</b>	
<b>City</b>	FILLMORE
<b>State</b>	CA
<b>Zip Code1</b>	93015
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 755
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FILLMORE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93016
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	brenda@supersealandstripe.com
<b>Contact Name</b>	BRENDA HAMPTON-ORTIZ
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	524-7345
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	524-7428
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes**

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

**Licenses**

C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)



1760 California Avenue, Corona, CA 92881  
 Phone: 951-393-2013  
 Fax: 951-340-2712  
 Contractor's License #998917  
 DIR # 1000012901  
 DBE/SBE Certified

**BID/OFFER**

<b>CONTRACTOR:</b>		<b>BID DATE:</b>	<b>4/8/2015</b>
<b>ATTENTION:</b>	<b>Estimating</b>	<b>BID TIME:</b>	<b>2:00 PM</b>
<b>PROJECT NAME:</b>	<b>07-4T7404 In Los Angeles at Harbor Dell</b>	<b>ESTIMATE #:</b>	<b>15-0018 Revised</b>
<b>LOCATION:</b>	<b>Los Angeles, CA</b>		

LA Steel Services, Inc. (**DBE/SBE Certified CUCP No. 42683, Metro File #6818**) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

**PLANS AND SPECIFICATIONS:**

Specifications: 2010 Cal Trans Standard Plans

Addenda: #1

Plans/Drawings: Sheets 1 to 21 of 21 sheet Bid Set

Architect/Engineer: Cal Trans

**PRICING CONDITIONS:**

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

## SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
26	CONCRETE BARRIER (TYPE 736B) Night Work Included (Must be done in 5 consecutive days)	540 LF	\$ 42.5926	\$ 23,000.00

### HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

### SPECIAL NOTES:

1. Night work is excluded except by additive quote.

### SCOPE OF WORK EXCLUSIONS

LA Steel Services' Scope of Work excludes:

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Masonry Steel.
19. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.

20. Field bending of rebar other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
23. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
24. Diaphragm dowels or bolts required for precast members.
25. Protection of exposed steel for future construction.
26. Overtime premiums and/or shift work.
27. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

## GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
  - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
  - C. As required, adequate electrical power and compressed air (90 PSI Min.).
  - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services'

proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

15. LA Steel Services carries the following insurance coverage's.  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this \_\_\_\_\_ day of \_\_\_\_\_, 2015

**LA Steel Services**

By: Richard Rabay

**Contractor:**

by: \_\_\_\_\_

Richard Rabay

Its: Vice President  
Title

Its: \_\_\_\_\_  
Title

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Apr 08 16:18:00 PDT 2015

**Query Criteria**

Firm ID: 42683

Firm Type: DBE

---

<b>Firm ID</b>	42683
<b>Firm/DBA Name</b>	LA STEEL SERVICES, INC.
<b>Address Line1</b>	1760 CALIFORNIA AVENUE
<b>Address Line2</b>	
<b>City</b>	CORONA
<b>State</b>	CA
<b>Zip Code1</b>	92881
<b>Zip Code2</b>	3397
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	lee.albright@LAsteelservices.com
<b>Contact Name</b>	LEE ALBRIGHT
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	393-2013
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	15; 19; 30; 33; 36; 37; 42; 56;
<b>Districts</b>	05; 06; 07; 08; 11; 12;
<b>DBE NAICS</b>	238120;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

## Alfred Civil Engineering

7604 Soquel Way  
Citrus Heights, CA 95610

04/06/2015

DBE Certification # 41902  
QSD/P Certification # 25398  
SB 854 DIR Registration # 1000005898

Subject: 07-4T7404: - Construct median concrete barrier.


Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
9	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$400	\$400

Scope does not include WPCP implementation; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

[tourav@alfredce.com](mailto:tourav@alfredce.com)

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

### Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

#### Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	( 916 )
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Page 2 of 3 04/06/2015 11:04 PM

Fax: +1 (714) 538-5157

To:

Fax: (916) 374-7383

From: Borj Touray

8/26/2014

Unified Certification Program

Ethnicity  
Firm Type

BLACK  
DBE

---

[Back To Query Form](#)

Page 3 of 3 04/06/2015 11:04 PM

Fax: +1 (714) 538-5157

To:

Fax: (916) 374-7383

From: Borj Touray

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

Back To Query Form

**Search Returned 1 Records**

Wed Apr 08 16:42:18 PDT 2015

**Query Criteria**

Firm ID: 41902  
 Firm Type: DBE

---

<b>Firm ID</b>	41902
<b>Firm/DBA Name</b>	ALFRED CIVIL ENGINEERING, INC
<b>Address Line1</b>	7604 SOQUEL WAY
<b>Address Line2</b>	
<b>City</b>	CITRUS HEIGHTS
<b>State</b>	CA
<b>Zip Code1</b>	95610
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	touray@alfredce.com
<b>Contact Name</b>	BORI A. TOURAY
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	235-3967
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541330; 541340; 541620; 541690;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning; EC Civil Engineer;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

Back To Query Form

# Ayus & Co

DBE & MBE # 42425 - CA SBE # 1789725 - Section 3 Business

## Wholesale Supplier (Ready Mix Concrete - Construction Materials)

As a DBE Certified Wholesaler 60% of our quote applies towards DBE Participation

Batch Plants & Distribution Outlets:

Los Angeles - Orange - Riverside - San Bernardino - Ventura - San Diego Counties

P - 323.474.4040 & F - 323.879.4848 ayusandco@gmail.com

20908 Itasca St Chatworths, CA 91311

Project: Caltrans 07-4T7404

Project Address: Los Angeles, Ca

Bid Date: 4/8/2015

Quote Date: 4/3/2015

Items #	Description	U/M	Unit \$
1	Ready Mix Minor Concrete	CY	\$95.00
2	Barrier 760' Type K New Caltrans		\$21,660.00
3	*Flatbed delivery of item #2		\$4,200.00

\*Buyer will be responsible for unloading and standby charge of \$25/hr after the first hour per truck

### Sand and Gravel Terms:

Truck Type: Truck & Transfer.

Prices are valid for 30 days

15 minutes free unloading per load, excess time of \$1.60 per minute will be added to ticket.

### Ready Mix Concrete Terms:

Fuel Surcharge \$30 /Load.

Environmental Maintenance Fee \$20 /Load.

Price increase of \$3/Cy on the following dates: 1 July 2015 & 1 January 2016

Saturday delivery & weekday delivery after 2pm is additional \$5 per cubic yard.

Standing time is 4 mins per cubic yard & Short loads charge of \$20 per cubic yard.

### General Terms:

Haul charges are based on a normal Monday - Friday delivery.

Incase of litigation, the prevailing party is entitled to reasonable attorney's fees and court costs.

Net 30 & additional charges may apply if not paid as agreed & we serve the right to assign lien rights.

Exclusions: Sales tax, 3rd party inspections, liquated damages, retentions, disposal, trial batch & field service.

Quote is limited to only Items listed.

\*See Attached BREAKDOWN\*

\$17,010.-

## Concrete for Item #'s 24, 25, 26

Concrete:	250 CY x \$95.00/ CY	= \$ 23,750.00
Night Fee:	250 CY x \$5.00/CY	= \$ 1,250.00
Fuel Surcharge:	\$30/load x 25 loads	= \$ 750.00
Environmental Fee:	\$20/load x 25 loads	= \$ 500.00

SUBTOTAL:	\$ 26,250.00
Sales Tax @8%:	<u>\$ 2,100.00</u>
TOTAL:	\$ 28,350.00

DBE Participation Credit @ 60% = \$28,350 x 0.60 = **\$17,010.00**

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Apr 09 07:52:37 PDT 2015

**Query Criteria**

Firm ID: 42425  
 Firm Type: DBE

---

<b>Firm ID</b>	42425
<b>Firm/DBA Name</b>	AYUS & CO
<b>Address Line1</b>	20908 ITASCA STREET
<b>Address Line2</b>	
<b>City</b>	CHATSWORTH
<b>State</b>	CA
<b>Zip Code1</b>	91311
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	ayusandco@gmail.com
<b>Contact Name</b>	BABA A. OSINAME
<b>Area Code</b>	( 323 )
<b>Phone Number</b>	474-4040
<b>Fax Area Code</b>	( 323 )
<b>Fax Phone Number</b>	879-4848
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	423310; 423320; 423330; 423390; 423610; 444190;

**ACDBE NAICS**

**Work Codes** G1000 NON-STORE WHOLESALE MERCHANT; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

**Licenses**

**Trucks**

**Gender** M

**Ethnicity** BLACK

**Firm Type** DBE

---

[Back To Query Form](#)

~ ATTACHMENT C ~

GFE DOCUMENTATION

CONTRACT #07-4T7404

<< 6-PAGES >>



## DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 07-4T7404

<u>Item of Work Offered, Services Offered, Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performance and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	N	Y	Y	\$ 3,500.00	1.061%
2	Y	Y	Y	\$ 8,700.00	2.638%
3	Y	Y	Y	\$ 17,400.00	5.275%
4	Y	Y	Y	\$ 1,350.00	0.409%
5	Y	Y	Y	\$ 28,880.00	8.755%
6	Y	Y	Y	\$ 48,000.00	14.552%
7	Y	Y	Y	\$ 4,800.00	1.455%
8	Y	Y	Y	\$ 500.00	0.152%
9	Y	Y	Y	\$ 750.00	0.227%
10	Y	Y	Y	\$ 120.00	0.036%
11	Y	Y	Y	\$ 3,600.00	1.091%
12	Y	Y	Y	\$ 2,000.00	0.606%
13	N	Y	Y	\$ 6,330.00	1.919%
14	N	Y	Y	\$ 4,220.00	1.279%
15	N	Y	Y	\$ 2,115.00	0.641%
16	N	Y	Y	\$ 384.00	0.116%
17	Y	Y	Y	\$ 5,070.00	1.537%
18	Y	Y	Y	\$ 50.00	0.015%
19	Y	Y	Y	\$ 200.00	0.061%
20	Y	Y	Y	\$ 3,800.00	1.152%
21	Y	Y	Y	\$ 13,500.00	4.093%
22	Y	Y	Y	\$ 200.00	0.061%
23	Y	Y	Y	\$ 175.00	0.053%
24	Y	Y	Y	\$ 15,750.00	4.775%
25	Y	Y	Y	\$ 1,050.00	0.318%
26	Y	Y	Y	\$ 148,500.00	45.020%
27	N	Y	Y	\$ 5,620.00	1.704%
28	N	Y	Y	\$ 2,810.00	0.852%
29	N	Y	Y	\$ 480.00	0.146%





4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliates. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

**NOTE:** USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA \* DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (NEW 12/2014)

Bidder's Name: HighLand Construction, Inc.  
 Contract No.: 07-4T7404

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

**See Attachment F**

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	03/18/15 - 04/22/15	Compliance News Daily Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	03/18/15 - 04/22/15	Compliance News Monthly Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	03/18/15 - 04/08/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	03/18/15, 03/23/15 and 04/03/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	03/18/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	03/25/15- via USPS 03/26/15- via Email		Posted notification for minority business to view
City of Los Angeles DBE Database search	03/25/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	03/18/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: [http://dot.ca.gov/hq/esc/oe/weekly\\_ads/project\\_output.php](http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php)  
See DBE contact log in Attachment D for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT D ~

DBE CONTACT LIST

CONTRACT #07-4T7404

<< 7-PAGES >>

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	3-18-15			Fax	3-23-15		Phone	4-7-15		BIDDING	Quote Rcd	Notes
				3-18-15	4-1-15	4-6-15		3-23-15	3-25-15		4-7-15	4-8-15			
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	✓	✓	✓	510 727-0910	✓	510 727-0900			Y	N		
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com	✓	✓	✓	209 966-2643	✓	209 742-6684	✓				4/m @ 2:45 pm	
40447	ABRASIVE BLASTING SERVICE	KATHRYN DENISE KINCAID	dianawinn@abrasiveblastingservice.com	✓	✓	✓	951 786-9081	✓	951 683-4692			Y	Y		
31317	AC-DC ELECTRIC	OSCAR L. HIGA					562 926-4311	✓	562 926-5737	✓				4/m @ 2:46 pm	
34586	ACCU CONSTRUCTION INC	DENNIS YUM	accu@accuconst.com	✓	✓	✓	714 641-4704	✓	714 641-4730	✓				4/m @ 2:48 pm	
35149	ADVANCED GEOSOLUTIONS, INC	JUAN I. BAEZ	jibaez@advgeosolutions.com	✓	✓	✓	310 796-9001	✓	310 796-9000	✓				4/m @ 2:49 pm	
30526	ADVANTAGE DEMOLITION AND GRAD	MICHELLE DALTON	advantage@demoandgrading.com	✓	✓	✓	818 882-0509	✓	818 477-2074	✓		N		Per Wakis - 2:49 pm	
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	✓	✓	✓	909 989-1576	✓	909 483-4876	✓		N		Per Chidi - 2:51 pm	
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	✓	✓	✓	559 453-3250	✓	559 453-2474	✓				4/m @ 2:52 pm	
12026	AMERC INC.	ASSUNTAETHEL (SUE) MURF	amercinc@hotmail.com	✓			951 698-1101		951 677-1078			N		Per Sue	
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	✓	✓	✓	714 384-3988	✓	559 577-9999	✓				4/m @ 2:53 pm	
33825	AMERICAN STEEL PLACERS, INC.	RUSSELL ROBERTSON	Rusty@steelplacers.com	✓	✓	✓	909 433-9150	✓	909 884-6031	✓		N		Per Stephanie - 2:54 pm	
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	✓	✓	✓	408 298-4344	✓	408 929-3949	✓				1/m FULL - 2:56 pm	
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com				951 943-1692		951 229-5952			N		3/17/15 - Per ANSELMO	
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com	✓			661 589-9509		661 589-1001			N			
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	BETTY LEA	blequipment@aol.com	✓	✓	✓	559 625-5786	✓	559 805-3656	✓		Y	Y		
41022	BANAGA CONSTRUCTION, INC	FRANK BANAGA	frank@kiteclimbers.com	✓	✓	✓	619 737-9199	✓	619 922-8570	✓				4/m @ 2:57 pm	
38856	BARRAZA & SONS HEAVY EQUIPMENT	LUPE MARTINEZ	barrazaandsons@sbcglobal.net	✓	✓	✓	323 981-9193	✓	323 981-9190	✓				4/m @ 2:58 pm	
33211	BASS ELECTRIC	JEFFREY YEE					650 869-3509	✓	415 295-1600	✓		N		Per Dafodil @ 3:00 pm	
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	✓	✓	✓	530 473-2749	✓	530 473-5423	✓		N		Per DeeDee @ 3:01 pm	
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	✓	✓	619 258-3515	✓	619 562-7711			N			
36647	BIG VALLEY ASPHALT	DONNA WATSON	donnawatson52@yahoo.com	✓	✓	✓	661 326-8562	✓	661 587-5837	✓				4/m @ 3:02 pm	
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com	✓	✓	✓	951 602-2050	✓	951 250-6692	✓				4/m @ 3:02 pm	
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	✓	✓	✓	530 672-2411	✓	530 676-1009	✓				4/m @ 3:03 pm	
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	✓	✓	909 930-5503	✓	909 930-5501	✓				4/m @ 3:04 pm	
33568	CADIT COMPANY	KATHRYN CARLISLE	k.carlisle@caditcompany.com	✓	✓	✓	817 430-0409	✓	817 430-4409	✓		N		Per Kathryn @ 3:05 pm	
36919	CAL-CON PUMPING, LLC	JULIE BERRY	jb.calcon@mac.com	✓	✓	✓	415 401-7664	✓	415 401-9838	✓				4/m @ 3:09 pm	
17042	CALCON STEEL CONSTRUCTION, INC.	SUNG BEN NAM	benn@calconsteel.com	✓	✓	✓	310 768-8096	✓	310 768-8094	✓		N		Per Stella @ 3:10 pm	
42065	CALDWELL SPECIALTIES, INC.	JOSEPH A. CALDWELL	alex@caldwellspecialties.com	✓	✓	✓			619 312-2622	✓		N		Per Alex @ 3:11 pm	
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	✓	✓	626 810-1322	✓	626 810-1338	✓		N		Per Mac @ 3:18 pm	
28389	CAPLINGER CONSTRUCTION INC	CHERI J. CAPLINGER					909 880-6262	✓	909 880-6200	✓				4/m @ 3:21 pm	
35073	CAROB VALLEY ELECTRIC, INC.	EDWARD CHAVEZ	gina.miller@carobvalley.com	✓	✓	✓	562 907-2106	✓	562 907-2105			N			
37255	CD MONTGOMERY INC.	CARLEY MONTGOMERY	cmontgomery@cdmiconstruction.com	✓	✓	✓	562 296-5125	✓	562 826-2983	✓		N		Per Carly @ 3:22 pm	
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUND	estimating@ceciliassafetyservice.com	✓	✓	✓	858 793-4495	✓	858 793-4465	✓		Y	N	Per Mike @ 3:25 pm	

DBE Contact Log

33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	airbears@balesengineering.com	✓	✓	✓	909	752-7090	✓	909	585-1557	✓	N	Per John @ 3:27 pm	
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	✓	✓	✓	562	697-2039	✓	562	697-2286	✓	N	Per Bryn @ 3:27 pm	
33473	CMC TRAFFIC CONTROL SPECIALIST	null CRYSTAL MIKS					415	206-1711	✓	415	206-1700	✓	N	Per Sue - 3/19/15	
40570	COMBINED EFFORT INC	CHERYL BRANDT	cbrandt@combined-effort.us	✓			800	831-1786		800	728-1100		N	Per Cher	
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varelacompanies.com				951	695-2801		951	695-2800		N	Per Cristy - 3/19/15	
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shell@csg-web.com	✓	✓	✓	866	366-6646	✓	916	371-7303	✓		4/m @ 3:31 pm	
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com	✓	✓	✓	805	937-5473	✓	805	934-2705	✓	N	Per Barbara @ 3:32 pm	
2311	CROOKS TRUCK & EQUIPMENT RENTA	SANDRA CROOKS	crookstrucking@sbcglobal.net	✓	✓	✓	714	821-4730	✓	714	821-3756	✓	N	Per Sandy @ 3:35 pm	
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	✓	✓	951	698-0795	✓	951	698-7745	✓	N	Per Dana @ 3:36 pm	
40922	D-LINE CONSTRUCTORS, INC.	JOSUE PRADA	tony@dlineconstructors.com	✓	✓	✓	510	251-6401	✓	510	251-6400	✓	N	Per Tony @ 3:37 pm	
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	✓	✓	✓	714	384-4594	✓	714	495-9755	✓		4/m @ 3:38 pm	
7106	DILLARD ENVIRONMENTAL SERVICES	PATRICIA DILLARD	patriciad@dillardenv.com	✓	✓	✓	925	634-6858	✓	925	634-6850	✓		4/m @ 3:39 pm	
42154	DISABLED AMERICAN VETERAN ENTER	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓	✓	559	374-6470	✓	559	370-5756	✓		4/m @ 3:40 pm	
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	vicki@diversifiedlandscape.com	✓			951	245-1847	✓	951	245-1686		N	Per Rick	
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconstr.com	✓	✓	✓	626	962-5055	✓	626	962-5000	✓		4/m @ 3:41 pm	
42338	DVBE ASAP, INC	ANSELMO YBARRA III	asapdvbe@aol.com	✓	✓	✓				951	229-5952	✓		4/m @ 3:42 pm	
25021	E E ELECTRIC, INC	HENRY ESCAJEDA	eeelectric@earthlink.net	✓	✓	✓	909	829-0118	✓	909	829-7818	✓	N	Per Geraldene @ 3:43 pm	
41588	E. GUINN INC.	EDWARD GUINN	eguinn55@gmail.com	✓	✓	✓				415	571-9759	✓		4/m @ 3:43 pm	
31492	E. JASPER WRKG. (DEMO) & TRKG	null LYNN JASPER					323	754-8558	✓	323	754-9877	✓		4/m 3/23/15	
24176	EAGLE ENGINEERING AND CONSTRU	CURTIS BROOKS	brooks.curtis@att.net	✓	✓	✓	650	367-8282	✓	650	367-8000	✓		4/m @ 3:45 pm	
27500	EAR - ENVIRONMENTAL ASSESSMENT	RAVINDRA PENDURTHI	rpendurthi@earmanagement.com	✓	✓	✓	951	324-8061	✓	951	324-8060	✓		4/m @ 3:46 pm	
32769	EAST BAY SIGN CO., INC.	CHRISTINA LAU	christina@bordendecal.com	✓	✓	✓	415	431-9053	✓	415	431-8882	✓	N	Per Christina @ 3:48 pm	
39646	EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	✓	✓	✓	661	366-0204	✓	661	366-6311	✓		4/m @ 3:52 pm	
38803	EMPIRE STEEL, INC.	SAROEUNG POCH	saru@empiresteelinc.com	✓			909	509-5927		909	509-5926		N	Per Tammy	
37319	ERIC'S BACKHOE SERVICE	ERIC SERRANO					661	269-2222	✓	661	269-2222	✓		4/m @ 3:53 pm	
42305	EW CORPORATION INDUSTRIAL CONS	TIBERIO R. ESPARZA	bid@ewcorporation.com	✓	✓	✓	760	337-0030	✓	760	337-0020	✓		4/m on 3/23/15	
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com	✓	✓	✓	562	777-1888	✓	714	827-7327	✓		WRONG #	
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	✓	✓	661	722-8900	✓	661	949-8788		✓	N	Per Ellen @ 8:01 am
29335	FORCE TRAFFIC CONTROL, INC.	ROSEMARY STIMPEL	forcetraffic@earthlink.net	✓	✓		559	594-1056	✓	559	594-1062			N	Per Vern
4823	FRANK ZABEL TRUCKING CO.	FRANKLIN S. ZABEL	zabeltrucking@gmail.com	✓	✓	✓	707	443-4267	✓	707	443-4277		✓	N	Per Barbara @ 8:02 am
29381	G. W. PEOPLES CONTRACTING CO., INC	RENEE BANKS	gwpeoples@aol.com	✓	✓	✓	703	682-6804	✓	202	488-7185	✓			4/m @ 8:07 am
37053	GATES ENTERPRISES, INC	JOE GATES	jgates.gei@gmail.com	✓	✓	✓	714	382-6801	✓	714	382-6707	✓			4/m @ 8:09 am
31176	GLOBAL ROAD SEALING, INC	TRI LA	trila.grsi@yahoo.com	✓	✓	✓	714	893-0945	✓	714	893-0845	✓			mailbox full - 8:10 am
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net	✓	✓	✓	949	380-9707	✓	949	380-9797	✓			4/m on 3/23/15
36281	HER-CON CONSTRUCTION SERVICES, I	JOSEPH HERNANDEZ	hercon7774511@aol.com	✓	✓	✓	626	331-3638	✓	626	339-7000			Y	Y
39071	HOFER CORPORATION	SCOTT HOFER	hofercorp@yahoo.com	✓			619	661-6054		619	661-6053			N	Per Ernie
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com	✓	✓	✓	510	412-5988	✓	510	222-7719	✓			4/m on 3/23/15
27378	INTERIOR DEMOLITION INC	GEORGE MOLINA	maria@interiordemolition.net	✓			818	249-4937		818	249-4932			N	Per Maria
42391	INTERNATIONAL GOVERNMENT SERVI	MARISELA NUNO	mnuno@idegconstruction.com	✓	✓	✓	323	235-8949	✓	323	573-2562	✓			4/m @ 8:11 am

DBE Contact Log

12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com	✓	✓	✓	858	345-3737	✓	858	259-2062	✓	N	PER Julie @ 8:12 Am
38105	JOE RENTERIA, INC	JOE RENTERIA	joerenteriainc@gmail.com	✓	✓	✓	909	463-9154	✓	909	899-5311	✓	N	PER Joe @ 8:13 Am
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krcsafety.com	✓	✓	✓	559	732-2684	✓	559	732-0393	✓	N	PER CHASEY @ 8:38 Am
30847	KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	✓			661	325-5590	✓	661	872-4602		Y	Y
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswppffirm.com	✓			805	929-0501		805	748-8576		Y	Y
20524	LOVEX GENERAL ENGINEERING CORP	LORI R. LOVETT	lovettextexcavating93@gmail.com	✓	✓	✓	760	249-6616	✓	760	249-5428	✓	N	PER Lori @ 8:13 Am
41708	LUCKY BUCKS CONSTRUCTION EQUIPM	NAOMI EVANS	luckybucksequipment@gmail.com	✓	✓	✓				619	460-6190	✓		# Disconnected 8:15 Am
34508	MAD STEEL INC.	ALBERT DOMINGUEZ	madsteelinc@aol.com	✓	✓	✓	909	394-0724	✓	909	592-3443	✓	N	PER Dionna @ 8:17 Am
36949	MARTINI DRILLING CORP.	DARIN MARTINI	martinidrilling@yahoo.com	✓	✓	✓	714	373-6322	✓	714	715-2715	✓		4m @ 8:17 Am
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com	✓	✓	✓	619	390-4559	✓	619	390-4570	✓		4m @ 8:22 Am
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc.com	✓	✓	✓	707	825-1769	✓	707	825-1014	✓	N	PER Rochelle @ 8:24 Am
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	✓	✓	415	455-9960	✓	415	455-9922	✓		4m on 3/23/15
38043	MJK CONSTRUCTION, INC.	PAMELA E. LAWRENCE	plawrence@mjkconstruction.com	✓	✓	✓	909	594-6169	✓	800	698-1645	✓		4m @ 8:24 Am
4830	MLE ENVIRONMENTAL TECHNOLOGIE	VICTOR MUNIZ	vmuniz@charter.net				909	989-4791		909	989-7191		N	PER Victor - 2/17/15
39269	MONTE COLLINS BACKHOE & EQUIPM	DEBORAH SLIMMER	dcslimmer@montecollins.com; info@montecollins.com	✓	✓	✓	562	493-2610	✓	562	430-3715	✓	N	PER JOHN @ 8:27 Am
38491	MORAS EQUIPMENT AND CONSTRUCT	DAVID MORA	info@morasequipment.com	✓	✓	✓	562	395-5555	✓	562	949-6777	✓		4m @ 8:28 Am
41024	NEW LEGACY DEVELOPMENT CORP	JOSE CARCELEN	jc8020@msn.com	✓	✓	✓	909	428-7856	✓	951	992-6903	✓		4m @ 8:35 Am
35955	NEWLAND ENTITIES, INC	ROBERT CERVANTES	rcervantes@newlandentities.com	✓	✓	✓	530	674-0756	✓	530	755-1178	✓	N	PER Claudia @ 8:36 Am
22322	OST TRUCKS AND CRANES, INC.	LEON DENNIS ZERMENO	ostcranes@aol.com	✓	✓	✓	805	643-7618	✓	805	643-9963	✓		4m @ 8:36 Am
27179	P. A. WILSON, INC.	PATRICK ALLEN WILSON	pawilsoninc@gmail.com	✓	✓	✓								
9071	PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificacontracting.com	✓	✓	✓				858	449-0113	✓	N	PER Sandy @ 8:37 Am
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	✓	619	427-1620	✓	619	422-9204	✓	N	PER Bill @ 8:38 Am
2406	PELESA INC.	DEBORAH BERMUDEZ	pelasainc@aol.com	✓	✓	✓	818	247-8760	✓	818	247-5163	✓	N	PER Debbie @ 8:39 Am
651	PRE-CON PRODUCTS	DAVID ZARRAONANDIA	dzarraonandia@pre-conproducts.com	✓	✓	✓	805	306-2498	✓	805	527-0841	✓	N	PER Shannon @ 8:40 Am
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	✓	✓	✓	209	722-2227	✓	209	722-2226	✓		4m @ 8:40 Am
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL					707	751-3962		707	746-4198		N	PER Seanna - 3/9/15
29324	R. E. SERRANO INC.	RICKY SERRANO	ricky@reserrano.com	✓	✓	✓	925	957-8121	✓	925	957-8184	✓		4m on 3/23/15
4882	R.J. LALONDE, INC.	JANELLE REUSCH	jreusch@rjlalonde.com	✓			562	595-8833		562	595-6655		Y	Y
40944	RAMCO GENERAL ENGINEERING CONT	EMILIO RAMIREZ	ramco@socal.rr.com	✓	✓	✓	661	268-7353	✓	818	272-4221	✓		4m @ 8:42 Am
32915	ROBERTS ELECTRICAL CONTRACTOR, II	LAMONT ROBERTS	lroberts@robertselectrical.net	✓	✓	✓	858	552-0015	✓	858	552-0001	✓		# Disconnected 8:43 Am
14054	ROCK STRUCTURES CONSTRUCTION C	ANTONIO T. PAREDES	rockstructures@sbcglobal.net	✓	✓	✓	951	278-2802	✓	951	371-1112	✓	N	PER LISA @ 8:44 Am
33187	ROYAL TRUCKING/ MAINTENANCE	VAUGHN ROYAL					510	632-2895	✓					
36311	SAFEGUARD FENCE	CHARLENE ENZELL RODGER	safeguardfence@sbcglobal.net	✓	✓	✓	909	280-0105	✓	949	678-7331	✓		4m on 3/23/15
41565	SAN JOAQUIN VALLEY CONSTRUCTION	MARVIN DEAN	marvindeanllc@sbcglobal.net	✓	✓	✓	661	323-9287	✓	661	747-1465	✓		mailbox FULL 3/23/15
31809	SANTA CLARITA VALLEY ELECTRIC	RYAN MCALISTER	ryanmcalister@sbcglobal.net	✓	✓	✓	661	775-1535	✓	661	775-3946	✓		4m @ 8:45 Am
37385	SO CAL CONSTRUCTION & CONSULTIN	SHARI HARPUR	shari@socalcontractorccs.com	✓	✓	✓	760	723-2736	✓	760	723-8907	✓		4m @ 8:46 Am
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUND	cecilia@socaltraffic.net	✓	✓	✓	858	793-4495	✓	858	720-0179	✓	Y	N
30528	SOUZA CONSTRUCTION INC	MANUEL SOUZA	msouza61@aol.com	✓	✓	✓	559	747-7101	✓	559	747-7100	✓	N	PER Courtney @ 8:48 Am
32232	STATEWIDE STRIPES, INC	DAVID BRILHANTE	dawn@statewidestripes.com	✓	✓	✓	858	560-0158	✓	858	560-6887	✓	N	PER Dawn @ 8:49 Am



# HighLand Construction, Inc.

## DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	Fax #	Phone #	Bidding		Quote Recd	NOTES
						Y/N	Y/N		
1	36878 A Cone Zone, Inc.	Elaine/Steven	<a href="mailto:estimator@aconezone.com">estimator@aconezone.com</a>	951-734-2887	951-734-9535	✓	N		Randy @ 9:04 Am
2	219 AC Dike	Dave	<a href="mailto:email@acdike.com">email@acdike.com</a>	916-645-9618	916-645-7747				N/A
3	34153 Ace Fence Company	Michael	<a href="mailto:mpa@acefencecompany.com">mpa@acefencecompany.com</a>	626-333-7843	626-333-0727	✓	N		Michael
4	30511 Acme Safety & Supply	Candace Friedman	<a href="mailto:candace@acmesafetysupply.com">candace@acmesafetysupply.com</a>	619-542-0763	619-299-5100	✓	N		Per Candace
5	37357 Adanta, Inc.	Tim	<a href="mailto:tim.anenson@adanta-inc.com">tim.anenson@adanta-inc.com</a>	707-736-8368	707-709-8894	✓	Y	Y	
6	34145 ADH Environmental	David Skinner	<a href="mailto:dskinner@adhenvironmental.com">dskinner@adhenvironmental.com</a>	530-524-2633	No Faxes	✓			
7	25193 Agri Service, Inc.	Mary	<a href="mailto:mary@agriserviceinc.com">mary@agriserviceinc.com</a>	760-295-6262	760-295-6255				N/A
8	34242 Alameda Construction	Kevin	<a href="mailto:kramsey@alamedaconstruction.com">kramsey@alamedaconstruction.com</a>	310-635-3277	310-635-0562	✓	N		PER ARVIN
9	40963 All American Asphalt Sealing	Lara	<a href="mailto:aaasealing96@yahoo.com">aaasealing96@yahoo.com</a>	775-827-3006	775-329-3003				N/A
10	41822 All State Traffic Control	Christine	<a href="mailto:ismcomm@aol.com">ismcomm@aol.com</a>	570-718-1482	570-760-4597	✓	N		PER CHRISTINE @ 9:06 AM
11	33984 Anytime Dumping, Inc.	Bobby / Monica	<a href="mailto:anytimetkg@aol.com">anytimetkg@aol.com</a>	310-847-7002	213-494-0664	✓			L/m @ 9:06 AM
12	38334 Appian UDBE SWPPP	Tom	<a href="mailto:tomkoprek@yahoo.com">tomkoprek@yahoo.com</a>	510-256-0103	510-854-9402	✓	Y	Y	
13	38486 Aramexx Construction	Sal	<a href="mailto:sal@aramexxgroupinc.com">sal@aramexxgroupinc.com</a>	909-591-4569	909-746-8066				N/A
14	42320 Ashoona Landscape	Darrell	<a href="mailto:darrell@ashoonalandscape.com">darrell@ashoonalandscape.com</a>	714-852-3725	714-290-3339				N/A
15	42425 Ayus & Co	AY	<a href="mailto:ayusandco@gmail.com">ayusandco@gmail.com</a>	323-879-4848	323-474-4040	✓	Y	Y	
16	39953 AZ Construction	America	<a href="mailto:kim@acefencecompany.com">kim@acefencecompany.com</a>	626-333-7843	626-333-0727	✓	N		
17	30363 CL Landscaping	Guadalupe	<a href="mailto:clentpr@cox.net">clentpr@cox.net</a>	619-669-5396	619-669-5396				N/A
18	35563 CR Gann Demolition	Linda	<a href="mailto:linda@crgann demolition.com">linda@crgann demolition.com</a>	951-916-4265	951-940-0937	✓			L/m @ 9:08 AM
19	27356 Coleman Construction	Sharon	<a href="mailto:scoleman@colemancon.com">scoleman@colemancon.com</a>	323-295-5484	213-295-1199	✓	N		PER SHARON
20	851 Command Performance	Jim	<a href="mailto:jime@cpconstructors.com">jime@cpconstructors.com</a>	562-997-9410	562-997-9411	✓	N		PER GEORGE @ 9:25 AM
21	40986 Diversified Landscape Mgmt	Darrell	<a href="mailto:csmallwood@dlmlandscape.com">csmallwood@dlmlandscape.com</a>	951-734-6565	951-734-6161				N/A
22	37978 Eco-Logic, Inc.	Shannon/Dave	<a href="mailto:dave@ecologicinc.com">dave@ecologicinc.com</a>	951-461-2246	951-461-2250				N/A
23	39053 Ellis Equipment	Karina	<a href="mailto:karina@operatedequipment.com">karina@operatedequipment.com</a>	562-424-9870	562-424-9991	✓			L/m @ 9:07 AM
24	37718 E-Nor Innovations	Chip/Ronnie	<a href="mailto:chip@enortraffic.com">chip@enortraffic.com</a>	866-921-1029	310-513-6209		Y	Y	
25	35275 ESPPP Consultants	Tim	<a href="mailto:eswppp@hotmail.com">eswppp@hotmail.com</a>	925-956-7191	925-451-1337	✓	N		PER TIM
26	39950 Flash Traffic, Inc.	Natalie/Rick	<a href="mailto:flashwbe@outlook.com">flashwbe@outlook.com</a>	661-262-6099	661-262-6003	✓	N		PER NATALIE
27	35742 Full Traffic Maintenance	Tommy	<a href="mailto:sammysalgado@sbcglobal.net">sammysalgado@sbcglobal.net</a>	951-520-9980	951-520-9990	✓	Y	Y	
28	820 G & C Equipment	Gene / John	<a href="mailto:john@gandccorp.com">john@gandccorp.com</a>	310-515-5046	310-515-6715	✓	Y	N	PER JOHN @ 9:10 AM

# HighLand Construction, Inc.

## DBE Contact Log

29	41700	G & G Electric	Gilbert	<a href="mailto:chvz_glbtr@yahoo.com">chvz_glbtr@yahoo.com</a>			951-689-2694		951-572-0196				N/A
30	4788	Garbini & Garbini Landscape	Gail	<a href="mailto:ggarbini@garbiniandgarbini.com">ggarbini@garbiniandgarbini.com</a>			619-232-4510		619-232-4747				N/A
31	36507	GDM, Inc.	Keri	<a href="mailto:keri@gdminc.us">keri@gdminc.us</a>	✓		909-627-0320		909-627-2973		Y	N	PER KERI
32	35159	Global Transloading, LLC	Shannon	<a href="mailto:shannongriego@globaltransloading.com">shannongriego@globaltransloading.com</a>	✓	✓	562-495-9660	✓	562-495-9600	✓	N		PER MARISA @ 9:11 AM
33	34507	Geronimo Concrete		<a href="mailto:geronimo_concrete@sbcglobal.net">geronimo_concrete@sbcglobal.net</a>	✓	✓	323-225-2016	✓	323-222-8312	✓	N		PER HILDA @ 9:26 AM
34	38438	GSJ Utility Supply & Service	Sandy / Yolanda	<a href="mailto:sandy@gsj-utility.com">sandy@gsj-utility.com</a>	✓	✓	888-356-1250	✓	562-404-1113		N		PER SANDY
35	20338	Hard Hat Sweeping	Nancie	<a href="mailto:hardhatsweeping@gmail.com">hardhatsweeping@gmail.com</a>			562-945-8399		562-298-9538				N/A
36	39543	Hardy Landscape	Ranjith	<a href="mailto:hardylandscape@yahoo.com">hardylandscape@yahoo.com</a>			909-895-7314		909-632-6052				N/A
37	37670	Hinton Consulting Group	Shauna	<a href="mailto:hintoncg@yahoo.com">hintoncg@yahoo.com</a>	✓	✓	530-852-9133	✓	530-905-2220	✓			L/M @ 9:11 AM
38	34785	Integrity Rebar Placers	Kenneth / Dolly	<a href="mailto:info@integrityrebarplacers.com">info@integrityrebarplacers.com</a>	✓		951-943-7772		951-696-6843		Y	Y	NO LONGER DBE
39	32481	J & M Land Restoration	John	<a href="mailto:jmland2@aol.com">jmland2@aol.com</a>	✓	✓	661-399-8882	✓	661-872-7039	✓	N		PER STACY @ 9:12 AM
40	34132	JC Supply & Mfg.	Benita Blanchard	<a href="mailto:benita@jcsupply.us">benita@jcsupply.us</a>			909-373-1785		909-373-1773				N/A
41	37409	JL Stormwater Consultants	Jane	<a href="mailto:jane@jlstormwater.com">jane@jlstormwater.com</a>	✓		619-334-6750	✓	619-938-2420		Y	Y	
42	41533	KSH Trading	Ken	<a href="mailto:ken@k-rail.com">ken@k-rail.com</a>	✓	✓	415-939-3961	✓	888-350-2609		Y	Y	
43	35670	LA Signal Construction, Inc.	Chris	<a href="mailto:chris72549@aol.com">chris72549@aol.com</a>			909-599-2722		909-599-2201				N/A
44	40620	Landscape Support Services	Rogelio	<a href="mailto:soheila@landscapesupportservices.com">soheila@landscapesupportservices.com</a>			661-554-0109		818-475-0680				N/A
45	20499	LC Paving & Sealing, Inc.	Marisa / Jose	<a href="mailto:marisa@lcpaving.com">marisa@lcpaving.com</a>			760-752-1674		760-752-1743				N/A
46	40089	Lindy's Cold Planing	Cindy	<a href="mailto:wegrindasphalt@aol.com">wegrindasphalt@aol.com</a>			562-697-2039		562-697-2286				N/A
47	40561	LMN Concrete & Grinding	Henry/Anthony	<a href="mailto:orders@lmncoldmiling">orders@lmncoldmiling</a>			951-685-1862		951-616-3828				N/A
48	31286	LNA Concrete Structures	Roy	<a href="mailto:agarciaina@aol.com">agarciaina@aol.com</a>	✓	✓	909-393-9363	✓	909-393-1493	✓	N		PER YOLANDA @ 9:13 AM
49	38078	Maneri Traffic Control	Stephanie/Otti	<a href="mailto:stephanie_maneritraficcontrol@yahoo.com">stephanie_maneritraficcontrol@yahoo.com</a>			951-695-5105		951-695-5104		Y	Y	
50	40662	Maskell Pipe & Supply	Salma	<a href="mailto:salmab@maskellpipe.com">salmab@maskellpipe.com</a>			909-574-8663		909-574-8662				N/A
51	40628	Michael Sanchez Surveying	Michael	<a href="mailto:sanchezmikea@yahoo.com">sanchezmikea@yahoo.com</a>					951-634-6866				N/A
52	39197	Moore Sweeping	Richard	<a href="mailto:info@mooresweep.com">info@mooresweep.com</a>			916-473-5778		916-877-8471				N/A
53	1583	Oliveira Fence, Inc.	Debbie	<a href="mailto:pam@oliveirafenceinc.com">pam@oliveirafenceinc.com</a>			408-727-2690		408-727-3811				N/A
54	42219	Pavement Management Solutio	Toni	<a href="mailto:tsilva@pavementsolutionsinc.com">tsilva@pavementsolutionsinc.com</a>			951-600-1112		951-600-1110				N/A
55	40529	PK Construction	Paul	<a href="mailto:zkkingpk81@gmail.com">zkkingpk81@gmail.com</a>	✓	✓	626-486-4152	✓	626-773-6963	✓			L/M ON 3/23/15
56	36543	Premiere Environmental	Mark/Monica	<a href="mailto:monica@premiereenvironmental.com">monica@premiereenvironmental.com</a>	✓		888-820-2937		951-600-8075		Y	Y	
57	36358	Pruitt Trucking	Larry	<a href="mailto:pruitttruckinginc@hotmail.com">pruitttruckinginc@hotmail.com</a>	✓	✓	626-398-5551	✓	626-644-1236	✓			L/M ON 3/23/15
58	39787	Quality Equipment Rental	Jose	<a href="mailto:qualityequipmentrental@yahoo.com">qualityequipmentrental@yahoo.com</a>	✓	✓	888-839-9857	✓	909-276-5582		N		
59	5616	Quality Hydroseed	Ron/Cynthia	<a href="mailto:poundstone@mac.com">poundstone@mac.com</a>			760-789-5168		760-789-8040				N/A
60	42283	Quality Traffic Control	Jose	<a href="mailto:qualitytrafficcontrol@gmail.com">qualitytrafficcontrol@gmail.com</a>	✓	✓	888-839-9857	✓	909-276-5582		Y	Y	
61	40101	Rick Chavez Trucking	Eric	<a href="mailto:sdtrucker@verizon.net">sdtrucker@verizon.net</a>	✓	✓	888-488-1322	✓	619-520-6684	✓			L/M @ 9:15 AM



~ ATTACHMENT D ~

DBE RESPONSES AND  
CONTACT NOTES

CONTRACT #07-4T7404

<< 86-PAGES >>

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 09:57  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 09:57
FAX NO./NAME	15107270910
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

ABSL Construction

3/23/15 @ 10:08 AM

NEW FAX # 510-727-0106

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 10:10  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 10:10
FAX NO./NAME	15107270106 ✓
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

---

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

---

**From:** Daryl Vorne (daryl@abslconstruction.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, April 6, 2015 2:33 PM

---

ABSL will be bidding on this job.

Sent from my iPhone

On Apr 6, 2015, at 1:54 PM, "HCI" <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

<DBE Invitation to Bid ~ 07-4T7404.pdf>



## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$330,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7404

NO ~ We will not be bidding the project

Company Name: ACE FENCE COMPANY Contact Person: MICHAEL ABANILCA

Scope of Work: NO FENCE WORK

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



## ~ INVITATION TO BID ~

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$330,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project **07-4T7404**

NO ~ We will not be bidding the project

Company Name: Ace Fence Company Contact Person: Michael Abanilla

Scope of Work: Fence

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

---

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

---

**From:** Candace Friedman (candace@acmesafetysupply.com)

---

**To:** highlandinc@att.net;

---

**Date:** Tuesday, April 7, 2015 10:49 AM

---

we stay in San Diego and Imperial Counties

On 4/6/2015 11:05 AM, HCI wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7404

---

**From:** HCI (highlandinc@att.net)

---

**To:** dskinner@adhenvironmental.com;

---

**Date:** Monday, March 23, 2015 10:25 AM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

**Subject:** RE: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

---

**From:** Rian Murphy (amercinc@hotmail.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, March 18, 2015 3:38 PM

---

Will not be bidding on this project.  
Sue Murphy

---

Date: Wed, 18 Mar 2015 15:04:00 -0700  
From: highlandinc@att.net  
Subject: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015  
To: highlandinc@att.net

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 10:28  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 10:28
FAX NO./NAME	19094339150
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

American steel Placers

3/23/15 @ 10:49 AM - New FAX #  
909 - 884 - 0632

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 11:32  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 11:32
FAX NO./NAME	19098840632
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 11:35  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 11:35
FAX NO./NAME	19098840632
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 14:16  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 14:16
FAX NO./NAME	19098840632
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 03/25/2015 14:59  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/25 14:59
FAX NO./NAME	19098840632
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 04/01/2015 13:11  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/01 13:11
FAX NO./NAME	19098840632
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

4/1/15 @ 1:19pm - FAX Not working  
- send email to:

dolores @ steelplacers.com

---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

---

**From:** HCI (highlandinc@att.net)

---

**To:** dolores@steelplacers.com;

---

**Date:** Wednesday, April 1, 2015 1:17 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Subject:** FW: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

---

**From:** Dolores Bayona (dolores@steelplacers.com)

---

**To:** highlandinc@att.net;

---

**Cc:** rusty@steelplacers.com;

---

**Date:** Monday, April 6, 2015 3:51 PM

---

Hello, thank you for the opportunity to bid on this project.

I have forwarded your e-mail to [rusty@steelplacers.com](mailto:rusty@steelplacers.com) in estimating.

Please submit all bid requests direct.

If further information is needed, please don't hesitate to call,

Sincerely,

**Dolores Bayona,**

**AMERICAN STEEL PLACERS, INC.**

Reinforcing Southern California

603 S. Arrowhead Ave., San Bernardino, CA 92408

PH# (909) 884-6031 \* FAX# (909) 884-6032

[dolores@steelplacers.com](mailto:dolores@steelplacers.com)

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Monday, April 06, 2015 10:54 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???



## ~ INVITATION TO BID ~

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$330,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project **07-4T7404**

NO ~ We will not be bidding the project

Company Name: Appian UDBE SWPPP Contact Person: Tom Koprek

Scope of Work: LCP, WPCP

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7404

NO ~ We will not be bidding the project

Company Name: Austin Enterprise Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

---

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

---

**From:** Bob Salaz (bsalaz@bertsalasinc.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, April 6, 2015 11:49 AM

---

HCI, we will not be bidding this project, but please contact BWSI on the next one.

Thanks  
Bob

On Mon, Apr 6, 2015 at 10:53 AM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

--

Bob Salaz  
Bert W. Salas, Inc.  
10769 Woodside Ave. Suite 201  
Santee, CA 92071  
office - 619-562-771  
fax 619-258-3515  
cell 619-977-5608  
bsalaz@bertsalasinc.com

3/23/15 @ 11:03 AM  
Send to:  
ROSA.hamilton1w  
@gmail.com

Subject: Failure Notice  
From: MAILER-DAEMON@yahoo.com (MAILER-DAEMON@yahoo.com)  
To: highlandinc@att.net;  
Date: Wednesday, March 18, 2015 3:04 PM

Sorry, we were unable to deliver your message to the following address.

<benn@calconsteel.com>  
No MX or A records for calconsteel.com

--- Below this line is a copy of the message.

Received: from [66.196.81.157] by nm19.access.bullet.mail.bf1.yahoo.com with NNFMP; 18 Mar 2015 22:04:02 -0000  
Received: from [66.196.81.127] by tm3.access.bullet.mail.bf1.yahoo.com with NNFMP; 18 Mar 2015 22:04:02 -0000  
Received: from [127.0.0.1] by omp1003.access.mail.bf1.yahoo.com with NNFMP; 18 Mar 2015 22:04:02 -0000  
X-Yahoo-Newman-Property: ymail-3  
X-Yahoo-Newman-Id: 101754.39944.bm@omp1003.access.mail.bf1.yahoo.com  
Received: (qmail 62863 invoked by uid 60001); 18 Mar 2015 22:04:00 -0000  
DKIM-Signature: v=1; a=rsa-sha256; c=relaxed/relaxed; d=att.net; s=s1024; t=1426716240; bh=yA4BV2WRDj71WTV5Z5vKPAoZNBhdAUGdzYi8mCLiQc=;  
h=References:Message-ID:Date:From:Reply-To:Subject:To:MIME-Version:Content-Type;  
b=OeFIAi5dJVCJppXqqM8WVWlqhhbrReMeRUM0ySWhFFew8RVsoi2ID5njqPC9ANmwAhgOeq7KEwf5N4QHDnizpZs+GMMiQBwmQCzHjGg7XsgMqDyMWky/H  
X-YMail-OSG: C.pWXmMVM1nxSR0K\_tmOcbY6ZFcP\_Pt6TO44cTwB1O84Gs  
tw9SXMVLeGtTaauoLloXHD1RleSziKjvuQaT7uKfd.5BD8hSHte5bWUaXCwM  
IGRDl5j7hxdHAXsFVTABbaQiSoan\_6G0C6Q\_4A\_YWfK670MFxX3hrw.zUi  
H1CXw7RjhsQq9rj3WjFoa2fkctyo8muuNNdwXjZCbCzW\_JbXW\_k6uvKriYq  
vEjFFgym37KoaYIG4Rs01K9b\_oZ9pWR8MbWpvf.uv9jcz7ND7ohNYTrA9s90  
Gelo0Q4GFcVbApo4LmqYIdw\_UsOknTfI8FgzP0DHF3DJw51wXsOg1IKB4tgw  
7W2xXqxe9T2DlpUmQU\_a2qosoG39OK0raNiUPc5bRQnUsST\_Fd8jx4cUEmHU  
HLdXhbPu7DzqskwNjaragPP5V5Wyn4uiCHrvHe2bPdZZT\_cgylBteB26H5AP  
GQMrEEzx\_YpkfNAOg85cZJg6gOfANrWauceCPBEyCO\_x5f2Ykrp0C7I3m3Aw1  
ug.MeeojA\_CUj

Received: from [99.127.4.78] by web181704.mail.ne1.yahoo.com via HTTP; Wed, 18 Mar 2015 15:04:00 PDT  
X-Rocket-MIMEInfo:  
002.001.SGVsbG8siAogICAgICAgCkF0dGFjaGVkLCBwbG9VbG9uZmZlZCBvdXJlSW52aXRhdGlvbiB0byBCaWQgb24gQ2FsdHJhbnMgQ29udHJhY3QglzA3LTRUN  
X-Mailer: YahooMailWebService/0.8.203.740

References:  
Message-ID: <1426716240.6511.YahooMailNeo@web181704.mail.ne1.yahoo.com>  
Date: Wed, 18 Mar 2015 15:04:00 -0700  
From: HCI <highlandinc@att.net>  
Reply-To: HCI <highlandinc@att.net>  
Subject: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015  
To: HighLand Construction <highlandinc@att.net>  
MIME-Version: 1.0  
Content-Type: multipart/mixed; boundary="-31143512-1349911293-1426716240=:6511"

---31143512-1349911293-1426716240=:6511  
Content-Type: multipart/alternative; boundary="-31143512-389565060-1426716240=:6511"

---31143512-389565060-1426716240=:6511  
Content-Type: text/plain; charset=us-ascii

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson  
HighLand Construction, Inc.  
133 N Pixley Street  
Orange, CA 92868  
  
P. (714) 538-5156  
F. (714) 538-5157  
---31143512-389565060-1426716240=:6511  
Content-Type: text/html; charset=us-ascii

<html><body><div style="color:#000; background-color:#fff; font-family:verdana, helvetica, sans-serif;font-size:16px"><div id="yiv1953197101"><div style="color: rgb(0, 0, 0); font-family: verdana, helvetica, sans-serif; font-size: 16px; background-color: rgb(255, 255, 255);"><div id="yiv1953197101"><div id="yiv1953197101yui\_3\_16\_0\_1\_1426700774270\_15508"><div class="yiv1953197101ms\_id10621" id="yiv1953197101yui\_3\_16\_0\_1\_1426700774270\_15507" style="color: rgb(0, 0, 0); font-family: verdana, helvetica, sans-serif; font-size: 16px; background-color: rgb(255, 255, 255);"><div id="yiv1953197101yui\_3\_16\_0\_8\_1426700774270\_4"><span></div><div id="yiv1953197101yui\_3\_16\_0\_8\_1426700774270\_5"></div><div id="yiv1953197101yui\_3\_16\_0\_8\_1426700774270\_6"><div id="yiv1953197101yui\_3\_16\_0\_1\_1426700774270\_6788"><span class="yiv1953197101ms\_id10622" id="yiv1953197101yui\_3\_16\_0\_1\_1426700774270\_6787" style="font-family: "Bookman Old Style", "serif";>Hello,  
</span></div><div id="yiv1953197101yui\_3\_16\_0\_1\_1426700774270\_7110" style="text-indent: 0.5in;"><span

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 10:46  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 10:46
FAX NO./NAME	13107688096
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Calcon Steel

3/23/15 @ 11:03 AM

310-768-3007 - FAX

ROSA.hamilton jw@gmail.  
COM

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 11:33  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 11:33
FAX NO./NAME	13107683007
DURATION	00:00:29
PAGE(S)	02
RESULT	OK ✓
MODE	STANDARD ECM

Cal-CON

---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7404

**From:** HCI (highlandinc@att.net)

**To:** rosa.hamiltoniw@gmail.com;

**Date:** Monday, March 23, 2015 11:36 AM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

---

**From:** Gina Miller (gina.miller@carobvalley.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, April 6, 2015 12:12 PM

---

We will not be submitting a bid.

Gina Miller

Controller

Office: 562.907.2105 Fax: 562.907.2106

[gina.miller@carobvalley.com](mailto:gina.miller@carobvalley.com)



**CAROB VALLEY ELECTRIC, INC.**

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Monday, April 06, 2015 10:54 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

TRANSMISSION VERIFICATION REPORT

TIME : 03/25/2015 14:37  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/25 14:37
FAX NO./NAME	12132951199
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Coleman Const.

3/25/15 @ 2:55pm  
L/m

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

---

**From:** Sharon Coleman (scoleman@colemancon.com)

---

**To:** highlandinc@att.net;

---

**Date:** Tuesday, April 7, 2015 4:20 PM

---

Sorry we will not be bidding this particular project – please keep us on your list for future projects.

Sharon Coleman

President

Coleman Construction, Inc.

www.colemancon.com

(323) 295-5484 ext. 101

(323) 295-1199 Fax

HUBZONE/UDBE/MBE/WBE/SBE Certified

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Monday, April 06, 2015 11:06 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

**Subject:** Re: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015  
**From:** Cher Brandt (cbrandt@combined-effort.us)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, March 18, 2015 5:10 PM

Thank you but we will not be bidding

Best Regards,

*Cher Brandt*



President  
Combined Effort, Inc  
(209) 552-5787



Fax (855) 258-4366 Toll Free (855) 728-1100 X 1

DBE/UDBE 40570

cbrandt@combined-effort.us



ABOUT US: We specialize in earthwork, grading and underground utilities, environmental soil remediation and cemetery landscape and design services. We are a leader in small business teaming. Our customer base consists of Federal Agencies (prime), large firms (subcontracting) as well as other like minded small businesses. Visit our web site at : <http://combined-effort.us>

DUNS: 137990086  
CAGE: 320T8  
CA DVBE# C2490351  
NAICS Codes:  
237990 236220 561730  
541990 562910 812220  
423390

**From:** HCI <highlandinc@att.net>  
**Reply-To:** HCI <highlandinc@att.net>

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 11:07  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 11:07
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

E. JASPER WRKG. DEMO

3/23/15 @ 11:13 AM

L/M FOR NEW FAX #

---

**Subject:** RE: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

---

**From:** Chip Carpenter (Chip@enortraffic.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, March 18, 2015 3:17 PM

---

Yes we will..  
Pumpkin... lol..

*Chip Carpenter*

Operations Manager  
E-Nor Innovations, Inc.  
Direct (310) 513-4116  
Main (310) 513-6209  
Fax (310) 513-6299  
Cell (562) 234-2711

---

**From:** HCI [highlandinc@att.net]  
**Sent:** Wednesday, March 18, 2015 3:04 PM  
**To:** HighLand Construction  
**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 14:31  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 14:31
FAX NO./NAME	15624249870
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

ELLIS Equipment

3/23/15 - 2:54 pm

NEW FAX#  
562-  
244-2443

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 15:32  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/23 15:30  
15622642443  
00:02:20  
02  
OK  
STANDARD  
ECM



ELLIS

---

# Facsimile Cover Sheet

**To:** +17145385157

**Company:**

**Phone:**

**Fax:** +17145385157

**From:** Empire Steel Inc.

**Company:** Empire Steel Inc.

**Phone:** (909) 509-5926 \* 101

**Fax:** (909) 509-5927

**Date:** 03/18/2015

**Pages including this  
cover page:** 3

**Comments:**

BR



## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$330,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7404**

**NO ~ We will not be bidding the project**

Company Name: Empire Steel Inc. Contact Person: Tammy Henry

Scope of Work: Reinforcing Steel

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

---

**From:** eswppp (eswppp@hotmail.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, April 6, 2015 12:18 PM

---

We are not bidding. Thanks  
Tim Mehta  
ESWPPP CONSULTANTS LLC

Sent from my Verizon Wireless 4G LTE smartphone

----- Original message -----

**From:** HCI  
**Date:** 04/06/2015 11:05 AM (GMT-08:00)  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 11:15  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 11:15
FAX NO./NAME	17603370030
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

EW CORP.

3/23/15 @ 11:19 AM - V/M

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 11:16  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 11:16
FAX NO./NAME	15627771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

ExBON Dev. - 714-827-7327

3/23/15 @ 11:23am

"Bio-Development"

No ExBON

---

**Subject:** Re: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

---

**From:** Natalie Miller (flashwbe@outlook.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, April 6, 2015 11:18 AM

---

Good morning,

No we will not be bidding.

Thank you  
Natalie Vasquez  
President  
Flash Traffic Inc.

Sent from my iPhone

On Apr 6, 2015, at 11:05 AM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

<DBE Invitation to Bid ~ 07-4T7404.pdf>

---

**Subject:** Re: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015 ~ 2nd Request  
**From:** Force Traffic Control (forcetraffic@earthlink.net)  
**To:** highlandinc@att.net;  
**Date:** Wednesday, April 1, 2015 11:36 AM

---

Erin,

Force Traffic Control will not be bidding this project.

Estimating,

Vern Welbaum FTC 559 786 9856

-----Original Message-----

**From:** HCI  
**Sent:** Apr 1, 2015 10:35 AM  
**To:** HighLand Construction  
**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015 ~ 2nd Request

**Hello,**

**Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.**

**Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.**

**If you have any questions or need additional information or assistance, please contact our office.**

**Thank you,**

**Erin Richardson  
HighLand Construction, Inc.  
133 N Pixley Street  
Orange, CA 92868**

**P. (714) 538-5156  
F. (714) 538-5157**



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7404

NO ~ We will not be bidding the project

Company Name: Full Traffic Maintenance Inc Contact Person: Jessica  
951-520-9990

Scope of Work: Traffic Control - Construction signs

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

---

**Subject:** RE: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

---

**From:** Keri Candler (keri@gdminc.us)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, March 23, 2015 7:41 AM

---

Hi Erin,

Sorry for the delay.

Please see the attached bid 07-4T7404 showing our interest in this bid.

Please let me know if you may need anything else

Thank you again for thinking of GDM

Thank you

Keri Candler

GDM

5963 Freedom Drive

Chino, CA 91710

909-373-6713 Cell

909-627-0200 ext 302 Work

909-627-0320 Fax

[keri@gdminc.us](mailto:keri@gdminc.us)

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Wednesday, March 18, 2015 3:04 PM



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$330,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7404**

**NO ~ We will not be bidding the project**

Company Name: Graphic Development Marketing dba GDM Contact Person: Keri Candler

Scope of Work: Sales & Rentals of All Construction Equipment, Tools & Materials

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature

Printed Name and Title

Date

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

---

**From:** Sandy GSJ (sandy@gsj-utility.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, April 6, 2015 11:33 AM

---

Thank you for your message. The material requested for this project isn't what my company sells. I've attached the construction products that I normally sell. If there is anything on my list I can provide for you, let me know.

Thanks.

**Sandy Schneeberger, SFC, USA (Ret)**

**Principal Owner**

***GSJ Utility Supply & Service***

*Service Disabled Veteran Owned Business*

**Certified DBE/SDVOSB/DVBE/UDBE/SBE/WBE**

14565 S. Valley View Ave., Suite Z

Santa Fe Springs, CA 90670

Toll Free: 888/687-5654

Phone: 562-404-1113

Cell: 310 560-5400

*"Dedicated to Earning Your Trust"*

[sandy@gsj-utility.com](mailto:sandy@gsj-utility.com)

[www.gsj-utility.com](http://www.gsj-utility.com)

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 11:26  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 11:26
FAX NO./NAME	19493809707
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Golden Sun

3/23/15 @ 11:29 AM - V/M  
L/M

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 13:16  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 13:16
FAX NO./NAME	16263313638
DURATION	00:00:00
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

HER-CON CONST.

3/23/15 @ 1:58pm - Joe

No FAXES Please

Email to hercon7774511@aol.com



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7404

NO ~ We will not be bidding the project

Company Name: HOOPER CORP Contact Person: ERNE

Scope of Work: DEMO-GRADING

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 12:13  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 12:13
FAX NO./NAME	15104125988
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Industrial Battery Services

3/23/15 @ 12:21pm - V/M  
- L/M

---

**Subject:** RE: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

---

**From:** Maria Molina (maria@interiordemolition.net)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, March 18, 2015 4:46 PM

---

No bidding at this time-Thank you,

Maria Molina

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Wednesday, March 18, 2015 3:04 PM  
**To:** HighLand Construction  
**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

**Subject:** RE: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015  
**From:** Dolly Velez (dolly@integrityrebarplacers.com)  
**To:** highlandinc@att.net;  
**Date:** Monday, March 23, 2015 11:05 AM

---


Hi Erin,

Good Morning and Happy Monday. We will send you pricing on this project as soon as it is available.

Have a great week !

Sincerely,

*Dolly Velez* Ext. 810



[www.integrityrebarplacers.com](http://www.integrityrebarplacers.com)

---

**From:** Emily Webster [mailto:emily@integrityrebarplacers.com]  
**Sent:** Wednesday, March 18, 2015 3:20 PM  
**To:** dolly@integrityrebarplacers.com  
**Subject:** FW: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015



## ~ INVITATION TO BID ~

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$330,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7404**

**NO ~ We will not be bidding the project**

Company Name: Integrity Rebar Placers Contact Person: Dolly Velez

Scope of Work: Rebar Fabrication and Placing

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

- YES ~ We will send a quote for project 07-4T7404 *Please see attached Bid.*
- NO ~ We will not be bidding the project

Company Name: JL StormWater Consultants Contact Person: Jane Ledford

Scope of Work: WPCP

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature Printed Name and Title Date

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 12:19  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 12:19
FAX NO./NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

KERN CO. Custom Concrete

3/23/15 @ 1:30pm - V/M

L/M



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES** ~ We will send a quote for project **07-4T7404**

**NO** ~ We will not be bidding the project

Company Name: KERRI CANTH CUSTOM CONCRETE Contact Person: JERRY FUENTES

Scope of Work: SLOPE PAVING, MINOR CONCRETE, CONCRETE BARRIER

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

---

**Subject:** Re: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

---

**From:** estimating@theswppfirm.com (estimating@theswppfirm.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, March 18, 2015 3:11 PM

---

Yes we are bidding.

----- Original Message -----

Subject: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015  
From: HCI <highlandinc@att.net>  
Date: Mar 18, 2015 3:04 PM  
To: "HighLand Construction" <highlandinc@att.net>  
CC:

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
HighLand Construction, Inc.  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Subject:** Re: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

---

**From:** ottly avila (ottly\_mtc@yahoo.com)

---

**To:** highlandinc@att.net;

---

**Date:** Wednesday, March 18, 2015 3:29 PM

---

Erin,

We will be bidding this project for traffic control & construction area signs. If your on the planholders list, we will fax a copy to you by 4/7.

Thank you,

Ottly Avila  
Administrative Assistant  
Maneri Traffic Control  
P# 951-695-5104  
F# 951-695-5105

On Wednesday, March 18, 2015 3:11 PM, Stephanie Bury <stephanie\_mtc@yahoo.com> wrote:

Thank you! Please let me know if anything else is needed.

-----  
Sincerely,  
Stephanie Bury | Manager  
stephanie\_mtc@yahoo.com

Maneri Traffic Control  
47423 Rainbow Canyon  
Temecula, CA 92592  
O: (951) 695-5104  
F: (951) 695-5105

----- Forwarded Message -----

**From:** HCI <highlandinc@att.net>  
**To:** HighLand Construction <highlandinc@att.net>  
**Sent:** Wednesday, March 18, 2015 3:04 PM  
**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

Hello,

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 12:27  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 12:27
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Metco

3/23/15 a) - 1:33pm

V/M

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 14:44  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 14:44
FAX NO./NAME	16264864152
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

PK Const.

3/23/15 -2:52pm - V/m  
- L/M

Do you  
sell I-Beams  
?

---

**Subject:** RE: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015  
**From:** Monica Oscarson (Monica@PremiereEnvironmental.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, March 19, 2015 11:57 AM

---

Hi,

Lead Compliance Plan bid for \$500.

Thank you,

Monica Oscarson

Premiere Environmental Consultants, Inc.

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Wednesday, March 18, 2015 3:04 PM  
**To:** HighLand Construction  
**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 14:49  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 14:49
FAX NO./NAME	16263985551
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Pruitt Trucking

3/23/15 - 2:57pm - V/M

- 4/M

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 12:41  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 12:41
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

RE Serrano

3/23/15 - 1:36 PM - V/M  
- L/M



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**  
**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 16%</b>	<b>ENGINEER'S ESTIMATE: \$330,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7404

NO ~ We will not be bidding the project

Company Name: R.J. Lalonde, Inc. Contact Person: Janelle Reusch

Scope of Work: Bare Heavy Equipment Rental

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 14:53  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 14:53
FAX NO./NAME	13106371649
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Rauch Rebar

3/23/15 @ 1:30pm - V/m

-L/M



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7404

NO ~ We will not be bidding the project

Company Name: Rouch Pebar Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 13:30  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 13:30
FAX NO./NAME	15106322895
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Royal TRUCKING  
No contact info

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 12:47  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 12:47
FAX NO./NAME	19092800105
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Safe Guard Fence

3/23/15 @ 1:37 PM - V/M

L/M



## ~ INVITATION TO BID ~

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 16%</b>	<b>ENGINEER'S ESTIMATE: \$330,000</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	<b>Los Angeles County In Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing</b>

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiam), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@aatt.net](mailto:highlandinc@aatt.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project **07-4T7404**

NO ~ We will not be bidding the project

Company Name: Sam's EQUIPMENT SUPPLIES Contact Person: Gabe

Scope of Work: FIBER ROLL, CONCRETE WASHOUT,

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Gabe Callison  
Signature

GABE Callison  
Printed Name and Title

3-24-15  
Date

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 12:49  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 12:49
FAX NO./NAME	16613239287
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

San Joaquin Valley Const.

3/23/15 @ 1:42 PM - v/m

- mailBox full -

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

---

**From:** Trevor (trevor@supersealandstripe.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, April 6, 2015 11:02 AM

---

Yes we will be bidding on this one. I will make sure to send you the quote.

Thank You,

Trevor Madden

**Super Seal & Stripe**

Cell: (805) 832-2375

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Monday, April 06, 2015 10:54 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

**HighLand Construction, Inc.**

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 12:57  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 12:57
FAX NO./NAME	17076358187
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SUULU TAAQ

( Phone  
707-427-3209 )

3/23/15 @ 1:46 PM -707 419-4851  
NEW FAX #

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 13:48  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/23 13:48  
17074194851  
00:00:26  
02  
OK  
STANDARD  
ECM



SUULUTA AQ



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-4T7404

NO ~ We will not be bidding the project

Company Name: SUULUTAAQ INC Contact Person: BRYAN SMITH

Scope of Work: \_\_\_\_\_

\_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

04-06-'15 05:00 FROM -

T-578 P0001/0001 F-557

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

---

**From:** Estimating (estimating@tlcinc-ca.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, April 6, 2015 3:42 PM

---

No, we are not bidding this project.

Please contact us if you have any questions or concerns.

Thanks,

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804

Ph: (74) 520-4026

Fax: (714) 520-4027

Email: Estimating@tlcinc-ca.com

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Monday, April 06, 2015 10:54 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

---

**Subject:** Re: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

---

**From:** Katelyn Anderson (katelyn@tullygroup.com)

---

**To:** highlandinc@att.net; robin@tullygroup.com;

---

**Date:** Thursday, March 19, 2015 10:32 AM

---

Erin,

We are interested in providing a WPCP quote. We typically send out proposals the week before bid date.

Thank you for the email.

Katelyn Anderson  
Office Manager  
Tully Consulting Group  
(707) 693-1926

On Wed, Mar 18, 2015 at 4:35 PM, robin tully <robin@tullygroup.com> wrote:

**Robin Tully, PE**  
**Tully Consulting Group**  
**180 S. First St., Suite 9, Dixon, CA 95620**  
**Office: (707) 693-1926 Cell: (707) 628-4219**  
**Fax (707) 471-0318**

----- Forwarded message -----

**From:** HCI <highlandinc@att.net>  
**Date:** Wed, Mar 18, 2015 at 3:04 PM  
**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015  
**To:** HighLand Construction <highlandinc@att.net>

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

---

**Subject:** Re: Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

---

**From:** Romy Beltran (udbest.eel2011@gmail.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, March 23, 2015 8:51 AM

---

Sorry not bidding. Thank you.

On Wed, Mar 18, 2015 at 3:04 PM, HCI <highlandinc@att.net> wrote:

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

--

**Romy Beltran**

Owner

**UDBE Steel**

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: [udbest.eel2011@gmail.com](mailto:udbest.eel2011@gmail.com)

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 15:01  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 15:01
FAX NO./NAME	15629061918
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VALVERDE Const.

3/23/15 - 3:08 PM

fax # correct - try again  
562 - 906 - 1918

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 15:34  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/23 15:33  
15629061918  
00:00:31  
02 ✓  
OK  
STANDARD  
ECM

Valverde

---

**Subject:** RE: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

---

**From:** Joe Valverde (joev@valverdeconst.com)

---

**To:** highlandinc@att.net;

---

**Date:** Monday, April 6, 2015 11:38 AM

---

No we will not be bidding

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Monday, April 06, 2015 11:06 AM  
**To:** HighLand Construction  
**Subject:** Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

P. (714) 538-5156

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 13:00  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	03/23 13:00
FAX NO./NAME	17145519420
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VAP Const.

3/23/15 - 1:51 Pm

Fax # Correct - try to Resend

714 - 551-9420

→ Gives "Communication Error"

TRANSMISSION VERIFICATION REPORT

TIME : 03/23/2015 14:14  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/23 14:12  
17145519420  
00:00:42  
02 ✓  
OK  
STANDARD  
ECM

VAP

~ ATTACHMENT D ~

EMAILS SENT

CONTRACT #07-4T7404

<< 12-PAGES >>



**~ INVITATION TO BID ~**

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$330,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7404**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015 ~ 2nd Request

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** marvindeanllc@sbcglobal.net; ryanmcalister@sbcglobal.net; shari@socalcontractorccs.com; cecilia@socaltraffic.net; msouza61@aol.com; dawn@statewidestripes.com; brenda@supersealandstripe.com; ninah.moody@suulutaaq.com; trafficloops@sbcglobal.net; joearaiza@trispaninc.com; vapconstructioninc@gmail.com; joev@valverdeconst.com; verduzcoelectric@aol.com; bryn@vertical-constructors.com; tony@vtelectric.net; estimator@aconezone.com; candace@acmesafetysupply.com; tim.anenson@adanta-inc.com; ismcomm@aol.com; anytimetkg@aol.com; ayusandco@gmail.com; kim@acefencecompany.com; linda@crganndemolition.com; karina@operatedequipment.com; eswppp@hotmail.com; flashwbe@outlook.com; sammysalgado@sbcglobal.net; john@gandccorp.com; shannongriego@globaltransloading.com; sandy@gsj-utility.com; hintoncg@yahoo.com; jmland2@aol.com; agarcialna@aol.com; zkkingpk81@gmail.com; pruittruckinc@hotmail.com; qualityequipmentrental@yahoo.com; qualitytrafficcontrol@gmail.com; sdtrucker@verizon.net; rouchrebar@gmail.com; vince@sampoengineering.com; jpusic@smsalesinc.com; tqsteelinc@gmail.com; carlos@thejungle.biz; mcca@triumphgeo.com; dora@unitedtraffic.net; edwardv@valverdeconst.com; ken@k-rail.com; dskinner@adhenvironmental.com; kramsey@alamedaconstruction.com; scoleman@colemancon.com; jim@cpconstructors.com; geronimo\_concrete@sbcglobal.net; mrodriguez@samrodcorp.com;

**Date:** Wednesday, April 1, 2015 3:32 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** daryl@abslconstruction.com; deni@sti.com; dianawinn@sbcglobal.net; accu@accuconstruction.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com; chidi@albertwilsontra.com; debbieh@alertolite.com; amercinc@hotmail.com; apconstruction09@gmail.com; rusty@steelplacers.com; kevinphan@amlandcorp.com; paustin@austin-enterprise.com; blequipment@aol.com; frank@kiteclimbers.com; barrazaandsons@sbcglobal.net; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; lawym2004@aol.com; burkebid@gmail.com; cgoconst2@msn.com; k.carlisle@caditcompany.com; jb.calcon@mac.com; benn@calconsteel.com; alex@caldwellspecialties.com; van@cpengineeringinc.com; gina.miller@carobvalley.com; cmontgomery@cdmiconstruction.com; estimating@ceciliassafetyservice.com; airbears@balesengineering.com; wegrindasphalt@aol.com; cbrandt@combined-effort.us; shelli@csg-web.com; cooks\_son@mail.com; crookstrucking@sbcglobal.net; ct@ctconcretcutting.com; tony@dlineconstructors.com; abili@deltechengineeringinc.com; patriciad@dillardenv.com; davetrucksweep@gmail.com; vicki@diversifiedlandscape.com; rsl@dominguezconstr.com; asapgeneng@aol.com; eeelectric@earthlink.net; eguinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; christina@bordendecal.com; eci@lightspeed.net; saru@empiresteelinc.com; tammy@empiresteelinc.com; bid@ewcorporation.com; info@exbon.com; judy@finegradeinc.com; forcetraffic@earthlink.net; zabeltrucking@gmail.com; gwpeoples@aol.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; gscon@cox.net; hercon7774511@aol.com; hofercorp@yahoo.com; ibsrecoder@aol.com; maria@interiordemolition.net; mnuno@idegconstruction.com; jack@interwestpacific.com; joerenteriainc@gmail.com; garyc@kracsafety.com; jerrykccc@yahoo.com; estimating@theswpppfirm.com; lovettexcavating93@gmail.com; luckybucksequipment@gmail.com; madsteelinc@aol.com; martinidrilling@yahoo.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; plawrence@mjkconstruction.com; dcslimmer@montecollins.com; info@montecollins.com; info@morasequipment.com; jc8020@msn.com; rcervantes@newlandentities.com; ostcranes@aol.com; pawilsoninc@gmail.com; sandy@pacificcontracting.com; rebecca@payco.biz; pelasainc@aol.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; ricky@reserrano.com; jreusch@rjalonde.com; ramco@socal.rr.com; lroberts@robertselectrical.net; rockstructures@sbcglobal.net; safeguardfence@sbcglobal.net; marvindeanllc@sbcglobal.net; ryanmcalister@sbcglobal.net;

**Date:** Wednesday, March 18, 2015 3:04 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** estimator@aconezone.com; mpa@acefencecompany.com; candace@acmesafetysupply.com; tim.anenson@adanta-inc.com; ismcomm@aol.com; anytimetkg@aol.com; tomkoprek@yahoo.com; ayusandco@gmail.com; kim@acefencecompany.com; linda@crganndemolition.com; karina@operatedequipment.com; chip@enortraffic.com; eswppp@hotmail.com; flashwbe@outlook.com; sammysalgado@sbcglobal.net; john@gandccorp.com; kerigdminc.us; shannongriego@globaltransloading.com; sandy@gsj-utility.com; hintoncg@yahoo.com; info@integrityrebarplacers.com; jmland2@aol.com; jane@jlstormwater.com; agarcialna@aol.com; stephanie\_manerittrafficcontrol@yahoo.com; zkkingpk81@gmail.com; monica@premiereenvironmental.com; pruittruckginc@hotmail.com; qualityequipmentrental@yahoo.com; qualitytrafficcontrol@gmail.com; sdtrucker@verizon.net; rouchrebar@gmail.com; vince@sampoengineering.com; samsequipment@comcast.net; jpsic@smsalesinc.com; tqsteelinc@gmail.com; carlos@thejungle.biz; mccaatriumphgeo.com; robintully8@gmail.com; udbest.eel2011@gmail.com; dora@unitedtraffic.net; edwardv@valverdeconst.com; ken@k-rail.com; shari@socalcontractorccs.com; cecilia@socaltraffic.net; msouza61@aol.com; dawn@stateridestripes.com; brenda@supersealandstripe.com; trevor@supersealandstripe.com; ninah.moody@suulutaaq.com; trafficloops@sbcglobal.net; joearaiza@trispainc.com; vapconstructioninc@gmail.com; joev@valverdeconst.com; verduzcoelectric@aol.com; bryn@vertical-constructors.com; tony@vtelectric.net;

**Date:** Wednesday, March 18, 2015 3:04 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

**Subject:** Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

**From:** HCl (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** joev@valverdeconst.com; verduzcoelectric@aol.com; bryn@vertical-constructors.com; tony@vtelectric.net; estimator@aconezone.com; candace@acmesafetysupply.com; tim.anenson@adanta-inc.com; ismcomm@aol.com; anytimetkg@aol.com; ayusandco@gmail.com; linda@crganddemolition.com; karina@operatedequiment.com; eswppp@hotmail.com; flashwbe@outlook.com; john@gandccorp.com; shannongriego@globaltransloading.com; sandy@gsj-utility.com; hintonc@yaho.com; jmland2@aol.com; agarcialna@aol.com; zkkingpk81@gmail.com; pruittruckinginc@hotmail.com; qualityequipmentrental@yahoo.com; qualitytrafficcontrol@gmail.com; sdtrucker@verizon.net; vince@sampoengineering.com; jpusic@smsalesinc.com; tqsteelinc@gmail.com; carlos@thejungle.biz; mccaa@triumphgeo.com; dora@unitedtraffic.net; edwardv@valverdeconst.com; ken@k-rail.com; dskinner@adhenvironmental.com; kramsey@alamedaconstruction.com; scoleman@colemancon.com; jim@cpconstructors.com; geronimo\_concrete@sbcglobal.net; mrodriguez@samrodcorp.com;

**Date:** Monday, April 6, 2015 11:05 AM

---

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

**Subject:** Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)???

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** daryl@abslconstruction.com; deni@sti.com; dianawinn@sbcglobal.net; accu@accuconstruction.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com; chidi@albertwilsontra.com; debbieh@alertolite.com; apconstruction09@gmail.com; dolores@steelpacers.com; kevinphan@amlandcorp.com; blequipment@aol.com; frank@kiteclimbers.com; barrazaandsons@sbcglobal.net; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; lawym2004@aol.com; burkebid@gmail.com; cgoconst2@msn.com; k.carlisle@caditcompany.com; jb.calcon@mac.com; rosa.hamiltoniw@gmail.com; alex@caldwellspecialties.com; van@cpengineeringinc.com; gina.miller@carobvalley.com; cmontgomery@cdmiconstruction.com; estimating@ceciliassafetyservice.com; airbears@balesengineering.com; wegrindasphalt@aol.com; shelli@csg-web.com; cooks\_son@mail.com; crookstrucking@sbcglobal.net; ct@ctconcretecutting.com; tony@dlineconstructors.com; abili@deltechengineeringinc.com; patriciad@dillardenv.com; davetrucksweep@gmail.com; rsl@dominguezconstr.com; asapdvbe@aol.com; eeelectric@earthlink.net; eguinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; christina@bordendecal.com; eci@lightspeed.net; bid@ewcorporation.com; info@exbon.com; judy@finegradeinc.com; zabeltrucking@gmail.com; gwpeoples@aol.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; gscon@cox.net; hercon7774511@aol.com; ibsrecoder@aol.com; mnuno@idegconstruction.com; jack@interwestpacific.com; joerenteriainc@roadrunner.com; garyc@kracsafety.com; lovettexcavating93@gmail.com; luckybucksequipment@gmail.com; madsteelinc@aol.com; martinidrilling@yahoo.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; plawrence@mjkconstruction.com; dcslimmer@montecollins.com; info@montecollins.com; info@morasequipment.com; jc8020@msn.com; rcervantes@newlandentities.com; ostcranes@aol.com; pawilsoninc@gmail.com; sandy@pacificcontracting.com; rebecca@payco.biz; pelasainc@aol.com; dzarraonandla@pre-conproducts.com; davidscott@gvni.com; ricky@reserrano.com; ramco@socal.rr.com; lroberts@robertselectrical.net; rockstructures@sbcglobal.net; safeguardfence@sbcglobal.net; marvindeanllc@sbcglobal.net; ryanmcalister@sbcglobal.net; shari@socalcontractorccs.com; cecilia@socaltraffic.net; msouza61@aol.com; dawn@statewidestripes.com; brenda@supersealandstripe.com; trevor@supersealandstripe.com; ninah.moody@suulutaaq.com; trafficloops@sbcglobal.net; joearaiza@trispainc.com; vapconstructioninc@gmail.com;

**Date:** Monday, April 6, 2015 10:53 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-2015 ~ 2nd Request

**From:** HCl (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** daryl@abslconstruction.com; deni@sti.com; dianawinn@sbcglobal.net; accu@accuconstruction.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com; chidi@albertwilsontra.com; debbieh@alertolite.com; apconstruction09@gmail.com; rusty@steelplacers.com; kevinphan@amlandcorp.com; blequipment@aol.com; frank@kiteclimbers.com; barrazaandsons@sbcglobal.net; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; lawym2004@aol.com; burkebid@gmail.com; cgoconst2@msn.com; k.carlisle@caditcompany.com; jb.calcon@mac.com; rosa.hamiltoniw@gmail.com; alex@caldwellspecialties.com; van@cpengineeringinc.com; gina.miller@carobvalley.com; cmontgomery@cdmiconstruction.com; estimating@ceciliassafetyservice.com; airbears@balesengineering.com; wegrindasphalt@aol.com; shelli@csg-web.com; cooks\_son@mail.com; crookstrucking@sbcglobal.net; ct@ctconcretecutting.com; tony@dlineconstructors.com; abili@deltechengineeringinc.com; patriciad@dillardenv.com; davetrucksweep@gmail.com; rsl@dominguezconstr.com; asapdvbe@aol.com; eeelectric@earthlink.net; eguinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; christina@bordendecal.com; eci@lightspeed.net; bid@ewcorporation.com; info@exbon.com; judy@finegradeinc.com; forcetraffic@earthlink.net; zabeltrucking@gmail.com; gwpeoples@aol.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; gscon@cox.net; hercon7774511@aol.com; ibsrecoder@aol.com; mnuno@idegconstruction.com; jack@interwestpacific.com; joerenteriainc@roadrunner.com; garyc@krcsafety.com; lovettexcavating93@gmail.com; luckybuckequipment@gmail.com; madsteelinc@aol.com; martinidrilling@yahoo.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; plawrence@mjkconstruction.com; dcslimmer@montecollins.com; info@montecollins.com; info@morasequipment.com; jc8020@msn.com; rcervantes@newlandentities.com; ostcranes@aol.com; pawilsoninc@gmail.com; sandy@pacificcontracting.com; rebecca@payco.biz; pelasainc@aol.com; dzarraonandla@pre-conproducts.com; davidscott@gvni.com; ricky@reserrano.com; ramco@socal.rr.com; lroberts@robertselectrical.net; rockstructures@sbcglobal.net; safeguardfence@sbcglobal.net;

**Date:** Wednesday, April 1, 2015 10:35 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
 133 N Pixley Street  
 Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7404 ~ BOD: 04-08-15

---

**From:** HCI (highlandinc@att.net)

---

**To:** highlandinc@att.net;

---

**Bcc:** kramsey@alamedaconstruction.com; scoleman@colemancon.com; jim@cpconstructors.com; geronimo\_concrete@sbcglobal.net; mrodriguez@samrodcorp.com;

---

**Date:** Wednesday, March 25, 2015 3:05 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

~ ATTACHMENT D ~

FAX BROADCAST REPORTS

CONTRACT #07-4T7404

<< 12-PAGES >>



FAXED  
3/23/15

**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$330,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7404**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 03/23/2015 11:26  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/23	10:25	15594533250	30	02	OK	ECM
03/23	10:26	17143843988	51	02	OK	
03/23	10:28	19094339150	00	00	BUSY	
03/23	10:28	14082984344	31	02	OK	ECM
03/23	10:29	16615899509	01:07	02	OK	ECM
03/23	10:31	15596255786	27	02	OK	ECM
03/23	10:32	16197379199	29	02	OK	ECM
03/23	10:33	13239819193	28	02	OK	ECM
03/23	10:34	16508693509	26	02	OK	ECM
03/23	10:35	15304732749	01:22	02	OK	ECM
03/23	10:37	16192583515	32	02	OK	ECM
03/23	10:38	16613268562	41	02	OK	ECM
03/23	10:39	19516022050	42	02	OK	ECM
03/23	10:40	15306722411	28	02	OK	ECM
03/23	10:41	19099305503	26	02	OK	ECM
03/23	10:42	18174300409	42	02	OK	ECM
03/23	10:44	14154017664	50	02	OK	
03/23	10:46	13107688096	00	00	BUSY	
03/23	10:46	16268101322	30	02	OK	ECM
03/23	10:48	19098806262	28	02	OK	ECM
03/23	10:49	15629072106	30	02	OK	ECM
03/23	10:49	18587934495	55	02	OK	
03/23	10:51	19097527090	41	02	OK	ECM
03/23	10:52	15626972039	25	02	OK	ECM
03/23	10:53	18663666646	47	02	OK	
03/23	10:54	18059375473	27	02	OK	ECM
03/23	10:55	17148214730	26	02	OK	ECM
03/23	10:56	19516980795	29	02	OK	ECM
03/23	10:57	15102516401	47	02	OK	
03/23	10:58	17143844594	47	02	OK	
03/23	11:00	19256346858	28	02	OK	ECM
03/23	11:01	15593746470	42	02	OK	ECM
03/23	11:02	19512451847	47	02	OK	
03/23	11:04	16269625055	27	02	OK	ECM
03/23	11:05	19098290118	41	02	OK	ECM
03/23	11:07	13237548558	00	00	BUSY	
03/23	11:07	16503678282	41	02	OK	ECM
03/23	11:09	19513248061	25	02	OK	ECM
03/23	11:10	14154319053	41	02	OK	ECM
03/23	11:11	16613660204	27	02	OK	ECM
03/23	11:12	16612692222	01:07	02	OK	ECM
03/23	11:15	17603370030	00	00	BUSY	
03/23	11:16	15627771888	00	00	BUSY	
03/23	11:17	16617228900	25	02	OK	ECM
03/23	11:18	15595941056	50	02	OK	
03/23	11:19	17074434267	41	02	OK	ECM
03/23	11:21	17036826804	01:11	02	OK	
03/23	11:22	17143826801	27	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 03/23/2015 11:26  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/23	11:24	17148930945	53	02	OK	
03/23	11:26	19493809707	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
NG : POOR LINE CONDITION  
CV : COVERPAGE

BROADCAST REPORT

TIME : 03/23/2015 09:57  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/23	09:31	12099662643	45	02	OK	ECM
03/23	09:33	19517869081	41	02	OK	ECM
03/23	09:34	17146414704	28	02	OK	ECM
03/23	09:35	13107969001	42	02	OK	ECM
03/23	09:37	18188820509	01:05	02	OK	
03/23	09:38	19099891576	01:12	02	OK	ECM
03/23	09:46	15629264311	42	02	OK	ECM
03/23	09:57	15107270910	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 03/23/2015 13:30  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/23	12:11	16196616054	42	02	OK	ECM
03/23	12:13	15104125988	00	00	BUSY	
03/23	12:14	13232358949	58	02	OK	ECM
03/23	12:15	18583453737	47	02	OK	
03/23	12:16	19094639154	27	02	OK	ECM
03/23	12:18	15597322684	28	02	OK	ECM
03/23	12:19	16613255590	00	00	BUSY	
03/23	12:20	17602496616	41	02	OK	ECM
03/23	12:21	19093940724	41	02	OK	ECM
03/23	12:23	17143736322	27	02	OK	ECM
03/23	12:24	16193904559	26	02	OK	ECM
03/23	12:25	17078251769	01:01	02	OK	ECM
03/23	12:27	14154559960	00	00	BUSY	
03/23	12:29	15624932610	27	02	OK	ECM
03/23	12:29	15623955555	47	02	OK	
03/23	12:31	19094287856	27	02	OK	ECM
03/23	12:33	18056437618	26	02	OK	ECM
03/23	12:34	16194271620	31	02	OK	ECM
03/23	12:35	18182478760	46	02	OK	ECM
03/23	12:37	18053062498	56	02	OK	ECM
03/23	12:38	12097222227	01:04	02	OK	
03/23	12:41	19259578121	00	00	BUSY	
03/23	12:41	15625958833	30	02	OK	ECM
03/23	12:42	16612687353	27	02	OK	ECM
03/23	12:44	18585520015	30	02	OK	ECM
03/23	12:45	19512782802	31	02	OK	ECM
03/23	12:47	19092800105	00	00	BUSY	
03/23	12:49	16613239287	00	00	BUSY	
03/23	12:49	16617751535	41	02	OK	ECM
03/23	12:51	17607232736	30	02	OK	ECM
03/23	12:52	18587934495	47	02	OK	
03/23	12:53	15597477101	30	02	OK	ECM
03/23	12:54	18585600158	30	02	OK	ECM
03/23	12:55	18055247428	25	02	OK	ECM
03/23	12:57	17076358187	00	00	BUSY	
03/23	12:57	17145204027	28	02	OK	ECM
03/23	12:58	17142579681	26	02	OK	ECM
03/23	13:00	17145519420	00	00	BUSY	
03/23	13:01	15629061918	32	02	OK	ECM
03/23	13:02	13108863958	41	02	OK	ECM
03/23	13:03	17142217171	46	02	OK	
03/23	13:05	19099858186	25	02	OK	ECM
03/23	13:06	19517342887	47	02	OK	
03/23	13:07	16263337843	46	02	OK	
03/23	13:08	16195420763	57	02	OK	
03/23	13:10	17077368368	31	02	OK	ECM
03/23	13:16	16263313638	00	00	NG	
03/23	13:17	19095946169	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 03/23/2015 13:30  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/23	13:18	15306740756	42	02	OK	ECM
03/23	13:30	15106322895	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 03/23/2015 15:21  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/23	14:24	15707181482	27	02	OK	ECM
03/23	14:25	13108477002	28	02	OK	ECM
03/23	14:26	15102560103	44	02	OK	ECM
03/23	14:27	13238794848	42	02	OK	ECM
03/23	14:28	16263337843	46	02	OK	
03/23	14:31	15624249870	00	00	BUSY	
03/23	14:32	19259567191	51	02	OK	
03/23	14:33	16612626099	50	02	OK	
03/23	14:35	19515209980	41	02	OK	ECM
03/23	14:36	13105155046	41	02	OK	ECM
03/23	14:37	15624959660	42	02	OK	ECM
03/23	14:38	18883561250	47	02	OK	
03/23	14:39	15308529133	28	02	OK	ECM
03/23	14:41	16613998882	25	02	OK	ECM
03/23	14:41	16193346750	29	02	OK	ECM
03/23	14:42	19093939363	36	02	OK	ECM
03/23	14:44	16264864152	00	00	BUSY	
03/23	14:49	16263985551	00	00	BUSY	
03/23	14:49	18888399857	51	02	OK	
03/23	14:51	18884881322	47	02	OK	
03/23	14:53	13106371649	00	00	BUSY	
03/23	14:53	17604360659	30	02	OK	ECM
03/23	14:54	15592511119	27	02	OK	ECM
03/23	14:55	16612991547	24	02	OK	ECM
03/23	14:56	13103885783	41	02	OK	ECM
03/23	14:58	17142371549	32	02	OK	ECM
03/23	14:59	18189614746	01:06	02	OK	ECM
03/23	15:01	15629061918	00	00	BUSY	
03/23	15:02	18883502609	53	02	OK	ECM
03/23	15:21	19519164265	00	00	BUSY	
03/23	15:21	15624941866	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 03/25/2015 14:46  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/25	14:35	13106350562	27	02	OK	ECM
03/25	14:37	12132951199	00	00	BUSY	
03/25	14:38	13232228312	29	02	OK	ECM
03/25	14:39	16619498536	24	02	OK	ECM
03/25	14:45	15629979411	40	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE



**FAXED**  
3/26/15

## ~ INVITATION TO BID ~

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-4T7404 ~ Construct Median Concrete Barrier</b>	
<b>BID DATE: 04-08-2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$330,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-4T7404**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 08:57  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	04/03 08:55
FAX NO./NAME	18668406786
DURATION	00:00:50
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Scheduling & Info Services

~ ATTACHMENT E ~

## SECTION 3

CONTRACT #07-4T7404

<< 1-PAGE >>

# Attachment E

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Striping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Super Seal & Stripe	DBE	Abrasive Blasting Service	Removal Only		
Rebar	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	LA Steel	DBE	Rouch Rebar	\$31,419.00	\$8,419 more	
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Alfred Civil Engineering	DBE	JL Stormwater Consultants Tully Consulting Group La Firma, Inc. Veridico Group, Inc. Appian UDBE SWPPP	\$ 500.00 \$ 625.00 \$ 650.00 \$ 595.00 \$ 750.00	\$ 100 more \$ 225 more \$ 250 more \$ 195 more \$ 395 more	
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Dan Napier **2 <sup>nd</sup> tier to Super Seal	Non	Premiere Environmental Adanta, Inc. Appian UDBE SWPPP Veridico Group, Inc.	\$ 500.00 \$ 1,250.00 \$ 1,900.00 \$ 1,225.00	\$ 2,375 less \$ 1,625 less \$ 975 less \$ 1650 less	Sub has own LCP consultant
Slope Paving	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Kern County Custom Concrete	\$46,553.00	\$ 30,803 more	
Minor Concrete	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	DBE	Kern County Custom Concrete Her-Con Construction	\$3,600.00 \$7,366.10	\$ 2,550 more \$ 6,316.10 more	
Concrete Barrier	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Kern County Custom Concrete	\$ 158,738.00	\$ 10,235 more	
K-Rail	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	k-Rail.com	\$14,561.60		Quote for purchase only. HCI only rents k-rail
Concrete Pumping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	N/A	N/A	K & G Concrete Pumping	N/A	N/A	Not required on project
Removal/ Roadway Ex	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	RJ Lalonde	See quote	N/A	
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	BL Equipment Rental E-Nor Innovations Full Traffic Maint. Maneri Traffic Control Quality Traffic Control	Varies **See Quotes**	Varies	Goal met
Construction Area Signs	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Maneri Traffic Control Full Traffic Maint.	Varies **See Quotes**	Varies	Goal met
Fiber Rolls	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Sam's Equipment	\$ 1,419.00	\$ 1,419 more	In HCI Inventory
Concrete Washout	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Sam's Equipment	\$ 295.63	\$ 295.63	In HCI Inventory

~ ATTACHMENT E ~

SECTION 3  
NON-SELECTED DBE  
QUOTES

CONTRACT #07-4T7404

<< 48-PAGES >>



140 W. Park Avenue, Suite 115, El Cajon, California 92020  
P 619.938.2420 F 619.334.6750

State Certified SB/DBE/WBE/UDBE  
DBE/UDBE Certification Number 37409  
www.jlstormwater.com

March 30, 2015

**RE: CALTRANS CONTRACT NUMBER – 07-4T7404 CONSTRUCT MEDIAN CONCRETE BARRIER  
IN LOS ANGELES COUNTY IN LOS ANGELES AT ARBOR DELL-HILLMONT  
UNDERCROSSING AND AT FIGUEROA STREET UNDERCROSSING  
BIDS OPEN 04/08/2015**

JL StormWater Consultants, Inc. is a State Certified SBE/DBE/WBE/UDBE. We have certified professionals who bring 20 years of experience, including former *California Regional Water Quality Control Board* and the *U.S. Army Corps of Engineers* employees. We are trained in *Wetlands Delineation, Title 22 Hazardous Waste Management, and in air quality requirements by the San Joaquin Valley Air Pollution Control District and the South Coast Air Quality Management District.*

**JL StormWater Consultants, Inc's staff holds the following certifications:**

- **Certified Professionals in Storm Water Quality (CPSWQ)**
- **Qualified SWPPP Develop (QSD)**
- **Qualified SWPPP Practitioner (QSP)**
- **Trainer of Record for the QSD/QSP Certifications**
- **Registered Civil Engineers (PE)**

**BID ITEMS:**

9 – 130200 Prepare Water Pollution Control Plan .....\$500.00  
Includes one revision based on comments received from the reviewing agency. Additional revisions will be billed on at time and material basis per our rate sheet.

**This Bid is good for 90 days from the date of this document.**

**Assumptions:**

This scope assumes the project is less than 1 acre.

**Exclusions:**

Engineering calculations and design (including preparing storm water run-on Q's), sizing of temporary desilt basins, aerially deposited lead reuse reports, storm water sampling and analysis, pH and Turbidity testing of storm water runoff, biological and site monitoring. These services may be available for an extra cost but were not included in the Proposal items listed above.

If additional insurance is required **including but not limited** to a Waiver of Subrogation it can be obtained for an additional fee. If a bond is required it can be provided for an additional fee.

If certified payroll is required additional time will be added to prepare these reports.

Jane Ledford, Principal

PROPOSALS/1-BIDS/07-4T7404  
3.30.2015



Civil Engineering and Stormwater Solutions

April 7, 2015

RE: Proposal for WPCP for Caltrans 07-4T7404, bidding 4/8/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 9) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road  
Nipomo, CA .93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswppfirm.com

April 7, 2015

Project: 07-4T7404

Construct median concrete barrier.

07-LA-134-R10.8/R11.5

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
9	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305

*Adanta, Inc.*

828 School Street  
Napa, California 94559  
Tel. (707) 709-8894  
Fax (707) 736-8368



A d a n t a

Native American woman-owned  
California DOT-Certified DBE  
DBE Certificate #37357

April 1, 2015

**DBE QUOTE**

PLEASE NOTE  
Adanta Inc. is a **professional services firm** and the bid items  
quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: **Caltrans Contract 07-4T7404**

*PROPOSAL FOR BID ITEM:*  
**LEAD COMPLIANCE PLAN**

*COST*  
**\$1,250.00**


Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President  
[kimberlypatz@adanta-inc.com](mailto:kimberlypatz@adanta-inc.com)



## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

### Certified DBE, WBE, MBE & SB:

BART - No. 38334  
DIR # 1000005242

*Business License Number 024765*

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Thursday, April 2, 2015

### ATTN: Estimator

RE: Contract : **Caltrans – 07-4T7404**  
**Construct Median Concrete Barrier.**

Bid Date: **April 8, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	<b>\$1,900.00</b>
9	130200	Prepare Water Pollution Control Program (WPCP)	<b>\$750.00</b>

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek  
Estimator  
(510) 854-9402



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

Date: 8 APR 2015

Contract #: 07-4T7404 – CONSTRUCT MEDIAN CONCRETE BARRIER

Bid Date: 8 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN	LS	LS	\$1,225.00	\$1,225.00
8	130100	JOB SITE MANAGEMENT	LS	LS	\$2,200.00	\$2,200.00
9	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

## ASSUMPTIONS

1. Job Site Management assumes a project duration of 40 days (field work), or 8 weeks of on-site field work.

$$8 \text{ weeks} \times \$275.00/\text{week} = \$2,200.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.


2. No other plans, reports, monitoring or permits are included.
3. The WPCP and the LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
4. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
5. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

**Veridico is a certified DBE contractor (No. 39572)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**



Tim Anenson, QSD, CPSWQ  
Principal Consultant



**RouchRebar**  
 REINFORCING STEEL INSTALLATION  
 Lic. 954751

UDBE / DBE #39473

STATE OF CA

DIR #1000005520

WBE #2005119491

WBENC

UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 788-0401 (310) 631-0137 (fax) rouchrebar@gmail.com

## REINFORCING STEEL QUOTATION NO. 15011

TO:	BID DATE: 4/8/15	TIME: 2:00 PM
FAX:		
PROJECT: CONTRACT No. 07-4T7404		LOCATION: LOS ANGELES, CA
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION		LOCATION: SACRAMENTO, CA

**MATERIAL:**

Deformed reinforcing steel bars and electric welded fabric for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.


**QUANTITIES:**

As shown on the plans, sheets 1 through 21, dated 1/26/15  
 Including addendum 1

**PRICE:**

Concrete reinforcing steel bars and electric welded fabric with placing accessories, furnished and installed. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

<u>BID ITEM</u>	<u>DESCRIPTION</u>	<u>APPROX. QUANTITY</u>	<u>PRICE</u>
24	SLOPE PAVING (CONCRETE)	42 CY	@ \$ <u>124.50</u> CY
26 (F)	CONCRETE BARRIER (TYPE 736B)	540 LF	@ \$ <u>48.50</u> LF
<b>APPROXIMATE TOTAL BID</b>			<b>\$ <u>31,419.00</u></b>



## REINFORCING STEEL QUOTATION NO. 15011

### EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. All welding.
7. Welding inspection.
8. Testing of materials, other than mill reports and samples.
9. Drilling, grouting, drypacking or epoxy injection.
10. Painting, greasing, wrapping or other dowel coatings or coverings.
11. Cutting, punching or burning of structural steel to pass reinforcement.
12. Traffic control, barricades, lane closures and all related permits.
13. Blocking or pulling of mesh.
14. Cleaning or reworking existing rebar.
15. Cost of pour watchman and/or standby time for pour watch.
16. Participation in "Joint Clean-up Crews".
17. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

### CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, spread footings, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.



**REINFORCING STEEL QUOTATION NO. 15011**

**CONDITIONS (continued):**

5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

**SPECIAL CONDITIONS:**

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

**ESCALATION:**

Increased cost of materials plus 15% markup based on shipped weights will be charged after September 30, 2015. Material escalation will be based on published mill increases.

**PURCHASER**

By: \_\_\_\_\_

Date: \_\_\_\_\_

**ROUCH REBAR, INC**

By:  \_\_\_\_\_  
 Stephanie Dunyon, President

Date: April 8, 2015

### Abrasive Blasting Service

5465 24<sup>th</sup>. St. Riverside, CA. 92509  
951-683-4692 / 951-786-9081

**CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services  
Dept. of Industrial Relations - Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No. 07-4T7404  
07-LA-134-R10.8 / R11.5  
Bids on 4-8-15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01 070030	Lead Compliance Plan	LS	Lump Sum	2,500.00 LS	2,500.00
13 141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	4,220	1.00 LF	4,220.00
14 150711	Remove Painted Traffic Stripe	LF	4,220	1.00 LF	4,220.00
15 150714	Remove Thermoplastic Traffic Stripe	LF	1,410	1.00 LF	1,410.00
16 150722	Remove Pavement Marker	EA	96	2.00 EA	192.00

**Total price for items shown above \$ 12,542.00**

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.  
This bid is for the removal of hazardous material and includes clean-up for our scope of work only

- # Bid includes one shift to complete our scope of work. **Delays in work caused by traffic control or any reason other than by A.B.S will not be held against A.B.S.** A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional shifts \$ 2,000.00 per plus removals
- # Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1)(1)(B).
- # **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- # Contractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule
- # Abrasive Blasting Service requires a 14 business day notice prior to the start of work
- ‡ Prime Contractor provides bond. Our bond rate is 3%

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

**Quotation:** We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.



Lloyd Kotab, Mobile Operations Manager / Estimator

**Acceptance:** A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company	Authorizing Signature	Date



March 30th, 2015

RE: Contract # 07-4T7404 Construct Median Concrete Barrier

To Whom It May Concern:

Kern County Custom Concrete is pleased to submit the following estimate to carry out the work for the Los Angeles County Median Concrete Barrier Project. Kern County Custom Concrete will provide labor, necessary tools, safety, equipment, machinery, and consumables needed to complete the work specified as per the drawings received. Kern County Custom Concrete will be working a 5-8 schedule on this project unless others wise instructed by Highland Construction to meet schedule at additional cost. If Kern County Custom Concrete is selected to be your civil contractor and Highland Construction Company is chosen for the this project we will at that time submit all required Construction Submittal forms. All below Items must be awarded for pricing to be valid.

**CIVIL SCOPE OF WORK:**

- 1.0 ITEM 721810 #24 SLOPE CONCRETE PAVING 42 CY** **\$46,553.00**
  - o INCLUDED: Mobilization
  - o Concrete (shot-crete), Reinforcement, Formwork and Pumping
- 2.0 ITEM 731502 #25 MINOR CONCRETE 3 CY** **\$3,600.00**
  - o INCLUDED: Mobilization
  - o Concrete, Reinforcement and Formwork
- 3.0 ITEM 839731 CONCRETE BARRIER TYPE 736B 540 LF** **\$158,738.00**
  - o INCLUDED: Mobilization
  - o Concrete, Reinforcement and Formwork

**4.0 Clarifications and Stipulations**

- o No provisions made for the Preparation and Implementation of the SWPPP. By others
- o No traffic control included
- o No Surveying, Permits or Inspections included
- o No dirt work or backfilling included

Thank you,

*Kern County Custom Concrete*  
Owner: Jerry M. Fuentes  
4916 College Ave  
Bakersfield Ca. 93306  
C: (661) 865-7465  
F: (661) 872-4602

# HER-CON CONSTRUCTION SERVICES INC.

CL 945955

758 S. HOLLENBECK AVE., COVINA, CA 91723

Phone: (626) 339-7000  
E-mail: hercon7774511@aol.com


**Certified - DBE/MBE Contractor**

Date: 4/7/2015

ATTN: Erin Richardson

TO: HCI

RE: Caltrans 07-4T7404



**PRICES INCLUDE ALL ITEMS AND QUANTITIES LISTED INCLUDING (EXCLUSION SHEET) ATTACHED.**

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT \$	COST
25	Minor concrete (misc. construction )	3		\$ 2,455.37	\$ 7,366.10
<p>Note: Excluding: Demo, Grade, Base, Sand, T.C., <b>Please Review Notes Below</b></p> <p>Note: Price is based on 1-move see sheet 2 for add mob. Costs.</p> <p>We have excluded all BMP's, SWWP's, Footing Removals, All Overexcavating, Cut and Cap and Relocating of all Existing Utilities, Locating and Pot Holing for any and all Utilities, All Weekend and Night work, Fees, Permits, Licenses, All Survey and Staking, Shop Drawings, Badging, All signage and striping, Traffic control plans, Engineering, Water source and permit, Message boards, sign postings, Light Source and Towers, Street sweeping.</p>					
				<b>Grand Total</b>	<b>\$ 7,366.10</b>

*Note: Included with this proposal; please find attached sheet 2 of 2 - Her-Con Construction Services, Inc. Standard Exclusions with all terms and conditions. If you have not received sheet 2 of 2 Please contact our office prior of acceptance 626 339-7000*

## **STANDARD EXCLUSIONS WITH GENERAL TERMS AND CONDITIONS**

1. The preparation of compacted sub-grade to be within one-five-hundredths of an inch. Sand aggregate base sub-grade is not included in the above prices unless specifically mentioned on quote. Not responsible for saturation of sub-grade and damage to concrete caused by expansive soils or compaction failures. If water flow is 1% or less, we are not responsible of maintaining proper water flow.
2. If this is a UNIT PRICE proposal. Final quantities will be determined by physical measurements. Owner agrees to protect our work from others.
3. ADA requirements are the responsibility of the Architect and Engineer. HER-CON will not be held responsible for meeting ADA requirements on drawings that themselves do not comply. If field changes are made to the drawings in order to conform to ADA, all costs associated with these changes shall be done on a Time and Material and Change Order Basis.
4. We have specifically excluded all- permits, fees, inspections, shop drawings, bonds, cost of bonds, protection of finished work, protecting of adjacent areas, dewatering, saw cutting for joints and demo, demo, temp. toilets, hauling, crew shuttle, color concrete, engineering, surveying, delineation, traffic control, backfill, backfill of curbs, location of driveway depressions, expansion joints, caulking, waterproofing, vapor barrier, all decorative concrete paving, CMU walls, PCC Sealers, Reinforcing, structures, grading, compacting, trenching, trenching of all thickened edges, excavation work, base materials, All M.E.P. work, drains, dowels, clear&grubb, crew badges, embeds, templates grouting, drypacking, A/C Slot Patching, street sweeping, Additional Exclusions For A/C Work- grinding, prime, coat, headers, seal coat, fog seal, patching for other trades, water / water meters or flood testing, adjustments of utilities / manholes / underground utilities, slot patchbacks, weedkill, All Base and Asphalt installation is to be per 1-Mobilization and \$8500.00 each additional.
5. Concrete mobilizations Price is based on 1 Mobilization and \$3,500.00 each additional, unless otherwise specified on quote. Our crew will require clear access for concrete ready mix trucks, crew panel trucks, and Asphalt dump trks.
6. This bid is subject to acceptance within Thirty (30) days of its date. Prices quoted are valid through april 2015 Price is based on no schedule of start date. If work is to be performed passed the valid date then prices may increase.
7. If jobs schedule changes and requires premium-time work, we reserve the right to renegotiate concrete prices or proceed on a time and material basis due to the production loss-factor of premium-time work.
8. All overdue accounts will be charged (1) one percent per month interest. Plus all collection costs plus all attorney fees for such collections. If there is a stoppage of work for a period of 60 days, all unpaid work including retention shall be paid in full upon five working days, after written notice.
9. The terms and conditions of this proposal are to be part of any contract, and in fact the offering of a contract by the buyer constitutes acceptance of this proposal and its conditions. This proposal along with standard exclusions and general terms and conditions sheet shall be part of the sub-contract agreement, set as an attachment.
10. Price is excluding all M.E.P. drawings (mechanical, electrical and plumbing)
11. Price is based on regular work hours from Monday through Friday; excluding all overtime and weekend work.
12. No change order will be performed regardless of any contract obligations between the Prime G.C. and Owner, HER-CON reserves the right to refuse any and all extra work and mobilizations without written approval by the Prime Contractor HER-CON is currently working for.
13. HER-CON will require all extra work to be paid in full along with progress billing for that pay period, regardless of approval by owner or agency.
14. In the event that HER-CON is pulled in and out of sequence as a result of job conditions both owner generated and prime contractor directed, HER-CON will require a mobilization cost of \$2,500.00 per occurrence.
15. In the event that there is a stop in our scope of work for a period of 30 days. HER-CON reserves the right to adjust its prices for the delay of job, also if the project is delayed passed 60 days, HER-CON will consider this contract void of its original unit and contract price, along with its contractual obligations, in this event HER-CON will be paid in full.
16. In the event that the prime contractor removes more than 20% of the original contract price, both lump Sum and unit price projects, HER-CON will have the right to re-bid the project accordingly to maintain a fair market value.

**Note: All prices above are based on a 520 C-2500 and 560 C-3250 mix for all concrete flat work.**

For any questions regarding this proposal, please do not hesitate to contact our office thank you.

758 S. Hollenbeck Ave., COVINA, CA 91723 PHONE 626 339-7000 E-mail: hercon7774511@aol.com





CONCRETE INC.

1079 Sunrise Avenue STE B 353  
Roseville, CA 95661

100 Oceangate Blvd 12<sup>th</sup> Floor # 274  
Long Beach Ca 90802

1300 Clay, Suite 600  
Oakland, CA 94612

OFFICE (916) 539.6652  
FAX: (866) 878. 2769

Gguillory@KandGconcrete.com

Keaven@KandGconcrete.com

Concrete Pumping Quote DBE

Quote Sent Date. April 7<sup>th</sup>, 2015

Bid Date. April 8<sup>th</sup>, 2015

ATT ESTIMATORS

PROJECT: Caltrans 07-4T7404 Construct median concrete barrier. Los Angeles County

ADD labor rates to each pump

LP	\$60.00 per hour	\$4.00 per yard
28M. 90' Boom	\$70.00 per hour	\$3.00 per yard
36M 118' Boom	\$90.00 per hour	\$3.50 per yard
42M 135' Boom	\$125.00 per hour	\$3.50 per yard

Shotcrete rate \$ 500.00 per yard pump, cert nosselmen, compressor , 15 yard minimum

4 & 8 Hour Minimum on Labor. Hose man \$ 110.00 per hour Mason \$110.00 per hour Operator \$ 120.00. per hour Oiler \$ 120.00 per hour

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) All pumps have a 6 hour minimum
- (B) Billing Starts from pump location to return to yard at the machine rate . Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
- (C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) Additional Charges: \$100.00 road permit; 6 % fuel charge; CARB Fee \$ 50.00; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5 % July 1<sup>st</sup> 2015, and another 5% every July 1<sup>st</sup>.
- (P) Quote is valid 90 days from above price quote sent date.

www.KandGconcrete.com

CSLB Lic # 982137  
BART Cert # 4038  
SBE # 1752924  
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2015  
PUC Cert # 11050070  
BUSINESS LICENSE # 1001644

# ***R. J. LaLonde, Inc.***

## **EQUIPMENT RENTAL**

**DBE / WBE / SBE**

**DIR# 100002001**

### **HCI**

Attn: Estimating Dept

Re: Project Construct Median Concrete Barrier, Arbor Dell-Hillmont Undercrossing and Figueroa

Project No: 07-4T7404

R.J. Lalonde, Inc proposes to furnish equipment for the above referenced project.

### **EXCAVATORS**

	<b>BARE</b>		
	<b>DAY</b>	<b>WEEK</b>	<b>MONTH</b>
CAT 303 / JD35D MINI EX	\$300	\$1,200	\$3,600
CAT 308 / JD85 MINI EX	400	1,600	4,800
CAT 314 / DEERE 135	475	1,900	5,700
CAT 320C	600	2,400	7,200
CAT 321 - ZERO TAIL SWING	650	2,600	7,800
CAT 320 CL Long Reach	750	3,000	9,000
CAT M322D / DOOSAN 210 RUBBER TIRE EX	725	2,900	8,700
CAT 328 / KOM 308 - ZERO TAIL SWING	800	3,200	9,600
CAT 336 / CAT 330 / HIT 300	850	3,400	10,200
CAT 349 / HIT 470	1,050	4,200	12,600
DEERE 800 / HIT 850	n/a	7,500	22,500

### **EXCAVATOR ATTACHMENTS**

	<b>DAY</b>	<b>WEEK</b>	<b>MONTH</b>
HYD. THUMB	195	780	2,340
COMPACTION WHEEL	195	780	2,340
MINI-EX BREAKER	300	1,200	3,600
4,500LB. BREAKER	475	1,900	5,700
6,500LB. / 7,500LB. BREAKER	750	3,000	9,000
10,000LB. BREAKER	950	3,800	11,400

### **WHEEL LOADERS**

	<b>DAY</b>	<b>WEEK</b>	<b>MONTH</b>
SKIP	275	1,100	3,300
CAT 950H / DEERE 644 K	600	2,400	7,200
CAT 950H / DEERE 644K FORKS	675	2,700	8,100
CAT 950H / DEERE 644K / 4IN1 / SIDE DUMP	700	2,800	8,400

CAT 966H / 966G	775	3,100	9,300
CAT 980G	1,050	4,200	12,600
CAT 226B SKIDSTEER	250	1,000	3,000
SKIDSTEER BREAKER	225	900	2,700
<b>BACKHOES</b>	<b>DAY</b>	<b>WEEK</b>	<b>MONTH</b>
CASE 590	300	1,200	3,600
DEERE 710J / 710G / CAT 450E	450	1,800	5,400
<b>BACKHOE ATTACHMENTS</b>	<b>DAY</b>	<b>WEEK</b>	<b>MONTH</b>
COMPACTION WHEEL	125	500	1,500
SWIVEL	95	380	1,140
VIBE PLATE	300	1,200	3,600
BREAKER	325	1,300	3,900
<b>TRACK LOADERS</b>	<b>DAY</b>	<b>WEEK</b>	<b>MONTH</b>
CAT 939	500	2,000	6,000
CAT 963 B/C	900	3,600	10,800
<b>DOZERS</b>	<b>DAY</b>	<b>WEEK</b>	<b>MONTH</b>
DEERE 450J / 450H / DUAL SLOPEBOARDS	500	2,000	6,000
DEERE 850K DZR	725	2,900	8,700
D-6 / SLOPEBOARD	800	3,200	9,600
<b>BLADES</b>	<b>DAY</b>	<b>WEEK</b>	<b>MONTH</b>
CAT 140H	650	2,600	7,800
<b>ROLLERS</b>	<b>DAY</b>	<b>WEEK</b>	<b>MONTH</b>
CAT CS54 84" SMOOTH	450	1,800	5,400
CAT CP56 84" PADDED	475	1,900	5,700

R.J. Lalonde, Inc  
 Janelle Reusch  
 562-595-6655

DBE #4882 / WBE 11899

2508 N. Palm Dr. #200 Signal Hill, CA 90755

562-595-6655

562-595-8833

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**R.J. LALONDE, INC.**

2508 N. PALM DR., STE. 200  
SIGNAL HILL, CA 90755

**Owner: BUSINESS OWNER  
Business Structure: CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238910 Site Preparation Contractors

Work Category Code(s)

C9907 CONSTRUCTION EQUIPMENT RENTAL

C9908 HEAVY EQUIPMENT RENTAL

Licenses

**CERTIFYING AGENCY:**

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number: 4882

*R. Lalonde*  
\_\_\_\_\_  
CUCP OFFICER

February 1, 2011

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



January 31, 2011

Ms. Janelle Reusch  
R.J. Lalonde, Inc.  
2508 N. Palm Drive, Ste. 200  
Signal Hill, CA 90755

**RE: DISADVANTAGED/WOMEN BUSINESS ENTERPRISE (DBE/WBE) CERTIFICATION  
APPROVAL File No. - 11899**

Dear Ms. Reusch:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be certified as a **Disadvantaged/Women Business Enterprise (DBE/WBE)** as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific areas of expertise that you have identified on the business service form for contracting opportunities:

<u>NAICS Code(s)</u>	<u>Description</u>
238910	Site Preparation Contractors

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the California Unified Certification Program's website at [www.californiaucp.com](http://www.californiaucp.com) and the City of Los Angeles DBE/MBE/WBE database at <http://bca.lacity.org>. Any additions and revisions must be submitted to the City of Los Angeles for review and approval.

After the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation update necessary prior to the expiration date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a DBE Declaration with supporting documentation, in the format, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the five-year certification has expired.

R.J. Lalonde, Inc.  
January 31, 2011  
Page 2

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/ mailing address, ownership, management, or control, or failure to meet the applicable business size standards or personal net worth standard, please notify us immediately. DBE certification is subject to review at any time. Failure to submit forms and/or change of information will be deemed as failure to cooperate under Section 26.109 of the Regulations.

Your DBE certification status will be honored by all of the U.S. DOT recipients in California.

Congratulations, and thank you for your interest in the California Unified Certification Program (CUCP). We wish you every business success and look forward to hearing from you if we may be of any assistance to you in this regard.

Should you have any questions, please contact Rolando Tuason at (213) 847-2642 or e-mail at [rolando.tuason@lacity.org](mailto:rolando.tuason@lacity.org).

Sincerely,



HELMUT PEINDL, Certification Manager  
Office of Contract Compliance  
Bureau of Contract Administration

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



## FAX COVER SHEET

DATE: 4/8/15

FAX NUMBER: 9

BUSINESS  
NAME: \_\_\_\_\_

TO: \_\_\_\_\_

PAGES: \_\_\_\_\_

REGARDING: CALTRANS JOB # 07-4T7404

ATTN: ESTIMATING DEPT

BID DATE : 4/8/15

URGENT: \_\_\_\_\_

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
4/7/2015	2003659

Sam's Equipment & Supplies  
Courtney Moses  
559-252-0354 Office  
559-408-4128 Cell  
C.M.samsequipment@comcast.net

Project
CALTRANS JOB#07-4T7404 LOCATION: LOS ANGELES PROJECT NAME: 07-LA-134-R10.8/R11.5 BID DATE: 4/08/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
10	3	TEMPORARY DRAINAGE INLET PROTECTION TYPE INCLUDES: GRAVEL BAGS (UNFILLED)	EA	64.50	193.50T
11	1,200	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION	LF	1.1825	1,419.00T
11	600	600 EACH 1" X 1" X 24 WOOD STAKES	EA	0.5375	322.50T
12	1	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	EA	295.63	295.63T
		As Required EA Extra Ready Mix Washout Bags 42"x42"x43"		102.13	102.13T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (9.0%)

Total

Quoted by \_\_\_\_\_

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
4/7/2015	2003659

<b>Project</b>
CALTRANS JOB#07-4T7404 LOCATION: LOS ANGELES PROJECT NAME: 07-LA-134-R10.8/R11.5 BID DATE: 4/08/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.	<b>Subtotal</b>
	<b>Sales Tax (9.0%)</b>
	<b>Total</b>

Quoted by \_\_\_\_\_

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
4/7/2015	2003659

<b>Project</b>
CALTRANS JOB#07-4T7404 LOCATION: LOS ANGELES PROJECT NAME: 07-LA-134-R10.8/R11.5 BID DATE: 4/08/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		<b>PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.</b>  <b>ESTIMATOR:  GABE CALLISON  (559) 252-0354</b>		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

<b>Subtotal</b>	\$2,332.76
<b>Sales Tax (9.0%)</b>	\$209.95
<b>Total</b>	\$2,542.71

Quoted by \_\_\_\_\_

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison  
Owner

**THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:**

- 1) All sales are C.O.D. unless a credit account has been pre-approved, is current and unrestricted. Payments of credit account sales are due net 10<sup>th</sup> prox. Interest on past due accounts will accrue finance charges at the rate of 18% per annum on all amounts not paid when due. This proposal specifically allows the Seller to invoice for and receive payment for the value of materials, supplies, services, and work performed each month, including materials manufactured on hand and awaiting shipment. Full and final payment will be required prior to final shipment of materials.
- 2) Prices quoted do not include applicable taxes or freight charges, unless specifically stated.
- 3) This proposal is subject to change without notice, and all quotations expire and become invalid if not accepted within 10 days from the date of issue and shall be automatically withdrawn thereafter.
- 4) All prices are F.O.B. factory or warehouse, depending on origination of shipment.
- 5) All prices quoted are based upon the direct use or installation by Customer. Resale by Customer, unless specifically approved in the quote are strictly prohibited and shall void this quotation.
- 6) Prices quoted are specified quantities only. Changes in quantities delivered may result in higher prices charged. Requests for additional materials above the specified quantities may be priced at higher rates. When quoted prices are based upon truckload rates, quantities requested are estimated only and cannot be guaranteed.
- 7) All sales are final. No materials are returnable.
- 8) Delivery dates are estimates only. Sam's Equipment & Supplies is not responsible for any delay in shipments, incorrect materials shipped, incorrect quantities shipped, materials damaged during shipment, inaccessibility of the project site for delivery of materials, or any other cause of delay beyond its control. No damages of any kind, whether compensatory, special, incidental, consequential, or other, shall be paid as a result of delay in delivery of the ordered materials.
- 9) For projects in which Customer does not promptly take complete delivery of all the goods identified in this proposal, prices identified in this proposal shall remain firm for a period of 30 days after acceptance of this proposal, unless specifically stated in the quotation. In the event the time period expires before Customer takes complete delivery, Sam's Equipment & Supplies shall be entitled to raise its prices for all or part of the remaining undelivered goods.  
Payment to Customer by third party is not a condition precedent for Customer's payment to Sam's Equipment & Supplies.
- 10) Customer assumes responsibility for carrier's reasonable access to the project site for delivery of materials. Customer agrees to pay for all additional costs for redirection of delivery and/or temporary storage costs should the project site be inaccessible to carrier, regardless of cause.
- 11) NO WARRANTIES, EXPRESSED OR IMPLIED ARE PROVIDED BY SAM'S EQUIPMENT & SUPPLIES. ALL WARRANTIES, IF ANY, ARE PROVIDED BY THE MANUFACTURER OF THE MATERIALS, IN NO EVENT SHALL SAM'S EQUIPMENT & SUPPLIES BE LIABLE FOR ANY COMPENSATORY, SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES FOR RESULTING FROM, OR IN CONNECTION WITH, THE BREACH OF ANY WARRANTY, DEFECTS IN THE MATERIALS, OR CUSTOMER'S USE OF THE MATERIALS.
- 12) The conditions contained herein are an integral part of this proposal, shall be superior to, and included, without modification, into any other form of order or agreement issued to, or entered into with, Seller for supplying of the proposed products.
- 13) Any dispute(s) arising out of this proposal, order and/or agreement, shall be settled by arbitration. Each party shall select one arbitrator. The two selected arbitrators shall select the rules and the third arbitrator.
- 14) In the event of allegations, claims or litigation between the parties, the prevailing party shall be entitled to all costs and attorney's fees. The prevailing party shall be defined as that person or entity that receives one dollar (\$1.00) more than the other party. Customer agrees that jurisdiction for any lawsuit shall be in the County of Fresno, California.

## California Certification Report

**27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE**

Legal Business Name SAMUEL CALLISON  
 Doing Business As SAM'S EQUIPMENT & SUPPLIES  
 Address PO BOX 7797  
 TRESNO, CA 93747  
 Phone (559) 252-0354  
 FAX (559) 251-1119

Email sams@equipment.comcast.net

Web Page

Active Certifications SB (micro) Sep 24, 2012 - Sep 30, 2016  
 DVBE Oct 30, 2012 - Sep 30, 2016

Business Types Non-Manufacturer

Classification [101015] Trees and shrubs  
 [101016] Floral plants  
 [101018] Nonflowering plants  
 [101115] Organic fertilizers and plant nutrients  
 [101116] Chemical fertilizers and plant nutrients  
 [101117] Herbicides  
 [210101] Agricultural machinery for soil preparation  
 [221015] Earth moving machinery  
 [221016] Paving equipment  
 [221017] Heavy equipment components  
 [221018] Aerial lifts  
 [221019] Building construction machinery and accessories  
 [221020] Building demolition machinery and equipment  
 [251017] Product and material trailers  
 [261215] Electrical wire  
 [261218] Electrical cable and accessories  
 [261217] Wiring harness  
 [271127] Power tools  
 [301010] Bar  
 [301019] Beams  
 [301022] Plate  
 [301024] Rod  
 [301028] Piling  
 [301029] Post  
 [301031] Rails  
 [301030] Structural products  
 [301115] Concrete and mortars  
 [301116] Cement and lime  
 [301215] Bituminous derivatives  
 [301215] Asphalts  
 [301217] Road and railroad construction materials  
 [301515] Roofing materials  
 [301519] Finishing materials and products  
 [391211] Distribution and control centers and accessories  
 [391213] Electrical boxes and enclosures and fittings and accessories

- [391214] Electrical lugs, plugs and connectors
- [391215] Electrical controls and accessories
- [391216] Circuit protection devices and accessories
- [391217] Electrical hardware and supplies
- [391317] Wire Raceways, Conduit and Busways
- [401416] Valves
- [401423] Pipe fittings
- [401424] Pipe flanges
- [401700] Pipe, piping and pipe fittings
- [401831] Tube fittings
- [461615] Traffic control
- [471015] Water treatment and supply equipment
- [471217] Waste containers and accessories
- [471319] Absorbents
- [491615] Field sports equipment

Keywords:

construction equipment, K rail material, landscape material, BMP material, concrete pipe, manhole material, geotextiles, electrical, asphalt, traffic control, equipment, structural steel

# BUSINESS ENTERPRISE CERTIFICATE

## SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.

FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

423610	Electrical Apparatus and Equipment, Wiring Supplies, and Related Equipment Merchant Whol
* 423390	Other Construction Material Merchant Wholesalers
423990	Other Miscellaneous Durable Goods Merchant Wholesalers

\* Indicates primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STRBET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 34479

Renewal Date : July 1, 2015



June 14, 2013


Janice Salinas, CERTIFYING AGENCY REPRESENTATIVE

2014



Equipment Rental Supplies  
 2725 West Cherry Ct.  
 Visalia, CA 93277  
 Ph. 559-827-4592 Fax 559-625-5786 Cell 559-280-3306

# QUOTATION



DBE Certified Firm #36494    D.I.R Ref. #1000002842    Small Business #48162    Contractor License #954029

## BARE RENTAL RATES

PROJECT: CAL TRANS 07-4T7404	BID DATE: 4/8/2015
------------------------------	--------------------


ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARD	\$175.00	\$550.00	\$1,200.00
ARROW BOARDS	\$60.00	\$250.00	\$600.00
RADAR SPEED READERS	\$125.00	\$450.00	\$800.00

\$250.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILITY. CUSTOMER IS RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT. LOST EQUIPMENT WILL BE BILLED TO CUSTOMER FOR REPLACEMENT COST.

TERMS NET 30

THANK YOU FOR YOUR BUSINESS!



**-NOR INNOVATIONS INC.**  
**DVBE/SBE CERTIFIED CO. LIC. #931953**

*dba* **E-Nor Traffic Control**  
 16213 Illinois Ave.  
 Paramount, CA 90723  
 Phone (310) 513-6209  
 Fax (310) 513-6299  
 DBE/MBE/SBE #37718  
 DVBE/SBE #37084  
 Public Works#1000007079


**ATTN: ESTIMATING DEPT. PROJECT: 07-4T7404**  
**BID DATE: 4/8/15 BID TIME: 2 PM**  
**ESTIMATOR: KENNY JONES**

**Proposal General Notes:**  
**ITEMS #2 IS FURNISHED, INSTALLED, & REMOVED.**  
**ITEM #18 & 19 CANNOT GO WITHOUT #2**  
 CONSTRUCTION AREA SIGNS, INCLUDES 1 INSTALL, 1 REMOVAL.  
 CONTRACTOR RESPONSIBLE COVERING, DAMAGES AND  
 REPLACEMENT COST. CONTRACTOR TO MAINTAIN.  
 EXCLUDES CMS UNITS. SEE BELOW FOR PRICING.  
 PROPERTY OF E-NOR INNOVATIONS INC.,

ITEM#	DESCRIPTION	QUANTITY	PRICE	AMOUNT
2	CONSTRUCTION AREA SIGNS	1		\$ 3,343.00
	CAS QUANTITIES PER PLAN SHEETS CS-1, SC-1, & SC-2 ONLY			
3	TRAFFIC CONTROL SYSTEMS			
	SEE BELOW FOR RATES			
4	SPECIFICATIONS:CHANNELIZER	18	\$ 24.83	\$ 446.94
	PRICE IS FOR FURNISH OF 36" CHANNELIZERS W/ REFLECTIVE STRIP, BLACK BASE, & BUTYL PAD ONLY.INSTALLATION TO BE DONE BY OTHERS. PRICE EXCLUDES SHIPPING/DELIVERY CHARGES.			
18	RESET MILEPOST MARKER	1	\$ 51.50	\$ 51.50
19	RESET ROADSIDE SIGN WOOD POST	1	\$283.25	\$ 283.25
	<b>TOTAL</b>			<b>\$4,124.69</b>

DATE: \_\_\_\_\_

SIGNED: \_\_\_\_\_ TITLE: \_\_\_\_\_



**-NOR INNOVATIONS INC.**

**DVBE/SBE CERTIFIED CO. LIC. #931953**


*dba E-Nor Traffic Control*  
**16213 Illinois Ave.**  
**Paramount, CA 90723**  
**Phone (310) 513-6209**  
**Fax (310) 513-6299**  
**DBE/MBE/SBE #37718**  
**DVBE/SBE #37084**  
**Public Works#1000007079**

<b>PROJECT: 07-4T7404</b>	<b>BID DATE: 4/7/15</b>	<b>BID TIME: 2 PM</b>
<p>TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30-60 MINUTES FOR SET UP AND PICK UP.</p>		
<p><b>TRAFFIC CONTROL -- LANE CLOSURES</b></p>		
		<b>RATE Day or Night</b>
<p>1 LANE, 1 DIRECTION, 1 MILE, 1 TC TRUCK, 2 MEN                  INCLUDES TWO (2) STANDARD RAMP CLOSURES</p>		*\$1350.00/8hr
<p>Additional lanes, ramps and/or miles</p>		*\$ 75.00/each
<p>ATTENUATOR TRUCK/ 1 MAN</p>		*\$880/8HRshift
<p>ADDITIONAL TRUCK NO EQUIPMENT</p>		\$250.00
<p>ADDITIONAL TC TECH</p>		\$600.00
<p>*DOES NOT INCLUDE CHANGEABLE MESSAGE SIGNOR IMPACT ATTENUATOR VEHICLE</p>		
<p>Overtime is \$108.00/8-12hr/man; Doubletime \$115.00/hr over 12hr/man                  Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7                  Time begins upon arrival at job site. Rates include travel time up to one (1) hour from E-Nor office.                  Additional travel time will be charged at \$50.00 per ½ hour/man, each direction.</p>		
<p><b>NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT</b></p>		
<p>IMPACT ATTENUATOR VEHICLE RENTAL RAGES: 20 miles included per day-No driver.                  \$370/day; \$1260.00/1 week; \$3150.00/4 weeks; \$100.00 delivery &amp; \$100.00 pickup each.                  (Surcharge \$0.45 per mile, portal to portal) (Based on-availability)</p>		
<p>CHANGEABLE MESSAGE SIGN RENTAL RATES – CALL FOR PURCHASE PRICE                  \$158.00/day; \$420.00/1 week; \$1050.00/4 weeks; \$100.00 delivery &amp; \$100.00 pick up each.                  NO delivery or pick up charge if E-Nor performs traffic control.                  "DAY" rate applied if E-Nor tech maintains PCMS boards.</p>		
<p> </p>		
<p> </p>		

**PROVISIONS:**

A signed contract and 15 working days' notice must be given prior to any move in. This quote shall remain for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE – 100% NET 30.

Lump sum items are based on working days listed in the special provisions or working days bid for this Project. Additional compensation (standard rental rates) will be applied if working days are exceeded.



**aba E-Nor Traffic Control**  
16213 Illinois Ave.  
Paramount, CA 90723  
Phone (310) 513-6209  
Fax (310) 513-6299  
DBE/MBE/SBE #37718  
DVBE/SBE #37084  
Public Works#1000007079

Construction area signs include one mobilization per stage, additional mobilizations \$1,600 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed.

Construction area signs included in installation, removal, or repair of any item. Stand-by time charged at \$185/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not include with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

E-nor Innovations Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

E-nor Innovations Inc., shall full indemnify Contractor for any liability arising out of E-nor Innovations Inc., work or products, but only to extent of E-nor Innovations Inc., liability and not that of anyone else. E-nor Innovations Inc., maintains insurance coverage for their work.

If there are any issues or concerns regarding E-nor Innovations Inc., products or work, Contractor shall promptly notify and give E-nor Innovations Inc., first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to E-nor Innovations Inc., starting work. E-nor Innovations Inc., is not responsible for damage to underground. Facilities, not shown on plans or, not marked out by other agencies. (i.e. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchases through bid items of this quotation. Roadside sign panels will not be received by E-nor Innovations Inc., earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any panels' orders are placed.

Permanent sign and marker installation: maximum move-ins: One (1). Additional move-ins \$1,600 each 45 working days' notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocated, and reset items are to be completed in whole per the Special Provisions for the project. Completed in, ONE (1) move-in. Additional move-ins \$1,600 each.

Sign installation does not include coring or breaking.

All change order work must be approved by agency / owner prior to work being performed by E-nor Innovations Inc., Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No retention is to be held on Traffic Control Equipment Rental.

ANY QUESTIONS PLEASE CALL KENNY JONES.


**Metro**

 Los Angeles County  
 Metropolitan Transportation Authority

 One Gateway Plaza  
 Los Angeles, CA 90012-2952

 213.922.2000 Tel  
 metro.net

**CALIFORNIA UNIFIED CERTIFICATION  
 PROGRAM**

August 19, 2014

**CUCP #37718  
 Metro File # 5146**

 Mr. Ronald Jones  
**E-Nor Innovations, Inc.**  
 16213 Illinois Ave.  
 Paramount, California 90723

**RE: Disadvantaged Business Enterprise Certification**

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at [www.californiaucp.org](http://www.californiaucp.org). Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.


ENE-Nor Innovations, Inc-DBE Approval Letter

 Small Business Certification Unit  
 One Gateway Plaza, Mail Stop 99-8-4, Los Angeles, CA 90019-2962  
 Ph: 213-922-2000 Fax: 213-922-7880

121872

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net

Sincerely,



Marilyn White  
Certification Consultant – HSW Services  
Diversity & Economic Opportunity Department

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**SIGN AND TRAFFIC QUOTE**

**PROJECT: 07-4T7404**  
**BID DATE: 04/08/15**

**TO: PLANHOLDER**  
**ATTN: ESTIMATOR**

TO ESTIMATOR:

**CONSTRUCTION AREA SIGNS:** (ITEM #2)  
 ITEM #2 \$1,850.00 **WITH USING MTC FOR ITEM #3**

**CONSTRUCTION AREA SIGNS:** (ITEM #2)  
 ITEM #2 \$2,613.00 **WITHOUT USING MTC FOR ITEM #3**

**ADDITIONAL ITEMS:**  
 ITEM #18- \$95.00                      ITEM #19- \$365.00

**TRAFFIC CONTROL:** (ITEM #3)  
 LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00 \*\*\*INCLUDES 4 ARROW BOARDS\*\*\*

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

47423 RAINBOW CANYON  
 TEMECULA, CA 92592

OFFICE: 951-695-5104  
 FAX: 951-695-5105

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**BID DATE: 04/08/15**  
**PROJECT: 07-4T7404**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

**PCMS BOARDS:**

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

**ARROW BOARDS:**

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

**EQUIPMENT:**

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL  
 THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

**ATTENUATOR TRUCK W/ OUT DRIVER:**

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

**NOTE:** CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON  
 TEMECULA. CA 92592

OFFICE: 951-695-5104  
 FAX: 951-695-5105

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**




---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	mariamaneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;

**ACDBE NAICS**

---

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

47423 RAINBOW CANYON  
 TEMECULA, CA 92592

OFFICE: 951-695-5104  
 FAX: 951-695-5105

### Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337  
 Phone (909) 276-5582 Fax (888)839-9857  
 www.QualityTrafficControl24-7.com

**We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory  
 DIR#100014062**

**To: Estimator**  
**Job#: Caltrans 07-4T7404**  
**Bid Date: 4/8/15**

ITEM	DESCRIPTION	COST
<b>**Traffic Control System**</b>		
1	Impact attenuator vehicle with driver per 8 hr shift, M-F	\$920
2	Lanes, one direction, two man crew, 2 miles only	\$1425
	Each additional Lane or mile added	\$100
	Additional laborer, per 8 hr shift, M-F	\$635

**\*\*Rental Only-Subject to availability\*\***

Portable CMS	\$95 daily, \$380 weekly, \$900 monthly
Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2850 monthly
\$165 charge each direction per unit (delivery/pickup), 1 FREE Delivery/Pickup Included	

**\*\*Traffic Control Notes\*\***

1. Add 12.5 percent to price if less than 4 work days per week. Only one mobilization provided for project and each additional mobilization provided cost \$400
2. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
3. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
4. Impact attenuator vehicle and traffic control crews are **subject to availability**.
5. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
6. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
7. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
8. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
9. All overtime will be charged at \$110.00 per hour, per laborer
10. All Saturday traffic control rates multiply by 1.38
11. All Sunday traffic control rates multiply by 1.75
12. All rental vehicles are charged \$0.45 per mile, portal to portal

**Quality Traffic Control**

**ATTACHMENT A**

1. Contractors State License #992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – (Certificate #42283).
4. Quality Traffic Control requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. Notification must be given to Quality Equipment Rental prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for Highway patrol unit.
10. Additional 3 ½ percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the Business and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-job conferences.
16. **Portable changeable message signs, light towers, flashing arrow signs, and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts Quality Traffic Control standard rental agreement prior to any delivery. Quality Traffic Control standard rental agreement is available upon request.**
17. Quality Traffic Control maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or purchase orders to this project. This quote shall be deemed accepted if a contractor lists Quality Traffic Control in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**


Submitted by: Jose L Segura II  
Jose L Segura-Estimator

Date: 3-25-15

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



**DEPARTMENT OF TRANSPORTATION**  
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY  
1823 14<sup>th</sup> STREET  
SACRAMENTO, CA 95811  
Phone: (916) 324-1700  
Fax: (916) 324-1862  
TTY: 711

September 11, 2014

Jose L. Segura  
Segu, Inc. Dba Quality Traffic Control  
13940 Rose Avenue  
Fontana, CA 92337

File Number: 42283

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission - that no change in ownership and control has occurred - or if changes have

Mr. Segura  
September 11, 2014  
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS  
Chief  
Certification Branch

# FULL TRAFFIC MAINTENANCE, INC.

State License #780910 DBE/MBE CCA-10186  
E-mail fulltraffic@sbcglobal.net



## SUB-CONTRACTOR QUOTATION

Attn: Estimator

07-4T7404

Date: April 7, 2015

Item	Description	Amount
Option 1	One lane, one direction, two man crew One Mile. Only	\$1434.45
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew.	\$ 717.20
Option 4	For each additional lane add	\$ 110.90
Option 5	For each additional mile add	\$ 110.90
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 110.90
Option 9	City street lane closure/detour	\$1434.45
Option 10	Ramp closure, 1- 4 ramps	\$1434.45
Option 11	Shoulder closures	\$1434.45
Attenuator	Attenuator truck w/driver 8 Hr. shift.	\$1090.15
Option 1a	Two man crew flagging for 8 hour shift.	\$1434.45
Option 1b	Half day price lane closure 2 man crew under 4 hours.	\$1032.80

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

### Additional provisions:

- A. Shift prices are for eight (8) hours, overtime will be billed at \$105.35 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ½ percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado  
Full Traffic Maintenance, Inc.

\_\_\_\_\_  
Signature of Acceptance  
Title and Date: \_\_\_\_\_

217 Lewis Court, Corona, Ca 92882 Office: (951) 520-9990 (866) 459-1245 Fax: (951) 520-9980

C:\Users\Jo\Documents\Bids 2010\Original.doc

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

07-4T7404	
CS-1	
QUOTE INCLUDES FURNISH , INTALLATION & REMOVEL	
LUPM SUM	\$ 2,110.18
This quote does not include maintenance, change of dates, relocation or replacement of signs.	
All signs and post become property of Full Traffic Maintenance Inc. upon completion of job.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50EACH
( Does not include post or installation)	

**FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED**

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: April 7, 2015

\*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 Delivery and pick up charge per unit

\*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

\*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

\*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 Delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

\* All rentals are subject To availability

\* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

217 Lewis Court  
 Corona, CA 92882  
 Office: 951.520.9990  
 Fax: 951.520.9980



Website: [ftmnc.net](http://ftmnc.net)  
 E-mail: [fulltraffic@sbcglobal.net](mailto:fulltraffic@sbcglobal.net)

CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"X8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2xl)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 561990 All Other Support Services

**Licenses**

A General Engineering Contractor

**CERTIFYING AGENCY:**

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number : 35742

CUCP OFFICER

July 18, 2008

~ ATTACHMENT F ~

SECTION 4

CONTRACT #07-4T7404

<< 32-PAGES >>

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-4T7404. 1 results found.

---

**Contractor:** HighLand Construction, Inc. **Contact:** Erin Richardson

**Address:** 133 N. Pixley St., Orange, CA 92868

**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** [highlandinc@att.net](mailto:highlandinc@att.net)

**Services needed:** HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4? Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective).

**Requirements:** We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

**Date posted:** 03/18/2015

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-4T7404

**3 Opt-in records found.**

07-4T7404	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 667 8059
	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
07-4T7404	<p>Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NVO1284UCPN Ohio Tennessee Texas # VN23523 New Mexico Import/Export Canada Coating Systems/Cleaning Division Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior &amp; Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You Marcus Anderson</p>
07-4T7404	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292
	Fax Number: 858.679.7117
	Disadvantaged status:
	<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose,</p>

*FOR STRIPING  
SUBS*

	Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
07-4T7404	k-rail.com dba KSH Trading, LLC	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buying and selling USED k-rails, Caltrans grade.	

# 41533  
✓

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-4T7404

**6 Opt-in records found.**

07-4T7404	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 667 8059      Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NVO1284UCPN Ohio Tennessee Texas # VN23523 New Mexico Import/Export Canada Coating Systems/Cleaning Division Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You Marcus Anderson
07-4T7404	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292      Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose,

	Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
07-4T7404	k-rail.com dba KSH Trading, LLC	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buying and selling USED k-rails, Caltrans grade.	
07-4T7404	Davey Resource Group	
	75 Apricot St Oak View, CA 93022	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Biological services: Contractor-supplied biologist, pre-construction surveys, biological monitoring, Natural Resource Protection Plans, Biological Resource Information Programs, Arborist Services, Native Plant Restoration.	
07-4T7404	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772
	Disadvantaged status: DBE	
	Services offered:	
07-4T7404	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number: X
	Disadvantaged status: DBE SBE	
	Services offered: Prepare Stormwater Pollution Prevention Plan, Prepare Water Pollution Prevention Program, Rain Event Action Plan, Stormwater Annual Report, Water Quality Monitor, Water Quality Monitoring Report, Environmental Reports and Field Inspections.	

✓

David Skinner  
 dskinner@adHemiconmental.com

34145?

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-4T7404

**10 Opt-in records found.**

07-4T7404	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	<p>Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NVO1284UCPN Ohio Tennessee Texas # VN23523 New Mexico Import/Export Canada Coating Systems/Cleaning Division Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior &amp; Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You Marcus Anderson</p>	
07-4T7404	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose,</p>	

	Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
07-4T7404	k-rail.com dba KSH Trading, LLC 6607 Deerfield Dr. Vallejo Phone: 4159393961 Fax Number: 8883502609 Disadvantaged status: DBE Services offered: Buying and selling USED k-rails, Caltrans grade.
07-4T7404	Davey Resource Group 75 Apricot St Oak View, CA 93022 Phone: 805-451-3504 Fax Number: Disadvantaged status: Services offered: Biological services: Contractor-supplied biologist, pre-construction surveys, biological monitoring, Natural Resource Protection Plans, Biological Resource Information Programs, Arborist Services, Native Plant Restoration.
07-4T7404	Integrity Rebar Placers 1345 Nandina Avenue Perris, CA 92571 Phone: 951.696.6843 Fax Number: 951.943.7772 Disadvantaged status: DBE Services offered:
07-4T7404	ADH Environmental P.O. Box 494457 Redding, Ca. 96049 Phone: 530-524-2633 Fax Number: Disadvantaged status: DBE SBE Services offered: Prepare Stormwater Pollution Prevention Plan, Prepare Water Pollution Prevention Program, Rain Event Action Plan, Stormwater Annual Report, Water Quality Monitor, Water Quality Monitoring Report, Environmental Reports and Field Inspections.
07-4T7404	AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Fax Number: 323-589-2430 Disadvantaged status: SBE Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control

	Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
07-4T7404	<p><b>KRC SAFETY CO., INC</b></p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>
07-4T7404	<p><b>Scheduling and Information Services, Inc.</b></p> <p>PO Box 174 Stevenson, WA. 98648</p> <p>Phone: (509) 427-4474 Fax Number: (866) 840-6786</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: CPM Construction Schedules - Remote assistance available to save you money. www.1sis.com</p>
07-4T7404	<p><b>C2 Aerial Photography</b></p> <p>12078 Abingdon Street Norwalk, CA 90650</p> <p>Phone: (562) 706-1260 Fax Number: (562)202-5423</p> <p>Disadvantaged status: DBE</p> <p>Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning or Monthly Progress Photo or over the project area and the project right of way. We can help you track project progress and document safety measures and SWPPP BMPs in place. We can cover any project within the state of California.</p>

✓

Faxed 4/3/15

Not Necessary

**From: Compliance News Publishing Company**

<http://www.compliancencenews.com>

[info@compliancencenews.com](mailto:info@compliancencenews.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: HighLand Construction, Inc.

133 N. Pixley St.

Orange, CA, 92868

Phone: (714) 538-5156

Fax: (714) 538-5157

**RECEIPT for Ad: 54271**

Published on 03/18/2015

For Project:

~ Department of Transportation ~ Caltrans Contract #07-4T7404 ~

Construct Median Concrete Barrier ~

**Total Amount PAID: \$35.00**

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

HighLand Construction, Inc.  
is seeking certified and qualified DBE, UDBE subs  
and/or suppliers to provide  
HighLand Construction is requesting quotes from all  
qualified subcontractors and suppliers  
including certified UDBE/DBE/SBE/DVBE firms  
for the following items of work, including but  
not limited to: Lead Compliance Plan,  
Construction Area Sign, Traffic Control,  
Channelizers (Surface Mounted), Temporary Railing  
(Type K), Temporary Crash Cushion (Adiem), and  
Replacement Module, Jobsite Management, WPCP,  
Temp. Drainage Inlet Protection, Temporary Fiber  
Roll, Temporary Concrete Washout, Remove  
Yellow Thermoplastic Traffic Stripe (Hazardous  
Waste), Remove Thermoplastic Traffic Stripe,  
Remove Pavement Marking, Remove Slope Paving,  
Reset Milepost Marker, Reset Roadside Signs  
(Wood Post), Remove Concrete Curb, Remove  
Concrete Barrier, Roadway Ex, Embankment, Slope  
Paving (Concrete), Minor Concrete (Misc.  
Construction), Concrete Barrier (Type 736B), 4"  
Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-  
Coat), and Pavement Marker (Retroreflective).  
\*\*Items of work may be broken down into  
economically feasible packages to encourage  
participation.\*\*  
for ~ Department of Transportation ~ Caltrans  
Contract #07-4T7404 ~ Construct Median Concrete  
Barrier ~ in Los Angeles, CA

Plans and specifications are available in electronic  
format from the Department of Transportation. To  
obtain these  
documents, go to  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.p](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.p)  
hp and select the contract number from the  
drop-down menu. You may also view plans at your  
local Dodge Greensheet Plan Room or at our office  
located at:  
133 North Pixley St., Orange, CA by appointment.  
Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond  
premium. A 100% payment bond and performance  
bond may be required for the full amount of the  
subcontract price. Please provide a bond premium  
rate with your quote. If you have any questions,  
need assistance in obtaining bonding, lines of credit,  
insurance, equipment, supplies, materials or related  
assistance in services, please contact our office.  
Subcontractors must possess a current contractor's  
license, insurance and worker's compensation  
coverage meeting Owners' requirements and may be  
required to sign HighLand Construction's  
Subcontract Agreement. HighLand Construction,  
Inc. is an equal opportunity employer. We do not  
discriminate against any qualified employee,  
applicants for employment, subcontractors or  
vendors regardless of age, race color, creed, religion,  
sex, sexual orientation, marital status, national  
origin, military service disabilities, disable veterans  
or Vietnam era veteran status. HighLand

Construction intends to work cooperatively with all

Contact: Erin Richardson  
133 N. Pixley St.  
Orange, CA, 92868  
Phone: (714) 538-5156  
Fax: (714) 538-5157  
Email: [highlandinc@att.net](mailto:highlandinc@att.net)

Bid Due on: 04/08/2015 at 02:00 PM  
Solicitation Number: Contract #07-4T7404

qualified firms seeking work on this project.	
---	--

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: [http://www.compliancencenews.com/classified\\_monthly](http://www.compliancencenews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Wed Mar 18 15:53:57 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subs and/or suppliers to provide HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective). \*\*Items of work may be broken down into economically feasible packages to encourage participation.\*\*  
for ~ Department of Transportation ~ Caltrans Contract #07-4T7404 ~ Construct Median Concrete Barrier ~ in Los Angeles, CA

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all

Contact: Erin Richardson  
133 N. Pixley St.  
Orange, CA, 92868  
Phone: (714) 538-5156  
Fax: (714) 538-5157  
Email: [highlandinc@att.net](mailto:highlandinc@att.net)

Bid Due on: 04/08/2015 at 02:00 PM  
Solicitation Number: Contract #07-4T7404

qualified firms seeking work on this project.	
---	--

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: [http://www.compliancencenews.com/classified\\_daily](http://www.compliancencenews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Wed Mar 18 15:53:57 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



The Latest Project Opportunities for DBE/SBE/DVBE

Live Bid Search

Find the Prime Contractors that need you.

Try typing in your specialty (ie. **roofing**, **painting**, or **electrical**)

- [Home](#)
- [Project Ads](#)
- [Small Business Search](#)
- [Register](#)
- [Announcements](#)
- [About](#)
- [Fax Order Form](#)
- [Login](#)

## Home >> Search Results

### Project Details

HighLand Construction, Inc. is seeking certified and qualified DBE,UDBE subcontractors and/or suppliers to provide:

**HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion (Adiem), and Replacement Module, Jobsite Management, WPCP, Temp. Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marking, Remove Slope Paving, Reset Milepost Marker, Reset Roadside Signs (Wood Post), Remove Concrete Curb, Remove Concrete Barrier, Roadway Ex, Embankment, Slope Paving (Concrete), Minor Concrete (Misc. Construction), Concrete Barrier (Type 736B), 4" Thermoplastic Traffic Stripe, Paint Traffic Stripe (2-Coat), and Pavement Marker (Retroreflective). \*\*Items of work may be broken down into economically feasible packages to encourage participation.\*\***

for project:

~ Department of Transportation ~ Caltrans Contract #07-4T7404 ~ Construct Median Concrete Barrier ~ LA County in Los Angeles at Arbor Dell-Hillmont Undercrossing and at Figueroa St. Undercrossing (07-LA-134-R10.8/R11.5) Los Angeles, CA

### HighLand Construction, Inc.



### Contact

Erin Richardson  
133 N. Pixley St.  
Orange, CA  
92868

Telephone: (714)  
538-5156  
Fax: (714) 538-5157  
Published:  
Wednesday, Mar 18,  
2015 at 03:53 PM  
PST

90111

Bid Due: Wednesday, Apr 08, 2015 at 02:00 PM PST  
Solicitation Number: Contract #07-4T7404

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

 [Contact](#) |  [Privacy Policy](#) |  [Supported Browsers](#) |  [Demo](#)

[Back To Query Form](#)

**Search Returned 124 Records**

Wed Mar 18 09:14:51 PDT 2015

**Query Criteria**

District: 07  
 County: LOS ANGELES  
 Naics Category: 23 Construction  
 Work Codes: C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0655 STEEL SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0699 TOOLS Supplier C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1522 RESET, ADJUST ROADWAY ITEMS C1901 ROADWAY EXCAVATION C1970 EMBANKMENT CONSTRUCTION C3000 Concrete Pumping C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8851 Lead Compliance C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9907 CONSTRUCTION EQUIPMENT RENTAL  
 Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor; B General Building Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



- [Home](#)
- [Information](#)
- [Divisions](#)
- [Ordinances](#)
- [Tutorials](#)
- [Forms](#)
- [Application](#)

The list below is the result of search that you selected. For more information about a single company, click on the name of that company.

**CONSTRUCTION**

**Inspection**  
 Obtain an Inspector  
 Special Permits  
 Final Inspection

**Payments**  
 Your Progress Payment

**Subcontractors**  
 Approval  
 Substitution  
 Approved

**Material Control**  
 Lab. Test Results  
 Shop Inspection Information

**More**  
 "B" Permit Status  
 Construction Activity  
 Contractor Responsibility

---

**CONTRACT COMPLIANCE**

DBE/MBE/WBE Listing  
 Small Local Business Listing  
 Contract Compliance  
 Subcontractor Outreach  
 Labor Compliance Manual  
 Current Living Wage  
 PLA / Local Hiring  
 Good Faith Effort Tips

---

**MORE**

Bureau Safety Committee  
 Safety-IIPP  
 Bureau Manual  
 LA Business Assistance (BAVN)  
 Frequently Asked Questions  
 More Links

Company_Name	NAICS CODE
<a href="#">A To Z Building, Inc.</a>	236115 / 236116 / 236117 / 236118 / 236210 / 236220 / 237310 / 238320 / 238350 /
<a href="#">Ace Engineering, Inc. -N/A</a>	237310
<a href="#">AHT and Associates -N/A</a>	237310 / 237990
<a href="#">Alameda Construction Services, Inc.</a>	236115 / 236116 / 236210 / 237310 / 238110 / 238140 / 238220 / 238990
<a href="#">AZ Construction, Inc.</a>	237310 / 237990 / 238990
<a href="#">Bitech Construction Co, Inc.</a>	236210 / 236220 / 237110 / 237310 / 238110
<a href="#">Cadit Company, Inc.</a>	236210 / 237310 / 331210 / 332312 / 332322 / 332812 / 423390 / 425120
<a href="#">Camilo Lopez, Inc. -N/A</a>	237310 / 238110
<a href="#">Coleman Construction</a>	236115 / 236116 / 236118 / 236210 / 236220 / 237110 / 237310 / 237990 / 238130 /
<a href="#">Command Performance Constructors, Inc.</a>	237110 / 237310 / 238110 / 238190
<a href="#">Conrad Constructors -N/A</a>	236210 / 236220 / 237310 / 238110 / 238120 / 238990 / 327331 / 327332 / 327390
<a href="#">Eagle Engineering &amp; Development, Inc.</a>	237310 / 238110 / 238120 / 238990
<a href="#">Exbon Development, Inc.</a>	236115 / 236116 / 236117 / 236118 / 236220 / 237310 / 238130 / 238160 / 238350 /
<a href="#">Fine Grade Equipment, Inc.</a>	237310
<a href="#">G.F. Garcia &amp; Sons, Inc. -N/A</a>	235710 / 237310 / 238910 / 541330
<a href="#">Geronimo Concrete, Inc.</a>	237310 / 238110 / 238120 / 238990
<a href="#">Golden Sun Construction, Inc.</a>	237110 / 237310 / 237990 / 238910
<a href="#">IPI Construction</a>	236116 / 236118 / 236210 / 236220 / 237310 / 238320
<a href="#">LNA Concrete Structures, Inc.</a>	237310 / 238110 / 238120 / 238990
<a href="#">Macro-Z-Technology Company -N/A</a>	237310
<a href="#">McKissack &amp; McKissack Midwest, Inc. -N/A</a>	236220 / 237110 / 237310
<a href="#">PACRIM Engineering, Inc.</a>	236220 / 237110 / 237310 / 237990 / 238190 / 541330 / 541350 / 541620
<a href="#">R-Help Construction Co., Inc. -N/A</a>	235710 / 237110 / 237310
<a href="#">Samrod Corporation</a>	236220 / 237310 / 238110
<a href="#">Super Seal &amp; Stripe Inc.</a>	237310 / 238110 / 238120 / 238990
<a href="#">Three Star Construction -N/A</a>	236115 / 236220 / 237110 / 237310 / 238140
<a href="#">Toro Enterprises, Inc. -N/A</a>	237310

[Home](#) | [Top of the Page](#) | [Previous Page](#) | [Contact Us](#)  
[Disclaimer](#)



LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

Obtain an Inspector  
 Special Permits  
 Final Inspection

**Payments**

Your Progress  
 Payment

**Subcontractors**

Approval  
 Substitution  
 Approved

**Material Control**

Lab. Test Results  
 Shop Inspection  
 Information

**More**

"B" Permit Status  
 Construction Activity  
 Contractor  
 Responsibility

**CONTRACT COMPLIANCE**

DBE/MBE/WBE  
 Listing  
 Small Local  
 Business Listing  
 Contract  
 Compliance  
 Subcontractor  
 Outreach  
 Labor Compliance  
 Manual  
 Current Living Wage  
 PLA / Local Hiring  
 Good Faith Effort  
 Tips

**MORE**

**Single Company Information**

<b>Company Name:</b>	A To Z Building, Inc.	
<b>DBA:</b>	A To Z Building	
<b>Contact Name:</b>	Vu, Nhan	
<b>DMW NAICS Codes:</b>	236115 / 236116 / 236117 / 236118 / 236210 / 236220 / 237310 / 238320 / 238350 / 238910 / 332812 / 562112 / 562211 / 562910 / 562998	
<b>DMW NAICS Description:</b>	New Single-Family Housing Construction (except Ope / New Multifamily Housing Construction / New Housing Operative Builders / Residential Remodelers / Industrial Building Construction / Commercial and Institutional Building Construction / Highway, Str	
<b>ACDBE NAICS Codes:</b>		
<b>ACDBE NAICS Description:</b>	Asbestos Removal	
<b>Company Phone:</b>	(310) 320-0009	<b>Company Fax:</b> (310) 320-0309
<b>Email Address:</b>	<a href="mailto:nhan@atozbuilding.com">nhan@atozbuilding.com</a>	
<b>Company Address:</b>	1745 Border Avenue	
<b>Building:</b>		
<b>City/State/Zip:</b>	<u>Torrance, CA 90501</u>	
<b>Ethnicity Code:</b>	Asian-pacific American	
<b>Comment:</b>	Approved : 03/17/2015	

#37071

Asbestos Removal

N/A

<b>DBE Certified:</b>	03/17/2015
<b>MBE Certified:</b>	03/17/2015
<b>WBE Certified:</b>	03/17/2015
<b>ACDBE Certified:</b>	

LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

# 34242

**CONSTRUCTION**

**Inspection**

- Obtain an Inspector
- Special Permits
- Final Inspection

**Payments**

- Your Progress
- Payment

**Subcontractors**

- Approval
- Substitution
- Approved

**Material Control**

- Lab. Test Results
- Shop Inspection
- Information

**More**

- "B" Permit Status
- Construction Activity
- Contractor
- Responsibility

**CONTRACT COMPLIANCE**

- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach
- Labor Compliance Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort
- Tips

**MORE**

**Single Company Information**

<b>Company Name:</b>	Alameda Construction Services, Inc.		
<b>DBA:</b>			
<b>Contact Name:</b>	Ramsey, Kevin		
<b>DMW NAICS Codes:</b>	236115 / 236116 / 236210 / 237310 / 238110 / 238140 / 238220 / 238990		
<b>DMW NAICS Description:</b>	New Single-Family Housing Construction (except Ope / New Multifamily Housing Construction / Industrial Building Construction / Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto / Masonry Contractors / Plumbi		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(310) 635-3277	<b>Company Fax:</b>	(310) 635-0562
<b>Email Address:</b>	<a href="mailto:kramsey@alamedaconstruction.com">kramsey@alamedaconstruction.com</a>		
<b>Company Address:</b>	2528 East 125th Street		
<b>Building:</b>			
<b>City/State/Zip:</b>	<u>Compton, CA 90222</u>		
<b>Ethnicity Code:</b>	Black American		
<b>Comment:</b>	Approved : 09/06/2013		

<b>DBE Certified:</b>	09/06/2013
<b>MBE Certified:</b>	09/06/2013
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	

LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

- Obtain an Inspector
- Special Permits
- Final Inspection

**Payments**

- Your Progress Payment

**Subcontractors**

- Approval
- Substitution
- Approved

**Material Control**

- Lab. Test Results
- Shop Inspection
- Information

**More**

- "B" Permit Status
- Construction Activity
- Contractor Responsibility

**CONTRACT COMPLIANCE**

- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach
- Labor Compliance Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort
- Tips

**MORE**

**Single Company Information**

<b>Company Name:</b>	Bitech Construction Co, Inc.		
<b>DBA:</b>			
<b>Contact Name:</b>	Kim, Benjamin Byong		
<b>DMW NAICS Codes:</b>	236210 / 236220 / 237110 / 237310 / 238110		
<b>DMW NAICS Description:</b>	Industrial Building Construction / Commercial and Institutional Building Construction / Water and Sewer Line and Related Structures Constr / Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(714) 521-1477	<b>Company Fax:</b>	(714) 521-1479
<b>Email Address:</b>	<a href="mailto:bitech_ben@yahoo.com">bitech_ben@yahoo.com</a>		
<b>Company Address:</b>	7371 Walnut Ave.		
<b>Building:</b>			
<b>City/State/Zip:</b>	<a href="#">Buena Park, CA 90620</a>		
<b>Ethnicity Code:</b>	Asian-pacific American		
<b>Comment:</b>	<b>Approved : 10/18/2013</b>		

# 37308

Prime only  
Per Ben

<b>DBE Certified:</b>	10/18/2013
<b>MBE Certified:</b>	10/18/2013
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	

LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

- Obtain an Inspector
- Special Permits
- Final Inspection

**Payments**

- Your Progress Payment

**Subcontractors**

- Approval
- Substitution
- Approved

**Material Control**

- Lab. Test Results
- Shop Inspection
- Information

**More**

- "B" Permit Status
- Construction Activity
- Contractor Responsibility

**Single Company Information**

# 27354

**Company Name:** Coleman Construction

**DBA:**

**Contact Name:** Coleman, Sharon

**DMW NAICS Codes:** 236115 / 236116 / 236118 / 236210 / 236220 / 237110 / 237310 / 237990 / 238130 / 238350

**DMW NAICS Description:** New Single-Family Housing Construction (except Ope / New Multifamily Housing Construction / Residential Remodelers / Industrial Building Construction / Commercial and Institutional Building Construction / Water and Sewer Line and Related Structures C

**ACDBE NAICS Codes:**

**ACDBE NAICS Description:**

**Company Phone:** (323) 295-5484      **Company Fax:** (213) 295-1199

**Email Address:** [scoleman@colemancon.com](mailto:scoleman@colemancon.com)

<b>DBE Certified:</b>	04/21/2008
<b>MBE Certified:</b>	04/21/2008
<b>WBE Certified:</b>	04/21/2008
<b>ACDBE Certified:</b>	

**Company Address:** 1973 W. 48th Street

**Building:**

**City/State/Zip:** Los Angeles, CA 90062-2104

**Ethnicity Code:** Black American

**Comment:** **Approved : 04/21/2008**

**CONTRACT COMPLIANCE**

- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach
- Labor Compliance Manual
- Current Living Wage PLA / Local Hiring
- Good Faith Effort Tips

**MORE**

Home | Top of the Page | Previous Page | Contact Us  
 Disclaimer

# LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

## CONSTRUCTION

### Inspection

- Obtain an Inspector
- Special Permits
- Final Inspection

### Payments

- Your Progress
- Payment

### Subcontractors

- Approval
- Substitution
- Approved

### Material Control

- Lab. Test Results
- Shop Inspection
- Information

### More

- "B" Permit Status
- Construction Activity
- Contractor
- Responsibility

## CONTRACT COMPLIANCE

- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach
- Labor Compliance Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort
- Tips

### MORE

### Single Company Information

<b>Company Name:</b>	Command Performance Constructors, Inc.		
<b>DBA:</b>			
<b>Contact Name:</b>	Hernandez, Priscilla		
<b>DMW NAICS Codes:</b>	237110 / 237310 / 238110 / 238190		
<b>DMW NAICS Description:</b>	Water and Sewer Line and Related Structures Constr / Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto / Other Foundation, Structure, and Building Exterior		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(562) 997-9410	<b>Company Fax:</b>	(562) 997-9411
<b>Email Address:</b>	<a href="mailto:jim@cpconstructors.com">jim@cpconstructors.com</a>		
<b>Company Address:</b>	3346 Olive Ave.		
<b>Building:</b>			
<b>City/State/Zip:</b>	<a href="#">Signal Hill, CA 90755</a>		
<b>Ethnicity Code:</b>	Hispanic American		
<b>Comment:</b>	Approved : 02/22/2010		

# 851

<b>DBE Certified:</b>	02/22/2010
<b>MBE Certified:</b>	02/22/2010
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	

LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

Obtain an Inspector  
 Special Permits  
 Final Inspection

**Payments**

Your Progress  
 Payment

**Subcontractors**

Approval  
 Substitution  
 Approved

**Material Control**

Lab. Test Results  
 Shop Inspection  
 Information

**More**

"B" Permit Status  
 Construction Activity  
 Contractor  
 Responsibility

**CONTRACT COMPLIANCE**

**DBE/MBE/WBE**

Listing  
 Small Local  
 Business Listing  
 Contract  
 Compliance  
 Subcontractor  
 Outreach  
 Labor Compliance  
 Manual  
 Current Living Wage  
 PLA / Local Hiring  
 Good Faith Effort  
 Tips

**MORE**

**Single Company Information**

<b>Company Name:</b>	Eagle Engineering & Development, Inc.		
<b>DBA:</b>			
<b>Contact Name:</b>	Ramirez, William		
<b>DMW NAICS Codes:</b>	237310 / 238110 / 238120 / 238990		
<b>DMW NAICS Description:</b>	Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto / Structural Steel and Precast Concrete Contractors / All Other Special Trade Contractors		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(909) 444-5566	<b>Company Fax:</b>	(909) 444-8311
<b>Email Address:</b>	<a href="mailto:bramirez@eagleengdev.com">bramirez@eagleengdev.com</a>		
<b>Company Address:</b>	216 Toby Way		
<b>Building:</b>			
<b>City/State/Zip:</b>	<a href="#">Pomona, CA 91767</a>		
<b>Ethnicity Code:</b>	Hispanic American		
<b>Comment:</b>	<b>Approved : 11/07/2008</b>		

#30894

A/C

N/A

LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

- Obtain an Inspector
- Special Permits
- Final Inspection

**Payments**

- Your Progress
- Payment

**Subcontractors**

- Approval
- Substitution
- Approved

**Material Control**

- Lab. Test Results
- Shop Inspection
- Information

**More**

- "B" Permit Status
- Construction Activity
- Contractor
- Responsibility

**CONTRACT COMPLIANCE**

**DBE/MBE/WBE**

- Listing
- Small Local
- Business Listing
- Contract
- Compliance
- Subcontractor
- Outreach
- Labor Compliance
- Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort
- Tips

**MORE**

**Single Company Information**

<b>Company Name:</b>	Geronimo Concrete, Inc.		
<b>DBA:</b>			
<b>Contact Name:</b>	Lopez, Lidia		
<b>DMW NAICS Codes:</b>	237310 / 238110 / 238120 / 238990		
<b>DMW NAICS Description:</b>	Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto / Structural Steel and Precast Concrete Contractors / All Other Special Trade Contractors		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(323) 225-2016	<b>Company Fax:</b>	(323) 222-8312
<b>Email Address:</b>	<a href="mailto:geronimo_concrete@sbcglobal.net">geronimo_concrete@sbcglobal.net</a>		
<b>Company Address:</b>	4560 N. Huntington Dr.		
<b>Building:</b>			
<b>City/State/Zip:</b>	<u>Los Angeles, CA 90032</u>		
<b>Ethnicity Code:</b>	Hispanic American		
<b>Comment:</b>	<b>Approved : 08/27/2013</b>		

# 34507

<b>DBE Certified:</b>	08/27/2013
<b>MBE Certified:</b>	08/27/2013
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	

LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

- Obtain an Inspector
- Special Permits
- Final Inspection

**Payments**

- Your Progress
- Payment

**Subcontractors**

- Approval
- Substitution
- Approved

**Material Control**

- Lab. Test Results
- Shop Inspection
- Information

**More**

- "B" Permit Status
- Construction Activity
- Contractor
- Responsibility

**CONTRACT COMPLIANCE**

**DBE/MBE/WBE**

- Listing
- Small Local
- Business Listing
- Contract
- Compliance
- Subcontractor
- Outreach
- Labor Compliance
- Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort
- Tips

**MORE**

**Single Company Information**

<b>Company Name:</b>	PACRIM Engineering, Inc.		
<b>DBA:</b>			
<b>Contact Name:</b>	Kok, Amy G.		
<b>DMW NAICS Codes:</b>	236220 / 237110 / 237310 / 237990 / 238190 / 541330 / 541350 / 541620		
<b>DMW NAICS Description:</b>	Commercial and Institutional Building Construction / Water and Sewer Line and Related Structures Constr / Highway, Street and Bridge Construction / Other Heavy and Civil Engineering Construction / Other Foundation, Structure, and Building Exterior /		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(714) 683-0471	<b>Company Fax:</b>	(714) 683-0460
<b>Email Address:</b>	<a href="mailto:pliu@pacrimengineering.com">pliu@pacrimengineering.com</a>		
<b>Company Address:</b>	233 W. Cerritos Avenue,		
<b>Building:</b>			
<b>City/State/Zip:</b>	<a href="#">Anaheim, CA 92805</a>		
<b>Ethnicity Code:</b>	Asian-pacific American		
<b>Comment:</b>	<b>Approved : 01/21/2014</b>		

# 36743

N/A

<b>DBE Certified:</b>	01/21/2014
<b>MBE Certified:</b>	01/21/2014
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	

LOS ANGELES



CITY OF LOS ANGELES  
**Bureau of Contract Administration**  
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials
Forms	Application			

**CONSTRUCTION**

**Inspection**

- Obtain an Inspector
- Special Permits
- Final Inspection

**Payments**

- Your Progress
- Payment

**Subcontractors**

- Approval
- Substitution
- Approved

**Material Control**

- Lab. Test Results
- Shop Inspection
- Information

**More**

- "B" Permit Status
- Construction Activity
- Contractor
- Responsibility

**CONTRACT COMPLIANCE**

- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach
- Labor Compliance Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort
- Tips

**MORE**

**Single Company Information**

<b>Company Name:</b>	Samrod Corporation		
<b>DBA:</b>			
<b>Contact Name:</b>	Rodriguez, Michael		
<b>DMW NAICS Codes:</b>	236220 / 237310 / 238110		
<b>DMW NAICS Description:</b>	Commercial and Institutional Building Construction / Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto		
<b>ACDBE NAICS Codes:</b>			
<b>ACDBE NAICS Description:</b>			
<b>Company Phone:</b>	(661) 945-3602	<b>Company Fax:</b>	(661) 949-8536
<b>Email Address:</b>	<a href="mailto:mrodriguez@samrodcorp.com">mrodriguez@samrodcorp.com</a>		
<b>Company Address:</b>	151 East Ave. H-8		
<b>Building:</b>			
<b>City/State/Zip:</b>	<u>Lancaster, CA 93535</u>		
<b>Ethnicity Code:</b>	Hispanic American		
<b>Comment:</b>	<b>Approved : 03/12/2009</b>		

H 1080

<b>DBE Certified:</b>	03/12/2009
<b>MBE Certified:</b>	03/12/2009
<b>WBE Certified:</b>	
<b>ACDBE Certified:</b>	

Select Language v

Powered by  Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS     



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

## MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.


### Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
<b>Alabama</b>					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
<b>Alaska</b>					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
<b>Arizona</b>					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdcenter.com
<b>California</b>					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdcenter.com
Los Angeles	3716 South Hope St. Ste No. 341	Los Angeles	90089	213-743-4518	sgascon@usc.edu
Riverside	25186 Hancock Avenue, Suite 220	Murrieta	92562	951-637-1460	info@sccgp.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdcenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdcenter.com
<b>Colorado</b>					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdcenter.com
<b>Connecticut</b>					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdcenter.com
<b>District of Columbia</b>					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdcenter.com
<b>Federal Procurement Center</b>					
Washington, DC	1101 Pennsylvania Avenue, NW, 6th Floor	Washington	20004	202-737-0877	mail@mbdacontracts.com
<b>Capitol MBDA Business Center</b>					
Washington, DC	1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
<b>Florida</b>					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdcenter.com
<b>Georgia</b>					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
<b>Hawaii</b>					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
<b>Illinois</b>					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
<b>Indiana</b>					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdcenter.com
<b>Louisiana</b>					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@lamsdc.org
<b>Maryland</b>					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	vernon.marrow@baltimorecity.gov
<b>Massachusetts</b>					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdcenter.com

<b>Michigan</b>					
Detroit	100 River Place, Suite 300	Detroit	48207	313-873-3200 ext. 104	dlee@detroitmbdacenter.com
<b>Minnesota</b>					
Minneapolis	250 Second Avenue South, Suite 106	Minneapolis	55401	612-259-6590	gjacobson@meda.net
<b>Missouri</b>					
St. Louis	308 North 21st Street, Suite 701	St. Louis	63103	314-241-1143	chenson@stlouismbdacenter.com
<b>Nevada</b>					
Las Vegas	626 South Ninth Street	Las Vegas	89101	702-382-9522	ernest_fountain@lvcoxmail.com
<b>New Mexico</b>					
Albuquerque	718 Central Avenue, SW	Albuquerque	87102	505-843-7114	info@nedainc.net
Santa Fe	1220 South Saint Francis Drive, 2nd Floor	Santa Fe	87505	505-243-6775	tedpedro@nmnabec.org
<b>New York</b>					
New York	535 Fifth Avenue, 16th Floor	New York	10017	646-821-4008	info@nycmbdacenter.com
South Bronx	555 Bergen Avenue, 3rd Floor	Bronx	10455	718-732-7540	shiggins@sobro.org
Williamsburg	12 Heyward Street, 2nd Floor	Brooklyn	11211	718-522-5620	yturner@odabdc.org
<b>North Dakota</b>					
Bismarck	3315 University Drive, Building #61	Bismarck	58504	701-255-3285 ext.1359	bmaxon@uttc.edu
<b>North Carolina</b>					
Raleigh	5800 Faringdon Place	Raleigh	27609	919-838-9950	dstafford@ncimed.com
<b>Ohio</b>					
Cleveland	1240 Huron Road E., Suite 300	Cleveland	44115	216-592-2253	rhatchett@clevelandmbdacenter.com
<b>Oklahoma</b>					
Tulsa	7615 East 63rd Place, Suite 201	Tulsa	74133	918-994-4370	jray@reiok.org
<b>Pennsylvania</b>					
Philadelphia	4548 Market Street	Philadelphia	19139	215-895-4046	jsanders@mbc-pa.com
<b>Puerto Rico</b>					
Puerto Rico	406 Capitan Espada Street, Urb. El Vedado	San Juan	00918	787-753-8484	tberrios@puertoricombdacenter.com
<b>South Carolina</b>					
Columbia	1515 Richland Street, Suite C	Columbia	29201	803-743-1154	dianes@desainc.com
<b>Tennessee</b>					
Memphis	158 Madison Avenue, Suite 101	Memphis	38103	901-528-1432	dhull@mmbc-memphis.org
<b>Texas</b>					
Dallas	8828 Stemmons Freeway, Suite 550	Dallas	75247	214-920-2436	mike@mbdadallas.com
El Paso	2401 East Missouri Avenue	El Paso	79903	915-351-6232	treed@elpasombdacenter.com
Houston	2302 Fannin Street, Suite 165	Houston	77002	713-718-8974	roger.harris@hccs.edu
San Antonio	501 W Cesar E Chavez Blvd	San Antonio	78207	210-458-2480	orestes.hubbard@utsa.edu
<b>Washington</b>					
Seattle	1437 South Jackson Street	Seattle	98144	206-267-3131	felixn@seattlmbdacenter.com

MBDA provides funding for a network of Minority business centers located throughout the Nation. The Centers provide minority entrepreneurs with one-on-one assistance in writing business plans, marketing, management and technical assistance and financial planning to assure adequate financing for business ventures.

**Business USA**



Health insurance that works for you—and your employees

LEARN MORE NOW



**HighLand**  
**Construction, Inc.**

133 North Pixley Street  
Orange, California 92868



Minority Business Development Agency  
3716 S. Hope St. No. 341  
LOS ANGELES, CA 90089

---

**Subject:** Invitation to Bid Caltrans Contract #07-4T7404

---

**From:** HCI (highlandinc@att.net)

---

**To:** sgascon@usc.edu;

---

**Date:** Wednesday, March 25, 2015 1:54 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-4T7404, which bids April 8, 2015. Please share with your members.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

4th Bidder



**HighLand**  
**Construction, Inc.**

Lic. #743775

April 10, 2015

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

04-13-15 P12:05 IN

Re: Contract No.: 07-4T7404

B.O.D. 04-08-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

A handwritten signature in black ink that reads "Erin Richardson".

Erin Richardson  
Office Manager

ER:  
Attachments (234)  
**VIA GSO Tracking #527537864**

Faint, illegible handwritten notes in the bottom right corner of the page.

07



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

04-13-15 P12:05 IN

# FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT ARBOR DELL-HILLMONT UNDERCROSSING AND AT FIGUEROA STREET UNDERCROSSING

In District 07 On Route 134

Under

---

*Notice to Bidders and Special Provisions* dated March 16, 2015

*Standard Specifications* dated 2010

Project plans approved January 26, 2015

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated March 16, 2015

Identified by

Contract No. 07-4T7404

07-LA-134-R10.8/R11.5

Project ID 0714000231

Federal-Aid Project  
ACNHP-P134(038)E

Bids open Wednesday, April 8, 2015

Dated March 16, 2015  
AADD

DBE COMMITMENT & GOOD FAITH EFFORT  
DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #07-4T7404

B.O.D.: APRIL 8, 2015

**DBE COMMITMENT DOCUMENTATION:**

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED

**DBE GOOD FAITH EFFORTS DOCUMENTATION:**

- ❖ ATTACHMENT C ~ GFE DOCUMENTATION
  - SECTIONS 1-9
- ❖ ATTACHMENT D ~
  - PHONE LOG
  - RESPONSES/CONTACT FORMS
  - FAX SOLICITATION SENT & BROADCAST REPORT
  - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT E ~ SECTION 3:
- ❖ ATTACHMENT F ~ SECTION 4: NAMES & AGENCIES CONTACTED FOR DBE FIRMS

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #07-4T7404

<< 2-PAGES >>

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: \_\_\_\_\_

BID AMOUNT:  
 \$ \_\_\_\_\_

BID OPENING DATE: \_\_\_\_\_

BIDDER'S NAME: \_\_\_\_\_

DBE GOAL FROM CONTRACT %: \_\_\_\_\_

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)

SEE ATTACHED PAGE

Show all DBE firms being claimed for credit, regardless of amount. Attach written confirmation from each DBE shown stating that it will be participating in the project to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code 1100 et seq).

Total Claimed Participation \_\_\_\_\_ \$

\_\_\_\_\_ %

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Classification Program database.

Signature of Bidder \_\_\_\_\_

Date \_\_\_\_\_ (Area Code) Tel. No. \_\_\_\_\_

Person to Contact \_\_\_\_\_ (Please Type or Print)