

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	07-4T8904	2018 NOV 20 AM 11:13
BID AMOUNT:	\$487,338.20	
\$		
BID OPENING DATE:	11/15/18	
BIDDER'S NAME:	Peterson-Chase Gen. Eng. Const., Inc.	
DBE GOAL FROM CONTRACT %:	11%	

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTORS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	3	\$147,675.80

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	Amount (\$)
3	30 shifts of traffic control	C1201	Full Traffic Maintenance #35742 217 Lewis Court, Corona, CA 92882 (951) 520-9980	\$55,243.80

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code§ 4100 et seq.).

¹ Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

² If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³ Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 55,243.80

11.3 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/16/18

Date

Dick W. Vogels

Person To Contact

(949) 252-0441

(Area Code) Tel. No.

(Please Print or Type)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-4T8904

Peterson-Chase General Engineering
Bidder's Name: Construction, Inc.
Contract No.: 07-4T8904

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

[illegible]

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
NONE			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
NONE	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
NONE			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

NONE

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

NONE

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NONE

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

NONE

9. Include additional data to support a demonstration of good faith efforts.

NONE

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

3

LOWEST TRAFFIC RATES6 pages**WE ARE**
DBE

FULL TRAFFIC MAINTENANCE, INC.
TRAFFIC CONTROL
SERVICE /PRODUCTS / RENTALS
BEST SERVICE
LOWEST PRICES
WITH NO HIDDEN COSTS

State License #780910 DBE/MBE CCA-10186**CONTACT: TOMMY PUETT****951-314-9100****tpuett1@sbcglobal.net****BID PROPOSAL:****CALTRANS 07-4T8904****FROM:****TOMMY PUETT****DATE:****11/15/2018****FULL TRAFFIC MAINTENANCE INC. IS CERTIFIED (DBE / MBE / SB)****SEE QUOTE FOR ALL CERTIFICATION NUMBERS. WE ARE LABOR UNION**



Proposal / Quote
Tommy Puett
Full Traffic Maintenance Inc.

License # 780910
PH 951-314-9100
Fx 951-520-9980
MBE / DBE / SBE

11/15/18

CONTRACT INFO
CAL TRANS 08-1E4604
PROPOSAL
ESTIMATOR
TOM PUETT JR.
Tax included at 8.75%

ITEM #	DESCRIPTION	U/M	QTY	PRICE	TOTAL
2	CONSTRUCTION AREA SIGNS INCLUDES CONSTRUCTION AREA SIGNS INCLUDING ALL POST AND INSTALLATION SHOWN ON CS-1,CS-2, THQ-1	LS		\$ 13,658.50	\$ 13,658.50
3	TRAFFIC CONTROL SYSTEM SPECIAL 1 MAN ONE TRUCK RATE 8 HOUR SHIFT REFER TO TC RATE SHEET OR 2 MAN ONE TRUCK RATE 8 HOUR SHIFT	EA		\$ 999.00	\$ 999.00
		EA		\$ 1,587.00	\$ 1,587.00
4	CHANNELIZERS (SURFACE MOUNTED)	EA		\$ 17.75	\$ 1,597.52

Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. Contractor will be responsible for uncovering and recovering signs if needed. All signs and post become property of Full Traffic Maintenance, Inc. upon completion of job. Full Traffic Maintenance, Inc. excludes all installation and removal of overhead and overlay signs. Traffic control services are not included in this quote. A sub-contract is required and 10 workdays' notice must be given prior to any work being done on the job.

3



FULL TRAFFIC MAINTENANCE, INC.

"LOWEST PRICES"
WE ARE
DBE

State License #780910 DBE/MBE CCA-10186

CONTACT: TOMMY PUETT 951-314-9100 tpuett1@sbcglobal.net
SUB-CONTRACTOR QUOTATION November 15, 2018
 Prices are good from 7/1/18-6/30/19

Item Description

SPECIAL OPTION ONE MAN CREW WITH TRUCK AND EQUIPMENT

\$999.00

— Low

Contractor must provide 1 qualified laborer for single man crew and truck rates to apply

- Option 1 One lane, one direction, two-person crew one mile only
- Option 3 Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew.
- Option 4 For each additional lane add
- Option 5 For each additional mile add
- Option 6 On ramp closure w/ lane closure 1-3 ramps add
- Option 9 City street lane closure/detour
- Option 10 Ramp closure, 1- 4 ramps
- Option 11 Shoulder closures
- Option V Attenuator truck w/driver 8-hour shift. Plus \$.65 a mile
- Option 1(a) Two-person crew flagging for 8-hour shift

\$ 1587.00

— Low

\$ 823.00

\$ 127.23

\$ 127.23

\$ 127.23

\$ 1587.00

\$ 1587.00

\$ 1587.00

\$ 999.00

\$ 1587.00

= 1841.46 /
SHIFT

X 30 SHIFTS

= 55,243.80

We need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins. Rates listed above are the standard rates and does not include any rumble strips.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$120.90 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$161.18.
- C. F.T.M. is signatory with the Laborers union and certified with the State. Travel time and per diem are not included in price; charges will apply for all Travel Time (TT) occurring before or after the 8-hour shift.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. No retention for traffic control.
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. No work will be performed until this proposal is signed and faxed/mailed to our Corona office.

If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Signature of Acceptance

5

**FULL TRAFFIC MAINTENANCE INC, DBE CERTIFIED**

Prices are good from 7/1/18-6/30/19

CONTACT: TOMMY PUETT**951-314-9100****tpuett1@sbcglobal.net**

217 Lewis Court, Corona CA 92882

Fax (951) 520-9980

DBE Certified # 35742

LOWEST PRICES

ON ALL RENTALS

(SOLAR ARROW BOARD)**\$35.00 day - \$140.00 week - \$420.00 month**

(CHANGEABLE MESSAGE SIGN)**\$85.00 day - \$340.00 week - \$1020.00 month**

(LIGHT TOWER RENTAL)**\$85.00 per day - \$340.00 week - \$1020.00 per month**

ALL RENTALS ARE SUBJECT TO AVAILABILITY**ALL RENTALS ARE SUBJECT TO DELIVERY CHARGE****SUBMITTED BY TOMMY PUETT DATE: _____****Company: _____ Accepted by: _____**

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code


- * 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008

8/2/2018

Unified Certification Program

[Back To Query Form](#)**Search Returned 1 Records**

Thu Aug 02 07:35:29 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 35742

Firm ID	35742
DBA Name	FULL TRAFFIC MAINTENANCE, INC.
Firm Name	FULL TRAFFIC MAINTENANCE, INC.
Address Line1	217 LEWIS COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address	
Line1	
Mailing Address	
Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	
Type	DBE
EMail	sammysalgado@sbcglobal.net
Contact Name	SAMUEL J. SALGADO
Area Code	951
Phone Number	520-9990
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	951
Fax Phone	
Number	520-9980
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	339950; 423990; 561990;
ACDBE NAICS	
Work Codes	D3990 MISC MANUFACTURES; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C5620 ROADSIDE SIGN; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; F5095 Decals, Signs; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42 Sign Installation;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE



PETERSON/CHASE

GENERAL ENGINEERING
CONSTRUCTION, INC.

November 19, 2018

Caltrans
Office Engineer
1727 30th Street, MS-43
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DBE DOCUMENTATION**

Re: Project Name: **UPGRADE EXISTING GUARD RAILINGS**
Location: **07-LA-105, 710-VAR**
Contract #: **07-4T8904**
Bid Date: **11-15-2018**
P/C Bid #: **5798**

Gentlemen:

Please find enclosed the DBE documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,

Kali Goglanian
Administrative Assistant
Peterson-Chase Construction, Inc.

Enclosure
Via "GSO" Overnight

07



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS

In District 07 On Route 105, 710

Under

Notice to Bidders and Special Provisions dated October 15, 2018

Standard Specifications dated 2015

Project plans approved April 18, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated October 15, 2018

Identified by

Contract No. 07-4T8904

07-LA-105, 710-Var

Project ID 0716000224

Federal-Aid Project
ACHSIMG-X037(209)E

Bids open Thursday, November 15, 2018

Dated October 15, 2018