

**CERTIFIED DVBE SUMMARY**

DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 07-LA-5-32.5 - \_\_\_\_\_CONTRACT NO.: 07-4T9804TOTAL BID: \$451,710.00BID OPENING DATE: 12/11/2018BIDDER'S NAME: Peterson-Chase Gen. Eng. Const., Inc.DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> \_\_\_\_\_**Third Bidder**

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2 3 (Portion)	Construction Area Signs 24% Traffic Control (11 Shifts)		E-nor Innovations #37084 (310) 513-6209	\$22,930.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				<b>Total Claimed Participation</b> \$ <u>22,930.00</u> <u>5.1 %</u>

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Signature of Bidder

12/11/18

Date

(949) 252-0441

(Area Code) Telephone Number


Dick Vogels

Contact Person

(Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**DVBE/SBE CERTIFIED CO. LIC. #931953**

(310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084

\* DBE/SBE CUCP #37718\*

**WE ARE DBE AND DVBE CONTRACTOR.**

**C31/D42 STATE LICENSE C31 #931953**

**\*\*UNION CONTRACTOR\*\***

**DATE 12-11-18**

**PROJECT NUMBER: 07-4T9804**

**BID DATE 12/11/18 BID TIME**

**BID TIME 2:00PM**

**DVBE/SBE #37084 DISABLED VETERAN/DBE/SBE**

ITEM	DESCRIPTION	COST
------	-------------	------

**BID ITEM #2**

CONSTRUCTION AREA SIGN

LS

\$4,780

1 INSTALL / 1 REMOVAL

INCLUDES SHEET CS-1,

EXCLUDES CMS UNIT SEE RATES BELOW.

CONTRACTOR RESPONSIBLE FOR DAMAGES

AND REPLACEMENT COST. CONTRACTOR RESPONSIBLE FOR COST

OF AIR MONITORING ENVIRONMENTAL PLANS, SOIL SAMPLING,

AND CLASSES OR CERTIFICATION.

PROPERTY OF ENOR INNOVATIONS INC.

**BID ITEM #4**

TYPE II BARRICADES

PRICE QTY

\$10 X 4 = \$ 40

CONTRACTOR RESPONSIBLE FOR DAMAGES

REPLACEMENT COST

PROPERTY OF E-NOR INNOVATIONS INC.

**BID ITEM #6**

TEMPORARY PEDESTRIAN ACCESS ROUTE

\$200 X 1 \$ 200

CONTRACTOR RESPONSIBLE FOR DAMAGES

REPLACEMENT COST.

PROPERTY OF E-NOR INNOVATIONS INC.

TOTAL BID ITEM 2,4,6

\$5,020

\$122,930

BID ITEM #29	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED)	\$ 15.52X140S.F.= \$2,172.80
BID ITEM #30	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED) FOR SIGN (0.063 UNFRAMED) FOR. RETROREFLECTIVE SHEETING TYPE XI.	\$ 9.64X 51 S.F.= \$ 491.64
BID ITEM 31	FURNISH SINGLE SHEET ALUMINUM SIGN \$ (0.080 UNFRAMED)	15.82X 21 S.F.= \$ 332.35
BID ITEM 32	RETROREFLECTIVE SHEETING TYPE XI	\$ 4.12X 51 S.F.= \$ 210.12

BID ITEM #29,30,31,32 TOTAL \$ **\$3,206.91**

NO HARDWARE INCLUDED WITH ROADSIDE OR MAST ARM SIGNS  
INSTALLATION NOT INCLUDED.

TRAFFIC CONTROL SYSTEMS: MONDAY-FRIDAY

		PER DAY
1. 2 MEN/TRUCK 1 LANE, 2 STANDARD RAMPS	8HR SHIFT	\$1,650
2. 2 MEN/CREW OPPOSITE DIRECTION	8HR SHIFT	\$1,650
3. ADDITIONAL LANE ADD		\$ 75
4. 2 MEN/TRUCK CONNECTOR CLOSURE	8HR SHIFT	\$1,650
5. 2 MEN/TRUCK 1-4 RAMP CLOSURE	8HR SHIFT	\$1,650
6. 2 MEN/TRUCK LANE CLOSURE/OFF RAMP	8HR SHIFT	\$1,650
7. 2 MEN/FULL FREEWAY CLOSURE	8HR SHIFT	\$2,000
8. 1 MAN/TRUCK 1-4 LANES	8HR SHIFT	\$1,033
9. 2 MEN/FLAGGING CREW	8HR SHIFT	\$1,650
10. 3 MEN/FLAGGING CREW W/PILOT CAR	8HR SHIFT	\$2,280
11. 2 MEN/FLAGGING WITH RUMBLE STRIP	8HR SHIFT	\$2,350
12. 3 MEN/FLAGGING WITH RUMBLE STRIP/PILOT	8HR SHIFT	\$2,650
13. 1 MAN/ATTENUATOR TRUCK IF AVAILABLE FOR USE.	8HR SHIFT	\$ 980
14. 1 MAN ONLY	8HR SHIFT	\$ 680
15. 1 MAN ONLY FOR RELIEF FLAGGER	8HR SHIFT	\$ 680
16. 1 MAN/TRUCK ONLY	8HR SHIFT	\$ 755
17. OVERTIME PER MAN \$113 PER HOUR OT.		
18. DOUBLETIME PER MAN \$127 PER HOUR DT.		

RENTAL ITEMS:

PCMS UNITS:	DAILY \$200EA, WEEKLY \$ 400EA, MONTHLY \$ 1,000EA
ARROWBOARDS	DAILY \$ 50EA, WEEKLY \$ 200EA, MONTHLY \$ 500EA
ATTENUATOR TRUCK	DAILY \$350EA, WEEKLY \$1,100EA, MONTHLY \$ 3,500EA

MILEAGE CHARGE .45CENTS PER MILE.

NOTE: ABOVE PRICES INCLUDES 1-4 ARROWBOARDS, 300 CONES, 10 AWS, 20 SMALL SIGNS  
CLOSURE DOES NOT INCLUDE CMS UNIT. CONTRACTOR TO ADD LABOR TO ASSIST WITH  
1 MAN CLOSURE. CONTRACTOR TO PROVIDE CERTIFICATE OF INSURANCE FOR ALL  
RENTAL ITEMS. LABOR IS INVOICED PORTAL TO PORTAL.

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.  
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

- A. N/A
- B. N/A
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE  
CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN,  
ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT  
ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM  
CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY  
PATROL UNIT.
- H. N/A
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY  
CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 %  
OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE  
REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL  
LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE  
FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND  
MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC.  
IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN  
ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO  
WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES  
STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO  
COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND  
FAXED/MAILED TO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.

- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURE ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

E-Nor Innovations Inc.,  
436 W. WALNUT  
GARDENA, CA 90248

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Kenny Jones