

CONTRACT NO: 07-4W0804

2018 NOV 29 AM 11:37

BID AMOUNT:
\$ 2,621,736.00

BID OPENING DATE: 11/27/18

BIDDER'S NAME: RV Concrete, Inc.

DBE GOAL FROM CONTRACT %: 8%

Low Bidder

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
NA	3	\$464,506.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3	Construction Area Signs	C1200	Maneri Traffic Control, Inc. DBE#38078 47423 Rainbow Canyon Rd Temecula, CA 92592 (951) 695-5104	\$22,000.00
11	Sawcut Individual Slabs	C9905	Austin Enterprise DBE#13602 PO Box 81926 Bakersfield, CA 93380 (661)589-1001	\$210,410.00
12	Joint Seal (Preformed Compression)	C5190	Austin Enterprise DBE#13602 PO Box 81926 Bakersfield, CA 93380 (661)589-1001	\$161,160.00
13	Isolation Joint Seal (Preformed Compression)	C5190	Austin Enterprise DBE#13602 PO Box 81926 Bakersfield, CA 93380 (661)589-1001	\$11,520.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed
Participation**

\$ 405,090.00

15.45 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/27/18

(714) 855-4201

Date

(Area Code) Tel. No.

Ryan Vanderhook, Jr.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: **07-4W0804**

Name of DBE business: **Austin Enterprise**

Name of DBE representative: **Patti Conner**

DBE certification number: **13602**

Name of bidder: **RV Concrete, Inc.**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **Ryan Vanderhook, Jr.**

Date: **11/27/18**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
11	Sawcut Individual Slabs	\$210,410.00
12	Joint Seal (Preformed Compression)	\$161,600.00
13	Isolation Joint Seal (Preformed Compression)	\$11,520.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$383,090.00
-------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Patti Conner
 Signature of DBE's authorized representative:

Patti Conner
 Printed name of DBE's authorized representative:

President
 Title of DBE's authorized representative:

11/27/18
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

Contract No. 07-4W0804

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 07-4W0804
Rt 5, Santa Fe Springs

Add #1 noted

Bid Date: November 27, 2018

BID ITEM # 11 / Individual Slab Replacement (RSC) (portion):

2,500 cy Saw cut for demo only

53,000 lf +- 8" thick PCC saw cut and vacuum.....\$3.97 / lf.....\$210,410.00

BID ITEM # 12 / Joint Seal (Preformed Compression) (portion):

25,500 lf Prep, furnish and install compression seals.....\$6.32 / lf.....\$161,160.00

BID ITEM # 13 / Isolation Joint Seal (Preformed Compression) (portion):

1,500 lf Prep, furnish and install joint seals.....\$7.68 / lf.....\$11,520.00

OPTION

1,500 lf 12" thick PCC saw cut and vacuum.....\$5.37 / lf.....\$8,055.00

Conditions for above items:

1. Contractor to provide traffic control as needed. **15 shifts required for #12 & #13.**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and an approved slurry disposal site.
4. One move in included. Additional moves at \$1,000.00 each.
5. Three weeks written notice required for acquisition of materials and manpower.
6. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 07-4W0804
Rt 5, Santa Fe springs

Add #1 noted

Bid Date: November 27, 2018

BID ITEM # 10 / Drill and Bond (Dowel Bars) (portion):

10,800 ea Drill and bond dowel bars.....\$18.60 / ea.....\$200,880.00

Note: Contractor to furnish dowel bars and epoxy

Conditions for above items:

1. Contractor to provide traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. One move in included. Additional moves at \$1,000.00 each.
4. Three weeks written notice required for scheduling of manpower and equipment.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

Search Returned 1 Records

Tue Nov 27 15:31:48 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 13602

Firm ID	13602
DBA Name	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Firm Name	
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing	
Address Line1	PO BOX 81926
Mailing	
Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip	
Code1	93380
Mailing Zip	
Code2	
Certification	DBE
Type	
E-Mail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	661
Phone Number	589-1001
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	661
Fax Phone	
Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;
ACDBE	
NAICS	C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901 ROADWAY EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C1522 RESET, ADJUST ROADWAY ITEMS; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C9904 CORING; C5620 ROADSIDE SIGN; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C8501 PAVEMENT MARKER; C1200 CONSTRUCTION AREA SIGNS; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C5100 CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301 CONCRETE CURB & SIDEWALK - MISC;
Work Codes	A General Engineering Contractor; D06 Concrete Related Services;
Licenses	
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 07-4W0804
Name of DBE business: Maneri Traffic Control, Inc.
Name of DBE representative: OTIVY GITTLE
DBE certification number: 38078
Name of bidder: RV Concrete, Inc.
Name of prime contractor if different from the bidder: _____
Name of representative of bidder or prime contractor: Ryan Vanderhook, Jr.
Date: 11/27/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
3	Construction Area Signs	\$22,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$22,000.00
-------	-------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

OTIVY GITTLE
Signature of DBE's authorized representative:

OTIVY GITTLE
Printed name of DBE's authorized representative:

OFFICE MANAGER / ESTIMATOR ASST
Title of DBE's authorized representative:

11/27/18
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-4W0804



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLANHOLDER	ATTN: ESTIMATOR
PROJECT	07-4W0804
BID DATE	11/27/18

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #3)	
ITEM #3 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	\$17,990.00
ITEM #3 <u>WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #4</u>	\$22,000.00
***ITEM #3 INCLUDES (2) TYPE II FUNDING SIGNS	

TRAFFIC CONTROL: (ITEM #4)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5 MILES (1-8 HOURS)	\$1,575.00

OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	\$125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY) **NO EXCEPTIONS**	
• RATE PER LABORER	\$350.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE \$1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDED DURING INITIAL SIGN INSTALL (OPTIONAL 2'X4' PLYWOOD COVERS ARE \$10 EA FOR STANDARD DETOUR PACKAGES DURING INITIAL INSTALL). ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL. ANY SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.

ALL SERVICES ARE PROVIDED UPON AVAILABILITY. IT IS THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN ALL NECESSARY PERMITS AND APPROVALS FOR CLOSURES AND/OR CANCELLING CLOSURES THROUGH TMC.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE	11/27/18
PROJECT	07-4W0804
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,575.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,575.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,875.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$990.00
<u>OVERTIME: (AFTER 8 HOUR SHIFT)</u>	
• HOURLY RATE PER LABORER	\$125.00
<u>WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**</u>	
• RATE PER LABORER	\$350.00
<u>CANCELLATION: (IN TOWN)</u>	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
<u>OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)</u>	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	\$250.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)</u>	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$3,100.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
<u>PCMS BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$890.00
• DELIVERY EACH PCMS	\$100.00
• PICK-UP EACH PCMS	\$100.00
<u>ARROW BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY EACH ARROWBOARD	\$100.00
• PICK-UP EACH ARROWBOARD	\$100.00
<u>LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)</u>	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY EACH LIGHT TOWER	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	08vi@smmano@trafficcontrol.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 35; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238290; 561390;
ACDBE NAICS	
Work Codes	C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

4949 2ND STREET
 FALLBROOK, CA 92028
 F: 951-695-5105

CONTRACTOR LICENSE #1017741
 DIR #1000043135
 SB#2003406
 UNION SIGNATORY

RV Concrete, Inc.
605 E. Commercial St. Anaheim, CA 92801
Phone 714 855-4201 **Fax** 714 415-6173



November 27, 2018, 2018

**MSC 43 Office Engineer
Department of Transportation
1727 30th St
Sacramento, CA 95816**

RE: DBE Commitment for 07-4W0804

Attn: Department of Transportation

Enclosed please find (1) DBE Commitment submittal package for Caltrans Contract 07-4W0804. If you have any questions or require any additional information please contact me at (714) 855-4201 ext. 101 or (714) 606-6063.

Thank you,

A handwritten signature in black ink, appearing to read 'Ryan Vanderhook, Jr.', is written over a horizontal line.

Ryan Vanderhook, Jr.
President



a GLS company
GLS

800-322-5555
www.gso.com

Ship From


RV CONCRETE, INC.
RYAN VANDERHOOK
605 E. COMMERCIAL STREET
ANAHEIM, CA 92801

Tracking #: 542913982**PDS****Ship To**

MSC 43 OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH ST
SACRAMENTO, CA 95816

SMF
SACRAMENTO**A****COD:** \$0.00**Weight:** 0 lb(s)**Reference:**

DBE SUBMITTAL FOR 07-4W0804

Delivery Instructions:**Signature Type:** STANDARD**C95816A**

94408579

Print Date: 11/28/2018 11:25 AM

LABEL INSTRUCTIONS:**Do not copy or reprint this label for additional shipments - each package must have a unique barcode.**

Step 1: Use the "Print Label" button on this page to print the shipping label on a laser or inkjet printer.

Step 2: Fold this page in half.

Step 3: Securely attach this label to your package and do not cover the barcode.

TERMS AND CONDITIONS:

By giving us your shipment to deliver, you agree to all of the GSO service terms & conditions including, but not limited to; limits of liability, declared value conditions, and claim procedures which are available on our website at www.gso.com.