#### STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

## CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

2018 NOV 20 AM 11: 03

| DISTRICT-COUNTY-RO                  | OUTE: _07 Ven  | - 118-0.4/ 11.0       |  |                          |
|-------------------------------------|--|-----------------------|--|--------------------------|
| CONTRACT NO.: 07-                   | 4W2904   | 0                     |  |                          |
| TOTAL BID: _ \$ 2,229,2             | 235.50   |                       | cond   | Didd                     |
| BID OPENING DATE:                   | 11/15/2018   |                       | DIIDA  | DIUU                     |
| BIDDER'S NAME:F                     | Pavement Coatings Co.  |                       |  | a dail All               |
| OVBE PRIME CONTRA                   | ACTOR CERTIFICATION 1 N/A  |                       |  |                          |
| Bid Item<br>Number                  | Description of Work to Be<br>Subcontracted to DVBE or<br>Materials to Be Supplied by<br>DVBE <sup>2</sup>  | For Caltrans<br>Only  | DVBE<br>(Name, Telephone<br>No., and<br>Certification No.) | \$ Amount                |
| 3                                   | Traffic Control  |                       | Mallard Construction Inc.                                  | \$ 251,350.00            |
|                                     |  |                       | 657-291-5014   |                          |
|                                     |  |                       | 037-291-3014   |                          |
|                                     |  |                       | # 1748928  |                          |
|                                     |  |                       |  |                          |
| be consistent with (Pub Cont Code § | DVBE subcontractors and their item the names and items of work in the 4100 et seq.) submitted with the bid lower tier subcontractors on this for | Subcontractor List I. | Total Claimed Participation                                | \$ <u>251,350.00</u><br> |
| adminy deceme and                   |  |                       |  |                          |
|                                     | s must enter their DVBE reference number or their rvices (DVBE prime contractors are credited with 1 complete the above table).                  |                       | Mank   | 11/19/2018               |
|                                     | performed or supplied by the DVBEs, describe the be performed, of item to be performed or supplied   |                       | Signature of Bidder  | Date                     |
| Submit to:                          |  |                       | (714) 826-3011<br>(Area Code) Telephone Number             |                          |
| TRANSPORT                           | C 43   | (/                    | James Wu   |                          |
| DEF                                 | FICE ENGINEER<br>PARTMENT OF TRANSPORTATIO<br>7 30TH STREET  | N                     | Contact Person   | (Type or Print)          |
|                                     | CRAMENTO, CA 95816-7005  |                       |  |                          |



# MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a DVBE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

320 W. Freedom Ave. Orange, CA 92865 Ph. (657) 291-5014 Fax (657) 202-1600

E-MAIL: hanin@mallardinc.com

Agency: CALTRANS

Project: 07-4W2904 IN VENTURA COUNTY IN VENTURA.

REVISED 11/15/2018 AT 8.10 am

Bid Date: 11/15/2018

OF SERVICES PROVIDED BY MALLARD CONSTRUCTION INC.

FOR TOTAL UTILIZATION

Addenda Noted:

DIR Number: Estimator: 1000007027 HANIN S 714-408-0047

\* SEE ATTACHED SHEETS

Cell Phone: Quote No:

399-HS

| Date: | 11/15/2   | 018  |  | Quote No:                                  | 399   | HS   |                           |
|-------|-----------|------|--|--|-------|--|---------------------------|
| m No. | Item Code |      | Item Description   |  |       | Rate   |                           |
| 2     | 120090    |      | Construction Area Signs (plan sheet CS-1) (See Below Terms)  | LS   | \$    | 35,891.00  | NOT USED                  |
|       | 120090    |      | Price does not include maintenance, relocation changes of dates  |  | *     | 35,652.65  | STATEWIOE                 |
|       |           |      | or replacements.   |  |       |  | TEOFTIC                   |
|       |           |      | Core Drilling or Concrete Repair / Patchwork is not included   |  |       |  | SOFETY & SIGNS            |
|       |           |      | Estimate reflects the entire quantity of signs and does not<br>reflect signs to be reused.   |  |       |  | WAS USED .                |
|       |           |      | No Partial Move-ins All Signs will be furnished & Installed at   |  |       |  | THEIR PRICE               |
|       |           |      | once.  |  |       |  | WAS \$14,900.             |
|       |           |      | If Signs are damaged, lost, stolen the Contractor will bear all  |  |       |  | SEE THE IR                |
|       |           |      | cost.  |  |       |  |                           |
|       | 120100    | 1V   | Traffic Control System   |  |       |  | OUTE.                     |
|       | 1.55      | 1    | Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours portal to portal) see note 1   |  | \$    | 1,690.00   | -used (refer to summary   |
|       |           |      | Two Lane, 1 Direction, 1 Location , 2 Laborers (Up to 8 Hours portal to portal) see note 1   |  | \$    | 1,790.00   | - used (refer to summery  |
|       |           |      | Three Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours portal to portal) see note 1  Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours portal to portal)  |  | \$    | 1,890.00   |                           |
|       |           |      | Complete Freeway Closure, 1 Direction, 2 Laborers (op 10 a nours portai to portai)   |  | 17    |  |                           |
|       |           | 2    | Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours portal to portal)   |  | \$    | 1,690.00   | K-used Crefer to summary  |
|       |           |      | (No Charge for Ramp Closure within Closed Lane)  |  |       |  |                           |
|       |           |      | Additional Closure (of equal or lesser value) performed by the same crew   |  |       |  |                           |
|       |           |      | during any work shift will be charged at 50%   |  |       |  |                           |
| - 1   |           | 3    | 2 Man Flagging Operation (Up to 8 hrs. portal to portal)   |  | \$    | 1,690.00   |                           |
|       |           |      | 2 Man Flagging Operation (Up to 8 hrs. portal to portal) with 1 set of rumble stripes.   |  |       | Nogotiated                                       |                           |
|       |           |      | 2 Mars Billet Con / No. to 9 Mars control to month!)   |  | İŝ    | 2.050.00   | - used (refer to summary) |
|       |           | 4    | 3 Man Pilot Car (Up to 8 Hrs. portal to portal)  |  | 13    | 2,030.00   |                           |
|       |           | 5    | Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)   |  | \$    | 1,150.00   | -used (refer to summers   |
|       |           |      |  |  |       |  | a used (refer to summa    |
|       |           | 6    | Additional Laborers (Up to 8 Hrs. portal to portal)  |  | \$    | 680.00   | - used (Text 10301111)    |
|       |           |      | the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type II Barricades. Any additional equipment / material will be charge at Caltrans Rates)  b- Each Additional Lane within the same closure ( comes with 100 night cones, 1 arrow board, up to 6 each rollup signs on stand, 2 sets of flashing Beacons Only and up to 5 Each Type II Barricades. Any additional equipment / material will be charge at Caltrans Rates)  c- Mallard Construction reserves the right to request a secure parking location for its Traffic Control Vehicle within the Contractor Job site yard. Parking to be provided to crew upon arrival to secure pricing  d- Crew is billed portal to portal from Mallard Construction Inc. yard (320 W. Freedom ave. Ora CA 92865), for weekly move in & move out. Once on job site crew time starts and end from the Over Time Rates overtime (after 8 hours (time and half)). |  | \$ 5  | 110.00*  | a used (refer to summory  |
|       |           |      | doubletime (after 12 hours) Holiday rates (triple time)  | per hour per person<br>per hour per person | \$    | 210.00   |                           |
|       |           |      | Note: After 8 Hours on a Saturday or Sunday please add \$ 210.00 per hour per person for overt   |  | 12    | 210.00   |                           |
|       | Water S   | 1000 |  |  |       |  |                           |
|       |           |      | RENTAL RATES ( In conjunction with traffic control):   |  |       |  |                           |
|       |           | 1    | PCMS (number of units based on availability).  | Fach                                       | Te .  | 220.00   |                           |
|       |           | 1    | PCMS (number of units based on availability). Daily  | Each<br>Each                               | \$    | 220.00<br>550.00                                 |                           |
|       |           | 1    | PCMS (number of units based on availability).  | Each<br>Each<br>Each                       | \$ \$ | 220.00<br>550.00<br>1,250.00                     | used (refer to summer     |
|       |           | 1    | PCMS (number of units based on availability).  Daily  Weekly   | Each                                       | \$    | 550.00   | used (refer to summer     |
|       |           |      | PCMS (number of units based on availability).  Daily  Weekly  Monthly  Plus delivery charge (nogotiated) each way per unit, must give 30 days notice.  | Each                                       | \$    | 550.00   | used (refer to summer     |
|       |           | 2    | PCMS (number of units based on availability). Daily Weekly Monthly Plus delivery charge (nogotiated) each way per unit, must give 30 days notice.  Arrow board   | Each                                       | \$    | 550.00   |                           |
|       |           |      | PCMS (number of units based on availability).  Daily  Weekly  Monthly  Plus delivery charge (nogotiated) each way per unit, must give 30 days notice.  | Each<br>Each                               | \$    | 550.00<br>1,250.00                               | used (refer to summer     |
|       |           |      | PCMS (number of units based on availability).  Daily  Weekly Monthly Plus delivery charge (nogotiated) each way per unit, must give 30 days notice.  Arrow board  Daily  Weekly Monthly  | Each Each                                  | \$    | 550.00<br>1,250.00<br>80.00                      |                           |
|       |           |      | PCMS (number of units based on availability).  Daily  Weekly Monthly Plus delivery charge (nogotiated) each way per unit, must give 30 days notice.  Arrow board  Daily  Weekly  | Each Each Each Each                        | \$ \$ | 550.00<br>1,250.00<br>80.00<br>220.00            |                           |
|       |           | 2    | PCMS (number of units based on availability).  Daily Weekly Monthly Plus delivery charge (nogotiated) each way per unit, must give 30 days notice.  Arrow board Daily Weekly Monthly Plus delivery charge (nogotiated) each way per unit.  | Each Each Each Each                        | \$ \$ | 550.00<br>1,250.00<br>80.00<br>220.00            |                           |
|       |           |      | PCMS (number of units based on availability).  Daily  Weekly  Monthly  Plus delivery charge (nogotiated) each way per unit, must give 30 days notice.  Arrow board  Daily  Weekly  Monthly  Plus delivery charge (nogotiated) each way per unit.  Rumble Strip   | Each Each Each Each                        | \$ \$ | \$50.00<br>1,250.00<br>80.00<br>220.00<br>650.00 |                           |
|       |           | 2    | PCMS (number of units based on availability).  Daily Weekly Monthly Plus delivery charge (nogotiated) each way per unit, must give 30 days notice.  Arrow board Daily Weekly Monthly Plus delivery charge (nogotiated) each way per unit.  | Each Each Each Each Each                   | \$ \$ | 550.00<br>1,250.00<br>80.00<br>220.00            | a tused (refer to summer) |

| 999990      | MOBILIZATION  | Each mob.       | \$       | 2,500.00 | - used (refer to summary)<br>- used (refer to summary) |
|-------------|---|-----------------|----------|----------|--|
|             | Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.   |                 |          |          |  |
|             | Per Diem  | per man per day | \$       | 125.00   | a-used (reter to summers)                              |
|             |   |                 | \$       |          |  |
|             | Temporary Pedestrian Access Routes (daily rental rates in conjunction with traffic control  | ıl):            |          |          |  |
|             | Plan Sheet RSP T30  | daily           | \$       | 160.00   |  |
|             | Plan Sheet RSP T32  | daily           | \$       | 236.00   |  |
|             | Please Note: Rental rates Per Plan Sheet (RSP T30 or T32), equipments include 12 traffic signs, 10 type II barricades with sand bags, 30 traffic cone, 1 portable flashing beacon Includes intial setup and removel at the completion of the project. Exclude maintaining & relocating If equipments are damaged, lost, stolen the Contractor will bear all cost.  Delivery cost and pick up will be at \$200.00 each way, in conjunction with traffic control. |                 |          |          |  |
|             | Cancellations Policy:   |                 |          |          |  |
|             | 4 Hrs. prior to Show up   |                 | No Charg | ge .     |  |
|             | Show up time Per Person   |                 | 4 Hour m | inimum   |  |
| C 34 (1971) |   |                 |          |          |  |

#### Inclusions/Exclusions:

- A. A minimum of 15 m rking days prior notification is required for each move- in. two move ins are included with construction area signs (one for installation and one for removal ). Traffic control is rated at a day by day bases plus intial mob. Any additional mob. (if needed) Will be charged to Contractor at \$2,500.00.
- B. Contractor need to add perdiem at \$125.00 per man per day for job sites located father than 75 miles from Mallard Construction Inc. yard (320 W. Freedom Ave. Orange, CA 92865). This rate subjected to change based on our union rates.
- C. Crew is billed portal to portal from Mallard Construction Inc. yard (320 W. Freedom ave. Orange, CA 92865), for weekly move in & move out. Once on job site crew time starts and end from the hotel.
- C. Exclude any concrete / asphalt work of any kinds.
- E The following materials and services are included in this quote: Traffic Control Services [Yes], Construction Area Signs [Yes]
- F Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- G. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- h. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor Shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- J. Estimate is good for 60 calendar days from the bid date
- K. No Retention held for Traffic Control or Rental Equipment.
- L Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mailard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
- NI. No Retention is to be held for Traffic Control or Rental Equipment.
- N. If contractor delays the completion time the contractor will add an equal number of days to the project completion dates to Mailard Construction, inc. without any liquidated dam as es.
- 1). All contracts raus be written to our legal corporate name "Mallard Construction, Inc."
- P. Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
- C. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
- R. Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.
- S All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work
- To For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
- U. Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotatic n becomes null and void.

I nereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

- V. Exclude unforesee 1 conditions
- VI. Exclude permits, fees, and plan fees.
- X. Exclude covering, uncovering and maintaining signs that requires covering or uncovering.
- ). This Inclusions/Exclusions shall become a part of any and all subcontract agreements and / or purchase; orders,
- Submitted by: Harrin ! Intelwiyeen Estimator Mallard Construction, Inc.

| S gnature: | Prin: Name: |
|------------|-------------|
|            |             |

|    | Summary ~ Mallard Construction Utilization for Contract No. 07 - 4W2904 |
|----|---|
| I, | PCMS Boards   |
|    | \$ 1,250° / month x 6 months x 2 EACH = \$ 15,000°                      |
|    | Delivery: 2 each € \$ 200 ° × 2 ways = \$ \$ 800 °                      |
| п. | Traffic Control ~ Daily Crew  |
|    |   |
|    | (A) For multi-lane:   |
|    | 2 lanes: \$1,790°   |
|    | 2 additional laborers: 2 each @ \$ 680 = # 1,360 =                      |
|    | OT: 2 hrs/shift × 4 laborers @ \$11000/H12 = \$ 8805                    |
|    | Per Diam: 4 each per diem@ \$125 / each = \$1 500 =                     |
|    | \$ 4.530°-/shif4  |
|    | (B) For 3-man Pilot Car:  |
|    | 3 mand + pilot : # 2,05000  |
|    | I additional laborer: leach (\$ 680 = \$ 680 =                          |
|    | OT: 21125/SHIFT X 41262483 @ \$110 -/42= \$ 880 00                      |
|    | Per Dien: 4 each per dien @ \$ 1250 /each=\$ 5000-                      |
|    | \$ 4,110 -/shift  |
|    |   |
|    |   |
|    |   |
|    |   |
|    |   |

|   | (c) Ramp Closures:  |              |
|---|---|--------------|
|   |   |              |
|   | 2 laborers \$1,690°   |              |
|   | 2 additional laborers: Zeach@ \$ 6800 = \$ 1,3600             |              |
|   | ot: 2hrs/shift x 4 leborers @ \$ 110 = /42 = \$ 88000         |              |
|   | per diem: 4 each @ \$125 = ach = \$ 500 =                     |              |
|   | \$ 4,430°=  | thist        |
|   |   |              |
|   |   |              |
|   | Traffic Control - Daily Cost Breakdown:                       |              |
|   | Shoulder Backing: 4 snifts as \$4.110 = / Shift =             | # 16,440     |
|   | Replace Asphalt Conc. Surfacing: 4 shifts @ \$4530 = /shift = | \$ 18,1200   |
|   | Ramp Closure: 2 snifts @ \$ 2380 = /5huft = (2-laborers only) | \$ 4,760°    |
|   | Crack Treatment: 4 shifts @ \$ 4530 = /shift =                | \$ 18,120 == |
|   | Electrical: I shift @ \$1 4530 = /shift =                     | \$ 4,530°°   |
|   | Slurry Seal: 4 shifts @ \$ 4530= /shift =                     | # 18,120     |
|   | 13 shifts @ \$ 4,110° /shift =                                | \$ 53,430°   |
|   | 2 shift s@ \$ 4,430 = /shift =                                | 4 8,8600     |
|   | Striping: 9 shifts @ \$ 4,110 00 / shift =                    | # 36,9900    |
|   | 7 shifts@ \$ 4,530=/shift =                                   | \$ 31,710=   |
|   | Ramo Closures: 5 Shifts @ \$2380 9/ shift                     | ¥ 11,900°    |
|   | (2 laborrers only)  |              |
| * |   |              |

| ш.  | Annowboards                             |             |
|-----|---|-------------|
|     | 2 additional @ \$220° /week x 4 weeks = | \$ 1,760°   |
|     | Delivery: \$200 = x 4 asch x 2 ways =   | \$ 1,600°   |
| TV. | Rumble Strip                            |             |
|     | 1 month @ \$ 2,000 = / set =            | \$ 2,000 00 |
| ¥   | Attenuator Truck for Post Sweeping      |             |
|     | 4 shifts @ \$ 1,150° / Shift            | \$ 4,600 =  |
|     | Mileage: 224 miles @ # 049/mile         | \$ 110 ==   |
| VI  | Mobilization                            | \$ 2,500°   |
|     | TOTAL =                                 | # 251,350=  |
|     |   |             |
|     |   |             |
|     |   |             |
|     |   |             |
|     |   |             |
|     |   |             |



DIR PW REG#1000001109 EXP. 6/30/2019

Proposal/Quote Statewide - Nipomo

License # 975518 522 Lindon Lane Nipomo, CA 93444 Ph (805) 929-5070 Fax (805) 929-5786 **BID DATE: 11/15/18** 

**CONTRACT INFO** 07-4W2904

07-VEN-118-0.4/11.0 PROPOSAL: 115919

**ESTIMATOR** Colton Georges

CLIENT: EST

**ESTIMATING DEPARTMENT** 

PROJECT: 07-4W2904

07-VEN-118-0.4/11.0

VENTURA, CA

ITEM #

DESCRIPTION

QUANTITY

PRICE

**AMOUNT** 

Proposal General Notes:

THIS PROPOSAL AND ITS PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

002 CONSTRUCTION AREA SIGNS

1LS

14900.00/LS

14,900.00

SPECIFICATIONS:

FURNISH, INSTALL, AND REMOVAL TO REMAIN THE PROPERTY OF STSSI. CONTRACTOR TO MAINTAIN

CAS PER PLAN PAGE: CS-1

INCLUSIONS:

INCLUDES (1) MOBILIZATION TO INSTALL AND (1) MOBILIZATION TO REMOVE

003 TRAFFIC CONTROL SYSTEM

SPECIFICATIONS:

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN\*\*

Connector/Ramp closure with Detour during lane closure

Additional Lanes, Ramps, and/or Miles

Additional T.C. Truck (no equipment)

Additional T.C. Tech

Impact Attenuator Vehicle with Driver

FLAGGING - 2 MEN / DAY (T-13)/NO Rumble Strips

FLAGGING - 2 MEN / NIGHT (T-13)/NO Rumble Strips / 2 Light Sources

FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips

FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources

\*\$1,550.00/8 HRS.

\*\$950.00/8 HRS.

\*\$100.00/EACH

\*\$50.00/EACH

\*\$225.00/SHIFT

\*\$695.00/8 HRS.

\*\$1,050.00/8 HRS

\*\$1,500.00/8 HRS.

\*\$1,550.00/8 HRS.

\*\$1,800.00/8 HRS. \*\$1,850.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver \$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'

Contractor to supply "qualified" help if needed for set up and pick up.

- Overtime \$105.00/8-12 hrs/man; Doubletime \$125.00/hr over 12 hrs/man

- Saturday closures multiply above rates by 1.45; Sunday closures multiply by 1.75

- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up. - Each Traffic Tech must be provided a 30 minute meal period. Missed meal periods will be billed at \$50.00 per Traffic Tech.

NO RETENTION HELD FOR TRAFFIC CONTROL.

\$20,500

CONTRACT INFO 07-4W2904 07-VEN-118-0.4/11.0

# Proposal/Quote

115919

Page 2 11/13/18

| ITEM# | DESCRIPTION          | QUANTITY | PRICE     | AMOUNT   |
|-------|----------------------|----------|-----------|----------|
| 012   | REMOVE DELINEATOR    | 80 EA    | 22.000/EA | 1,760.00 |
| 013   | DELINEATOR (CLASS 1) | 80 EA    | 48.000/EA | 3,840.00 |
|       | PROPOSAL PROVISIONS  |          |           |          |

#### SPECIFICATIONS:

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per module.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- -Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed. Hardware for sign panel items is excluded unless stated otherwise.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

"From:Satewide Traffic Safety

8059295786

11/14/2018 16:07 #461 P.003/003

Page 3 11/13/18

| CONTRACT INFO<br>07-4W2904<br>07-VEN-118-0.4/11.0 |             | Proposal/Quote<br>115919 | <b>Page</b> 11/13 |             |
|---|-------------|--------------------------|-------------------|-------------|
| ITEM#   | DESCRIPTION | QUANTITY                 | PRICE             | AMOUNT      |
|   |             | TOTAL                    | . BID:            | \$20,500.00 |
| Signed:   |             |                          |                   |             |
| Print:  |             |                          |                   |             |
| Dated:  | »           |                          |                   |             |
| Title:  |             |                          |                   |             |

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-4W2904 Project ID: 0718000114

Bidder Name: Pavement Coatings Co.

CERTIFIED DVBE SUMMARY
DES-OE-102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 07-Ven-118-0.4/11.0

TOTAL BID: 2,229,235.50 BID OPENING DATE: 11-15-18

DVBE PRIME CONTRACTOR CERTIFICATION:

Submit to:

MSC 43 Office Engineer Department of Transportation 1727 30th Street Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 251,350.00 % 11.30

Contact Person: James Wu , Lead Estimator

(Type or Print)

(Area Code) Telephone Number: (714) 826-3011

Signature of Bidder

11/19/2018

Bidder ID: VC0000021841

Date

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-4W2904 Project ID: 0718000114

Bidder Name: Pavement Coatings Co. Bidder ID: VC0000021841

CERTIFIED DVBE SUMMARY
DES-OE-102.5(REV 3/2008)

Bid It∈m Number:

3

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Traffic Control System FOR CALTRANS USE ONLY

DVBE Name:Mallard Construction
DVBE Telephone Number:657-291-5014
DVBE Certification Number:1748928

\$Amount: 251, 350.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:

\$Amount:

Bid It∈m Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telaphone Number:

DVBE Certification Number:

\$Amount:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 07-4W2904 Project ID: 0718000114

Bidder Name: Pavement Coatings Co.

CERTIFIED DVBE SUMMARY DES-OE-102.5 (REV 3/2008)

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bidder ID: VC0000021841

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-4W2904 Project ID: 0718000114

Bidder Name: Pavement Coatings Co.

CERTIFIED DVBE SUMMARY DES-OE-102.5(REV 3/2008)

### Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

Bidder ID: VC0000021841



November 14, 2018

Certification ID 1748928 MALLARD CONSTRUCTION INC 320 W FREEDOM AVE ORANGE, CA 92865

Subject: Disabled Veteran Business Enterprise Certification Approval

Dear Mark Norred, Samuel Mullen:

Congratulations on your State of California Disabled Veteran Business Enterprise (DVBE) certification! Your business is now eligible to participate in the State's DVBE program's goal to spend three percent of the state's annual contracting dollars with DVBE businesses.

### **Proof of Certification**

CaleProcure will update and display your new status in 24 hours. To view and print your certification profile, go to <a href="https://caleprocure.ca.gov">https://caleprocure.ca.gov</a>, then:

- · Click on "Ouicklinks"
- Click on "Find certified SB/DVBE"
- · Enter your business name or your Certification ID number
- Click the Search button
- Click on your business name and your supplier profile will display
- Print this page for proof of your active certification
- To view your keywords and classifications, click on "View Keywords" or "View Classifications"

#### **Bid Notifications**

To verify your bid notifications are correct, go to <a href="https://caleprocure.ca.gov">https://caleprocure.ca.gov</a> and click on Login/Register to access your account. Click on your User ID in the upper right-hand corner. Select *Edit Account* and verify your selected UNSPSC codes. Click Save.

## **Annual Submission Requirement**

During your certification, a copy of your most recently completed federal tax return(s) as filed with the Internal Revenue Service must be submitted to the Office of Small Business and DVBE Services (OSDS). In addition to the business tax returns, each partner of a partnership business must also submit individual federal tax returns. Businesses that rent equipment to the state must submit individual federal returns for each disabled veteran owner within 90 days of the individual's tax return filing due date. If you have been granted a tax filing extension with the

Internal Revenue Service, submit a copy of the extension form, then submit a copy of the tax return once filed.

**Maintaining Certification Profile** 

Visit <a href="https://caleprocure.ca.gov">https://caleprocure.ca.gov</a> to update your certification profile online. Alternatively, you may complete a Certification Information Change form located at <a href="http://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">http://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail, fax to 916/375-4950 or by email to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">http://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail, fax to 916/375-4950 or by email to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail, fax to 916/375-4950 or by email to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail, fax to 916/375-4950 or by email to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail, fax to 916/375-4950 or by email to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail, fax to 916/375-4950 or by email to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail, fax to 916/375-4950 or by email to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">https://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> and send via mail to <a href="https://www.documents.dgs.ca.gov/pd/smallbus/certchange.p

#### Recertification

Complete and submit an online application at <a href="https://caleprocure.ca.gov">https://caleprocure.ca.gov</a> no more than 90 days prior to the expiration date whether or not you receive a recertification notice from OSDS.

## **Business Structure Change**

If your business has changed its structure (for example; sole proprietorship to corporation), please call our office at 916/375-4940. Your business must submit a new application with the required supporting documentation, including documentation from the Internal Revenue Service verifying the new Tax Identification Number (TIN) for the new entity.

### Withdraw Certification

If your business is no longer in business, has been sold or no longer meets certification eligibility requirements, you can complete a Certification Information Change form <a href="http://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf">http://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf</a> to withdraw your certification. Certification eligibility requirements are located at <a href="http://www.dgs.ca.gov/pd/Programs/OSDS/DVBEEligibilityBenefits.aspx">http://www.dgs.ca.gov/pd/Programs/OSDS/DVBEEligibilityBenefits.aspx</a>.

If you have any questions, please contact our office at 916/375-4940, by email at OSDSHelp@dgs.ca.gov, or by fax 916/375-4950.

Sincerely,

**CLETA GIDCUMB** 

Certification Officer

Office of Small Business & DVBE Services (OSDS)

Cleta didoums

P ROCUREMENT DIVISION - Small Business & DVBE Services | State of California | California Government Operations Agency 707 3rd Street. 1st Floor. Room 400 | West Sacramento, CA 95605 | 1916.375.4940 f.916.375.4950

| F | Package US Airbill Tecking Number 8112 8339 9299   |
|---|--|
| 1 | From Date   - 19 - 18  |
|   | Sender's SameS Wu Phone 714 826-3011   |
|   | Company PAVEMENT COATINGS  |
|   | Address 10240 SAN SEVAINE WAY Dept/Poor/Suite/Room   |
| 2 | City MIRA LOMA State CA ZIP 91752-1100  Your Internal Billing Reference  |
| 3 | To Recipients MSC 43 Office Engineer Phone 916 227-6284  |
|   | Company Cartment Of Vanstortation  Address 727 30 +h Stortation address REDIRED, NOT available for FedEx froz Overlage Froz Redired Froz Overlage Froz Overl |
|   | Address  Address  Use this line for the HOLD location address or for continuation of your shipping address.  Fedit 2 Special S |

Recipient's Copy Packages up to 150 lbs. For packages over 150 lbs., use the FedEx Express Freight US Airbill. Express Package Service -To most locations Next Business Day 2 or 3 Business Days FedEx Priority Overnight Next business morning.\* Friday shipments will be delivered on Monday unless Saturday Delivery FedEx Standard Overnight Next business afternoon.\* Saturday Delivery NOT available. FedEx Express Saver
Third business day.\*
Saturday Delivery NOT available Packaging • Declared value limit \$500 FedEx Tube FedEx Envelope\* Other | 6 Special Handling and Delivery Signature Options Fees may apply. See the FedEx Service Guide. 1.800.GoFedEx 1.800.463.3339 Saturday Delivery NOT available for FedEx Standard Overnight, FedEx 2Day A.M., or FedEx Express Saver. Indirect Signature
If no one is available at recipient's address, someone at a neighboring Cargo Aircraft Only Payment Bill to:

Credit Card Auth.

611

0127224599



8112 8339 9299

Total Packages

Form 0215

# PAVEMENT COATINGS CO.

10240 San Sevaine Way, Jurupa Valley, Ca 91752, Phone 714-826-3011 Fax 714-826-3129 Contractor's License Number 303609

November 19, 2018

MSC 43 Office Engineer Department of Transportation 1727 30<sup>th</sup> Street Sacramento, CA 95816-7005

Reference:

Contract No. 07-4W2904

Subject:

Submittal of Certified DVBE Summary

To Whom It May Concern:

Enclosed is our "Certified DVBE Summary" with our supporting documentation for the above referenced project.

If you have any questions, please contact me at (714) 826-3011.

Sincerely,

James Wu Lead Estimator

Sent Via Federal Express on 11/19/2018 (copy of receipt enclosed)



# Envelope

Fed 5x. 0215 8112 8339 9299

W1 BLUA

TUE - 20 NOV 8:00A FIRST OVERNIGHT

5816 CA-US

SMF



FID 5135896 19NOV18 ONTA 553C1/38E7/0CB/

# Supplier Profile

# State of California Certification





Certification ID: 1748928

**Legal Business Name** 

MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name1
MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name2

Office Phone Number 760.550.1645

**Business Fax Number 714.974.1753** 

**Business Web Address** 

0

Address

320 W FREEDOM AVE

ORANGE CA 92865

Email:

sam@mallardinc.com

(mailto:sam@mallardinc.com)

**Total No. of Employees** 

62

**Business Types** 

Construction, Non-Manufacturer, Service

**Notification Preference** 

**Email** 

#### Service Areas

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba

View Keywords

View Classifications

Active Certifications ?

Certification Type Status From To

| Certification Type | Status   | From       | То         |
|--------------------|----------|------------|------------|
| DVBE               | Approved | 10/29/2018 | 10/31/2020 |
| VIDE               | Approved | 10/25/2010 | 10/01/2020 |

| Certification Type | Application Date | Status  | Status Date/Time | From       | То         |
|--------------------|------------------|---------|------------------|------------|------------|
| SB                 | 10/06/2016       | Denied  | 11/08/18 11:19AM |            |            |
| DVBE               | 10/06/2016       | Expired | 10/31/18 11:59PM | 10/12/2016 | 10/31/2018 |
| SB(Micro)          | 10/06/2016       | Denied  | 04/11/18 6:49AM  |            |            |
| DVBE               | 10/23/2013       | Expired | 10/14/16 2:54PM  | 11/04/2013 | 10/14/2016 |
| SB                 | 10/23/2013       | Denied  | 10/14/16 2:55PM  | 11/04/2013 | 11/30/2016 |
| SB                 | 10/23/2013       | Expired | 10/23/13 12:00AM | 11/04/2013 | 11/30/2016 |

| Return to Search   |  |
|--------------------|--|
| ₽ Print this Page  |  |
| (Printer Friendly) |  |

(http://www.dgs.ca.gov/)

One state. One system,

(http://www.fiscal.ca.gov/)

© 2015-2018 Cal eProcure

Search (search.aspx) | Privacy Policy (http://fiscal.ca.gov/Privacy\_Policy/index.html)

f (https://www.facebook.com/CaIDGS)

(https://twitter.com/CalifDGS)