

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 3/2008)

2018 NOV -7 AM 11: 44

DISTRICT-COUNTY-ROUTE: 07 - Los Angeles - 91/110CONTRACT NO.: 07-4W3004TOTAL BID: \$720,000BID OPENING DATE: November 1, 2018BIDDER'S NAME: United Engineering & Construction, Inc.DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____**Second Bidder**


Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	Traffic Control System		Mallard Construction, Inc. (657) 202-1600 Certification # 1748928	\$100,000
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			Total Claimed Participation \$ 100,000 7.2 %	

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005



Signature of Bidder

11/5/18

Date

(818) 662-8055

(Area Code) Telephone Number

Reza Fard

Contact Person

(Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Attachment 8

STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION
DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 5/2006)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1Name of certified DVBE: Hallard Construction, Inc. DVBE Reference Number: 1748928

Description (materials/supplies/services/equipment proposed): _____

Solicitation/Contract Number: 07-4W3004 SCPRS Reference Number: _____

(FOR STATE USE ONLY)

SECTION 2**APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.**

- ☒ I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete section 3 below if renting equipment.
- ☐ Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Samuel D. Mullen

(Printed Name of DV Owner/Manager)

(Signature of DV Owner/Manager)

11-01-18

(Date Signed)

(Printed Name of DV Owner/Manager)

(Signature of DV Owner/Manager)

(Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent:
(If more than one firm, list on extra sheets.)

(Print or Type Name)

Firm/Principal Phone: 760 550-1645 Address: 320 W. Freedom Orange CA 92865**SECTION 3****APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.**

- ☒ Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. Seq
- ☒ The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

Samuel D. Mullen

(Printed Name)

(Signature)

11-01-18

(Date Signed)

320 W. Freedom Orange CA 92865

(Address of Owner)

(Telephone)

760-550-164503-0453446

(Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Samuel D. Mullen

(Printed Name of DV Manager)

(Signature of DV Manager)

11-01-18

(Date Signed)



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a DVBE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
320 W. Freedom Ave. Orange, CA 92865
Ph. (657) 291-5014 Fax (657) 202-1600
E-MAIL: hanin@mallardinc.com

Agency: CALTRANS

Project: 07-4W3004 IN LA COUNTY AT VARIOUS LOCATIONS.

Bid Date: 11/1/2018

Addenda Noted: 0
DIR Number: 1000007027
Estimator: HANIN S
Cell Phone: 714-408-0047
Quote No: 18-377 HS

Item No.	Item Code	Item Description	Price
2	120090	Construction Area Signs (plan sheet CS-1) (See Below Terms) Price does not include maintenance, relocation changes of dates or replacements. Core Drilling or Concrete Repair / Patchwork is not included Estimate reflects the entire quantity of signs and does not reflect signs to be reused. No Partial Move-ins All Signs will be furnished & Installed at once. If Signs are damaged, lost, stolen the Contractor will bear all cost.	LS \$ 17,585.00
3	120100	Traffic Control System (See Below Item) Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours portal to portal) see note 1	\$ 1,735.00
	If Needed	Each Additional Lane within the same closure (comes with 100 night cones, 1 arrow board, up to 6 each rollup signs on stand, 2 sets of flashing Beacons Only and up to 5 Each Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)	\$ 175.00
		Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours portal to portal)	COST NEGOTIATED \$ -
		Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours portal to portal) (No Charge for Ramp Closure within Closed Lane) Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%	\$ 1,735.00
	Note 1	(Please note that Each Truck with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates) Mallard Construction reserves the right to request a secure parking location for its Traffic Control Vehicle within the Contractor Job site yard. Parking to be provided to crew upon arrival to secure pricing 2 Man Flagging Operation (Up to 8 hrs. portal to portal) If rumble stripes are required with Flagging Operation addition cost (negotiated) will be added. 3 Man Pilot Car (Up to 8 Hrs. portal to portal) If Additional Rumble Strip rental is required, then please add the following cost (Rental): Negotiated number of units based on availability, must give 30 days notice. Additional Laborers (Up to 8 Hrs. portal to portal) Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge) PCMS Daily Each \$ 220.00 Weekly Each \$ 550.00 Monthly Each \$ 1,300.00 Plus delivery charge \$150.00 each way per unit, must give 30 days notice. For Additional Arrow board Daily Each \$ 80.00 Weekly Each \$ 245.00 Monthly Each \$ 650.00 Plus delivery charge \$150.00 each way per unit Any time after 8 hours will be charge to the contractor as an overtime (time and half) at rate of \$ 105.00 per hour per person. Any time after 12 hours will be charge to the contractor as an doubletime at rate of \$ 140.00 per hour per person. Holiday rates will apply at triple time and will be charge to the contractor at rate of \$ 210.00 per hour per person. First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference	
	IF NEEDED	Traffic handling signs (SP-1, SP-2 & SP-3) per pages (15-19) speical provision and per traffic handling details plan sheets (THD-1 to THD-9).	LS \$ 18,034.00

	*	Traffic control is rated at a day by day bases. Any additional mob. (If required) Will be charged to Contractor.			
		Cancellations Policy: 4 Hrs. prior to Show up Show up time Per Person Set up of Freeway / Ramp Closure		No Charge 4 Hour minimum Total man hours (portal to portal)	
	*	NO BREAK OUTS WITHOUT MALLARD CONSTRUCTION INC APPROVAL BID IS ALL INCLUSIVE.			
10	999990	MOBILIZATION Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.	EA MOB	\$	1,000.00

Inclusions/Exclusions:

- A. A minimum of 15 working days prior notification is required for each move- in. two move ins are included with construction area signs (one for installation and one for removal). Traffic control is rated at a day by day bases, plus intial mobilization. Any additional mob. Will be charged to Contractor.
- B. Exclude any concrete / asphalt work of any kinds.
- C. The following materials and services are included in this quote: Traffic Control Services [Yes], Construction Area Signs [Yes]
- D. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- E. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- F. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- G. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor Shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- H. Estimate is good for 60 calendar days from the bid date
- I. No Retention held for Traffic Control or Rental Equipment.
- J. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
- K. No Retention is to be held for Traffic Control or Rental Equipment.
- L. If contractor delays the completion time the contractor will add an equal number of days to the project completion dates to Mallard Construction, Inc. without any liquidated damages.

M. All contracts must be written to our legal corporate name "Mallard Construction, Inc."

- N. Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
- O. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
- P. Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.
- Q. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.
- R. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
- S. Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void.
- T. Exclude unforeseen conditions.
- U. Exclude permits, fees, and plan fees.
- V. Exclude covering, uncovering and maintaining signs that requires covering or uncovering.

W. This Inclusions/Exclusions shall become a part of any and all subcontract agreements and / or purchases orders.

Submitted by: Hanin Shteiwiyeen - Estimator - Mallard Construction, Inc.

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____