

11-17-16A11:57 RCVD

CONTRACT NO: **08-0G7704** **Second Bidder**
 BID AMOUNT: \$ **14,945,021.00**
 BID OPENING DATE: **11/10/16**
 BIDDER'S NAME: **FERRERA CONST. CO. INC. DBA FERRERA COASTAL CONST. INC**
 DBE GOAL FROM CONTRACT %: **12%**

DBE PRIME CONTRACTOR CERTIFICATION¹: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
18	Bidologist	C8713 C8792	ALLUVION BIOLOGICAL 824 E HIGHLAND SAN BERNARDINO, CA CERT # 42030 909.300.5693	\$421,184.00
3-6,8	TRAFFIC CONTROL	C1200 C1201	MAVERI TRAFFIC 47423 RAINBOW CYN. TEMECULA, CA CERT # 38078 951.695.5104	\$892,310.00
38-39	ELECTRICAL MATERIAL SUPPLY	C0600 C0606	GTC EQUIPMENT 1875 W. REDWOOD GARDENA, CA 90247 CERT # 820 310.515.6715	\$483,000.00
Total Claimed Participation				\$1,796,494.00
				12 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date **11/5/16** (Area Code) Tel. No. **714.928.7573**

Person to Contact **Rusty Moore** (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

08-067704

Name of DBE business:

DBE business: Alluvion Biological Consulting

Name of DBE representative:

relative: Javier Lockhart

DBE certification number:

42030

Name of bidder:

FERREIRA CONSTRUCTION CO. INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Rusty Moore

Date:

11	14	16
----	----	----

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
18	Contractor Supplied Biologist	\$421,184. ⁰⁰
¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.		Total \$421,184. ⁰⁰

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$421,184.⁰⁰

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Jenerro Lockhart

Printed name of DBE's authorized representative:

Principal Ecologist

Title of DBE's authorized representative:

11/14/2016

Date: _____

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 08-0G7704

I-15 TMS Biological Surveys, Construction Monitoring, and Reporting

Alluvion Biological Consulting
824 E Highland Ave, San Bernardino, CA 92404
DGS: Small Micro 1741842 CUPC: DBE: 42030 DIR #1000011119
Phone: 909 300 5693 | Fax: 510 373 6606
Email: jenerro.lockhart@alluvionbc.com

DBE Bid Cost Estimate CALTRANS 08-0G7704 Install TMS field elements in Riverside County (Contractor Supplied Biologist)

Bid Date: 11/10/16

Alluvion Biological Consulting, certified DBE, is presenting this cost proposal for consideration to provide DBE support for Caltrans project 08-0G7704 Install TMS field elements In Riverside County From San Diego County Line To 1.0 Mile North Of Route 15 / 91 Separation . The purpose of this quote is to provide mandated Contracted Supplied Biologist for activities associated project construction. Alluvion Biological Consulting is submitting quotes to bid of the following line items: 146002 CONTRACTOR SUPPLIED BIOLOGIST LS. Note: Alluvion Biological Consulting has pre-mapped georeferenced data points associated with listed species within the projects boundaries and protected areas, into an integrated software system. The contractor will be responsible for adjusting the amount of monitoring days needed according to their anticipated work schedule.

Tasks	Biologists	Days	Hours/Day	Total Hours	Rate	Labor	Miles	Rate	\$160	Total
California Gnatcatcher Surveys (6 visits @ 2 days/visit)	2	12	10	240	\$ 135.00	\$ 32,400.00	5000	0.54	\$ 3,840.00	\$ 41,640.00
Least Bell's Vireo Surveys (5 visits @ 2 days/visit)*	2	5	10	100	\$ 135.00	\$ 13,500.00	5000	0.54	\$ 1,600.00	\$ 20,500.00
Western Burrowing Owl **	2	2	4	16	\$ 135.00	\$ 2,160.00	0	0.54	\$ 640.00	\$ 2,800.00
Rare Plant Survey	2	4	10	80	\$ 135.00	\$ 10,800.00	2500	0.54	\$ 1,280.00	\$ 14,780.00
Natural Resources Protection Program	1	5	8	40	\$ 135.00	\$ 5,400.00	0	0.54	\$ 800.00	\$ 6,200.00
Western Burrowing Owl (24 hour Survey)	2	1	10	20	\$ 135.00	\$ 2,700.00	550	0.54	\$ 320.00	\$ 3,614.00
Pre-Construction Survey Report	2	5	8	80	\$ 135.00	\$ 10,800.00	-	0.54	\$ -	\$ 10,800.00
Construction Monitoring***	1	360	-	360	\$ 850.00	\$ 306,000.00	-	0.54	\$ -	\$ 306,000.00
Reporting (Initial, Monthly, and Final)	1	15	5	75	\$ 135.00	\$ 10,125.00	-	0.54	\$ -	\$ 10,125.00
Biological Resources Information Plan (Worker Education Training)	1	5	6	35	\$ 135.00	\$ 4,725.00	-	0.54	\$ -	\$ 4,725.00
Total										\$ 421,184.00

Costing Assumptions - Please Read

Survey Windows

Least Bell's Vireo Protocol Survey Period is April 10th -July 31st, Dawn to 11, with a mandatory 10 day period between surveys.

California Gnatcatcher Protocol Survey Period is March 15th- June 30th. From 8 am to 12 pm, with a mandatory 5 day period between surveys.

Please be aware California gnatcatcher surveys conducted after this designated survey period will be subject to 9 replicate visits as opposed to the normal 6.


Western Burrowing Owl Protocol Survey Period is January 31st- September 15th.

Any additional costs for species issues and associated protection measures will be billed on a Time and Materials basis.

1) *Least Bell's Vireo Protocol is 8 replicate surveys, however, these birds are extremely vocal and if they are present they will be readily observable. We would want to negotiate the number of days with USFWS and CDFW.

2)** Western Burrowing Owl Surveys will be conducted in conjunction with other Bird or Plant surveys the same day. Hours shown are for partial days after plant surveys and/or designated bird protocols.

3) ***Monitoring costs are assumed for the entire defined construction period (360 days, as stated in Spec 14-6.02C(5), Item 4, Page 15) and are shown as costs on a PER DAY basis. Since many projects get done before the estimated completion date or extend beyond it, is easier for the proponent to determine additional costs as necessary with a daily rate. It is anticipated that only one construction monitor will be required. Requirements for additional monitors, if necessary, will be billed at the stated daily rate. The Contractor is required to adjust the amount of monitoring days needed according to their anticipated work schedule at \$850 per day.


Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting
Direct: 925-989-7900

[Back To Query Form](#)**Search Returned 1 Records**

Mon Nov 14 10:35:10 PST 2016

Query Criteria

Firm/DBA Name: Alluvion

Firm Type: DBE

Firm ID	42030
Firm/DBA Name	ALLUVION BIOLOGICAL CONSULTING
Address Line1	1151 HARBOR BAY PARKWAY, SUITE 206A
Address Line2	
City	ALAMEDA
State	CA
Zip Code1	94502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	jenerro.lockhart@alluvionbc.com
Contact Name	JENERRO D. LOCKHART
Area Code	(925)
Phone Number	989-7900
Alt Area Code	(510)
Alt Phone Number	306-2058
Fax Area Code	(510)
Fax Phone Number	373-2253
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	541620;

ACDBE NAICS

Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

08-047704

Name of DBE business:

MANEY TRAFFIC CONTROL, INC

Name of DBE representative:

ONLY AM LA

DBE certification number:

38078

Name of bidder:

FERREIRA CONSTRUCTION CO. INC.
the contractor if different from the bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

KUSTY MOORE

Date:

11/14/16

[illegible]

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$892,310.⁰⁰

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: _____

Printed name of DBE's authorized representative: OTILEY AVILA

ADMIN ASST.
Title of DBE's authorized representative:

Title of DBE's authorized representative:

Date: 11/14/15

Date: _____

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 08-0G7704



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	08-0G7704
BID DATE	11/10/16

****CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. ****

CONSTRUCTION AREA SIGNS: (ITEM #3)	
ITEM #3 WITH USE OF MTC, INC. FOR 100% OF ITEM #4	\$34,900.00
ITEM #3 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #4	\$42,000.00
ITEM #3 INCLUDES MOTORIST INFO SIGNS	

TRAFFIC CONTROL: (ITEM #4)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,485.00

ADDITIONAL ITEMS:	
ITEM #5	\$34.00 EA
ITEM #6	\$790.00 EA PER MONTH PLUS DELIVERY & PICK-UP (SEE PG 2)
ITEM #8	\$165.00 EA

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS AND MATERIALS USED** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE	11/10/16
PROJECT	08-0G7704
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,485.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,485.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,785.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$890.00
OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	\$115.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)	
• RATE PER LABORER	\$295.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	\$190.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$2,850.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$790.00
• DELIVERY	\$50.00
• PICK-UP	\$50.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.
 TEMECULA, CA 92592
 O: 951-695-5104
 F: 951-695-5105

CONTRACTOR LICENSE #1017741
 DIR #1000043135
 DBE #38078
 SB#2003406
 UNION SIGNATORY

**MANERI TRAFFIC CONTROL, INC.**

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-06-0102.13 (NEW 05/2015)

Contract no.: 08-06-7704
Name of DBE business: G+C EQUIPMENT CORP.
Name of DBE representative: John Brawdy
DBE certification number: #820
Name of bidder: Ferreira Const. Co. Inc.
Name of prime contractor if different from the bidder:
Name of representative of bidder or prime contractor: Rusty Moore
Date: 11/15/16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
<u>38-39</u>	<u>FURNISH ELECTRICAL MATERIALS</u>	<u>\$805,000.00</u>

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$805,000.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
Signature of DBE's authorized representative:
John E. Brawdy
Printed name of DBE's authorized representative:
Senior Project Manager
Title of DBE's authorized representative:
11/15/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 08-067704



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	11/15/2016	QO-21761

Name / Address
Estimator

Ship To
Cadot # 08-0G7704 San Diego, Ca

Terms	Valid Until	Rep
Net 30	12/15/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
198,745	C	PVC80401 4 SCH80 X 20'			1.85588	368,846.87T
9,300	C	PVC80301 3 SCH80 X 20'			1.3468	12,525.24T
54,960	C	PVC80201 2 SCH80 X 20'			0.70075	38,513.33T
299	ea	FDFTYPE51SCTEL FDF TYPE 5 COVER INSIDE SKIRT SECURITY PULL BOX KIT WITH ASSEMBLY & ANCHOR ROD MARKED "CALTRANS ELECTRICAL"			884.00	264,316.00T
53	ea	FDFTYPE61SCTEL FDF TYPE 6 COVER INSIDE SKIRT SECURITY PULL BOX KIT WITH ASSEMBLY & ANCHOR ROD MARKED "CALTRANS ELECTRICAL"			1,300.00	68,900.00T
		Certifications: DVBE # 5092 Exp. 11-30-2016 SBE # 5092 CUCP DBE # 820 SDB # WA0001-0015745				
				Subtotal		\$753,101.44
				Sales Tax (8.0%)		\$60,248.12
				Total		\$813,349.56

Signature _____

Bidder's Name: FERRERA
Contract No.: 08-047704

[illegible]

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: FERRERAZ
Contract No.: 08-0G7704

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 08-0G7704

08



Caltrans®

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY FROM SAN DIEGO
COUNTY LINE TO 1.0 MILE NORTH OF ROUTE 15 / 91 SEPARATION

In District 08 On Route 15

Under

Notice to Bidders and Special Provisions dated October 10, 2016

Standard Specifications dated 2010

Project plans approved May 31, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated October 10, 2016

Identified by

Contract No. 08-0G7704

08-Riv-15-0.00 / 41.80

Project ID 0814000175

Federal-Aid Project

ACIM-015-1(244)E

Bids open Thursday, November 10, 2016

Dated October 10, 2016
AADD

FERREIRA
DBA FERREIRA COASTAL CONSTRUCTION CO.

SIGNED: Rusty Moore
Rusty Moore