

# Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 08-0J9304

BID AMOUNT: \$ 445,700.00

BID OPENING DATE: 7/17/14

BIDDER'S NAME: Beador Construction Company Inc

DBE GOAL FROM CONTRACT, %: 8%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
21(F)	Bar Reinforcing Steel		Sam's Equipment Supplier, Inc	\$12,938.40
1	"Supply only" Prepare Lead Compliance Plan		Appian	\$11,900.00
7	Prepare water pollution control program		Appian	\$700.00
10	Contractor Supplied Biologist		The Sanberg Group	\$9,971.00
10	"Supply" Minor Hot mix Asphalt		Logan's marketing	\$15,465.01 = \$9279.36

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ \_\_\_\_\_  
 % \_\_\_\_\_

Signature of Bidder

7/16/14  
 Date

9516747352  
 (Area Code) Tel. No.

David Beador  
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# Low Bidder

07-22-14A10:43 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 08-0J9304

BID AMOUNT: \$ 445,700.00

BID OPENING DATE: 7/17/14

BIDDER'S NAME: Beador Construction Company Inc

DBE GOAL FROM CONTRACT, %: 8%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
<u>6</u>	<u>Job site management material</u>		<u>Sam's Equipment + Supplier</u>	<u>\$582.12</u>
<u>3</u>	<u>Traffic Control material</u>		<u>Sam's Equipment Supplier</u>	<u>\$353.80</u>

IMPORTANT Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

\$ 357,246.80

8 %

Signature of Bidder

7/16/14  
Date

9516747352  
(Area Code) Tel. No.

David Beador  
Person to Contact (Please Type or Print)

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-2880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# LOGANS MARKETING

Construction Materials Supplier

California SBE # 53262 – CalTrans/UCP DBE # 4595

121 Broadway Ave – Suite 220 – San Diego, CA. 92101

Tel; 619-233-3766 – Fax: 619-233-3768

UDBE , MBE , SBE

Job Name:	CALTRANS				
Job Location:	BAKER , CA				
Bid Number:	08-OJ9304	Map:		Bid Date:	7-16-14
Customer:	BEADOR CONSTRUCTION			Quote Exp Date:	8-16-14
Contact:	MICHELLE			Price Exp Date:	See notes
Address:					
City State Zip					
Phone:					
Fax:					

Sand and Gravel	Qty	Plant Location	Gross price	Haul	Truck Type	Total Price
BASE	TON	BARSTOW	15.00			15.00

Asphalt	Qty	Plant Location	Gross price	Haul	Truck Type	Total Price
HMA	TON	BARSTOW	179.00			179.00

Ready Mix	Qty	Mix Design	Gross price	Total Delivered Price
450KG 4000 3/8 W/ADVA	YD	SM450P49	350.00	350.00
450KG 4000 3/8	YD	SM450P48	340.00	340.00
CLASS II-3600 1'	YD	SC590B38	350.00	350.00
RECOVER			10.00	10.00
CHILLED WATER			15.00	15.00
ICE	YD		62.00	62.00

14320  
 x tax  
 1114.60  
 = 15465.60  
 60%  
 Credit  
 \$9279.36

# LOGANS MARKETING

Construction Materials Supplier

California SBE # 53262 - CalTrans/UCP DBE # 4595

121 Broadway Ave - Suite 220 - San Diego, CA. 92101

Tel: 619-233-3766 - Fax: 619-233-3768

Submitted By: *Angel C*

Title: VP

Date:

Accepted By:

Title:

Date:

## Notes:

Terms: Net

Sand, Gravel, and Asphalt:

PRICING GOOD THRU 12-31-14

PRICING F.O.B. PLANT :

Applicable taxes not included in quoted price.

Ready Mix:

PRICING GOOD THRU

APPLICABLE TAXES NOT INCLUDED IN QUOTE . ENERGY SURCHARGES 30.00\$ PER LOAD , ENVIRONMENTAL FEE 20.00\$ PER LOAD . STANDING TIME : 4 MINUTES PER YARD ADDITIONAL TIME WILL BE BILLED AT 3.00\$ PER MINUTE . SHORT LOADS : ONE SHORT LOAD ALLOWED AFTER FULL LOADS HAVE BEEN DELIVERED. SAT & SUN DELIVERIES ADD 12.00\$ PER YARD . PLANT OPENING : A 750.00\$ FEE WILL BE CHARGED TO ANY ORDERS TO BE DELIVERED BEYOND NORMAL BUSINESS HOURS OF 5:00 AM TO 3:00PM MON THRU FRI .

General Notes:

Prices quoted are applicable during normal working hours (7am to 3pm Mon thru Fri). Additional charges will apply for deliveries during non operating hours.

48 HOUR NOTICE REQUIRED FOR PLANT OPENINGS AND DELIVERIES DURING NON OPERATING HOURS.

CANCELLATION OF A PLANT OPENING WITH LESS THAN 48 HOUR NOTICE WILL BE BILLED TO THE CUSTOMER AT THE QUOTED PRICE.

ALL PRICES NOT ACCEPTED WITHIN THIRTY (30) DAYS ARE SUBJECT TO CHANGE WITHOUT NOTICE. THIS QUOTATION BECOMES BINDING ONLY IF ACCEPTED BY THE BUYER OR END USER WITHIN THIRTY (30) DAYS OF THE QUOTE(S) DATE. PAYMENT TERMS: NET 25 , BUYER SHALL PAY SELLER A SERVICE CHARGE ON ALL AMOUNTS NOT PAID WHEN DUE COMPUTED AT THE RATE OF 2.5 PERCENT PER MONTH (WHICH BUYER AGREES IS A FAIR AND REASONABLE ESTIMATE OF THE COSTS SELLER WILL INCUR AS A RESULT OF BUYERS LATE PAYMENTS ). IN ADDITION BUYER SHALL PAY SELLER INTEREST ON ALL AMOUNTS NOT PAID WHEN DUE AT THE LESSER OF THE RATE OF 30 PERCENT PER ANNUM OR THE MAXIMUM RATE PERMITTED BY LAW . BUYER PAYMENTS SHALL BE APPLIED FIRST TO THE ACCURED LATE CHARGES , NEXT TO SERVICE CHARGES , AND THEN TO PRINCIPAL .

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:414 / D:421

Job # 08-0J9304

08-Sbd-15

KRC BID #M14-715

Bid Date: 7-17-2014

**\*UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)\***

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above includes signs from CS-1 only; furnished, installed and removed. - Portable changeable message boards not included in item. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$4,150.00
3	Traffic Control System - See next page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,250.00/month (month rate based on 30 calendar days) - \$500.00 delivery fee will apply : \$500.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$300.00 delivery fee will apply : \$300.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$300.00 delivery fee will apply : \$300.00 pick up fee will apply				
4	Flashing Beacon (Portable) - Self contained solar powered beacon quoted. This beacon does not have a base and does not include the minimum of (2) 12 volt batteries - Price includes installation and removal only. Maintenance and or replacement due to damage or theft will be the responsibility of the contractor.	ea	1	\$800.00	\$800.00
5	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$300.00 delivery fee per pcms : \$300.00 pick up fee per pcms : If Interested, please call for sale price				

Note: (2) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 4 if used must bid with item 2.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept**



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

## Traffic Control System - Day or Night - Job # 08-0J9304

- 1 impact attenuator vehicle (IAV) with driver \$950.00 per 8 hour shift
- 1 man lane closures \$950.00 per 8 hour shift
- 2 man lane closures \$1,460.00 per 8 hour shift
- 3 man lane closures \$2,410.00 per 8 hour shift - IAV included

## All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

## Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

## Traffic Control Notes:

- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates
- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- All Saturday traffic control rates multiply by 1.3
- All Sunday traffic control rates multiply by 1.7
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 08-0J9304 Bid Date: 7-17-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 **Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.**
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
MICHAEL CASTRO-ESTIMATOR

Date: 7-17-2014

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





[Home](#) | 
 [Search](#) | 
 [Bids](#) | 
 [Orders](#) | 
 [Tools](#) | 
 [CRM](#) | 
 [Agency List](#) | 
 [Support](#) | 
 [Logout](#)

**CALIFORNIA PROFILE**

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garyc@krcsafety.com">garyc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**
[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

[Home](#) | 
 [Bid Search](#) | 
 [Bids](#) | 
 [Orders](#) | 
 [My account](#) | 
 [Privacy](#) | 
 [Terms](#) | 
 [Logout](#)

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

**CERTIFICATE EXPIRATION DATE: 12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

**Determination Date: 12-31-2012**

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**K R C SAFETY CO. INC.**  
6084 WEST HURLEY  
VISALIA, CA 93291

Owner: GARY CASTRO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 238990 All Other Specialty Trade Contractors
- 339950 Sign Manufacturing
- 238110 Poured Concrete Foundation and Structure Contractors
- 532412 Construction, Mining, and Forestry Machinery and Equipment Rental
- 423830 Industrial Machinery and Equipment Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers
- 423810 Construction and Mining (except Oil Well) Machinery and Equipment
- 237310 Highway, Street, and Bridge Construction
- 423390 Other Construction Material Merchant Wholesalers
- 484110 General Freight Trucking, Local

Work Category Code(s)

- |       |                           |       |                             |
|-------|---------------------------|-------|-----------------------------|
| C0600 | MISC SUPPLIERS            | C0612 | SAFETY                      |
| C0683 | GUARD RAILINGS & BARRIERS | C1200 | CONSTRUCTION AREA SIGNS     |
| C1201 | TRAFFIC CONTROL SYSTEM    | C1522 | RESET, ADJUST ROADWAY ITEMS |

Licenses

- A General Engineering Contractor

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 447

March 29, 2012

CUCP OFFICER



# The Sanberg Group, Inc.

ENVIRONMENTAL COMPLIANCE AND RESTORATION SERVICES  
Certified DBE / DVBE / WBE / SDVOSB / SBE / ISO 9001



Monitoring Report, Bi-Weekly Monitoring Reports and Final Monitoring Reports to be submitted following specs provided.

- Cost includes inspection/monitoring of desert tortoise fence. Monitoring report to be submitted after sweep with specs provided.
- Cost does not include incidents of regulated species not observed during construction sweeps.

The estimated cost for mobilization, monitoring and reporting is provided as follows (per specs):

- *Pre-Construction Survey (incl. Report)*  
**\$4,432**
- *Monitoring of Desert Tortoise Fence Installation and Removal (no Report)*  
**\$8,904**
- *Monitoring of Construction Activities (incl. Reports)*  
**\$17,114**

**Lump Sum Amount\* = \$30,450**

\*This cost proposal is a not to exceed amount (NTE). This cost proposal includes all related lodging and per diem, mileage, vehicle rental and incidentals necessary for this project. This proposal does not include separate incidents of Desert Tortoise or other regulated species not occurring during designated sweeps performed by Sanberg where a qualified biologist is required on site. Delays caused by CalTrans, its contractors and/or unknown site conditions may result in additional costs. Additional time at the site will be charged at a rate of \$100/hr for an Authorized field biologist and \$84/hr for a regular field biologist. However, no additional charges will be assessed without prior approval by the contractor. This quote is valid for 30 days from the date designated above.

*11.13 per day*  
*2 days install*  
*1 day Removal*  
*\$2200 monitor Construct*

Please feel free to contact the undersigned if you have any comments or questions. Thank you for the opportunity to provide this proposal.

The Sanberg Group, Inc.

Kyle Petersen, EIT  
Staff Environmental Engineer  
Project Manager / Estimator

*total \$9971.00*

# The Sanberg Group, Inc.

ENVIRONMENTAL COMPLIANCE AND RESTORATION SERVICES  
Certified DBE / DVBE / WBE / SDVOSB / SBF / ISO 9001



July 16, 2014

Beador Construction  
26320 Lester Circle  
Corona, CA 92883


Attention: Michelle Kobelski

Subject: Cost Proposal – Contractor Supplied Biologist (Item Code#146002)  
for the Halloran Wash Bridge Rehabilitation Project (08-0J9304)

The Sanberg Group, Inc. (Sanberg) is pleased to provide Beador Construction with the following cost proposal. The following is a cost proposal for the provision of a qualified Authorized biologist and additional environmental support to monitor construction and other activities to protect regulated species that may be harmed during construction activities. A USFWS Authorized biologist is required per specs to handle, remove or incidental take any desert tortoise discovered on the project if necessary. The cost estimate provided is based on the criteria established in the CalTrans Notice of Provisions bid workbook dated June 23, 2014 (specs). The estimated construction timeline is 50 working days.

For the purpose of this proposal it is assumed that the following is to be performed (per specs):

1. *Pre-Construction Survey (Incl. Report)*
  - USFWS approved and Authorized biologist to determine suitable habitat. One day allocated to complete survey. Pre-construction survey report to be submitted within 14 days with specs provided.
  
2. *Monitoring of Desert Tortoise Fence Installation and Removal*
  - USFWS approved field biologist (non-Authorized) will perform sweeps of construction site for observations of regulated species during installation/removal. Five days allocated to perform monitoring of installation activities; three days allocated for removal activities.
  - Cost does not include monitoring of maintenance activities of desert tortoise fence.
  
3. *Monitoring of Construction Activities (incl. all Reports: Initial, Bi-Weekly and Final)*
  - USFWS approved and Authorized field biologist will perform sweeps of construction site for observations of regulated species during construction activities once every two weeks. One day allocated to complete monitoring sweep. Initial



## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

### Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Friday, July 11, 2014

### ATTN: Estimator

RE: Contract : **Caltrans – 08-0J9304**  
**Bridge Rehabilitation.**

Bid Date: **July 16, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	<b>\$1,900.00</b>
8	130200	Prepare Water Pollution Control Program (WPCP)	<b>\$700.00</b>

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek  
Estimator  
(510) 854-9402

# Sam's Equipment & Supplies

P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014399

Date Submitted: JULY 17, 2014

To:  
Attn: ESTIMATING DEPARTMENT

Project: 08-0J9304  
SAN BERNARDINO  
NEAR BAKER

Phone:  
CELL:

Bid Date: JULY 17, 2014

Item	Quantity	Description	Unit	Total
23	2000 LF	TEMPORARY FENCE (TYPE DESERT TORTOIS INCLUDES: 21 RLS 1" X 2" X 36" WIRE FENCE 14 GA 4 RLS 14GA BARBLESS WIRE 1,320'/RL 400 EA 12 GA WIRE TIES 6-1/2" 1 BOX 9 GA HOG RINGS 25LB/BX 200 EA 1" X 4' 8" METAL POSTS 1 BX 6" X 2" X 6" 11 GA U-PIN 1000/BX 4 EA HOG RING PLIERS  4-6 WEEKS LEAD TIME	\$7.65	\$15,300.00
	200 LF	BIO WATTLE (FIBER ROLL) 6" X 25' DOT APPROVED	\$2.20	\$440.00
	100 EA	TYPE 1 WOOD STAKE 1" X 1" X 24"	\$0.99	\$99.00

TAX IS NOT CALCULATED IN THIS QUOTE  
QUOTE IS FOR SUPPLY ONLY  
THE ABOVE QUANTITY IS ESTIMATED ONLY.  
UNLOADING IS BY OTHRES  
INSTALLATION IS BY OTHERS  
ADDITIONAL FREIGHT CHARGES WILL APPLY ON  
PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 08-17-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 08/17/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevalls. See attached terms and conditions.

Accepted by:

Company \_\_\_\_\_ Date \_\_\_\_\_

By \_\_\_\_\_

Purchase Order No. \_\_\_\_\_



# Sam's Equipment & Supplies

P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation:

2014400

Date Submitted: JULY 17, 2014

To:  
 Attn: ESTIMATING DEPARTMENT

Project: 08-DJ9304  
 SAN BERNARDINO CO  
 NEAR BAKER

Phone:  
 Fax:

Bid Date: JULY 17, 2014

Item	Quantity	Description	Unit	Total
AS REQUIRED	EA	ORANGE OR WHITE (NO TAPE) CHANNELIZERS BLACK BASE 3" X 12' REFLECTIVE TAPE GLUE PAD		\$7.69 \$5.19 \$2.94 \$2.57
		TOTAL		\$18.39
AS REQUIRED		PORTABLE MESSAGE BOARD {Purchase Only!!}		\$16,390.25
AS REQUIRED	EA	CRASH CUSHION (UNFILLED) "CALL OFFICE FOR UP TO DATE PRICING AND SPECS"		\$231.00
AS REQUIRED	EA	DELINEATORS 42" ORANGE GRABBER TUBES W/WHITE REFLECTIVE BANDS		\$9.75
AS REQUIRED	EA	12# HEX RUBBER BASE		\$8.75
		TOTAL COST/DELINEATER		\$18.50
AS REQUIRED	EA	ARROWBOARD (SOLAR POWDERD 30 WATT 25 LIGHT) {Purchase Only!!!}		\$4,567.07
AS REQUIRED	RA	10 # REFELCTIVE 28" CONE, ORANGE		\$17.69
AS REQUIRED	LF	PAVEMENT TAPE (CONST GRADE) 4" X 300'		\$69.23
AS REQUIRED	EA	PAVEMENT MARKERS		\$0.78
AS REQUIRED	EA	CLASS THREE VESTS Sm, Med, LG, X-LG, 2-Xlg, 3-XLG		\$16.05
AS REQUIRED	EA	36"X36" TRAFFIC SIGNS		\$103.95
AS REQUIRED	EA	LIL BUSTER TRAFFIC SIGN HOLDERS		\$133.47
AS REQUIRED	EA	KITE FLAG SIGNS		\$90.88
AS REQUIRED	EA	CROSSBRACE WITH CLAMP		\$16.09
AS REQUIRED	EA	VINYL ORANGE FLAGS		\$3.04
AS REQUIRED	EA	36"X36" TRAFFIC SIGNS		99.00
AS REQUIRED	EA	36" X 18" TRAFFIC SIGNS		49.50
AS REQUIRED	EA	30"X30" TRAFFIC SIGNS		68.75

*X 20 = 353.80*

# Sam's Equipment & Supplies

P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014394

Date Submitted: July 17, 2014

To:  
 Attn: ESTIMATING DEPT.

Project: BAKER, 08-QJ9304

Phone:

Fax:

Bid Date: JULY 17, 2014

Item	Quantity	Description	Unit	Total
21	9,584 LB	5/8" #5 REINFORCING STEEL	\$0.48	\$4,600.32

FABRICATED  
 Quantity not know for fabrication

1.25/lb

TAX IS NOT CALCULATED IN THIS QUOTE  
 QUOTE IS FOR SUPPLY ONLY  
 THE ABOVE QUANTITY IS ESTIMATED ONLY  
 UNLOADING IS BY OTHERS  
 INSTALLATION IS BY OTHERS  
 ADDITIONAL FREIGHT CHARGES WILL APPLY ON  
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 7-26-14

Handwritten calculation in a circle:  

$$\begin{array}{r} 1.25 \\ \times 9584 \\ \hline 11980 \\ + \text{tax} \\ \hline 12938. \end{array}$$

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 06/06/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company \_\_\_\_\_ Date \_\_\_\_\_

By \_\_\_\_\_

Purchase Order No. \_\_\_\_\_



AS REQUIRED	EA	TYPE I BARRICADES	22.66
AS REQUIRED	EA	TYPE II BARICADES	27.85
AS REQUIRED	EA	TYPE III BARRICADES	84.53

TAX IS NOT CALCULATED IN THIS QUOTE  
 QUOTE IS FOR SUPPLY ONLY  
 THE ABOVE QUANTITY IS ESTIMATED ONLY.  
 UNLOADING IS BY OTHRES  
 INSTALLATION IS BY OTHERS  
 ADDITIONAL FREIGHT CHARGES WILL APPLY ON  
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 08-17-14

**Terms: Net 10th Prox.**

**Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 08/17/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control.**

Quantities are approximate-unit price prevails.

See attached terms and conditions.

Accepted by:

Company \_\_\_\_\_ Date \_\_\_\_\_

By \_\_\_\_\_

Purchase Order No. \_\_\_\_\_

